SCHEDULE OF QUANTITIES

DELINEATORS (SHEET 2 OF 2)

CH 12 RAMPS CH 8 RAMPS
DELINEATORS DELINEATORS
63500105 63500105
(EACH) (EACH)
SINGLE | SINGLE | DOUBLE |DOUBLE | TRIPLE SINGLE | SINGLE | DOUBLE |DOUBLE | TRIPLE
LOCATION STATION SPACING| WHITE | AMBER | WHITE | AMBER | AMBER LOCATION STATION SPACING| WHITE | AMBER | WHITE | AMBER | AMBER
NORTHBOUND RAMPS NORTHBOUND RAMPS

CH12 RAMP B 12+00.00 1 1 CH8 RAMP B 10+00.00 1000.0 1 1

CH12RAMP B 13+00.00 100.0 1 CH8 RAMP B 11+00.00 100.0 1

CH12RAMP B 14+00.00 100.0 1 CH8 RAMP B 12+00.00 100.0 1

CH12RAMP B 15+00.00 100.0 1 CH8 RAMP B 13+00.00 100.0 1

CH12RAMP B 16+00.00 100.0 1 CH8 RAMP B 14+00.00 100.0 1

CH12 RAMP B 17+00.00 100.0 1 CH8 RAMP B 15+00.00 100.0 1

CH12RAMP B 17+70.00 1 CH8 RAMP B 16+00.00 100.0 1

CH12 RAMP B 18+00.00 100.0 1 CH8 RAMP B 17+00.00 100.0 1

CH12 RAMP B 19+00.00 100.0 1 CH8 RAMP B 18+00.00 100.0 1

CH12RAMP B 20+00.00 100.0 1 CH8 RAMP B 19+00.00 100.0 1

CH12 RAMP B 21+00.00 100.0 1 CH8 RAMP B 20+00.00 100.0 1

CH12 RAMP B 22+00.00 100.0 1 CH8 RAMP B 21+00.00 100.0 1 SUMMARY

CH12RAMP B 23+00.00 100.0 1 CH8 RAMP B 22+00.00 100.0 1

CH12RAMP B 24+00.00 100.0 1 CH8 RAMP C 0+00.00 1

CH12RAMP B 25+00.00 100.0 1 CH8 RAMP C 1+00.00 100.0 1 DELINEATORS

CH12 RAMP B 26+00.00 100.0 1 CH8 RAMP C 2+00.00 100.0 1 63500105

CH12 RAMP C 27+00.00 100.0 1 CH8 RAMP C 3+00.00 100.0 1 (EACH)

CH12RAMP C 0+00.00 1 CH8 RAMP C 4+00.00 100.0 1 NB RURAL SB RURAL

CH12 RAMP C 1+00.00 100.0 1 CH8 RAMP C 5+00.00 100.0 1 TYPE NB MAINLINE NB RAMPS SB MAINLINE SB RAMPS

CH12RAMP C 2+00.00 100.0 1 CH8 RAMP C 6+00.00 100.0 1 SINGLE WHITE 21 4 23 5

CH12RAMP C 3+00.00 100.0 1 CH8 RAMP C 7+00.00 100.0 1 1 SINGLE AMBER 29 4 29 5

CH12RAMP C 4+00.00 100.0 1 DOUBLE WHITE 0 41 0 37

CH12RAMP C 5+00.00 100.0 1 DOUBLE AMBER 1 0 1 0

CH12RAMP C 6+00.00 100.0 1 TRIPLE AMBER 10 1 8 1

CH12RAMP C 7+00.00 100.0 1 1 SUB TOTALS: 111 109

SOUTHBOUND RAMPS SOUTHBOUND RAMPS ROUNDED TOTALS: 120 110

CH12 RAMP A 0+00.00 1 CH8 RAMP A 0+00.00 1 GRAND TOTAL: 230

CH12 RAMP A 1+00.00 100.0 1 CH8 RAMP A 1+00.00 100.0 1

CH12 RAMP A 2+00.00 100.0 1 CH8 RAMP A 2+00.00 100.0 1

CH12 RAMP A 3+00.00 100.0 1 CH8 RAMP A 3+00.00 100.0 1

CH12 RAMP A 4+00.00 100.0 1 CH8 RAMP A 4+00.00 100.0 1

CH12 RAMP A 5+00.00 100.0 1 CH8 RAMP A 5+00.00 100.0 1

CH12 RAMP A 5+45.00 1 CH8 RAMP A 6+00.00 100.0 1 1

CH12 RAMP A 6+00.00 100.0 1 CH8 RAMP A 7+00.00 100.0 1 1

CH 12 RAMP A 7+00.00 100.0 1 1 CH8 RAMP D 9+00.00 1 1

CH 12 RAMP D 11+00.00 1 1 CH8 RAMP D 10+00.00 100.0 1

CH12RAMP D 12+00.00 100.0 1 CH8 RAMP D 11+00.00 100.0 1

CH12 RAMP D 13+00.00 100.0 1 CH8 RAMP D 12+00.00 100.0 1

CH 12 RAMP D 14+00.00 100.0 1 CH8 RAMP D 13+00.00 100.0 1

CH12RAMP D 15+00.00 100.0 1 CH8 RAMP D 14+00.00 100.0 1

CH 12 RAMP D 16+00.00 100.0 1 CH8 RAMP D 15+00.00 100.0 1

CH 12 RAMP D 17+00.00 100.0 1 CH8 RAMP D 16+00.00 100.0 1

CH12RAMP D 18+00.00 100.0 1 CH8 RAMP D 17+00.00 100.0 1

CH12RAMP D 19+00.00 100.0 1 CH8 RAMP D 18+00.00 100.0 1

CH12RAMP D 20+00.00 100.0 1 CH8 RAMP D 19+00.00 100.0 1

CH12RAMP D 21+00.00 100.0 1 CH8 RAMP D 20+00.00 100.0 1

CH 12 RAMP D 22+00.00 100.0 1 CH8 RAMP D 21+00.00 100.0 1

CH 12 RAMP D 23+00.00 100.0 1

NORTHBOUND RAMPS: 2 2 22 0 1 NORTHBOUND RAMPS: 2 2 19 0 0
SOUTHBOUND RAMPS: 2 2 19 0 1 SOUTHBOUND RAMPS: 3 3 18 0 0
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