

SUMMARY OF SCHEDULES

	SIGN REMOVAL	SIGN - T1	SIGN - T2	METAL POST - TA	METAL POST - TB	TELE SUPPORT	WOOD SUPPORT
	X7240300	72000100	72000200	72900100	72900200	72800100	73000100
	(EACH)	(SQ FT)	(SQ FT)	(FOOT)	(FOOT)	(FOOT)	(FOOT)
MCLEAN COUNTY URBAN	8.0	444.0	12.0	180.0	224.0	0.0	560.0
DOUGLAS COUNTY URBAN	0.0	0.0	0.0	0.0	0.0	0.0	0.0
CHAMPAIGN COUNTY URBAN	4.0	391.0	24.0	128.0	912.0	0.0	118.0
VERMILION COUNTY URBAN	7.0	216.0	12.0	0.0	224.0	302.0	18.0
URBAN SUB-TOTALS	19.0	1051.0	48.0	308.0	1360.0	302.0	696.0
	(EACH)	(SQ FT)	(SQ FT)	(FOOT)	(FOOT)	(FOOT)	(FOOT)
MCLEAN COUNTY RURAL	11.0	641.0	0.0	360.0	0.0	0.0	910.0
DOUGLAS COUNTY RURAL	24.0	98.0	0.0	120.0	0.0	0.0	62.0
CHAMPAIGN COUNTY RURAL	14.0	380.0	0.0	384.0	0.0	236.0	128.0
VERMILION COUNTY RURAL	7.0	462.0	0.0	420.0	0.0	376.0	144.0
RURAL SUB-TOTALS	56.0	1581.0	0.0	1284.0	0.0	612.0	1244.0
	(EACH)	(SQ FT)	(SQ FT)	(FOOT)	(FOOT)	(FOOT)	(FOOT)
FINAL TOTALS	75.0	2632.0	48.0	1592.0	1360.0	914.0	1940.0
	(EACH)	(SQ FT)	(SQ FT)	(FOOT)	(FOOT)	(FOOT)	(FOOT)

△ REVISED 6-2-14

FILE NAME :	USER NAME : ceerlack_jd	DESIGNED :	REVISED :	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	SUMMARY OF SCHEDULES					F.A. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
c:\pw\work\pawidot\ceerlack_jd\038255\070462.sht-Schedule.dgn		DRAWN :	REVISED :							VAR.	.	VARIOUS	22	21
PLDT SCALE : 40.0000 ' / in.		CHECKED :	REVISED :		• D5 CURVE SIGNING 2014-1 CONTRACT NO. 70A62									
PLDT DATE : 3/27/2014		DATE :	REVISED :		ILLINOIS FED. AID PROJECT									
\$MODELNAME\$				SCALE:	SHEET 1	OF 1	SHEETS	STA.	TO STA.					