


TOLLWAY TRAFFIC CONTROL

TRAFFIC CONTROL ON INTERSTATE 88 AND AT RAMP TERMINALS SHALL BE IN ACCORDANCE WITH THE FOLLOWING ILLINOIS TOLLWAY STANDARDS:

- E1 CONSTRUCTION SIGNS
- E2 LANE CLOSURE DETAILS
- E3 SHOULDER CLOSURE DETAILS
- E4 MAINTENANCE OF TRAFFIC REVERSE CURVE
- E5 TEMPORARY GORE DETAILS

NOTES

- LOCATION OF TRAILER MOUNTED FULL MATRIX PORTABLE CHANGEABLE MESSAGE SIGN SHALL BE COORDINATED WITH THE ENGINEER AND THE ILLINOIS TOLLWAY, MESSAGE TO BE DISPLAYED WILL BE REMOTELY CONTROLLED BY THE ILLINOIS TOLLWAY TRAFFIC MANAGEMENT CENTER.
- 2. THE TRAILER MOUNTED FULL MATRIX PORTABLE CHANGEABLE MESSAGE SIGN SHALL REMAIN IN PLACE FOR THE ENTIRE DURATION OF THE CONTRACT. NO ADDITIONAL COMPENSATION WILL BE ALLOWED FOR DELAYS EXTENDING THE CONTRACT BEYOND COMPLETITION DATE AS SHOWN IN THE SPECIAL PROVISIONS.



	•	٠,	•	٠.	120	•	~	
i	F	H	3.	1.	٤			

USEA NAME - #USER#	DESIGNED PJO	REVISED
	DRAWN KES	REVISED -
PLOT SCALE : #SCALE#	CHECKED JCM	REVISED -
PLGI DATE - #OATE#	DATE 10/15/2012	REVISED .

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

MAII	NTENANC	E OF	TRAF	FIC -	STAGE	3C		
	RAMP	B/	INTERS	STATE	88			
SHEET	NO. 100 OF	118 5	HEETS	STA.	8968+00	10	STA.	6573+00

.						
F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEI		
338	(112 & 113) WRS-5	DUPAGE	963	216		
CONTRACT NO. 601						
	DI INOIS FED A	ID PROJECT	W. 1. 1. 1. 1. 1. 1. 1. 1. 1. 1. 1. 1. 1.			