GENERAL NOTES

1. ALL CONSTRUCTION SHALL BE DONE IN ACCORDANCE WITH THE "STANDARD 13.  THE CONTRACTOR SHALL CONTACT THE IDOT ARTERIAL TRAFFIC CONTROL APPROVED SOIL EROSION AND SEDIMENT CONTROL {SESC) PLAN MUST BE
SPECIFICATIONS FGR ROAD AND BRIDGE CONSTRUCTION", ADOPTED JANUARY 1, SUPERVISOR AT (847} 705-4470 A MINIMUM OF 72 HOURS IN ADVANCE OF MAINTAINED ON THE SITE AT ALL TIMES. (M) CONTRACTOR MUST INSTALL PERIMETER EROSION BARRIER AT ANY
2012; THE “SUPPLEMENTAL SPECIFICATIONS AND RECURRING SPECIAL BEGINNING WORK. LOCATION N WHICH SHEET FLOWS MAY RESULT IN SEDIMENT RUNOSE
PROVISIONS", ADOPTED JANUARY 1, 2013: THE LATEST EDITION OF THE "LLINOIS {C) THE EROSION AND SEDIMENT CONTROLS SHOWN ON THE PLANS ARE THE OUTSIDE THE CONSTRUGTION LIMITS. THE CONTRACTOR SAAY USE GYHER
MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES FOR STREETS AND HIGHWAYS” 14.  THE GENERAL CONTRACTOR IS REQUIRED TO HIRE AN ENVIRONMENTAL FIRM MINIMUM REQUIREMENTS. ADDITIONAL MEASURES MAY BE REQUIRED AS
(IMUTCD), THE "STANDARD SPECIFICATIONS FOR TRAFFIC CONTROL ITEMS" WITH AST LEAST FIVE {5) DOCUMENTED LEAKING UNDERGROUND STORAGE TANK DIRECTED BY THE COOK COUNTY FOREST FRESERVE DISTRICT (CCFPD), OR METHODS TO CONTROL RUNOFF, INCLUDING, BUT NOT UMITED 70,
{SSTCY), "THE STANDARD SPECIFICATIONS FOR WATER AND SEWER MAIN CLEANUPS OR THAT IS PRE-QUALIFIED IN HAZARDOUS WASTE BY THE THEIR AUTHORIZED REPRESENTATIVE. ALL ADDITIONAL MEASURES MUST BE TEMPORARY SEDIMENT TRAPS, SHAPED DITCHES TG CONVEY WATER, ETC.
CONSTRUCTION IN {LLINOIS" JULY 2009 SIXTH EDITION, THE "DETAILS" IN THE DEPARTMENT TO REMEDIATE THE SOIL CONTAMINATION AND MONITOR FOR IN PLACE WITHIN 3 DAYS OF DISTURBANCE AND ANY EMERGENCY SESC
PLANS AND THE "SPECIAL PROVISIONS" INCLUDED IN THE CONTRACT WORKER PROTECTION. MEASURES MUST BE INSTALLED IMMEDIATELY. (N} CCFPD, OR THEIR AUTHORIZED REPRESENTATIVE, MUST MAKE INSPECTIONS A
DOCUMENTS. MINIMUM OF ONCE EVERY SEVEN DAYS OF THE FOLLOWING: 1) DISTURBED
15.  ANY SIGNAGE, PAVEMENT MARKINGS OR REFLECTORS DAMAGED DURING (D) THE CONTRACTOR MUST CLEAN UP, GRADE THE WORK AREAS AS THE AREAS OF THE PROJECT SITE THAT HAVE NOT BEEN FULLY STABILZED, 2)
2. WHERE SECTION OR SUBSECTION MONUMENTS ARE ENCOUNTERED, THE CONSTRUCTION SHALL BE REPLACED ANEW, PROJECT PROGRESSES, AND INSTALL TEMPORARY OR PERMANENT ERGSION
ENGINEER SHALL BE NOTIFIED BEFORE THE MONUMENTS ARE REMOVED. THE PROTECTION TO CONTROL SOIL EROSION, OR INSTALL APPROPRIATE STRUCTURAL CONTROL MEASURES (SILT FENCES, ETC), AND 3] LOCATIONS
CONTRACTOR SHALL CAREFULLY PRESERVE ALL PROPERTY MARKS AND 16.  UTILITIES SEDIMENT CONTROL DEVICES TO TRAP SEDIMENT. PAVEMENT MUST BE WHERE VEHICLES ENTER AND EXIT THE SITE. AN ADDITIONAL INSPECTION OF
MONUMENTS UNTIL THE ENGINEER, AUTHORIZED SURVEYOR OR AGENT HAS {A) ALL UNDERGROUND UTILITY LOCATIONS, INCLUDING BUT NOT LIMITED TO CLEANED DAILY OR AS NECESSARY TO REMOVE TRACK-OUT MATERIAL. THE ITEMS LISTED ABOVE MUST BE MADE WITHIN TWENTY-FOUR {24) HOURS
WITNESSED OR OTHERWISE REFERENCED THEIR LOCATION. SANITARY AND STORM SEWERS, WATER MAINS AND THEIR RESPECTIVE OF A 0.5-INCH OR GREATER RAINFALL OR EQUIVALENT SNOWFALL.
, SERVICE LINES, SHOWN ON THE PLANS ARE APPROXIMATE ONLY. IT SHALL BE (E) AFTER ALL PERIMETER EROSION BARRIER IS REMOVED, THE AREAS DAMAGED
3 T IS THE CONTRACTOR'S RESPONSIBILITY TO ASCERTAIN EXISTING FIELD THE CONTRACTOR'S RESPONSIBILITY TO HAVE THE RESPECTIVE UTIUTY BY THE PERIMETER EROSION BARRIER MUST BF RESTORED. THE COST OF THE (0} ALL STORM SEWER INLET STRUCTURES (INCLUDING INLETS LOCATED WITHIN
CONDITIONS PRIOR TO BIDDING ON THIS PROJECT. NO ADDITIONAL COMPANIES FIELD LOCATE ALL UTILITIES AS NECESSARY, PRIOR TO STARTING RESTORATION SHALL BE CONSIDERED INCLUDED IN THE COST OF THE THE TRUCK HAUL ROUTE) MUST BE PROTECTED WITH STORM SEWER INLET
COMPENSATION WILL BE ALLOWED FOR FAWURE TO VERIFY EXISTING CONSTRUCTION. THE CONTRACTOR SHALL NOTIFY LU.LLE. AT (800) 892- CONTRACT. PROTECTION (LE. INLET FILTERS) PER INLET PROTECTION DETALS IN THE
DIMENSIONS OR CONDITIONS, 0123, AND ALL PUBLIC AND PRIVATE UTILITIES BEFORE STARTING -E.
CONSTRUCTION. {F} IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO DIVERT ALL WATER PLANS, ALTERNATE TYPES OF PROTECTION MUST BE SUBMITTED FOR REVIEW
4. THE CONTRACTOR SHALL LIMIT HIS/HER CONSTRUCTION ACTIVITIES TO THE = v (GROUND, STORM, AND CONSTRUCTION) DURING CONSTRUCTION IN ORDER AND APPROVAL BY CCFPD AND THE NCRTH COOK COUNTY SOIL AND WATER
WORK AREAS DESIGNATED ON THE PLANS. ANY DAMAGE TO AREAS QUTSIDE OF B} THE CONTRACTOR SHALL TEMPORARILY BRACE/SUPPORT EXISTING UTILITIES CONSERVATION DISTRICT,
THESE LIMITS SHALL BE REPAIRED BY THE CONTRACTOR AT HIS OWIN EXPENSE TO DURING THE CONSTRUCTION OF THE PROPOSED IMPROYEMENTS, THIS WORK TO KEEP THE CONSTRUCTION AREAS FREE OF WATER. BYPASS PUMPING,
THE SATISFACTION OF THE ENGINEER. WILL NOT BE PAID FOR SEPARATELY, BUT SHALL BE INCLUDED IN THE COST OF INCLUDING SILT BAGS AND AN ENERGY DISSIPATION SURFACE FOR THE (P) THE NORTH COOK COUNTY SOIL AND WATER CONSERVATION DISTRICT
. THE ITEM BEING CONSTRUCTED. PUMPS, SHALL NOT BE MEASURED AND PAID FOR SEPARATELY BUT SHALL BE (SWCD}) SHALL BE CONTACTED AT 847-468-0071 AT LEAST 1 WEEK PRIOR TO
5. THE CONTRACTOR SHALL NOTIFY THE FOREST PRESERVE DISTRICT AT 708-771- CONSIDERED INCLUDED N THE COST OF THE CONTRACT. T SHALL BE THE THE COMMENCEMENT OF CONSTRUCTION FOR A PRE-CONSTRUCTION SITE
1355 AND THE CHICAGO BOTANIC GARDEN AT 847-835-8355 AT LEAST 48 HOURS (C) THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF ALL CONTRACTOR'S RESPONSIBILITY TO SIZE THE PUMPS APPROPRIATELY. MEETING.
IN ADVANCE OF BEGINNING WORK AND COORDINATE ALL CONSTRUCTION UNDERGROUND OR SURFACE UTILITIES EVEN THOUGH THEY MAY NOT BE
OPERATIONS WITH THE ENGINEER. Zg‘;‘;‘i’;‘wST':‘ONT’;:AgLQENSéEP’:’;’RYEDUOT:';EYPL;gg Tg‘ T:E“’S";‘}r?siicgg:'“c‘)i (G) DURING DE-WATERING/PUMPING OPERATIONS, ONLY UNCONTAMINATED {Q) ALL ADJACENT STREETS MUST BE KEPT CLEAR OF DEBRIS. INSPECTIONS SHALL
4 B
6,  THE CONTRACTOR WILL BE REQUIRED TO RELOCATE OR REMOVE AND REPLACE THE ENGINEER, THIS WORK SHALL BE AT THE CONTRACTOR'S EXPENSE. WATER SHOULD BE ALLOWED TO DISCHARGE TO PROTECTED NATURAL Esfﬁl\glécoﬂgggmgzmim g;?gg;‘g; gﬁ?gg;ﬁsﬁ?{_ THIS WORK
SIGNS WHICH INTERFERE WITH CONSTRUCTION OPERATIONS, AND TO AREAS, WATERS OF THE STATE, OR TO A STORM SEWER SYSTEM {IN
TEMPORARILY RESET ALL SUCH SIGNS DURING CONSTRUCTION OPERATIONS. THIS {D) A 24 INCH WATER MAIN BELONGING TO THE VILLAGE OF NORTHBROOK 15 ACCORDANCE WITH LOCAL PERMITS). INLET HOSES SHOULD BE FLOATED AT (R) ACCESS TO THE WORK AREA WILL ONLY BE ALLOWED FROM STABILIZED
WORK WILL BE INCLUDED IN THE COST OF THE TRAFFIC CONTROL AND LOCATED N THE PARKWAY ON THE SOUTH SIDE OF LAKE COOK ROAD. THE THE SURFACE OF THE WATER IN ORDER TO LIMIT THE AMOUNT OF SEDIMENT CONSTRUCTION ENTRANCES. ;
PROTECTION. F EXISTING SIGNS ARE DAMAGED DURING THE REMOVAL AND WATER MAIN SERVES THE VILLAGE'S WATER TREATMENT PLANT AND MUST INTAKE, PUMPING QPERATIONS MAY BE DISCHARGED TO A STABILIZED AREA
REPLACEMENT PROCESS, THE SIGN SHALL BE REPLACED AT THE CONTACTOR'S BE PROTECTED FROM POTENTIAL DAMAGE AT ALL TIMES. THAT CONSISTS OF AN ENERGY DISSIPATING DEVICE (E.G., STONE), SEDIMENT {S) PLEASE REFER TO THE OVERALL LANDSCAPE PLAN FOR FINAL STABILIZATION
EXPENSE. ‘ (E) THE VILLAGE OF NORTHBROOK SHALL BE CONTACTED AT B47-664-412 A FILTER BAG, OR BOTH. ADEQUATE EROSION AND SEDIMENT CONTROLS INCLUDING SEED MIXES, EROSION CONTROL BLANKET AND SODDING.
7. DURING THE CONSTRUCTION OPERATIONS WHEN ANY LOOSE MATERIAL IS MINIMUM OF 72 HOURS PRIOR TO ANY CONSTRUCTION WITHIN 20 FEET OF SHOULD BE USED DURING DE-WATERING OPERATIONS AS NECESSARY, \DOT STANDARDS
DEPOSITED IN THE FLOW LINE OF DITCHES, GUTTERS OR DRAINAGE STRUCTURES THE VILLAGE'S WATER MAIN. DEWATERING SEDIMENT LADEN WATER DIRECTLY INTO FIELD TILES, STORM 00000106 STANDARD SYMBOLS, ABEREVIATIONS. AND PATTERNS
SO THE NATURAL FLOW OF WATER IS OBSTRUCTED, THE MATERIAL SHALL BE WATER STRUCTURES, OR “WATERS OF THE US" IS PRORIBITED. 001006 DECIMAL OF AN INCH’ AND A FOOT §
REMOVED AT THE CLOSE OF EACH WORKING DAY. AT THE CONCLUSION OF THE UTILITY POINTS OF CONTACT U001.07  PERPENDICULAR CLRE RAMPS FOR SIDEWALKS
CONSTRUCTION QPERATIONS ALL DRAINAGE STRUCTURES SHALL BE FREE FROM AT&T {DISTRIBUTION) NORTHBROOK PUBLIC WORKS {H) ANY WORK WITHIN A STREAM OR DITCH CAPABLE OF CONVEYING WATER
ALL DIRT AND DEBRIS CAUSED BY THE CONSTRUCTION. THIS WORK WiLL NOT BE 1000 COMMERCE DRIVE, FLOOR 1 655 HUEHL ROAD MUST BE CONDUCTED 1N THE DRY WHENEVER POSSIBLE. PROVISIONS MUST 424006-01  DIAGONAL CURB RAMPS FOR SIDEWALKS
LUDED 1N THE COST OF THE OAK BROOK, IL 60523 NORTHBROOK, IL 424016-00  MID-BLOCK CURB RAMPS FOR SIDEWALKS
;;i:({);?l; ?iiﬁfgﬁzéf :ifgf:oi%z::gﬁm e ATTN: MR, DAVID PHELPS 630-573-6464 ATTN: KELLY HAMILL 847-644-4110 BE MADE TO BY-PASS PUMP OR DEWATER ANY AREAS WITHIN THE STREAM 606001-05  CONCRETE CURB TYPE B AND COMBINATION CONCRETE CURB AND GUTTER
COMED NORTH SHORE GAS CO. OR DITCHIN WHICH WORK WILL BE CONDUCTED. 701006-04  OFF-RD OPERATIONS, 2L, 2W, 15’ TO 24” FROM PAVEMENT EDGE
1500 FRANKLIN BLYD. 3001 GRAND AVENUE s 2L, 2W,
8. ITISTHE CONTRACTOR'S SOLE RESPONSIBILITY TO COORDINATE WITH THE UNION LIBERTWILLE, IL 60048 WAUKEGAN, IL 60085 (1) CONSTRUCTION ACTIVITIES MUST BE SCHEDULED TG MINIMIZE THE TIME SOIL 70101103 OFF-RD MOVING OPERATIONS, 2L, 2W, DAY ONLY
ATTN: MS. TERRI BLECK 847-816-5239 ATTN: MR. STEVE WARMSNGTON 847-263-4666 701301-04  LANE CLOSURE, 2L, 2W, SHORT TIME OPERATIONS
PACIFIC RAILROAD WHENEVER CONSTRUCTION ACTIVITY 1S WITHIN 25 FEET OF T OF TESTIAND FARK T o 1S EXPOSED AND UNPROTECTED, IN NO CASE WILL THE EXISTING VEGETATION JOI315.03  LANE CLOSURE 2L, 2W MOVING OPERATIONS. DAY ONLY
THE RAILROAD ROW. THE CONTRACTOR SHALL RETAIN FLAGMEN ENMPLOYED AND 1150 HALF DAY ROAD 675 VILLAGE COURT BE DESTROVED, REMOVED, OR DISTURBED MORE THAN FOURTEEN (14) DAYS ’ ' -
DESIGNATED BY THE UNION PACIFIC RAILROAD TO MONITOR ON-COMING HIGHLAND PARK, IL 60035 GLENCOE, L 60022 PRIOR TO THE INITIATION OF IMPROVEMENTS. 70150%-06  URBAN LANE CLOSURE, 2L, 2w, UNDIVIDED
TRAFFIC, AND ADVISE CONTRACTOR PERSONNEL WHEN ACTIVITY ON OR NEAR ATTNG JOHN WELCH 847-432-0807 ATTN: DAVID MAU 847-835-4111 701502-05  URBAN LANE CLOSURE, 2L, 2W, WITH BIDIRECTIONAL LEFT TURN LANE
THE RAILROAD RIGHT-OF-WAY MAY PROCEED. THIS ITEM WiLL BE PAID FOR 701601-08  URBAN LANE CLOSURE, MULTILANE, 1W OR 2W WITH NONTRAVERSABLE
ACCORDING TO ARTICLE 107.12 AND WILL BE REIVBURSED ACCORDING TO 17,  MISCELLANEOUS U} TEMPORARY CONSTRUCTION ENTRANCES WILL BE CONSTRUCTED AT ALL VIEDIAN
ARTICLE 109.05. LOCATIONS WHERE CONSTRUCTION TRAFFIC ENTERS OR LEAVES THE SITE.
(A} ALL SAWCUTTING SHALL BE INCLUDED IN THE COST OF THE REMOVAL [TEMS 701801-05  SIDEWALK, CORNER OR CROSSWALK CLOSURE
GRAVELED ROADS, ACCESS DRIVES, PARKING AREAS OF SUFFICIENT WIDTH
AND SHALL BE PERFORMED PRIOR TO BEGINNING REMOVAL. ANY [TEMS OF 701901-02  TRAFFIC CONTROL DEVICES
9. SOME QUANTITIES ARE GIVEN N BOTH SUMMARY FORM AND ON THE PLAN WORK REMOVED PRIOR TQ SAWCUTTING WILL NOT BE MEASURED EOR AND LENGTH, AND VEHICLE WASH DOWN FACILITIES 1f NECESSARY, MUST BE @
SHEETS. CARE SHOULD BE TAKEN TO AVOID DUPLICATION OF QUANTITIES. PAYMENT. _PROVIDED TO PREVENT THE DEPOSIT OF SOIL FROM BEING TRACKED ONTO 72000101 S[Gr\‘ PANEL MOUNTING DETA'FS
PUBLIC OR PRIVATE ROADWAYS. ANY SOIL REACHING PUBLIC OR PRIVATE 720006-03  SIGN PANEL ERECTION DETAILS
10.  THE CONTRACTOR SHALL GIVE NOTICES AND COMPLY WITH APPLICABLE LAWS, (B) THE THICKNESS OF HOT-MIX ASPHALT MIXTURES SHOWN (N THE PLANS ARE ROADWAYS MUST BE REMOVED IMMEDIATELY. 857001-01  STANDARD PHASE DESIGNATION DIAGRAMS AND PHASE SEQUENCES
ORDINANCES, RULES, REGULATIONS AND LAWFUL ORDERS OF ALL PUBLIC NOMINAL DEVIATIONS MAY OCCUR DUE TO IRREGULARITIES IN THE 878001-08  CONCRETE FOUNDATION DETAILS
AUTHORITIES BEARING ON SAFETY OF PERSONS OR PROPERTY OR THEIR ' ] T DETAILS
PROTECTION FROM DAMAGE, INJURY OR LOSS. ;ﬁgmcDEongoiﬁsE’SSD‘AT/:;%m\%;RTEHTI(C)K?E:SL?;E;?A!;“;g‘ THICKNESSES (K) ALL DISTURBED SOILS ARE TO BE STABILIZED, TEMPORARILY OR 880006-01  TRAFFIC SIGNAL MOUNT DETAIL
PERMANENTLY, WITHIN SEVEN (7) DAYS OF CONSTRUCTION ACTIVITY HAVING
11.  THE CONTRACTOR SHALL COORDINATE CONSTRUCTION ACTIVITIES WITH ANY 18. SO EROSION AND SEDIMENT CONTROL CEASED IF THE SOIL I$ TO REMAIN UNDISTURBED FOR MORE THAN FOURTEEN DISTRICY ONE DETAILS
OTHER ROADWAY PROJECTS WITHIN THE AREA THAT ARE UNDER CONSTRUCTION {B) SOIL EROSION AND SEDIVENT CONTROL (SESCH FEATURES MUST BE (14) DAYS. TEMPORARY SEEDING SHALL CONSIST OF OATS AT 90 LBS/ACRE TC-10 TRAFFIC CONTROL FOR SIDE ROADS, INTERSECTIONS, AND DRIVEWAYS
AT THE SAME TIME. CONSTRUCTED PRIOR TO THE COMMENCEMENT OF UPLAND DISTURBANCE. {OR OTHER MIX APPROVED BY THE CHICAGO BOTANIC GARDEN OR CCFPD). e ARTERIAL ROAD INFORMATION SIGN
SOIL DISTURBANCE MUST BE PRASED OR ENACTED IN SUCH A MANNER AS TO Ts-09 PEDESTRIAN PUSH BUTTON POST, TYPE A -
12. ’:A;l;é”;g;’ %FR gg:g’a‘;gglﬁg:%gﬁzxPRB‘;;’SMESE’V?S“E% Gfggecug';"cﬁ- MINIMIZE EROSION. SOIL STABILIZATIGN MEASURES MUST CONSIDER THE (1) STOCK PILES OF SOIL MUST NOT BE LOCATED IN FLOOD PLAINS, RIPARIAN
» TIME OF YEAR, SITE CONDITIONS AND THE USE OF TEMPORARY AND/OR ,
LOCATIONS OF UNSUITABLE OR UNSTABLE SOIL. THE NEED FOR REMOVAL AND PERMANENT MEASURES. AREAS (VEGETATED FLOOD PLAINS), WETLANDS AND WATERS OF THE U.S.,
REPLACEMENT WITH AGGREGATE SUBGRADE IMPROVEMENT WILL BE UNLESS OTHERWISE AUTHORIZED BY THE RELEVANT PERMITTING AUTHORITY.
DETERMINED IN THE FIELD AT THE TIME OF CONSTRUCTION BY THE ENGINEER. IF (B) UNLESS OTHERWISE INDICATED, ALL VEGETATIVE AND STRUCTURAL EROSION IF A STOCKPILE IS TG REMAIN IN PLACE FOR MORE THAN THREE DAYS,
UNSUITABLE OR UNSTABLE MATERIAL IS NOT ENCOUNTERED, THEN THE AND SEDIMENT CONTROL PRACTICES WILL BE INSTALLED AT MiNIMUM PERIMETER EROSION BARRIER MUST BE PROVIDED. IF THE STOCKPILE IS
QUANTITY SHALL BE DEDUCTED AND NO ADDITIONAL COMPENSATION WiLL BE ACCORDING TO THE STANDARDS AND SPECIFICATIONS iN THE ILLINOIS URBAN INACTIVE FOR MORE THAN 14 DAYS, SOIL STABILIZATION MUST BE PROVIDED
DUETO THE CONTRACTOR. MANUAL, REVISED TO LATEST VERSION AS AMENDED. A COPY OF THE BY THE 7™ DAY AFTER ACTIVITY HAS STOPPED.
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