LIST OF ILLINOIS DOT HIGHWAY STANDARDS

GENERAL NGTES

GENERAL NOTES (CONT.)

BLR 21-9 TYPICAL APPLICATIONS OF TRAFFIC CONTROL DEVICES FOR CONSTRUCTION THE THICKMESS OF HMA SHOWN ON THE PLANS IS THE NOMINAL THICKNESS. MEMBERS OF JULIE KNOWN TO BE WITHIN THE LIMITS OF THE
ON RURAL LOCAL HIGHWAYS DEVIATIONS FROM THE NOMINAL THMICKNESS WILL BE PERMITTED WHEN SUCH IMPROVEMENT ARE:
00CO0I-06  STANDARD SYMBOLS. ABBREVIATIONS AND PATTERNS DEVIATIONS OCCLR OUE TO IRREGULARITIES IN THE EXISTING SURFACE COMCAST CABLE
001001-02 AREAS OF REINFORCEMENT BARS OR BASE ON WHICH THE HMA IS PLACED. COMED
001005 DECIMAL OF AN INCH AND OF A FQOT NICOR Gas
280001-07 TEMPORARY EROSION CONTROL SYSTEMS THE HMA SURFACE OF ALL MAILBOX TURNOUTS, PRIVATE ATET
406201-01  MAILBOX TURNOUT ENTRANCES, COMMERCIAL ENTRANCES, AND SIDE ROADS SHALL BE
420401-0%  BRIDGE APPROACH PAVEMENT CONNEGTOR MADE NEATLY, IN A WORKMANLIKE MANNER, AND SHALL ACCURATELY NON-MEMBERS OF JULIE KNMOWN TO BE WITHIN THE LIMITS QF THE
42100102 BAR REINFORCEMENT FOR CRC PAVEMENT CONFORM TO THE SHAPES AND DIMENSIONS SHOWN ON THE PLAN IMPROVEMENT ARE;
48200(-02  HMA SHOULDER ADJACENT TO FLEXIBLE PAVEMENT DETAILS. IF REQUIRED BY THE ENGINEER. THE CONTRACTOR SHALL BE VILLAGE OF MINCOKA
S15001-03  NAME PLATE FOR BRIDGES REQUIRED TO SAW CUT THE WMA SURFACE TO CONFORM TO THE
542011 CONCRETE END SECTIONS FOR ELLIPTICAL PIPE CULVERTS 158 (375mm) THRU SHAPES AND DIMENSIONS SHOWN ON THE PLAN DETAILS. THIS WORK
12" (1800 mm) EOUIVALENT DIAMETER SHALL BE INCLUDED IN THE COST OF THE HMA SURFACE,
542201-02  REIMF CONC END SECTIONS FOR PIPE CULVERTS 15 (375 mmy THRU
36" (300 mm) DIAMETER SKEWED WITH ROAOWAY EXCEPT AS NOTED ON THE PLANS, PAVEMENT GRADES SHOWN ARE AT
542301-03  PRECAST REINFORCED CONCRETE FLARED END SECTION THE TOP OF PAVEMENT SURFACES.
542306-02  PRECAST REINFORCED CONCRETE ELLIPTICAL FLARED END SECTION
542401-01 METAL END SECTION FOR FIPE CULVERTS BEFORE ORDERING PIPE CULVERTS OR PIPE DRAINS, THE CONTRACTOR
802106-01  DRAINAGE STRUCTURES, TYPES 4. 5 & & SHALL CONSULY THE ENGINEER FOR EXACT LENGTHS.
£02306~03  INLET, TYPE 8
502401-03  MANHOLE, TYPE A THE ENGINEER WILL BE THE SOLE JUDGE CONCERMING CURING TIME FOR
§02601-02  PRECAST REINFORCED CONCRETE FLAT SLAB TOP THE VARIOUS HMA LIFTS.
802701-02  MANHOLE STEPS COMMITMENTS
604001-03 FRAME AND LIDS, TYPE | FOR STABILIZATION, ALL TYPE [II BARRICADES SHALL REQUIRE A MINIMUM PARCEL IVHOOOT7 - MORMA ABRAHAM - {815) 467-5698
604036-02 GRATE, TYPE 8 OF FOUR SAND BAGS PER BARRICADE. RESIDENT EMGINEER 7O NOTIFY PROPERTY OWNER PRIOR TO
530001-30  STEEL PLATE BEAM GUARDRALL WORK ON ENTRANCE AT 64483 RT. ALTERNATE ARRANGEMENTS
630301-06  SHOULDER WIDENING FOR TYPE i (SPECIAL) GUARDRAIL TERMINALS SEEDING SHALL MOT BE PERMITTED AT ANY TIME WHEN THE GROUND IS WAY BE NEEDED FOR HEALTH CARE.
631026-05  TRAFFIC BARRIER TERMINAL, TYRE 5 FROZEN, WET, OR [N AN UNTILLABLE CONDITION. LOCATIONS TO 8%
£31031-11 TRAFFIC BARRIER TERMIMAL, TYPE 6 SEEDED WILL BE DETERMINED BY THE ENGINEER. PARCEL 3VHOOOS - LAWRENCE & JANE SPRAY - (815) 467-2084
§35006-03  REFLECTOR AND TERMINAL MARKER PLACEMENT RESIDENT ENGINEER TD NOTIFY PROPERTY OWNER PRIOR TO
635011-02  REFLECTOR MARKER AND MOUNTING DETALLS ONLY THOSE TREES DESIGNATED BY THE ENGINEER OR LISTED IN THE WORK ON ENTRANCE AT 70683 RT. PROPERTY GWNERS WORK
663001-02  WOVEN WIRE FENCE TREE REMOVAL SCHEDULE SHALL BE REMOVED. THE CONTRACTOR SHIFT WORK AND MAY NEED TO MAKE ALTERMATE ARRANGMENTS
T0I001-02  OFF-ROAD OPERATIONS 20, ZW, MORE THAN 15° (4.5 m) AWAY SHALL PROTECT ALL REMAINING TREES FROM [DAMAGE DUE TO HIS FOR PARKING
701006-04  OFF-ROAD OPERATIONS 2L, 2W, 15° (4.5 m! TO 24" (600 mm) FROM ORERATIONS. '
PAVEMENT EDGE ,
70101603 OFF-ROAD MOVING ORERATIONS 2L, 2W. DAY ONLY ON EXISTING PAVEMENT WHICH MAY SE SUPERELEVATED, THE NEW A COMMITMENT WAS MADE THAT IT WILL BE THE CONTRACTOR'S
701101-03  OFF-ROAD OPERATIONS MULTILANE, 15 (4.5 m TQ 24 600 mm) FROM HMA PAVEMENT SHALL BE BUILT WITH THE SAME SUPERELEVATION RESPONSIBILITY TG CONTACT ALL EMERGENCY SERVICES, SCHOOL
PAVEMENT EDGE UNLESS NEW SUPERELEVATION RATES ARE GIVEN ON THE PLANS, DISTRICTS, ETC. AT LEAST 7 DAYS IN ADVANCE PRICR TO ANY
701106-02 OFF-ROAD OPERATIONS, MULTILANE, MORE THAN 15° (4.5 m) AWAY CLOSURES.
701306-03  LANE CLOSURE. 2L, 2W, SLOW MOVING OPERATIONS DAY ONLY. ALL ELEVATIONS REFERRING TO 1.5.G.5. MEAN SEA LEVEL DATUM.
FOR SPEEDS 3 45 MPH
70131103 LANE CLOSURE, 2L. 2W, MOVING OPERATIONS - DAY ONLY ABANDONED UNDERGROUND UTILITIES THAT CONFLICT WITH
701326-04  LANE CLOSURE, 2L, 2W, PAVEMENT WIDENING, FOR SPEEDS > 45 MPH CONSTRUCTION SHALL BE DISPOSED OF OUTSIDE THE LIMITS OF THE
701400-06  APPROACH TO LANE CLOSURE, FREEWAY/EXPRESSWAY RIGHT OF WAY ACCORDING TO ARTICLE 202.03 OF THE STANDARD
70140107 LANE CLOSURE, FREEWAY/EXPRESSWAY SPECIFICATIONS AND AS DIRECTED BY THE ENGINEER. THIS WORK WILL
701426-05  LANE CLOSURE, MULTILANE INTERMITTENT OR MOVING OPERATION, NOT BE PAID FOR SEPARATELY, BUT SHALL BE INCLUDED IN THE COST OF
FOR SPEEDS » 45 MPH £ARTH EXCAVATION.
TO1901-02  TRAFFIC CONTROL DEVICES
704001-07  TEMPORARY CONCRETE BARRIER ANY REFERENCE TO A STANDARD IN THESE PLANS SHALL BE
7B0001-03  TYPICAL PAVEMENT MARKINGS INTERPRETED TO MEAN THE EDITION AS INDICATED BY THE SUBNUMBER
781001-03  TYPICAL APPLICATIONS RAISED REFLECTIVE PAVEMENT MARKERS SHOWM TN THE LIST OF STANDARDS OR THE COPY INCLUDED IN THESE PLANS,
eatiof ~of THE FOLLOWING RATES OF APPLICATION HAVE BEEN USED IN
CALCULATING PLAN GUANTITIES:
GRANULAR MATERIALS 2.05 ToNs 7 CU YD
HMA_ RESURFACING iz LBS /7 50 10 /7 IN
SHORY TERM PAVENENT NARKING 10 FT 7100 FT OF ABPLICATION
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