PARTIAL DEPTH PATCHING SCHEDULE (LT) #1

PARTIAL DEPTH PATCHING SCHEDULE (LT) #2

PARTIAL DEPTH PATCHING SCHEDULE (LT) #3

PARTIALDEPTH | PARTIAL DEPTH
STATION WIDTH | LENGTH PATCHING REMOVAL 21/2"
(FOOT) | (FOOT) (TON) (SQYD)

134450 2 3 0.1 0.7
135+20 2 6 0.4 27
135+30 2 2 0.2 18
135+85 3 3 0.1 1.0
136+35 4 10 06 4.4
138+75 2 3 0.1 0.7
138+10 3 3 0.1 1.0
138+50 2 2 0.1 0.9
138+75 2 2 0.2 18
139+00 2 4 0.2 18
139+50 2 11 03 24
140450 2 3 0.1 0.7
142490 3 11 05 37
147450 2 3 0.1 0.7
154+40 3 11 05 37
154455 2 2 0.1 0.4
155+70 3 2 0.2 13
157+40 3 11 05 37
161+40 2 4 0.1 0.9
161+75 3 2 0.2 13
162+60 3 3 0.1 1.0
162+85 2 12 0.4 27
195+90 3 8 0.4 27
198+90 3 4 0.2 13
199+15 3 2 0.2 13
199+75 2 2 02 18
201435 3 3 0.1 1.0
201+65 3 3 0.1 1.0
203+75 2 12 0.4 27
203+80 2 1 03 24
204+95 6 11 10 73
205+25 2 3 0.1 0.7
205+40 6 11 10 73
206+25 2 12 0.7 53
207+80 3 11 05 37
210+90 20 1 34 214
212470 3 3 0.1 10
SUBTOTAL: 14.4 30.7
PROJECTED FAILURES 20% 29 6.1
TOTAL: 17.3 44.8

PARTIALDEPTH | PARTIAL DEPTH
STATION WIDTH | LENGTH PATCHING REMOVAL 2 1/2"
(FOOT) | (FooT) (TON) (SQYD)

213+60 2 11 03 24
218425 4 4 0.2 18
219450 2 6 0.4 27
223+00 3 3 0.1 1.0
223+50 2 3 0.1 07
224430 4 8 05 36
225410 3 4 0.2 13
226+40 2 1 03 24
229410 3 3 0.1 10
229420 4 4 0.2 18
229430 2 3 0.1 07
229+40 4 4 0.2 18
229455 2 3 0.1 07
230+15 2 3 0.1 07
233+10 2 3 0.1 07
223490 3 3 0.1 1.0
237450 2 3 0.1 07
280450 4 5 03 22
201+45 5 1 0.9 6.1
242490 2 10 03 22
243435 3 12 0.6 4.0
243495 2 1 03 24
204+05 2 4 0.1 09
284450 2 10 03 22
246+50 2 8 0.2 13
206+60 3 1 05 37
247400 3 3 0.1 1.0
209+40 3 4 0.2 13
249460 2 3 0.1 07
249490 3 3 0.1 10
249440 3 3 0.1 1.0
250+10 3 5 0.2 17
250+20 3 6 03 20
250485 2 11 03 24
275+95 2 2 0.2 18
277495 2 4 02 13
279+50 3 3 0.1 1.0
SUBTOTAL: 9.1 65.3
PROJECTED FAILURES 20% 18 3.1
TOTAL: 10.9 78.4

PARTIALDEPTH | PARTIAL DEPTH
STATION WIDTH | LENGTH PATCHING REMOVAL 2 1/2"
(FOOT) | (FoOT) (TON) (SQYD)

279495 5 8 06 24
280+45 3 3 0.1 1.0
281+00 3 3 0.1 1.0
281+10 3 2 0.2 13
281+70 2 2 0.1 0.9
281480 2 8 0.2 18
281490 2 2 0.1 0.9
282430 2 5 0.2 11
282475 3 2 0.2 13
282485 5 7 05 39
286+00 2 5 03 22
286+25 3 3 0.1 1.0
287+00 2 2 0.2 18
287425 3 11 05 37
288+00 2 1 03 24
289400 3 2 0.2 13
290+65 2 3 0.1 0.7
291+00 2 12 0.4 27
292400 2 11 03 24
293+00 3 3 0.1 1.0
294+00 2 1 03 24
297+10 3 3 0.1 1.0
297425 3 3 0.1 1.0
297+40 4 a1 26 18.2
297475 5 1 0.9 6.1
298+25 2 3 0.1 0.7
299450 2 3 0.1 0.7
300+15 5 6 05 33
306+60 2 11 03 24
307450 3 1 05 37
308+75 2 3 0.2 18
315+40 3 10 05 33
319490 2 3 0.1 0.7
325495 2 3 0.1 0.7
329+00 2 1 03 24
329480 4 5 03 22
329495 2 2 0.2 18
SUBTOTAL: 125 92.5
PROJECTED FAILURES 20% 25 17.9
TOTAL: 15.0 140.4
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