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SUBJECT:  FAI Route 39 (I-39) & FAP Route 301 (US 20) 
  Section ((201-3) (4-1,5))TR 
  Winnebago County 
  Contract No. 64S92 
  Item No. 21, June 14, 2024 Letting 
  Addendum A 
 
 
 
NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised the Schedule of Prices. 
2. Revised the Recurring Special Provisions check sheet. 
3. Revised the Table of Contents to the Special Provisions. 
4. Added page 49 to the Special Provisions. 
5. Revised sheets 3-8 and 10-15 of the Plans. 

 
 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
 
 
 
 



FAI Route 39 (I-39) & FAP Route 301 (US 20)  
Section ((201-3) (4-1,5))TR 

Winnebago County 
Contract No. 64S92 

 
RECURRING SPECIAL PROVISIONS 

 
The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included 
by reference: 
 
CHECK SHEET # PAGE NO. 

1  Additional State Requirements for Federal-Aid Construction Contracts  .........................................  59 
2  Subletting of Contracts (Federal-Aid Contracts)  .............................................................................  62 
3 X EEO  ................................................................................................................................................  63 
4 X Specific EEO Responsibilities Non Federal-Aid Contracts  .............................................................  73 
5 X Required Provisions - State Contracts  ............................................................................................  78 
6  Asbestos Bearing Pad Removal  .....................................................................................................  84 
7  Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal  ...................................  85 
8  Temporary Stream Crossings and In-Stream Work Pads  ...............................................................  86 
9 X Construction Layout Stakes  ............................................................................................................  87 

10  Use of Geotextile Fabric for Railroad Crossing  ...............................................................................  90 
11  Subsealing of Concrete Pavements  ................................................................................................  92 
12  Hot-Mix Asphalt Surface Correction  ................................................................................................  96 
13  Pavement and Shoulder Resurfacing  .............................................................................................  98 
14  Patching with Hot-Mix Asphalt Overlay Removal  ............................................................................  99 
15  Polymer Concrete  ...........................................................................................................................  101 
16  Reserved .........................................................................................................................................  103 
17  Bicycle Racks  .................................................................................................................................  104 
18  Temporary Portable Bridge Traffic Signals  .....................................................................................  106 
19  Nighttime Inspection of Roadway Lighting  ......................................................................................  108 
20  English Substitution of Metric Bolts  .................................................................................................  109 
21  Calcium Chloride Accelerator for Portland Cement Concrete  .........................................................  110 
22  Quality Control of Concrete Mixtures at the Plant  ...........................................................................  111 
23  Quality Control/Quality Assurance of Concrete Mixtures  ................................................................  119 
24  Reserved  ........................................................................................................................................  135 
25  Reserved  ........................................................................................................................................  136 
26  Temporary Raised Pavement Markers  ...........................................................................................  137 
27  Restoring Bridge Approach Pavements Using High-Density Foam  ................................................  138 
28  Portland Cement Concrete Inlay or Overlay  ...................................................................................  141 
29  Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching ...............................................  145 
30  Longitudinal Joint and Crack Patching  ............................................................................................  148 
31  Concrete Mix Design – Department Provided  .................................................................................  150 
32  Station Numbers in Pavements or Overlays  ...................................................................................  151 
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FENCE REMOVAL AND REINSTALLATION 
 
Description.   This work shall consist of the satisfactory removal and reinstallation of portions of 
existing fence and its appurtenances at locations shown in the plans or as directed by the 
Engineer. This work shall be completed according to the applicable portions of Section 201, 
Section 664, and Section 665 of the Standards Specifications and as noted herein.  
 
Posts shall be set vertical and true in alignment and post spacing shall match existing fence 
spacing as closely as possible. 
 
Fence shall be removed at the location(s) identified in the plans, in order to allow access for the 
TREE REMOVAL behind the fence. Once the appropriate trees have been removed, the fence 
will be reinstalled at the same location. 
 
Prior to beginning work, the Contractor shall report any existing fence damage to the Engineer. 
Any fence, posts, railing, etc. damaged during removal, storage, or reinstallation shall be repaired 
or replaced by the Contractor as directed by the Engineer. No additional compensation will be 
provided for repair or replacement of fence damaged during removal, storage, or reinstallation. 
 
Method of Measurement.  This work will be measured in place in units of feet, along the base of 
the existing fence to be removed. 
 
Basis of Payment.  This work will be paid for at the contract unit price per foot for FENCE 
REMOVAL AND REINSTALLATION. 
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