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1.

2.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m.
June 14, 2024 prevailing time at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 64S92
WINNEBAGO County

Section ((201-3)(4-1,5))TR
Route FAI 39, FAP 301
District 2 Construction Funds

3.21 miles of tree removal for reconstruction of 1-39/US 20, 1-39 from 0.3 mi east of Mulford Rd. to 0.2
mi north of Harrison_Ave.

3.

4,

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Secretary
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted January 1, 2024

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 1-1-22) (Revised 1-1-24)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
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211 TOPSOil @NA COMPOSE ...eviiiieiiiiieiie et e e e e e e e e e e st b e e e e e e e essstbaaeeaeeessansrraeeaaeesaanses 4
407 Hot-Mix Asphalt Pavement (FUIl-DEPh) ......cooiiiiiiiiiee e 5
420 Portland Cement Concrete PAVEMENT ...........ovuuiiiiiee e e e et ee e 6
502 EXCavation fOr SITUCLUMNES .......oovuiiiiieieieece ettt e e e e et e e e e e et e e e e e e e enaannes 7
509  Metal RAINGS ....ceeeeiiiii e e ettt e et e e s 8
540 BOX CUIVEIS .o 9
542 PIPE CUIVEIES ..ottt e ettt e e e e e e st e et e e e e e e s atbaaeeeaeessssbaaeeaaeeesansssaeeeaeeeannnes 29
586 Granular Backfill for StruCtUIreS ..........coooiiiiiii 34
630 Steel Plate Beam Guardrail ... 35
644 High Tension Cable Median Barrier ...........oooiiiiiiiiii e 36
BB5  WOVEN WIFE FENCE ....oeveiieeeeeeee et ettt e e et e e e e e e ettt e e e e e e e ee e e e e e e e rerannnns 37
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801 Electrical REQUIFEMENTS ......ooiiiiiiiiiiii ettt e e e s 40
821  ROAAWAY LUMINGIIES ....oviiiiiiiiiiieiii ettt e ettt e e e e e e st e e e e e e essatbaeeeaeeessnsbeneeaaeeeannnes 43
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1004  COArSE AQQIEOALES ......uviiiiieiiiiiiiiee e e e e eet ettt e e e e e e e e e e e e s e s tbeeeaeaeeasaasbseeeaaeeeaassbaseeeaeessansbaneeeaeesaanses 45
1010  Finely Divided MINEIAIS .........cccuiiiiiiieiieieee et e et e e e e e et e e e e e e e stb e e e eeaeessnsbaneeaaeesannnes 46
1020 Portland CemMENt CONCIBIE ......... ciieiiiee et e e e e e ettt e e e e e e e e e e e e e e eeraaeaeeeeees 47
1030 HOE-MIX ASPRAIL ...ttt e e et e e st e e e e e b e e e 48
1061  Waterproofing Membrane SYSIEM ... 49
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1097 REfIECIOIS ..o 57
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included

by reference:

CHECK SHEET # PAGE NO.
1 Additional State Requirements for Federal-Aid Construction Contracts ............cccccoeiiiiiecennnnenn. 59
2 Subletting of Contracts (Federal-Aid CONractS) ...........ccocciiiiiiieiiiiiiiiiee e e 62
D S =1 = SRR 63
4 X  Specific EEO Responsibilities Non Federal-Aid Contracts ..........cccccoovciviiiieie i 73
5 X Required Provisions - State CONLraCES ..........cccuiiiiiiiiiiiiiie e e 78
6 Asbestos Bearing Pad RemOVal .........coooiiiiiiiii e 84
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal .........cccccoovvviiiiiinnneen. 85
8 Temporary Stream Crossings and In-Stream Work Pads ...........cccoeciiiiiiiiiiiiic e 86
9 ConStruction Layout STAKES .........uiiiiiiiiiiiiie e 87

10 Use of Geotextile Fabric for Railroad CroSSiNgG ...........ccccviiiiieiiiiiiiiieee et 90
11 Subsealing of CoNCrete PAVEMENLS ..........ooiiiiiiiiiiiiiee e e e e e et e e e e e e e eaaes 92
12 Hot-Mix Asphalt Surface COrrECHON ...........coiiiiiiiiiie e e e e e e e 96
13 Pavement and Shoulder RESUMACING ........coiiiiiiiiiiie e e e e e 98
14 Patching with Hot-Mix Asphalt Overlay Removal ..o 99
15 POIYMEI CONCIELE ...ttt e et s et e e e e et et e e e e nanees 101
16 RESEIVEA ...ttt e e e e oottt e e e e e e sttt eeaaeeea s nebeeeaaaeeaannrbeeeaaaeeaannneeneas 103
17 BICYCIE RACKS ...ttt et et e et e 104
18 Temporary Portable Bridge Traffic Signals ...........cccooiiiiiiiiiiiee e 106
19 Nighttime Inspection of Roadway Lighting ............coooiiiiiiiiiic e 108
20 English Substitution of Metric BOILS .........c.oooiiiiiiiiiie e e e 109
21 Calcium Chloride Accelerator for Portland Cement Concrete ..........ccccoveeeiiiiiiiiiee e 110
22 Quality Control of Concrete Mixtures at the Plant ... 111
23 Quality Control/Quality Assurance of Concrete MiXtUres ...........cccoeveeiiiiiieiiiiii e 119
24 T Y=Y PSRRI 135
25 T Y=Y OSSR 136
26 Temporary Raised Pavement Markers ...............ueueuuuuueieueeieiieeieereeeeeeeeereeeeeeerereeererererereeereere.. 137
27 Restoring Bridge Approach Pavements Using High-Density Foam ...........ccoooiiiiiiiiiiiiiiiiiiiiie 138
28 Portland Cement Concrete Inlay or OVEIlAy .........c.ccoiiiiiiiiiiiie e 141
29 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching ............ccccccoooiiiiiiiiiiiiie, 145
30 Longitudinal Joint and Crack PatChing ...........cocueiiiiiiiiiii e 148
31 Concrete Mix Design — Department Provided .............cccovuiiiiiiiiiiiieec e 150
32 Station Numbers in Pavements or OVEIAYS ..........coocuiiiiiiiiiiiiiii et 151
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1 2022, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in
effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAI Route 39 (I-39) & FAP Route 301 (US 20), Section ((201-3) (4-1,5))TR,
Winnebago County, Contract No. 64S92 and in case of conflict with any part or parts of said
Specifications, the said Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

This project location starts near the interchange of 1-39 (FAI Route 39) and US 20 (FAP Route
301), approximately 0.3 miles east of Mulford Road and ends 0.2 miles north of the I-39 (FAI
Route 39) and Harrison Avenue/US 20 (FAP Route 301) bridge, T43N, R2E, sections 16, 9, 10,
11, 3, 2, 35, and 36 in Cherry Valley & Rockford Townships, in Winnebago County, IL.
DESCRIPTION OF PROJECT

Tree removal from 0.3 miles east of Mulford Road to 0.2 miles north of the Harrison Avenue
bridge.
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TRAFFIC CONTROL PLAN

Effective: January 14, 1999 Revised: January 13, 2017
Standards:
701001 701006 701011 701101 701106 701201
701456 701901

When covering existing Department signs, no tape shall be used on the reflective portion of the
sign. Contact the District sign shop for covering techniques.

Any plates or direct applied sheeting used to alter signs shall have the same sheeting as the base
sign.

No more than one kind of alteration shall be used to alter a sign.

Any post stubs without a sign in place and visible shall have a reflector placed on each post.
Flaggers:

Flaggers shall comply with all requirements and signaling methods contained in the Department’s
“Traffic Control Field Manual” current at the time of letting. The flagger equipment listed for
flaggers employed by the lllinois Department of Transportation shall apply to all flaggers.
Interstates and multi-lane divided highways where the existing speed is greater than 45 mph: The

Contractor shall equip all machinery and vehicles with flashing amber lights, installed so the
illumination is visible from all directions.

The median crossover will generally not be available for Contractor use. It may be used only when
both lanes adjacent to the median are closed. Under no condition shall left turn lanes be made to
cross the median from lanes to open traffic. Where interchanges are not available, the Contractor
shall only be allowed to turn around where left turns are present.

Parking of personal vehicles within the right-of-way will be strictly prohibited. Parking of
construction equipment within the right-ofOway will be permitted only at locations approved by the
Engineer.
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COMPLETION DATE PLUS WORKING DAYS

Effective: December 29, 2006 Revised: April 22, 2019

Revise Article 108.05(b) of the Standard Specifications to read:

“(b) Completion Date Plus Working Days. When a completion date plus working days is specified,

the Contractor shall complete all contract items to safely open all roadways to traffic by 11:59 p.m.
on or prior to Tuesday, October 15, 2024, except as specified herein.

The Contractor will be allowed _10 _ working days after the completion date for opening the
roadway to traffic to complete clean-up work and punch list items, which includes stump grinding.
Miscellaneous items may be completed within the working days allowed for clean-up work and
punch list items if approved by the Engineer. Temporary lane closures for this work may be
allowed at the discretion of the Engineer.”

All trees must be felled and removed between the dates of October 1, 2024 and October 15, 2024
exclusively, and no exceptions will be allowed. No trees shall be felled or removed from the project
site after October 15, 2024.

AVAILABILITY OF ELECTRONIC FILES
Effective 10/16 Revised 2/10/17

3D and 2D MicroStation and GEOPAK files of this project will be made available to the Contractor
after contract award. This information will be provided upon request as MicroStation CADD files
and Geopak coordinate geometry files ONLY. If data is required in other formats it will be your
responsibility to make these conversions. Contractor shall coordinate obtaining electronic files
through the Project Engineer. |If there is a conflict between the electronic files and the printed
contract plans and documents, the printed contract plans and documents shall take precedence
over the electronic files. The Contractor shall accept all risk associated with using the electronic
files and shall hold the Department harmless for any errors or omissions in the electronic files and
the data contained therein. Errors or delays resulting from the use of the electronic files by the
Contractor shall not result in an extension of time for any interim or final completion date or shall
not be considered cause for additional compensation. The Contractor shall not use, share, or
distribute these electronic files except for the purpose of constructing this contract. Any claims
by third parties due to use or errors shall be the sole responsibility of the Contractor. The
Contractor shall include this disclaimer with the transfer of these electronic files to any other
parties and shall include appropriate language binding them to similar responsibilities.
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COORDINATION WITH ADJACENT AND/ OR OVERLAPPING CONTRACTS

This contract overlaps with other concurrent lllinois Department of Transportation (IDOT)
contracts as listed below.

Each contract includes work items requiring close coordination between the various Contractors
regarding the timing for execution of work items in accordance with Article 105.08 of the Standards
Specifications and as herein noted.

The following paragraph shall be added to the beginning of Article 105.08. “The Contractor shall
identify such work items (including the critical items listed in the Contract and these Special
Provisions) at the beginning of the contract and coordinate the sequence and timing for their
execution and completion with the other Contractors through the Engineer. All of these work items
shall be identified as separate line items in the Contractor’s proposed Construction Progress
Schedule. Additional compensation or the extension of contract time will not be allowed for the
progress of the work items affected by the lack of such coordination by the Contractor”.

The adjacent and/or overlapping Contracts will be (but not limited to):

¢ |-39 Reconstruction Contracts:
o IDOT Contract 64B13 (System Interchange Paving and Bridges)
o IDOT Contract 64R71 (Harrison Avenue Paving)

No adjustments will be made for delay or suspension of the work due to the fault of the Contractor
in coordinating project schedule, staging and work items with adjacent Contracts.

Some of the Contracts noted above may have detours implemented. The anticipated seasons or
timeframe of the detours are listed below:

e 64B13
o Mulford Road Closure/Detour is anticipated to be performed and completed in
the 2024 Construction Season. The detour route will utilize Mulford Road,
from 1-39 to Harrison Avenue, Harrison Avenue from Mulford Road to
Perryville Road, and Perryville Road from Harrison Avenue to Linden Road
e 64R71
o No detours anticipated

The list below indicates all items of work that it is essential for the Contractor to coordinate on to
plan and execute the work accordingly.

Coordination with Adjacent Contract 64B13

The construction limits for Contract 64S92 and Contract 64B13 will overlap. Regular coordination
between the two contracts will be required in order to minimize/eliminate conflicts in traffic staging,
and to maximize safety of both the traveling public and of the respective work zones along 1-39,
Ramp DB and Ramp AD.

Coordination with Adjacent Contract 64R71

The construction limits for Contract 64S92 and Contract 64R71 will overlap. Regular coordination
between the two contracts will be required in order to minimize/eliminate conflicts in traffic staging,
and to maximize safety of both the traveling public and of the respective work zones along |-39.

4
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Shared Access and Work Area

When necessary for proper prosecution of work, each Contractor shall permit the other access
through the overlapping construction areas and the use of any access or haul roads constructed
by others.

When necessary for the proper prosecution of work, each Contractor shall permit the other to
work within predetermined areas of overlapping construction work areas for a predetermined
duration. The Contractor working within the adjacent overlapping construction work areas will be
responsible for cleaning the work area upon completion and leaving the work area in a suitable
condition, including application of temporary erosion control measures as required, to the
satisfaction of both Engineers. Examples of work requiring occupation of overlapping work areas
include (but are not limited to): Earth Excavation/ Grading, Landscaping, Maintenance of Erosion
Control Items.

Any damages resulting from the shared use of access facilities or overlapping work area shall be
repaired by the Contractor which caused the damage at his own expense and at no additional
cost to the Contract.

Basis of Payment. All expenses incurred by the Contractor by reason of compliance with these
requirements shall be considered as included in and completely covered by the contract unit
prices for the various items included in the contract.

MOWING

Description. This work consists of mowing the existing turf areas from the edge of shoulder to
the right-of-way at the locations indicated in the plan schedule prior to the start of removing trees.
The vegetation shall be mowed to obtain a height of not more than 6 inches.

Requirements. The equipment used for mowing shall be capable of completely severing growth
at the cutting height and distributing evenly over the mowed area. The cut material shall not be
windrowed or left in a lumpy or bunched condition.

Debris encountered during the mowing operation which hamper the operation or are visible from
the roadway shall be removed and disposed of according to Article 202.03. All debris must be
cleared from the right-of-way immediately after the mowing.

Damage to the right-of-way and turf, such as ruts or wheel tracks more than 2 inches in depth in
areas that will not be regraded with the contract, shall be repaired to the satisfaction of the
Engineer prior to final inspection.

This work shall be performed only a single time, on a date between 7 to 14 days in advance of
the October 1 start of tree removal activities.

Method of Measurement. This work will be measured one time for payment in place and the
area computed in acres.

Basis of Payment. This work will be paid for at the contract unit price per acre for MOWING.
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SEEDING, CLASS 4A AND 5

The work shall consist of planting seed by a no till method. No till methods that are acceptable
include a seed drill, or hydraulic seeder. The application of the herbicide shall be applied first
before planting any permanent seeding. The seed mixture is listed below and should be applied
at 14 Ibs/acre.

Mixture shall include the following species:
Prairie Bergamot (Monarda fistulosa)
Butterfly Milkweed (Asclepias tuberosa)
Sky Blue Aster (Aster azureus)

Smooth Aster (Aster laevis)

New England Aster (Aster novae-angliae)
Spiderwort (Tradescantia Ohiensis)

Class 4A and Class 5 mixtures shall be used in conjunction on all back slopes and foreslopes
within the construction limits and on disturbed soils. Contractor shall abide by the specs in Section
250 on planting and soil preparation. Class 5 Annuals Mixture shall not exceed 20% by weight of
any one species. Forb Mixture not exceeding 10% by weight PLS of any one species.

Thirty days prior to the time of seeding, the Contractor shall provide the following.

Name and location of the seed supplier.

Origin and date of harvest of each of the various kinds of seed.

A statement of the purity and germination of the seeds.

The estimated number of seeds/Ib of each of the kinds of seed to be furnished.

apoow

Site Preparation. Site shall be mowed one or more times to a height of not less than 6 in. prior
to planting any permanent seeding. Mowing shall be completed prior to October 15. Planting shall
take place between May 15 to June 30 and October 15 to December 1. The equipment required
is Article 250.03 (g).

Equipment. The capacity of the equipment shall be sufficient to perform the work and in the time
period as specified herein, and as approved by the Engineer.

Method of Measurement. Seeding of the class specified will be measured in acres of surface
area seeded or mowed.

Basis of Payment. This work will be paid for at contract unit price per acre for SEEDING, CLASS
4A and SEEDING, CLASS 5.

Mowing will be paid for at the contract unit price per acre for MOWING.
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RAILROAD COORDINATION

It is the responsibility of the Contractor to coordinate with, and be familiar with the submittal
requirements of each of the railroad entities involved on this contract in order to prevent delays to
the contract.

Due to the existing 2 week window for TREE REMOVALS that cannot be extended or altered,
The Contractor shall initiate coordination with each railroad entity immediately upon execution of
the contract, to ensure all permissions and Rights of Entry for each railroad property are in place
WELL in advance of the 2 week TREE REMOVAL window.

RAILROAD PROTECTIVE LIABILITY INSURANCE (BDE)

Effective: December 1, 1986
Revised: January 1, 2022

Description. Railroad Protective Liability and Property Damage Liability Insurance shall be
carried according to Article 107.11 of the Standard Specifications. A separate policy is required
for each railroad unless otherwise noted.

NUMBER & SPEED OF NUMBER & SPEED OF

NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS
Chicago, Central & Pacific Railroad Company 0 11 per day
and its Parents at 50 MPH

17641 South Ashland Avenue
Homewood, lllinois 60401

Class 1 RR (Y or N): Yes

DOT/AAR No.: 289988S RR Mile Post: 79.40
RR Division: lowa RR Sub-Division: Freeport

For Freight/Passenger Information Contact: Garrett Miller Phone: (715) 496-0014

For Insurance Information Contact: Angelique Cope Phone: (773) 405-0863
angeligue.cope@cn.ca

Diane Lewis Phone: (708) 332-3557
diane.lewis@cn.ca

Comments: Railroad flaggers are required if working within 25 feet, horizontally, of the tracks
or whenever working over the tracks.

Basis of Payment. Providing Railroad Protective Liability and Property Damage Liability
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE
LIABILITY INSURANCE.
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RAILROAD PROTECTIVE LIABILITY INSURANCE (BDE)

Effective: December 1, 1986
Revised: January 1, 2022

Description. Railroad Protective Liability and Property Damage Liability Insurance shall be
carried according to Article 107.11 of the Standard Specifications. A separate policy is required
for each railroad unless otherwise noted.

NUMBER & SPEED OF NUMBER & SPEED OF

NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS
Union Pacific Railroad Company 0 1 per day
1400 Douglas Street at 10 mph

Omaha, NE 68179-1870
Class 1 RR (Y or N): Yes

DOT/AAR No.: 174659X RR Mile Post: 85.41
RR Division: Great Lakes RR Sub-Division: Rockford Ind. Lead

For Freight/Passenger Information Contact: Brian Dyer Phone: (815)739-6003

For Insurance Information Contact: Matt Hertel at Marsh Phone: (630)524-8438
Matt.Hertel@marsh.com

Comments: Railroad flaggers are required if working within 25 feet, horizontally, of the tracks
or whenever working over the tracks.

Basis of Payment. Providing Railroad Protective Liability and Property Damage Liability
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE
LIABILITY INSURANCE.
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FAI Route 39 (I-39) & FAP Route 301 (US 20)

CNRR RIGHT OF ENTRY CONTRACTOR REQUIREMENTS

|Applicable only to awarded Contractor |

CN

Right of Entry Information

Section ((201-3) (4-1,5))TR
Winnebago County
Contract No. 64592

Diane R Lewis
Public Works Officer (IL, I1A, PA)

17641 5 Ashland Ave
Homewood Il, 60430

T 708-332-3557

Email: Diane.Lewis@cn.ca

Cost is $1000.00 for application

Railroad Company requires gveryone (contractor, consultants, etc.) working on Railroad Company property to
have a Right-of-Entry (ROE) License Agreement. ROE license agreement applications are handled by email.

Once Railroad Company receives the information requested below, and

if application is approved, Railroad

Company will draw up a ROE License Agreement, and will forward electronic copy by email for applicant's
execution. ROE License Agreement will be delayed if Railroad Company receives the required documents
separately, incomplete, or inaccurate. Railroad Company will return a fully executed digital copy of the ROE
License Agreement by email for Applicant’s files and records. No work may occur on Railroad Company property

nor will flagging protection be provided until RCE License Agreement has

been fully executed by both parties

and returned. Please contact Railroad Company a minimum of three (3) weeks prior to the project start date.

Please use this form and return by email to submit application request for a Right of Entry agreement.

Legal Name of contractor -

Contact name —

Contact email —

Street Address —

City, State, Zip —

Telephone —

Reason for ROE —

Duration of ROE (Include start and finish dates) —

Location of project (City, State) with nearest railroad milepost or

Will there be subcantractors on this project (list all subs) —

crossing id number —

Does your work require a traffic shift in opposing lane over a railroad at-grade crossing -

Include a map showing the project location

Email the completed form to: Diane.Lewis@cn.ca

Note: Fully executed ROE may take up to 3+ weeks to obtain
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Safety Training Required

ALL contractor personal will have to comply with CN safety requirements including and
before entering upon the property of the Railroad for performance of any work, secure permission
from the Engineering Superintendent of the Railroad Company or his authorized representative for
the occupancy and use of the Railroad's property and shall confer with the Railroad relative to
requirements for railroad clearances, operation and general safety regulations. Qutside contractors
and subs, who are not employed by CN or doing work for CN, are required to register with
www.contractororientation.com and complete the basic safety and security tests. Contractor
Orientation provides the basic safety, security and PPE requirements for CN. You may find more
information on registering with contractor orientation on the contractor orientation website. Once you
register, follow the CN links and you will be required to take the course labeled CN Contractor
Security / Safety Course.

EXCEPTION: CN has exempted those it classifies as “Delivery Persons” from this training.
This will include contractors such as UPS, FedEx, trucking companies, etc. who merely access the
property to supply materials or equipment.

Insurance Reguirements

Railroad Company allows outside parties to come onto Railroad Company property to
perform work, such as survey or inspection work, installation of pipelines and wirelines, and other
work for projects necessitating the occupancy of Railroad Company. Before commencing work, and
until the license of allowing such ccocupancy ends or is terminated, outside parties shall provide and
maintain the following insurance in form and amount with companies satisfactory to and as approved
by Railroad Company.

1. Minimum insurance required of outside party:

A Statutory Workers Compensation and Employer's Liability Insurance.

B. Automobile Liability Insurance in an amount not less than $1,000,000 combined
single limit.

G Commercial General Liability Insurance (Occurrence Form) in an amount not less

than $5,000,000 per occurrence, with an aggregate limit of not less than
$10,000,000. The policy must name Railroad Company and its parents as additional
insureds in the following form:

Chicago, Central & Pacific Railroad. and its Parents

17641 S Ashland Ave
Homewood II, 60430
715.332-3557 (office)
Diane.Lewis@cn.ca

The policy must not contain any provisions excluding coverage for injury, loss or
damage arising out of or resulting from doing business or undertaking construction or
demolition on, near, or adjacent to railroad track or facilities, and using endorsement
CG 2417 10 01 or equivalent approved by Railroad Company.

D. When outside party is required by Railroad Company or Governing Authority to

purchase Railroad Protective Liability Insurance to cover work on, near or adjacent to
railroad track or facilities, and outside party is not being hired for this project by

10
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Railroad Company, outside party must procure Railroad Protective Liability Insurance
in the following form;

This coverage shall be written on an Occurrence Form with limits of not less than
$5,000,000 per cccurrence for Bodily Injury, Personal Injury and Physical Damage to
Property, with an aggregate limit of not less than $10,000,000. The policy must
name:

Chicage, Centra & Pacific Railroad. and its Parents

17641 S Ashland Ave
Homewood IL, 60430
715.332-3557 (office)
Diane.Lewis@cn.ca

E: Pollution Insurance — AS REQUIRED AND DETERMINED BY PROJECT.

F; All policies described above must include description of operations, Railroad
Company milepost, highway or street name, city and state of location, project
number, and Railroad Company contact person on the certificate.

2. Before commencing work, outside party shall deliver to Railroad Company a certificate of
insurance evidencing the foregoing coverages and, if requested by Railroad Company, true
and complete copies of the policies described above. If the policy is being issued in
conjunction with, or as a result of, a city, county or state contract, the policy should be initially
submitted to the respective city, county or state agency that will review it first and then
forward it to Railroad Company.

3. Common Policy Provisions. Each policy described in paragraph 1, parts A through E above,
must include the following provisions:

CN 24-Hour Emergency Contact Number:
1-800-465-9239

Cable Locates:

CN utilities are not part of Digger's Hotline. Please request a cable locate by using the Flagging -
Cable Locate Form. $975 Fee.

Flagqging Protection:

Rates: $2,500 for each basic day (up to 8 hours, includes 3 hours to set up flags)
$275.00 for each overtime hour
Weekend or Holiday work is $275.00 per hour with an 8 hour minimum or
$2,200.00 plus any overtime.

Flagging must be prepaid based on the estimated number of days needed.

Usually only one flagman is required at the work site.

Flagman protection is required when there is any work being done within 25 feet of the centerline of
the closest rail, but if you will be using cranes with booms larger then 25' but are working away from

11
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the ROW, flagman protection will be required, just in case a crane topples over and violates that 25'
rule.

CN's US Flagging group is the contact for arranging flagman protection on your upcoming project.
CN requires at least a ten business day notice prior to the start of work, so arrangements can be
made through our flagging contractor. Please complete the attached form and send to the address
below along with prepayment. The sooner the form is sent to CN, the more likely you will get a
flagger for the days you request.

CN —US Flagging

17641 8. Ashland Ave
Homewood, IL 60430
Phone: (248) 914-9695
Email: Flagging_US@cn.ca

12
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HNon-Freig it Accounting complabilké - cestionde
comptes mn-marchand ses

CN

235 ok la Gauchetie s West 315 de la Gauchetiere Juest
Montreal, O, Canada Mlontreal 4L, Canada
HIE 2112 HIB M3

Dear valued CM Customer,

CM continues te proactively respond to the developing COVID-19 pandemic. A5 always, the safety and
health of cur employees, customers and partners remains our top pricrity.

Az we adapt our back-office operations, with the majority of our employees working remotely, our
capacity to receive and process checks and other mail from external parties has been greatly reduced.

In order to ensure that your payments are received in atimely manner and to aveid any delays caused
by a potential slow-down or complete interruption of the Canadian and US Postal Services, CN strongly
encourages our customers to remit their payments electronical by,

Benefits to you
& Electrenic Payments typically have the lowe st transaction fees of any payment method

s Elactrenic payments are the most secured form of payment methods —they cannct ke lost,
stelen or delayed

& Youropen receivable is cleared immediately; resulting is a better and current standing of your
ACCount,

Electronic Payments Process

Customers who are currently sending checks to CM lockboxes and/f or other CN office locations, should
remit payments electronically to one of the CN kank accounts found inthe attached PDF decument.
Instructicns for remittance information is alsc included.

CM is alsz able te accept payment through Pre-Authorized Debit and Online Banking.
Please contact NEWDirectDebit@cn.ca for details on how to set-up.

Your cooperation during this challenging time is most appreciated.
Stay well and be safe,
lack Fucale

Aszsistant Comptroller
Receivables Management
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There are 3 ways customers can submit payment electronically. The below communication set to
customers stressed EFT | ACH as it is the method most preferred by customers.

a) EFT - Electronic Fund Transfers (CDN) & ACH — Automated Clearing House (USD)
The electronic transfer of money from one bank account to another via a computer-based system, without
the direct intervention of bank staff.
Normally, no set up is required on CN's end. Some customers may require us to submit and EFT form or
sign a document. Should you receive these types of documents/ requests from your customers, please
send an email to the collections team (hfmcollection@cn.ca) and incdlude your customer’s name. We will
review the form and submit it back completed.

b) Pre-Authorized Direct Debit (PAD)
Authorizes CN to make automatic withdrawals from a customer’s bank account for new invoices
generated on account or prepayments.
The frequency of withdrawals varies — it is triggered by invoice due date and therefore depends entirely
on the invoice activity on account.
An email notification will be sent to the user who registers for Pre-Authorized payments in advance of all
new bank account withdrawals, as per the terms of the Pre-Authorized Debit Agreement. This email will
include a list of invoices and the date when the debit or charge occurs.

Should customers be interested in PAD — Please have them send an email to nfmdirectdebit@cn.ca and
we will complete the set up.

¢) CCIN - Corporate Creditor Identification Number Database (also know as ONLINE BANKING)
This is the most convenient/ simplest form of submitting a payment.
Customers simply log into their Banking Service provider — Search for “CN NON-FREIGHT INVOICE” and
add as a Payee.
When submitting payment, they will need to reference their customer number and send an email to
NFCashManagement@cn.ca advising that a payment has been issued.

Please note — this method of payment is not ideal for customers submitting payment for multiple invoices
as, payment will be received as a lump sum. Ideal for 1-time payments, prepayment, exceptional services,
etc

We understand this is a lot of information and electronic payment information may be unknown

territory for some you. Please note the Collection’s team is here to fully support you.
For any questions, please do not hesitate to reach out to nfmcollection@cn.ca at any time.
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N

Non-Freight
Customer Electronic Payment Instructions
Important message
The following electronic payrment infermation is only applicable to Non-Freight Invoices issued by Canadian National Railway and its subsidiaries listed below.
Electronic Payment |nformation
Customer's | Payment
Invoicing Company Country Currency Financial Institution Electronic Funds Transfers WIRE Payments Email Addressto send
EFT, Direct Deposts, AH Significart costs for bothyeou and Remittance Det ails
(CN Preferred) M)y
CANADIAN HATIONAL RAILWAY CO CANADIAN NATIONAL RAILWAY C
BANK CODE 0001 BANK CODE 0001
&3 ) TRANSIT: 00022
TRANSIT: 00022 BEMEFICIARY nfeashmanagement@cn.ca
BANK OF MONTREAL | DEMEFICIARY S ACOUNT: 0000-016
TORONTO MAIMEANCH | ACCOUNT: '
S FIRST CANADIAN PLACE CODE BOIMERMZ
100 KING STREET'W., CANADIAH NATIOMAL RAILWAY CO. CAMADIAN MATIONAL RAILWAY C.
X . P.0. BOX 3
Canadian National, TORONTO ON Max 143 | FAMK CoDE 001 BANK CODE 0601
TRANSIT: 00022 TRANSIT: 00022
Algoma Central uso BEMEFICIARY P BENEFICLARY nfcashmanagement@cn.ca
ACCOUNT: ACCOUNT: 4501-810
SWIFT
CODE BOFMCAM2
CANADIAN MATIONAL RAILWAY CO.
United HARRIS TRUST AND
nite ACCOUNT 203-181-3
ush SAVIHLRANE nfcashmanagement@cn.ca
Staes 311 WEST MONROE, S ROUTING
CHICAGO, IL (HBA): 071000 288
lllinois Central
Wisconsin Central,
Besserner & Lake Erig,
Cedar River,
Chicago Central, HARRIS TRUST AND
United GRAND TRUNKWESTERN
GV Fropel s usD SAMINGS BANIC nfeashmanagement@cn.ca
Elgin, Joliet & Eastern, staes 311 WEST MONROE, | ACCOUNT 274-7335
Grand Trunk Western. CHICAGO, IL US ROUTING
Great Lakes Fleet, (ABAY 071 000 253
Pitt shurg & Conneault.
Sault Ste. Marie Bridge Co..
Wisconsin Chicago

*For additional information or clarification please email nfcashmanagement@cn.ca
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~n W=9 __ Request for Taxpayer tiive Eormiioiha
{Rev. October 2018) Identification Number and Certification requester. Do not
Department of the Treasury send to the IRS.
Internal Revenue Service » Go to www.irs.gov/FormW9 for instructions and the latest information.

1 Name (as shown on your income tax retum). Name is required on this line; do not leave this line blank.

Chicago, Central & Pacific Railroad Co.
2 Business name/disregarded entity name, if different from above

dba CN
‘3 8 Check appropriate box for federal tax classification of the person whose name is antered on line 1. Check only one of the | 4 Exemptions (codes apply only to
2 following seven boxes. certain entities, not individuals; see
o instructions on page 3):
5 O ||-_|dividua|/50|e proprietor or C Corporation Os Corporation O Partnership [ Trustiestate
- g single-member LLC Exempt payee code {if any) 5
é g |:| Limited liability company. Enter the tax classification (C=C corporation, 5=S corporation, P=Partnership) »
s Note: Check the appropriate box in the line above for the tax classification of the single-member owner. Do not check | Exemption from FATCA reporting
b “E LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is code {f any) E
== another LLG that is not disregarded from the owner for U.S. fedaral tax pumposes. Otherwise, a single-member LLC that| Y
a 1‘=.’ is disregarded from the owner should chack the appropriate box for the tax classification of its owner.
§ [] Other (see instructions) » (Apolies 1o accounts maintained ouiiside the U.S.)
« | 5 Address (number, street, and apt. or suite no.) See instructions. Requester's name and address {optional)

17641 South Ashland Ave

6 City, state, and ZIP code
Homewood, IL 60430

7 List account number{s) here (optional)

IEZXAN  Taxpayer identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid Social security number
backup withholding. For individuals, this is generally your social security number {SSN). However, for a
resident alien, sole proprietor, or disregarded entity, see the instructions for Part |, later. For other - -
entities, it is your employer identification number (EIN). If you do not have a number, see How {o get a
TIN, later. or
Note: If the account is in more than one name, see the instructions for line 1. Also see What Name and Employaer identification number
Number To Give the Requester for guidelines on whose number to enter.

Certification
Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number {(or | am waiting for a number to be issued to me); and

2. 1 am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been nctified by the Intemal Revenue
Service (IRS) that | am subject to backup withholding as a result of a failure to report all interast or dividends, or (¢) the IRS has notified me that | am
no longer subjsect to backup withholding; and

3.1am a U.S. citizen or ather U.S. person (defined below); and
4. The FATCA code(s) entered on this form {if any) indicating that | am exempt from FATGA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subjsct to backup withholding bscause
you have failed to report all interest and dividends on your tax retum. For real estate transactions, item 2 does not apply. For mortgage intersst paid,
acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments
other than interest and dividends, ;otra{e not requil"ed to sign the certification, but you must provide your cormrect TIN. See the instructions for Part I, later.

s. n criore ] / 4 /~ . R " .
ngre Signawrs of B ﬁmﬂ’ﬁﬁ)ﬂﬁ— Its: Director, Taxation USM_. 2/4/2022
17

U.S. person >
General Instru ctions ;\;g:)“ 1099-DIV (dividends, including those from stocks or mutual
Section references are to the Intemal Revenue Code unless otherwise « Form 1098-MISC (varicus types of income, prizes, awards, or gross
noted. proceeds) ! ' *
Future developments. For the latest information about developments « Form 1098-B {stock or mutual fund sales and certain other
related to Form W-9 and its instructions, such as legislation enacted transactions by brokers)

altartizy W publietiad, go o e gaw oS = Form 1099-S (proceeds from real estate transactions)

Purpose of Form » Form 1099-K (merchant card and third party network transactions)
An individual or entity {Form W-9 requester) who is required to file an * Form 1098 (home mortgage interest), 1098-E (student loan interest),
information retum with the IRS must obtain your correct taxpayer 1098-T {tuition)

identification number (TIN) which may be your social security number « Form 1099-C {canceled debt)

(SSN}), individual taxpayer identification number (ITIN), adoption

taxpayer identification number (ATIN), or employer identification number » Form 1098-A {acquisition or abandonment of secured property)

{EIN), to report on an information return the amount paid to you, or other ‘Use Form W-9 only if you are a U.S. person (including a resident
amount reportable on an information retum. Examples of information alien), to provide your correct TIN.
returns include, but are not limited to, the following. ¥ you do not return Form W-9 to the requester with a TIN, you might
© Form 1099-INT (interest earned or paid) be subject to backup withholding. See What is backup withholding,
later.
Cat. No, 10231 Form W-9 Rev. 10-2018)
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CNRR SUBMITTAL REQUIREMENTS

The contractor performing the work onsite must complete the Right of Entry (ROE) application.
Upon completion, please return to me via email along with the following supporting documents:

» Remittance receipt for the $1,000.00 ROE fee. (Please note, prepayment must be
submitted by electronic payment only. Instructions attached).

s  Proof of liability via Certificate of Insurance meeting the following CN requirements:
1. Certificate holder and additional insured must be named as:

Chicago Central and Pacific Railroad
17641 S. Ashland Avenue
Homewood, IL. 60430

2. Limits of $5M per occurrence / $10M aggregate (can be met with an excess liability
umbrella as long as it follows form of the general liability).

3. Waiver of subrogation applies by written agreement.

4.  Removal of Railroad exclusion via endorsement CG 2417 or
equivalent. Endorsement must be approved by Railroad Company.

5. All subcontractors must be named as Additional Insured on the policy

Ifthe policy does not cover subs, each sub must apply for a separate Right of Entry

permit and provide their own insurance.

A permit will then be drafted and provided to the requestor for review and signing. Upon approval of
insurance, CN will fully execute the permit.

Safety Training:
All employees of contractors not hired by CN that will work on CN right of way are required to have

minimum CN Safety and Security Awareness training. This training can be obtained through the
www.contractororientation.com website. EXCEPTION: CN has exempted those it classifies as “Delivery
Persons” from this training. This will include contractors such as UPS, FedEx, trucking companies, etc.
who merely access the property to supply materials or equipment. The railroad flagger will be checking
training credentials at the job safety briefing. Failure to provide documentation of training will result in
not being able to perform work on railroad right of way until proper credentials are provided.

CN Personal Protective Equipment Requirement:
All persons on CN property shall be suitably dressed to perform their duties safely and in a manner that

will not interfere with their vision, hearing or free use of their hands or feet. Only waist-length shirts with
sleeves and trousers that cover the entire leg are to be worn. If flare-legged trousers are worn, the trouser
bottoms must be tied to prevent catching. All persons shall wear sturdy and protective steel toed,
puncture resistant safety footwear. All persons shall wear personal protective equipment as specified by
Federal and/or State rules, regulations or CN requirements. Specifically, the following protective
equipment to be worn shall be:

1. Protective head gear (hardhats) that meets ANSI Z89.1, latest revision. It is suggested that all
hard hats be affixed with Contractor's company name or logo.

2. Eye protection (safety glasses with side shields) that meet ANSI Z87.1, latest
revision. Additional eve protection must be provided to meet specific job situations such as welding,
grinding, etc.
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3. Hearing protection appropriate for noise levels that will be occurring on the job site.

4. Safety/reflective vests.

5. Steel toed, puncture resistant safety footwear (with anti-slip gear if ice/snow conditions may
exist)

CN 24-Hour Emergency Contact Number:
1-800-465-9239

Cable Locates:
CN utilities are not part of Digger's Hotline. Please request a cable locate by using the attached Flagging
- Cable Locate Form. $975 fee.

Flagging:

Rates: M
Cable Locate $ 975.00] Per Request
Flagging Prepayment Rate $2,500.00 | Per Day
Flagging Base Rate $1,700.00 | Per 8-Hr Day
Flagging Overtime Rate $ 275.00| Per Hr

Flagging must be prepaid by electronic payment based on the estimated number of days needed.

Usually only one railroad flag person is required at the work site. However, certain circumstances may
require additional flaggers.

Flagging protection is required when there is any work being done within 25 feet of the centerline of the
closest rail, but if you will be using cranes, equipment or materials that can swing, reach, or tip over or
have the potential to be within the 25° foul zone, flagging protection will be required.

Payments should be made to Illinois Central Railroad — EFT instructions attached

Once the permit is executed, you may send in the flagging/cable locate request form along with
prepayment to:

CN

US Flagging

17641 S. Ashland Ave
Homewood, IL 60430
Phone: (248) 914-9695

Email: US_Flagging@cn.ca

Please request any flagging or signal locates at least 10 business days prior to your start. The sooner you
put in your request, the more likely to get a flagger on the date requested. Flagging usually books out at
least 2 weeks in advance. You will receive confirmation of your request. No work to occur within 25’
of the tracks, or has the potential to be within 25’ unless the flagger is confirmed and on site.

Utility work:
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Right of entry permits do not include the right to perform any utility work in the Railroad
Company’s right of way.
Contact CNUtilities US¢@ cn.ca to obtain a utility permit/maintenance number for any utility work.

To access the link to CN’s website providing the utility information and forms, please visit:

https:/www.cn.ca/en/safetv/utility-installations/
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UPRR MAINTENANCE CONSENT AND CONTRACTOR ENDORSEMENT

DocuSign Envelope 1D: 51333D20-09D0-4020-BE3E-D62CD0OSFAATC

|Applicable only to awarded Contractor | REMS Project: 528924
Agency Project: 64592

Start Date: 3/27/2024
BUILDING AMERICA End Date: 3/27/2025

Maintenance Consent Letter

Dewayne Bonnell

Illinois Department of Transportation
819 Depot Avenue

Dixon, IL61021

It is the intention of the ILLINOIS DEPARTMENT OF TRANSPORTATION (Agency) to perform the scope of
work at the location(s) identified in Exhibit A (Work) of the Contractor Endorsement (Endorsement). This
letter serves as acceptance by UNION PACIFIC RAILROAD COMPANY (Railroad) of the proposed Work to
be performed.

If a contractor is to perform any Work on Railroad’s property, the Agency shall require its contractor to
execute and return the attached Endorsement. Under no circumstances will Agency's contractor be
allowed on Railroad’s property without first submitting the executed Endorsement.

This Consent Letter shall be valid for one (1) year or until the Work is completed or this Consent Letter is
revoked by the Railroad.

Prior to performing the Work, the contractor agrees to provide forty-five (45) days advance notice to the
Railroad Representative identified below.

Leo Craig (817) 901-9560 — |craig@olsson.com

Docu$iqneg by:
Bl
% ‘Q%W’;r 3/27/2024
956FA188605E4A2..
Melinda S DuBay
Manager |

Engineering-Public Projects

UNION PACIFIC RAILROAD

Attn: Engineering-Public Projects
Maintenance Program

1400 Douglas Street MS910

Omaha, Nebraska 68179
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DocuSign Envelope ID: 51333D20-09D0-4020-BE3E-D62CDO8FAATC
REMS Project: 528924
Agency Project: 643592
Consent End Date: 3/27/2025

Contractor Endorsement

A, It is the intention of the ILLINOIS DEPARTMENT OF TRANSPORTATION {Agency) to perform the
scope of work at the location(s) identified in Exhibit A (Work) of this Contractor Endorsement
(Endorsement). As a condition to entering upon UNION PACIFIC RAILROAD COMPANY (Railroad) property
to perform the Work, contractor acknowledges and agrees to comply with the following conditions.

e Completion of Union Pacific Property Access Training (UP-PAT).
Www.up.com/up-pat

e Compliance with Contractor Endorsement-General Terms and Provisions.
WWW.Up.com/ce-terms

e Acknowledgement of Third-party Flagging Policy.
www.up.com/flagging

e Acknowledgement that insurance documentation will be provided to Railroad upon request.

B. Fiber optics and telecommunication facilities can be present on Railroad property. Prior to
performing work with the potential to impact Railroad facilities, the Agency or its contractor shall follow
the procedures outlined on the Railroad webpage link below.

Fiber Optics & Telecommunications (Call Before You Dig) - www.up.com/CBUD

C. Prior to performing the Work, contractor agrees to provide forty-five (45) days advance notice to
the Railroad Representative identified below.

Leo Craig (817) 901-9560 — Icraig@olsson.com

D. This Endorsement must be executed and sent to the Railroad before the Consent End Date above.
The terms of this Endorsement shall commence on the date of execution and continue for one (1) year or
until such time as contractor has completed the Work. The Work may be terminated within 24 hours’
notice by either party. No work may proceed until the terms of this Endorsement have been met.

Email a scanned copy of the executed Endorsement Leo Craig at upmaintenance@olsson.com .

Company Name

Contact Name

Address

City, ST Zip

Phone Email

Contact Signature Date
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REMS Project: 528924
Agency Project: 643592
Consent End Date: 3/27/2025

Exhibit A to Contractor Endorsement
Project Scope and Location(s)

Perform tree removal and grass seeding operation.

Location

Rockford Industry Lead

DOT

Milepost

Street Name

174659X

85.41

Ulysses S Grant Memorial Highway
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CEMENT, TYPE IL (BDE)
Effective: August 1, 2023
Add the following to Article 302.02 of the Standard Specifications:
“(k) Type IL Portland-Limestone Cement ... 1001”

Revise Note 2 of Article 352.02 of the Standard Specifications to read:

“Note 2. Either Type | or Type IA portland cement or Type IL portland-limestone cement
shall be used.”

Revise Note 1 of Article 404.02 of the Standard Specifications to read:

“Note 1. The cement shall be Type | portland cement or Type IL portland-limestone
cement.”

Revise Article 1019.02(a) of the Standard Specifications to read:

“(@) Cement, TYPE 1 OF IL ..o 1001~

COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017 Revised: April 1, 2019
Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when

the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”
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Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.
(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the

Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.
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(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two

Working Days Article 108.04(b)(4) consecutive weeks.

. . The Contractor has been granted a minimum two
Completion Art!cle 108.08(b)(1) or week extension of contract time, according to
Date Article 108.08(b)(7) Article 108.08

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.
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(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead
and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - | One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - |One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50.000.000 '(I;wo Project . Superintendents,
ne Engineer, and
One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
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(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined the work of this contract has subcontracting opportunities that
may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates, in the absence of unlawful discrimination and
in an arena of fair and open competition, DBE companies can be expected to perform 0.00% of
the work. This percentage is set as the DBE participation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:
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(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan will
be approved by the Department if the Utilization Plan documents sufficient commercially useful
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means the bidder
must show that all necessary and reasonable steps were taken to achieve the contract goal.
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they
were not successful. The Department will consider the quality, quantity, and intensity of the kinds
of efforts the bidder has made. Mere pro forma efforts, in other words efforts done as a matter of
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE
participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
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factors or efforts brought to the attention of the Department may be relevant in appropriate
cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the Contractor might otherwise prefer to perform these work
items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with the above Bidding
Procedures, the documentation of good faith efforts must include copies of each
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE
subcontractor was selected over a DBE for work on the contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.
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(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work
commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is not
approved because it is deficient as a technical matter, unless waived by the Department,
the bidder will be notified and will be allowed no more than a five calendar day period to
cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after
the receipt of the notification of the determination. The determination shall become final
if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments address
efforts made prior to submitting the bid. The request will be reviewed by the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person to consider all issues of documentation and whether the bidder
made a good faith effort to meet the goal. After the review by the Reconsideration Officer,
the bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the Reconsideration
Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.
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(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the Contractor or its affiliates. Work that a DBE subcontractor in turn subcontracts
to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
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shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, a new Request for Approval of Subcontractor will not be required. However,
the Contractor must document efforts to assure the existing DBE subcontractor is capable
of performing the additional work and has agreed in writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed
in writing to the change. If this occurs, the Contractor shall substitute other work of
equivalent value to a certified DBE or provide documentation of good faith efforts to
do so; or

(3) The DBE is not capable of performing the replacement work or has declined to perform
the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
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for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:

(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on

the subcontract results from the bad faith or discriminatory action of the Contractor;

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;
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(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it
relied upon to obtain the contract so that the Contractor can self-perform the work for
which the DBE contractor was engaged or so that the Contractor can substitute
another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any reason,
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department will provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.

(f) EINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed. If the Contractor
does not have the full amount of work indicated in the Utilization Plan performed by the
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed,
the Department may deduct from contract payments to the Contractor the amount of the
goal not achieved as liquidated and ascertained damages. The Contractor may request
an administrative reconsideration of any amount deducted as damages pursuant to
subsection (h) of this part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.
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ILLINOIS WORKS APPRENTICESHIP INITIATIVE — STATE FUNDED CONTRACTS (BDE)
Effective: June 2, 2021 Revised: April 2, 2024

lllinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.). For contracts having an awarded
contract value of $500,000 or more, the Contractor shall comply with the lllinois Works
Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative rules. The
goal of the lllinois Apprenticeship Works Initiative is that apprentices will perform either 10% of
the total labor hours actually worked in each prevailing wage classification or 10% of the estimated
labor hours in each prevailing wage classification, whichever is less. Of this goal, at least 50% of
the labor hours of each prevailing wage classification performed by apprentices shall be
performed by graduates of the lllinois Works Pre-Apprenticeship Program, the lllinois Climate
Works Pre-Apprenticeship Program, or the Highway Construction Careers Training Program.

The Contractor may seek from the Department of Commerce and Economic Opportunity (DCEO)
a waiver or reduction of this goal in certain circumstances pursuant to 30 ILCS 559/20-20(b). The
Contractor shall ensure compliance during the term of the contract and will be required to report
on and certify its compliance. An apprentice use plan, apprentice hours, and a compliance
certification shall be submitted to the Engineer on forms provided by the Department and/or
DCEO.

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)
Effective: January 1, 2024 Revised: April 1, 2024
Revise the first paragraph of Article 669.04 of the Standard Specifications to read:

“669.04 Regulated Substances Monitoring. Regulated substances monitoring includes
environmental observation and field screening during regulated substances management
activities. The excavated soil and groundwater within the work areas shall be managed as either
uncontaminated soil, hazardous waste, special waste, or non-special waste.

As part of the regulated substances monitoring, the monitoring personnel shall perform and
document the applicable duties listed on form BDE 2732 “Regulated Substances Monitoring Daily
Record (RSMDR)".”

Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard
Specifications to read:

“The Contractor shall coordinate waste disposal approvals with the disposal facility and provide
the specific analytical testing requirements of that facility. The Contractor shall make all
arrangements for collection, transportation, and analysis of landfill acceptance testing.”

Revise the last paragraph of Article 669.05 of the Standard Specifications to read:

“The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the
requirements of 35 Ill. Admin. Code Parts 810-814 or Part 1100, respectively. The Department
will review and approve or reject the facility proposed by the Contractor based upon information
provided in BDE 2730. The Contractor shall verify whether the selected facility is compliant with
those applicable standards as mandated by their permit and whether the facility is presently, has
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previously been, or has never been, on the United States Environmental Protection Agency (U.S.
EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List of
Violating Facilities. The use of a Contractor selected facility shall in no manner delay the
construction schedule or alter the Contractor's responsibilities as set forth.”

Revise the first paragraph of Article 669.07 of the Standard Specifications to read:

“669.07 Temporary Staging. Soil classified according to Articles 669.05(a)(2), (b)(1), or (c)
may be temporarily staged at the Contractor’s option. All other soil classified according to
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of
without temporary staging to the greatest extent practicable. If circumstances beyond the
Contractor’s control require temporary staging of these latter materials, the Contractor shall
request approval from the Engineer in writing.

Topsoil for re-use as final cover which has been field screened and found not to exhibit PID
readings over daily background readings as documented on the BDE 2732, visual staining or
odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)(4), (b)(1), or (c) may be
temporarily staged at the Contractor’s option.”

Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard
Specifications.

“The sampling and testing of effluent water derived from dewatering discharges for priority
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per
each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER
ANALYSIS using EPA Methods 6010B and 7471A. This price shall include transporting the
sample from the job site to the laboratory.”

Revise the first sentence of the eight paragraph of Article 669.11 of the Standard Specifications
to read:

“Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3),
(a)(4), (a)(5), (a)(B), or (b)(2) to be managed and disposed of, if required and approved by the
Engineer, will be paid according to Article 109.04.”

SEEDING (BDE)
Effective: November 1, 2022

Revise Article 250.07 of the Standard Specifications to read:

“250.07 Seeding Mixtures. The classes of seeding mixtures and combinations of mixtures
will be designated in the plans.

When an area is to be seeded with two or more seeding classes, those mixtures shall be
applied separately on the designated area within a seven day period. Seeding shall occur prior
to placement of mulch cover. A Class 7 mixture can be applied at any time prior to applying any
seeding class or added to them and applied at the same time.
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TABLE 1 - SEEDING MIXTURES

Class - Type Seeds Ib/acre (kg/hectare)
1 Lawn Mixture 1/ Kentucky Bluegrass 100 (110)
Perennial Ryegrass 60 (70)
Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50)
1A Salt Tolerant Kentucky Bluegrass 60 (70)
Lawn Mixture 1/ Perennial Ryegrass 20 (20)
Festuca rubra ssp. rubra (Creeping Red Fescue) 20 (20)
Festuca brevipilla (Hard Fescue) 20 (20)
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70)
1B Low Maintenance Turf-Type Fine Fescue 3/ 150 (170)
Lawn Mixture 1/ Perennial Ryegrass 20 (20)
Red Top 10 (10)
Festuca rubra ssp. rubra (Creeping Red Fescue) 20 (20)
2 Roadside Mixture 1/ Lolium arundinaceum (Tall Fescue) 100 (110)
Perennial Ryegrass 50 (55)
Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50)
Red Top 10 (10)
2A  Salt Tolerant Lolium arundinaceum (Tall Fescue) 60 (70)
Roadside Mixture 1/ Perennial Ryegrass 20 (20)
Festuca rubra ssp. rubra (Creeping Red Fescue) 30 (20)
Festuca brevipila (Hard Fescue) 30 (20)
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70)
3 Northern lllinois Elymus canadensis 5(5)
Slope Mixture 1/ (Canada Wild Rye) 5/
Perennial Ryegrass 20 (20)
Alsike Clover 4/ 5 (5)
Desmanthus illinoensis 2 (2)
(llinois Bundleflower) 4/ 5/
Schizachyrium scoparium 12 (12)
(Little Bluestem) 5/
Bouteloua curtipendula 10 (10)
(Side-Oats Grama) 5/
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 30 (35)
Oats, Spring 50 (55)
Slender Wheat Grass 5/ 15 (15)
Buffalo Grass 5/ 7/ 5 (5)
3A  Southern lllinois Perennial Ryegrass 20 (20)
Slope Mixture 1/ Elymus canadensis 20 (20)
(Canada Wild Rye) 5/
Panicum virgatum (Switchgrass) 5/ 10 (10)
Schizachyrium scoparium 12 (12)
(Little Blue Stem) 5/
Bouteloua curtipendula 10 (10)
(Side-Oats Grama) 5/
Dalea candida 5(5)
(White Prairie Clover) 4/ 5/
Rudbeckia hirta (Black-Eyed Susan) 5/ 5(5)
Qats, Spring 50 (55)
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Class — Type Seeds Ib/acre (kg/hectare)
Native Grass 2/ 6/ Andropogon gerardi 4 (4)
(Big Blue Stem) 5/
Schizachyrium scoparium 5(5)
(Little Blue Stem) 5/
Bouteloua curtipendula 5 (5)
(Side-Oats Grama) 5/
Elymus canadensis 1(1)
(Canada Wild Rye) 5/
Panicum virgatum (Switch Grass) 5/ 1(1)
Sorghastrum nutans (Indian Grass) 5/ 2(2)
Annual Ryegrass 25 (25)
Oats, Spring 25 (25)
Perennial Ryegrass 15 (15)
Low Profile Schizachyrium scoparium 5(5)
Native Grass 2/ 6/ (Little Blue Stem) 5/
Bouteloua curtipendula 5(5)
(Side-Oats Grama) 5/
Elymus canadensis 1(1)
(Canada Wild Rye) 5/
Sporobolus heterolepis 0.5 (0.5)
(Prairie Dropseed) 5/
Annual Ryegrass 25 (25)
Oats, Spring 25 (25)
Perennial Ryegrass 15 (15)
Wetland Grass and Annual Ryegrass 25 (25)
Sedge Mixture 2/ 6/ QOats, Spring 25 (25)
Wetland Grasses (species below) 5/ 6 (6)
Species: % By Weight
Calamagrostis canadensis (Blue Joint Grass) 12
Carex lacustris (Lake-Bank Sedge) 6
Carex slipata (Awl-Fruited Sedge) 6
Carex stricta (Tussock Sedge) 6
Carex vulpinoidea (Fox Sedge) 6
Eleocharis acicularis (Needle Spike Rush) 3
Eleocharis obtusa (Blunt Spike Rush) 3
Glyceria striata (Fowl Manna Grass) 14
Juncus effusus (Common Rush) 6
Juncus tenuis (Slender Rush) 6
Juncus torreyi (Torrey's Rush) 6
Leersia oryzoides (Rice Cut Grass) 10
Scirpus acutus (Hard-Stemmed Bulrush) 3
Scirpus atrovirens (Dark Green Rush) 3
Bolboschoenus fluviatilis (River Bulrush) 3
Schoenoplectus tabernaemontani (Softstem Bulrush) 3
Spartina pectinata (Cord Grass) 4
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Class — Type Seeds Ib/acre (kg/hectare)
5 Forb with Annuals Mixture (Below) 1(1)
Annuals Mixture 2/ 5/ 6/ Forb Mixture (Below) 10 (10)

Annuals Mixture - Mixture not exceeding 25 % by weight of
any one species, of the following:

Coreopsis lanceolata (Sand Coreopsis)
Leucanthemum maximum (Shasta Daisy)
Gaillardia pulchella (Blanket Flower)
Ratibida columnifera (Prairie Coneflower)
Rudbeckia hirta (Black-Eyed Susan)

Forb Mixture - Mixture not exceeding 5 % by weight PLS of
any one species, of the following:

Amorpha canescens (Lead Plant) 4/
Anemone cylindrica (Thimble Weed)
Asclepias tuberosa (Butterfly Weed)

Aster azureus (Sky Blue Aster)
Symphyotrichum leave (Smooth Aster)
Aster novae-angliae (New England Aster)
Baptisia leucantha (White Wild Indigo) 4/
Coreopsis palmata (Prairie Coreopsis)
Echinacea pallida (Pale Purple Coneflower)
Eryngium yuccifolium (Rattlesnake Master)
Helianthus mollis (Downy Sunflower)
Heliopsis helianthoides (Ox-Eye)

Liatris aspera (Rough Blazing Star)

Liatris pycnostachya (Prairie Blazing Star)
Monarda fistulosa (Prairie Bergamot)
Parthenium integrifolium (Wild Quinine)
Dalea candida (White Prairie Clover) 4/
Dalea purpurea (Purple Prairie Clover) 4/
Physostegia virginiana (False Dragonhead)
Potentilla arguta (Prairie Cinquefoil)
Ratibida pinnata (Yellow Coneflower)
Rudbeckia subtomentosa (Fragrant Coneflower)
Silphium laciniatum (Compass Plant)
Silphium terebinthinaceum (Prairie Dock)
Oligoneuron rigidum (Rigid Goldenrod)
Tradescantia ohiensis (Spiderwort)
Veronicastrum virginicum (Culver's Root)
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lass — Type Seeds Ib/acre (kg/hectare)
5A  Large Flower Native Forb Mixture (see below) 5(5)
Forb Mixture 2/ 5/ 6/
Species: % By Weight
Aster novae-angliae (New England Aster) 5
Echinacea pallida (Pale Purple Coneflower) 10
Helianthus mollis (Downy Sunflower) 10
Heliopsis helianthoides (Ox-Eye) 10
Liatris pycnostachya (Prairie Blazing Star) 10
Ratibida pinnata (Yellow Coneflower) 5
Rudbeckia hirta (Black-Eyed Susan) 10
Silphium laciniatum (Compass Plant) 10
Silphium terebinthinaceum (Prairie Dock) 20
Oligoneuron rigidum (Rigid Goldenrod) 10
5B  Wetland Forb 2/ 5/ 6/ Forb Mixture (see below) 2 (2)
Species: % By Weight
Acorus calamus (Sweet Flag) 3
Angelica atropurpurea (Angelica) 6
Asclepias incarnata (Swamp Milkweed) 2
Aster puniceus (Purple Stemmed Aster) 10
Bidens cernua (Beggarticks) 7
Eutrochium maculatum (Spotted Joe Pye Weed) 7
Eupatorium perfoliatum (Boneset) 7
Helenium autumnale (Autumn Sneeze Weed) 2
Iris virginica shrevei (Blue Flag Iris) 2
Lobelia cardinalis (Cardinal Flower) 5
Lobelia siphilitica (Great Blue Lobelia) 5
Lythrum alatum (Winged Loosestrife) 2
Physostegia virginiana (False Dragonhead) 5
Persicaria pensylvanica (Pennsylvania Smartweed) 10
Persicaria |lapathifolia (Curlytop Knotweed) 10
Pychanthemum virginianum (Mountain Mint) 5
Rudbeckia laciniata (Cut-leaf Coneflower) 5
Oligoneuron riddellii (Riddell Goldenrod) 2
Sparganium eurycarpum (Giant Burreed) 5
6 Conservation Schizachyrium scoparium 5(5)
Mixture 2/ 6/ (Little Blue Stem) 5/
Elymus canadensis 2 (2)
(Canada Wild Rye) 5/
Buffalo Grass 5/ 7/ 5 (5)
Vernal Alfalfa 4/ 15 (15)
Qats, Spring 48 (55)
6A  Salt Tolerant Schizachyrium scoparium 5 (5)
Conservation (Little Blue Stem) 5/
Mixture 2/ 6/ Elymus canadensis 2 (2)
(Canada Wild Rye) 5/
Buffalo Grass 5/ 7/ 5(5)
Vernal Alfalfa 4/ 15 (15)
Oats, Spring 48 (55)
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 20 (20)
7 Temporary Turf Perennial Ryegrass 50 (55)
Cover Mixture Oats, Spring 64 (70)
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Notes:

1/ Seeding shall be performed when the ambient temperature has been between 45 °F
(7 °C) and 80 °F (27 °C) for a minimum of seven (7) consecutive days and is forecasted
to be the same for the next five (5) days according to the National Weather Service.

2/ Seeding shall be performed in late fall through spring beginning when the ambient
temperature has been below 45 °F (7 °C) for a minimum of seven (7) consecutive days
and ending when the ambient temperature exceeds 80 °F (27 °C) according to the
National Weather Service.

3/ Specific variety as shown in the plans or approved by the Engineer.

4/ Inoculation required.

5/ Pure Live Seed (PLS) shall be used.

6/ Fertilizer shall not be used.

7/ Seed shall be primed with KNO3 to break dormancy and dyed to indicate such.

Seeding will be inspected after a period of establishment. The period of establishment shall
be six (6) months minimum, but not to exceed nine (9) months. After the period of establishment,
areas not exhibiting 75 percent uniform growth shall be interseeded or reseeded, as determined
by the Engineer, at no additional cost to the Department.”

SHORT TERM AND TEMPORARY PAVEMENT MARKINGS (BDE)
Effective: April 1, 2024 Revised: April 2, 2024
Revise Article 701.02(d) of the Standard Specifications to read:

“(d) Pavement Marking Tapes (NOte 3) ...coooveeiiiiiii 1095.06”
Add the following Note to the end of Article 701.02 of the Standard Specifications:

“Note 3. White or yellow pavement marking tape that is to remain in place longer than
14 days shall be Type IV tape.”

Revise Article 703.02(c) of the Standard Specifications to read:
“(c) Pavement Marking Tapes (NOt€ 1) ...ccoooiiiiiiiiiiii e, 1095.06”
Add the following Note to the end of Article 703.02 of the Standard Specifications:

“Note 1. White or yellow pavement marking tape that is to remain in place longer than
14 days shall be Type IV tape.”

Revise Article 1095.06 of the Standard Specifications to read:
“1095.06 Pavement Marking Tapes. Type | white or yellow marking tape shall consist of
glass spheres embedded into a binder on a foil backing that is precoated with a pressure sensitive

adhesive. The spheres shall be of uniform gradation and distributed evenly over the surface of
the tape.
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Type IV tape shall consist of white or yellow tape with wet reflective media incorporated to
provide immediate and continuing retroreflection in wet and dry conditions. The wet retroreflective
media shall be bonded to a durable polyurethane surface. The patterned surface shall have
approximately 40 £ 10 percent of the surface area raised and presenting a near vertical face to
traffic from any direction. The channels between the raised areas shall be substantially free of
exposed reflective elements or particles.

Blackout tape shall consist of a matte black, non-reflective, patterned surface that is precoated
with a pressure sensitive adhesive.

(a) Color. The white and yellow markings shall meet the following requirements for daylight
reflectance and color, when tested, using a color spectrophotometer with 45 degrees
circumferential/zero degree geometry, illuminant D65, and two degree observer angle. The color
instrument shall measure the visible spectrum from 380 to 720 nm with a wavelength
measurement interval and spectral bandpass of 10 nm.

Color Daylight Reflectance %Y
White 65 min.
Yellow * 36 - 59

*Shall match Aerospace Material Specification Standard 595 33538 (Orange Yellow) and
the chromaticity limits as follows.

0.475
0.438

0.485
0.425

0.530
0.456

X 0.490
y 0.470

(b) Retroreflectivity. The white and yellow markings shall be retroreflective. Reflective values
measured in accordance with the photometric testing procedure of ASTM D 4061 shall not
be less than those listed in the table below. The coefficient of retroreflected luminance,
R, shall be expressed as average millicandelas/footcandle/sq ft (millicandelas/lux/sq m),
measured on a 3.0 x 0.5 ft (900 mm x 150 mm) panel at 86 degree entrance angle.

Coefficient of Retroreflected Luminance, Ry, Dry
Type | Type IV
ObSAean:'O” White Yellow ObSAean:'O” White Yellow
0.2° 2700 2400 0.2° 1300 1200
0.5° 2250 2000 0.5° 1100 1000

Wet retroreflectance shall be measured for Type IV under wet conditions according to

ASTM E 2177 and meet the following.

Wet Retroreflectance, Initial Re

Color RL 1.05/88.76
White 300
Yellow 200
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(c) Skid Resistance. The surface of Type IV and blackout markings shall provide a minimum
skid resistance of 45 BPN when tested according to ASTM E 303.

(d) Application. The pavement marking tape shall have a precoated pressure sensitive
adhesive and shall require no activation procedures. Test pieces of the tape shall be
applied according to the manufacturer's instructions and tested according to ASTM
D 1000, Method A, except that a stiff, short bristle roller brush and heavy hand pressure
will be substituted for the weighted rubber roller in applying the test pieces to the metal
test panel. Material tested as directed above shall show a minimum adhesion value of
750 g/in. (30 g/mm) width at the temperatures specified in ASTM D 1000. The adhesive
shall be resistant to oils, acids, solvents, and water, and shall not leave objectionable
stains or residue after removal. The material shall be flexible and conformable to the
texture of the pavement.

(e) Durability. Type IV and blackout tape shall be capable of performing for the duration of a
normal construction season and shall then be capable of being removed intact or in large
sections at pavement temperatures above 40 °F (4 °C) either manually or with a roll-up
device without the use of sandblasting, solvents, or grinding. The Contractor shall provide
a manufacturer’s certification that the material meets the requirements for being removed
after the following minimum traffic exposure based on transverse test decks with rolling
traffic.

(1) Time in place - 400 days
(2) ADT per lane - 9,000 (28 percent trucks)
(3) Axle hits - 10,000,000 minimum

Samples of the material applied to standard specimen plates will be measured for
thickness and tested for durability in accordance with ASTM D 4060, using a CS-17 wheel
and 1000-gram load, and shall meet the following criteria showing no significant change
in color after being tested for the number of cycles indicated.

Test Type | Type IV Blackout
Minimum Initial Thickness, 20 (0.51) 65 (1.65) 65 (1.65)
mils (mm) ' 20 (0.51) 7 20 (0.51) %
Durability (cycles) 5,000 1,500 1,500

1/ Measured at the thickest point of the patterned surface.
2/ Measured at the thinnest point of the patterned surface.
The pavement marking tape, when applied according to the manufacturer's recommended
procedures, shall be weather resistant and shall show no appreciable fading, lifting, or

shrinkage during the useful life of the marking. The tape, as applied, shall be of good
appearance, free of cracks, and edges shall be true, straight, and unbroken.
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(f) Sampling and Inspection.

(1) Sample. Prior to approval and use of Type IV pavement marking tape, the
manufacturer shall submit a notarized certification from an independent laboratory,
together with the results of all tests, stating that the material meets the requirements
as set forth herein. The independent laboratory test report shall state the lot tested,
the manufacturer’'s name, and the date of manufacture.

After initial approval by the Department, samples and certification by the manufacturer
shall be submitted for each subsequent batch of Type IV tape used. The manufacturer
shall submit a certification stating that the material meets the requirements as set forth
herein and is essentially identical to the material sent for qualification. The certification
shall state the lot tested, the manufacturer's name, and the date of manufacture.

(2) Inspection. The Contractor shall provide a manufacturer’s certification to the Engineer
stating the material meets all requirements of this specification. All material samples
for acceptance tests shall be taken or witnessed by a representative of the Bureau of
Materials and shall be submitted to the Engineer of Materials, 126 East Ash Street,

Springdfield, lllinois 62704-4766 at least 30 days in advance of the pavement marking
operations.”

SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018
Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting
system within 21 days of making the payment.”

44



FAI Route 39 (I-39) & FAP Route 301 (US 20)
Section ((201-3) (4-1,5))TR

Winnebago County

Contract No. 64592

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017
Revised: April 1, 2019

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:
“This mobilization payment shall be made at least seven days prior to the subcontractor starting

work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’'s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%”

SUBMISSION OF PAYROLL RECORDS (BDE)
Effective: April 1, 2021 Revised: November 2, 2023

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

“‘STATEMENTS AND PAYROLLS

The payroll records shall include the worker's name, social security number, last known
address, telephone number, email address, classification(s) of work actually performed, hourly
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total,
deductions made, and actual wages paid.

The Contractor and each subcontractor shall submit certified payroll records to the
Department each week from the start to the completion of their respective work, except that full
social security numbers, last known addresses, telephone numbers, and email addresses shall
not be included on weekly submittals. Instead, the payrolls need only include an identification
number for each employee (e.g., the last four digits of the employee’s social security number).
The submittals shall be made using LCPtracker Pro software. The software is web-based and
can be accessed at https://Icptracker.com/. When there has been no activity during a work week,
a payroll record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or
“Complete”) selected.”
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STATE CONTRACTS. Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

“3. Submission of Payroll Records. The Contractor and each subcontractor shall, no later
than the 15" day of each calendar month, file a certified payroll for the immediately
preceding month to the lllinois Department of Labor (IDOL) through the lllinois Prevailing
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130). The portal
can be found on the |IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/ CONMED/Pages/Prevailing-Wage-Portal.aspx. Payrolls shall be submitted in the
format prescribed by the IDOL.

In addition to filing certified payroll(s) with the IDOL, the Contractor and each
subcontractor shall certify and submit payroll records to the Department each week from
the start to the completion of their respective work, except that full social security numbers
shall not be included on weekly submittals. Instead, the payrolls shall include an
identification number for each employee (e.g., the last four digits of the employee’s social
security number). In addition, starting and ending times of work each day may be omitted
from the payroll records submitted. The submittals shall be made using LCPtracker Pro
software. The software is web-based and can be accessed at htips:/Icptracker.com/.
When there has been no activity during a work week, a payroll record shall still be
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.”

VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE)

Effective: November 1, 2021
Revised: November 1, 2022

Add the following paragraph after the first paragraph of Article 701.08 of the Standard
Specifications:

“The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating,
or flashing, amber or amber-and-white, warning lights which are visible from all directions. In
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or
equipment is engaged in construction operations.”

WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: November 1, 2021

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723” within ten business
days following the reporting period. The reporting period shall be Sunday through Saturday for
each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included
in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE)
Effective: March 2, 2020
Add the following to Article 701.03 of the Standard Specifications:
“(q) Temporary Sign SUPPOITS ......uuuuuuuniiiiiiii e e e e e e e e e e e e e e e e e e aeeas 1106.02”
Revise the third paragraph of Article 701.14 of the Standard Specifications to read:

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each
device used on the contract. The letter shall provide information for the set-up and use of the
device as well as a detailed drawing of the device. The signs shall be supported within 20 degrees
of vertical. Weights used to stabilize signs shall be attached to the sign support per the
manufacturer’s specifications.”

Revise the first paragraph of Article 701.15 of the Standard Specifications to read:

“701.15 Traffic Control Devices. For devices that must meet crashworthiness standards,
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used
on the contract. The self-certification or letter shall provide information for the set-up and use of
the device as well as a detailed drawing of the device.”

Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read:

“1106.02 Devices. Work zone traffic control devices and combinations of devices shall meet
crashworthiness standards for their respective categories. The categories are as follows.

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
plastic drums, and delineators, with no attachments (e.g. lights). Category 1 devices
manufactured after December 31, 2019 shall be MASH-16 compliant. Category 1 devices
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009,
may be used on contracts let before December 31, 2024.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include vertical panels with lights, barricades,
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.
Category 2 devices manufactured on or before December 31, 2019, and compliant with
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024.
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Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions (impact
attenuators), truck mounted attenuators, and other devices not meeting the definitions of
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH-16
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.
Category 3 devices shall be crash tested for Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary traffic signals, and area lighting supports. It is preferable for
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however,
there are currently no crash tested devices in this category, so it remains exempt from the
NCHRP 350 or MASH compliance requirement.

For each type of device, when no more than one MASH-16 compliant is available, an
NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after
December 31, 2019.”

Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read:

“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use at
Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal to
45 mph.

(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic shell
designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings.

(I) Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s qualified
product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings. The barrier shall be capable
of being moved on and off the roadway on a daily basis.”
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

The Prevailing rates of wages are included in the Contract proposals which are
subject to Check Sheet #5 of the Supplemental Specifications and Recurring
Special Provisions. The rates have been ascertained and certified by the
lllinois Department of Labor for the locality in which the work is to be performed
and for each craft or type of work or mechanic needed to execute the work of
the Contract. As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.)
and Check Sheet #5 of the Contract, not less than the rates of wages
ascertained by the lllinois Department of Labor and as revised during the
performance of a Contract shall be paid to all laborers, workers and mechanics
performing work under the Contract. Post the scale of wages in a prominent

and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be
paid as listed in the specification of rates, the contractor shall post the revised
rates of wages and shall pay not less than the revised rates of wages. Current
wage rate information shall be obtained by visiting the lllinois Department of

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814. It is the responsibility of the contractor to review the rates applicable to
the work of the contract at regular intervals in order to insure the timely payment
of current rates. Provision of this information to the contractor by means of the
lllinois Department of Labor web site satisfies the notification of revisions by
the Department to the contractor pursuant to the Act, and the contractor agrees
that no additional notice is required. The contractor shall notify each of its

subcontractors of the revised rates of wages.
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