
  
 
 
 
 
 
 
 
 
 
  

June 14, 2024 Letting  
 
 

 
Notice to Bidders, 

Specifications  
and Proposal 

 
 

 
 
 

 

     Contract No. 78A64 
     Various Counties 
     Section D9 ELECTRICAL REPAIR FY25-1 
     Various Routes 
     District 9 Construction Funds 
 

 
 

 

  
 
 

 

  
  Prepared by 
 S 
  Checked by 

                             (Printed by authority of the State of Illinois) 

104 



 

 
 

 

 

 

NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m. 
June 14, 2024 prevailing time at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 78A64 
  Various Counties 
  Section D9 ELECTRICAL REPAIR FY25-1 
  Various Routes 
  District 9 Construction Funds 
  
 Electrical repair and/or replacement on various routes in District 9. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2022, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in 
effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of  Various Routes, Section D9 Electrical Repair FY25-1, Various Counties, Contract 
No. 78A64, and in case of conflict with any part or parts of said Specifications, the said Special 
Provisions shall take precedence and shall govern. 
 

Various Routes 
Section D9 Electrical Repair FY25-1 

Various Counties 
Contract No. 78A64 

 
 

LOCATION OF IMPROVEMENT 
 
This contract is located within the various counties of District 9. 
 
 
DESCRIPTION OF WORK 
 
Work shall consist of repairing or replacing damaged electrical traffic control devices, repairing 
highway lighting outages, traffic signal re-lamping and cleaning, replacing loop detectors, 
modernizing existing electrical facilities, adding new facilities, and providing electrical services 
that are requested at locations described in a Department work order issued in complianace with 
this contract. 
 
 
TRAFFIC CONTROL PLAN 
 
During the entire construction period, the road shall be kept open to traffic as follows: 
 

(a) The highway shall be kept open to at least one lane of traffic at all times and to two lanes 
of traffic to the greatest extent possible. 

(b) Access to all public roads and private entrances shall be maintained during all stages of 
the work. 

Traffic may only be reduced to less than two lanes at the following locations at the indicated times. 
Limts are from the District Signficant Location Map, and limits should be verified. Failure to have 
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the workers and equipment out of the workzone by 7:00 AM will result in the Contractor being 
charged $1,000 for each hour over beginning at 7:01 AM. 

 
Interstate 64 between the Jefferson County/Washington County line to the I-64/I-57 northern split 
in Jefferson County 
 
Monday thru Thursday 7 PM – 7 AM 
Friday 9 PM - 7AM 
Sunday 9 PM – 7 AM 
Outside summer period (Memorial Day–Labor Day) and holidays as per Article 107.09. Standard 
lane closures allowed from 7 AM to noon during peak hours, but no workers or equipment can be 
present. 
 
Interstate 57 between the I-64/I-57 northern split in Jefferson County to the I-57/I-24 Interchange 
in Williamson County 
 
Monday thru Thursday  
NB 7 PM – 7 AM 
SB 8 PM – 7 AM 
 
Illinois Route 13 between New Era Road (Carbondale) in Jackson County to IL 37 (Marion) in 
Williamson County 
 
Monday thru Friday 7 PM – 7 AM 
 
Illinois Route 15 Between Davidson Avenue and 10th Street (Mt. Vernon) in Jefferson County 
 
Monday thru Friday 7 PM to 7 AM 
 
Interstate 24 between US 45 and the Ohio River Bridge in Massac County 
 
Monday thru Friday 7 PM – 7 AM 
Outside summer period (Memorial Day–Labor Day) and holidays as per Article 107.09. Standard 
lane closures allowed from 7 AM to noon during peak hours, but no workers or equipment can be 
present. 
 
The Contractor shall utilize the proper traffic control and protection procedures required by 
applicable highway standards to properly protect their workmen and the motoring public when 
work is being performed on or near the roadway. Traffic control and protection will not be paid for 
separately but shall be included in applicable pay items listed in this contract.  
 
Night time work zone lighting will not be paid for separately but shall be included in the applicable 
pay items listed in this contract. The reflectorized temporary pavement marking tape requirement 
shown on Standards 7010401 and 701422 shall be waived for this contract.  
 
The traffic control standard recommended is based on the Department’s estimate of the nature of 
work, duration, and equipment required to perform the repairs. Any deviation must remain in 
compliance to the Standard Specifications for Road and Bridge Construction, Standard 
Specifications for Traffic Control Items, and the Manual on Uniform Traffic Control Devices, most 
recent edition, and prior approval by the Department is required.  
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STATUS OF UTILITIES TO BE ADJUSTED 
 

NO UTILITIES TO BE ADJUSTED 
The above represents the best information of the Department and is only included for the 
convenience of the bidder. The applicable provisions of Sections 102 and 103 and Articles 105.07 
and 107.20 of the Standard Specifications for Road and Bridge Construction shall apply. 
 
If any utility adjustment or removal has not been completed when required by the Contractor's 
operation, the Contractor should notify the Engineer in writing. A request for an extension of time 
will be considered to the extent the Contractor's operations were affected. 
 
Utility adjustments or relocations should not be required by this project. The Illinois Underground 
Utility Facilities Damage Prevention Act requires persons excavating to contact the one call 
system (J.U.L.I.E at 800-892-0123 or 811) before digging.  
 
 
TERM OF CONTRACT 
 
The term of this contract shall start on the date of contract execution and end 365 calendar days 
later. The Contractor shall schedule their operations in order to complete all work orders issued, 
including all clean-up work, and open all roadways to traffic on or before the term of the contract 
expires. 
 
 
TERMINATION FOR CAUSE 
 
The State may terminate this contract, in whole or in part, immediately upon notice to the 
Contractor if it is determined that the actions, or failure to act, of the Contractor, their agents, their 
employees, or subcontractors have caused or reasonably could cause jeopardy to health, safety, 
or property. If Contractor fails to perform to the State’s satisfaction any material requirement of 
this Contract or is in violation of a material provision of this contract, the State shall provide written 
notice to the Contractor requesting that the breach or noncompliance be remedied within the 
period of time specified in the State’s written notice. If the breach or noncompliance is not 
remedied by that date, the State may either immediately terminate the contract without additional 
written notice or enforce the terms and conditions of the contract. In either event, the State may 
seek any available legal or equitable remedies and damages. 
 
 
TERMINATION FOR CONVENIENCE 
 
Following 30 days written notice, the State may terminate this contract in whole or in part without 
the payment of any penalty or incurring any further obligation to the Contractor. Following any 
such termination for convenience, the Contractor shall be entitled to compensation upon 
submission of invoices and proof of claim for services provided under the contract up to and 
including the date of termination. 
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WORK ORDERS 
 
No work of any kind is to be performed by the Contractor unless a work order authorizing the work 
has been issued by the Engineer. Requests for emergency service calls may be initiated by the 
Department with a telephone call, faxed message, or email and followed by a written work order 
authorizing the work. The work order shall show the date and time issuance, type of facility, 
location, a description of the service required or the problem reported, and pay items. The work 
order will indicate a district contact and telephone number for the Contractor to contact with any 
questions regarding the work order. 
 
If at the time of service being performed, additional work of a minor nature (not to exceed $500) 
appears to be needed, the Contractor shall proceed with that work. If it appears that the additional 
work could result in a substantial addition or change to the current work order, the Contractor shall 
contact the district contact before proceeding with the additional work. 
 
The date and time the Contractor’s work crew arrives at the location on the work order and the 
date and time the requested work is completed shall be noted on the Contractor’s billing invoice 
submitted to the Department for payment. If the work is not completed on the first trip, the 
Contractor shall record on the invoice the arrival and departure dates and times for all subsequent 
work crews until the work order is completed. 
 
The Contractor shall advise the Department’s district contact upon arriving and departing of the 
site of all service calls and provide the status of work. The Contractor will be provided with an 
after hour’s telephone number for the  district contact. 
 
 
QUANTITIES 
 
The quantities specified in this contract indicate the estimated amount of work required for the 
duration of this contract. This is merely an estimate to allow contractors to establish unit prices 
and permit the Department to determine the low bidder. It shall be understood that the unit prices 
of this contract shall prevail throughout this contract regardless of the quantity. 
 
 
PARTS AND MATERIALS 
 
Parts and materials supplied by the Contractor which have a retail value under $25.00 per unit 
shall be considered included in the contract and no additional compensation is allowed.  
 
When such parts and materials are furnished by the Contractor, the material shall be of the best 
grade of its respective kind for the intended purpose. The Contractor is expected to make a good 
faith effort to purchase the parts and materials supplied by them at the lowest possible price. The 
transportation of the parts and materials to the location on the work order by the Contractor shall 
be considered included in the contract, except for certain knockdown repairs or when a special 
piece of equipment is required to properly transport the items.  
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Parts and materials may be furnished by the Department when available and practical, unless 
otherwise specified by this contract. The transportation of department supplied parts and 
materials to the location on the work order by the Contractor shall be considered included in the 
contract. The Department, at its discretion, may increase or decrease the quantities or kinds of 
materials supplied to the Contractor. In order to expedite the repair of an installation, the 
Department reserves the right to deliver parts, materials, and equipment directly to the 
Contractor's shop or to the jobsite. 
 
 
WARRANTIES FOR SUPPLIES AND SERVICES 
 
The Contractor shall warrant that the supplies furnished under this contract will conform to the 
State’s manufacturing standards, specifications, drawings, samples, or descriptions furnished by 
the State including but not limited to all specifications attached as exhibits hereto; will be 
merchantable, of good quality and workmanship, free from defects for a period of 12 months or 
longer if specified in the writing, and fit and sufficient for the intended use; will comply with all 
federal and state laws, regulations, and ordinances pertaining to the manufacturing, packing, 
labeling, sale, and delivery of the supplies; will be of good title and be free and clear of all liens 
and encumbrances; and will not infringe any patent, copyright, or other intellectual property rights 
of any third party. Contractor agrees to reimburse the State for any losses, costs, damages, or 
expenses including, without limitations, reasonable attorney’s fees and expenses arising from 
failure of the supplies to meet such warranties. Contractor shall ensure that all manufacturers’ 
warranties are transferred to the State and shall provide a copy of the warranty. These warranties 
shall be in addition to all other warranties, expressed, implied or statutory, and shall survive the 
State’s payment, acceptance, inspection, or failure to inspect the supplies. 
 
Contractor warrants that all services will be performed in a good and professional manner to 
industry standards by trained and competent personnel. Contractor shall monitor performances 
of each individual and shall reassign immediately any individual who is not performing to 
professional standards, who is not efficient or effective in performing the work of the contract, who 
is disruptive or not respectful of others in the workplace, or who in any way violates the contract 
or state policies. 
 
CONTRACTOR REQUIREMENTS 
 
The Contractor shall be available to respond to calls for service at all times, including Saturdays, 
Sundays, and holidays, to correct any malfunction of equipment or affect any temporary 
emergency repair to damaged equipment resulting from any cause. The Contractor shall 
designate at least two responsible representatives of its organization of whom the Department 
may issue work orders and instructions. The Contractor shall provide necessary information 
(names and telephone numbers) of these representatives. One of these representatives shall be 
available at all times. 
 
When the Contractor dispatches only one person to perform the work, that person will be an 
International Brotherhood of Electrical Workers journeyman, tradesman ,or equivalent. When the 
job requires more than one person, an apprentice or aid may accompany the journeyman. 
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The Contractor shall report the existence of any defective equipment, controls, and/or accessories 
which may require replacement or repairing. This information shall be given to the Engineer and 
shall include the location of the defective item and the impact on the project. 
 
The Contractor will be required to perform the specified work with their own workforce. 
Subcontracting of work will not be allowed without prior approval from the Department. The 
Contractor must provide justification for subcontracting work when requesting approval. In the 
event subcontracting of work is approved, the Contractor will submit actual invoices and receipts 
or bills from the subcontractor documenting the cost for labor, materials, supplies, and 
components. 
 
 
EQUIPMENT 
 
The Contractor shall submit unit costs for equipment to be used in the execution of this contract. 
If the Department authorizes the Contractor to use a piece of machinery or equipment that does 
not have a contract unit price and is not considered included in the contract, payment shall be 
made in accordance with Article 109.04(b)(4) of the Standard Specifications. 
 
All Contractor work crews shall be equipped with a cellular telephone to facilitate communications 
with work crews and to verify operating conditions of essential electrical facilities. If more than 
one vehicle is being used for a work order, only the crew leader will be required to be equipped 
with a cellular telephone. The Contractor shall provide the Department with the cellular telephone 
number being used in the execution of each work order. The Department reserves the rights to 
use the cellular telephone to contact a Contractor's work crew for their location and to request a 
report on the status of a work order. All costs associated with this requirement shall be included 
in the contract. 
 
The time allowed for the equipment pay item included in this contract shall be the actual time 
equipment is onsite at the work location (while work is underway). Equipment usage will be 
measured to the nearest 0.25 hour for each piece of equipment approved for use on the applicable 
work order. Equipment rates include (but are not limited to) the cost of fuel, oil, lubrication, 
supplies, small tools, necessary attachments, repairs, overhaul and maintenance of any kind, 
depreciation, storage, overhead, profits, insurance, and all incidentals. 
 
This work will be paid for at the contract unit price per HOUR for PICK-UP TRUCK; TRUCK 
CRANE, BUCKET TRUCK FOR HIGHWAY LIGHTING; POLE TRAILER; or FLATBED 
TRAILER., BUCKET TRUCK (LENGTH LESS THAN 35 FEET); AND BUCKET TRUCK (LENGTH 
35 TO 65 FEET). 
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JOURNEYMAN ELECTRICIAN 
 
This unit shall be eligible for payment only when labor is performed onsite at appropriate work 
locations. Labor will be measured to the nearest 0.25 hour for each journeyman electrician 
approved for use on the applicable work order. Labor rates for journeyman electrician shall be 
inclusive of (but not limited to) all regular and premium time, insurance, benefits, overheard, and 
profit. 
 
The journeyman electrician shall furnish all labor, tools, equipment, and other incidentals 
necessary or convenient to the successful completion of work orders and the carrying out of all 
duties and obligations imposed by the contract. Also, the journeyman electrician shall be required 
to carry a cellular telephone to facilitate communications with work crews and to verify operation 
conditions of essential ITS facilities. The Department reserves the rights to use the cellular 
telephone to contact the journeyman electrician for their location and to request a report on the 
status of a work order. No additional compensation for cellular telephone expenses will be 
allowed. 
 
This work will be paid for at the contract unit price per HOUR for JOURNEYMAN ELECTRICIAN. 
 
 
APPRENTICE ELECTRICIAN 
 
This unit shall be eligible for payment only when labor is performed onsite at appropriate work 
locations. Labor will be measured to the nearest 0.25 hour for each apprentice electrician 
approved for use on the applicable work order. Labor rates for apprentice electrician shall be 
inclusive of (but not limited to) all regular and premium time, insurance, benefits, overheard, and 
profit. 
 
Apprentice electricians utilized as part of this contract must follow the criteria listed below: 
 

• All apprentice electricians shall work within the guidelines of the apprentice program. 
• Apprentice electricians may only be utilized for routine maintenance tasks including, but 

not limited to, traffic camera lens cleaning, filter cleaning and/or replacement, light post 
inspection and repair, and other various duties associated with routine maintenance. 

• Apprentice electricians will be allowed to respond to emergency calls to assist a 
journeyman electrician when needed. 

• Apprentice electricians must be directly supervised at all times by a qualified vendor 
representative. 

• The Department reserves the right to limit the number of apprentices used in execution of 
this contract. 

• The Department reserves the right to restrict work performed for this contract by 
apprentice electricians. 

 
The apprentice electrician shall furnish all labor, tools, equipment, and other incidentals necessary 
or convenient to the successful completion of work orders and the carrying out of all duties and 
obligations imposed by the contract unless already provided by the journeyman electrician. 
 
This work will be paid for at the contract unit price per HOUR for APPRENTICE ELECTRICIAN. 
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LABOR 
 
This unit shall be eligible for payment only when labor is performed onsite at appropriate work 
locations. Labor will be measured to the nearest 0.25 hour for each person other than journeyman 
or apprentice electrician (normally a laborer) approved for use on the applicable work order on 
items other than routine work items. Labor rates shall be inclusive of (but not limited to) all regular 
and premium time, insurance, benefits, overheard, and profit. 
 
The laborer shall furnish all labor, tools, equipment, and other incidentals necessary or convenient 
to the successful completion of work orders and the carrying out of all duties and obligations 
imposed by the contract. Also, the laborer shall be required to carry a cellular telephone to 
facilitate communications with work crews. The Department reserves the rights to use the cellular 
telephone to contact the laborer for his or her location and to request a report on the status of a 
work order. No additional compensation for cellular telephone expenses will be allowed. 
 
This work will be paid for at the contract unit price per HOUR for LABOR. 
 
 
ARROWBOARDS AND ATTENUATORS 
 
The arrowboards shall meet the requirements of Articles 701.15(i) and 1106.02. The attenuators 
shall meet the requirements of Articles 701.15(h) and 1106.02. 
 
The time allowed shall be the actual time the arrowboard or attenuator is in use at the work 
locations. Labor will be measured to the nearest 0.25 hour for each arrowboard and/or attenuator 
approved for use on the applicable work order. 
 
This work will be paid for at the contract unit price per HOUR for ARROWBOARD (TRAILER 
MOUNTED) or ATTENUATOR, CRASH (TRUCK MOUNTED). 
 
 
ROUTINE WORK ITEMS 
 
The following are considered routine work items and are detailed as described in their sections: 
repair highway light pole knockdown; replace highway light pole breakaway device, couplings; 
replace highway light pole breakaway device, transformer base; and replace traffic signal post 
base assembly. 
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REPAIR  HIGHWAY LIGHT POLE KNOCKDOWN 
 
This work consists of repairing a highway light pole knockdown at a location designated in a work 
order. The unit price shall be inclusive of labor, equipment, transportation of workers and 
materials, and temporary traffic control required to properly complete the work item. This pay item 
shall include all travel expenses involved in completing the repair. 
 
The Contractor shall respond within the specified time as detailed in the Response Times 
Provision to clear the electrical circuit, install a Uni-Safe box to isolate the electrical cables, and 
remove any knockdown debris from the roadway and shoulder. Knockdown poles shall not be left 
on the roadway right of way while the Contractor is awaiting parts to complete the repair. If the 
initial knockdown callout is at night, a weekend, or a holiday, the Contractor may wait until the 
next working day to clear the pole from the right of way. 
 
The parts and materials required to complete the repair shall be charged as detailed in the Parts 
and Materials provision. The required parts and materials shall be itemized on the Contractor’s 
invoice. If a part is provided by the Department, the Contractor shall note this on the invoice. The 
Contractor shall not be eligible for any travel time reimbursement. 
 
The Contractor is expected to complete the repair within five working days. The Contractor shall 
be responsible for notifying the Department if the requested knockdown repair cannot be 
completed within the allotted time. 
 
This pay item shall be used for the repair of all highway light pole related knockdowns including 
poles mounted on a foundation, median wall, or bridge parapet; lighting controllers; and service 
installations. 
 
This work will be paid for at the contract unit price per EACH for REPAIR HIGHWAY LIGHT POLE 
KNOCKDOWN. 
 
 
REPLACE HIGHWAY LIGHT POLE BREAKAWAY DEVICE, COUPLINGS 
 
This work shall consist of the replacement of a highway light pole breakaway device, couplings at 
a location designated in a work order. The unit price shall be inclusive of labor, equipment, 
transportation of workers and materials, and temporary traffic control required to properly 
complete the work item. This pay item shall include all travel expenses involved in completing the 
repair. 
 
The parts and materials required to complete the repair shall be charged as detailed in the Parts 
and Materials provision. The required parts and materials shall be itemized on the Contractor’s 
billing invoice. If a part is provided by the Department, the Contractor shall note this on the invoice. 
 
This work shall consist of the removal and disposal of the existing breakaway and complete 
replacement in accordance with Section 838 of the Standard Specifications. 
 
This work will be paid for at the contract unit price per EACH for REPLACE HIGHWAY LIGHT 
POLE BREAKAWAY DEVICE, COUPLING. 
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REPLACE HIGHWAY LIGHT POLE BREAKAWAY DEVICE, TRANSFORMER BASE 
 
This work shall consist of the replacement of a highway light pole breakaway device, transformer 
base at a location designated in a work order. The unit price shall be inclusive of labor, equipment, 
transportation of workers and materials, and temporary traffic control required to properly 
complete the work item. This pay item shall include all travel expenses involved in completing the 
repair. 
 
The parts and materials required to complete the repair shall be charged as detailed in the Parts 
and Materials provision. The required parts and materials shall be itemized on the Contractor’s 
billing invoice. If a part is provided by the Department, the Contractor shall note this on the invoice. 
 
This work shall consist of the removal and disposal of the existing breakaway and complete 
replacement in accordance with Section 838 of the Standard Specifications. 
 
This work will be paid for at the contract unit price per EACH for REPLACE HIGHWAY LIGHT 
POLE BREAKAWAY DEVICE, TRANSFORMER BASE. 
 
 
REPLACE TRAFFIC SIGNAL POST BASE ASSEMBLY 
 
This work shall consist of the replacement of a traffic signal post base assembly at a location 
designated in a work order. The unit price shall be inclusive of labor, equipment, transportation of 
workers and materials, and temporary traffic control required to properly complete the work item. 
This pay item shall include all travel expenses involved in completing the repair. 
 
The parts and materials required to complete the repair shall be charged as detailed in the Parts 
and Materials provision. The required parts and materials shall be itemized on the Contractor’s 
billing invoice. If a part is provided by the Department, the Contractor shall note this on the invoice. 
 
This work shall consist of the removal and disposal of the existing base assembly and complete 
replacement in accordance with Section 875 of the Standard Specifications. 
 
This work will be paid for at the contract unit price per EACH for REPLACE TRAFFIC SIGNAL 
POST BASE ASSEMBLY. 
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KNOCKDOWN DEBRIS 
 
The debris from damaged traffic signals, flashing beacons, and highway light poles shall remain 
the property of the Department. The Contractor shall transport knockdown debris to the 
Department’s facility in Carbondale. This debris can be delivered after each knockdown repair or 
held at the Contractor’s shop and delivered periodically to the Department’s facility. The 
Contractor should notify the Department when knockdown debris is to be delivered, so personnel 
will be available to direct unloading. 
 
Concrete rubble, broken glass, and other material of this type shall be disposed of by the 
Contractor at an approved site off of the state right of way. 
 
This requirement shall be considered included in this contract, and no additional compensation 
shall be allowed. 
 
 
KNOCKDOWN DOCUMENTATION 
 
The Contractor shall provide the Department with photographs of all onsite knockdown debris to 
document the damage for third party claims. The photographs may be Polaroid-type instant 
pictures or digital images and should have the number of views necessary to properly detail the 
motorist caused damage. Three or more photographs are required for adequate documentation. 
Pole numbers or other identifying information should be included in the photographs as much as 
possible. The costs incurred by the Contractor to have the cameras and film available to their 
work crews to provide this documentation to the Department shall be considered included in the 
routine work item to repair the knockdown, and no additional compensation shall be allowed. 
 
 
ANCHOR BOLT REPAIRS 
 
Repairs to broken anchor bolts shall be made using rod couplings. The concrete around the 
broken anchor bolt shall be core drilled and removed to the depth necessary to accommodate the 
rod coupling. After the coupling is installed, the foundation shall be repaired with a suitable cement 
grout mixture. Anchor bolts shall not be welded. This work will be paid for as stated in the Parts 
and Materials provision. 
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TEST EQUIPMENT 
 
The Contractor shall provide all of their own testing instruments, as required, to service the 
electrical facilities of the Department. 
 
The Contractor will be provided a copy of the procedure to be used to determine the integrity of 
inductive loop detectors. This procedure requires the Contractor to have proper electronic 
instruments to test the resistance, inductance, resistance to ground, and quality factor of a loop 
and lead-in circuit as per Article 801.13 of the Standard Specifications. 
 
When testing ITS equipment, the Contractor shall use the established procedures as defined by 
the manufacturer or standard practice to determine the integrity of equipment. The Department 
shall be provided with the testing procedures used upon request. 
 
All required test equipment shall be considered included in the contract, and no additional 
compensation will be allowed. 
 
 
SMALL TOOLS 
 
Individual pieces of equipment not listed in the Department’s Schedule of Average Annual 
Equipment Ownership Expense booklet and having a replacement value of $1,000.00 or less shall 
be considered to be tools or small equipment, and no payment will be made for their use on this 
contract. 
 
 
CONTROLLER SERVICE LOGS 
 
Entries in service logs in traffic signal controller cabinets are to be made by the Contractor at the 
time any controller related servicing is performed. The date and time entered in the service log 
shall document when the serviceman arrived to begin work in the controller cabinet. 
 
 
TRAFFIC SIGNS 
 
When repairing a damaged traffic signal, flashing beacon, or highway lighting standard, the 
Contractor shall reinstall any traffic signs that were attached to the standard. If these signs are 
damaged to the extent they cannot be reused, the Contractor shall immediately notify the 
Department so that replacement signs can be installed. 
 
  



VARIOUS ROUTES 
SECTION D9 ELECTRICAL REPAIR FY25-1 

VARIOUS COUNTIES 
CONTRACT NO. 78A64 

 

 
13 

NUMBERING SYSTEM 
 
The Contractor shall maintain the Department’s traffic signal and highway lighting numbering 
systems on all knockdowns. These numbers are to be used on all reports, correspondence, and 
billing invoices. 
 
 
WAIVER OF LIEN 
 
The Department may, at its discretion, require waivers of lien for materials or authorized 
subcontracted work prior to payment for any goods or services. 
 
 
PROTECTIVE GEAR AND CLOTHING 
 
The Contractor shall be responsible for providing their workmen any necessary protective gear or 
clothing which may be required in the execution of a work order. Such gear or clothing could 
include, but not be limited to, dust masks, breathing apparatus, electrically insulated gloves, 
protective gloves, and clothing for chemicals, etc. The cost to provide protective gear or clothing 
shall not be paid for separately but shall be considered included in this contract. 
 
 
CONFINED SPACE ENTRY 
 
The enclosed areas of bridge structures and pylons are considered to be confined spaces. The 
Contractor shall comply with all OSHA requirements relative to confined space entry. An oxygen 
deficient, toxic, explosive, or flammable atmosphere may exist within this confined space. 
Atmosphere testing shall be conducted prior to entry and continuously while employees are 
working within a confined space. The Contractor shall inform the Department of who will serve as 
the rescue responder in an emergency and what system will be used to notify the responder that 
an emergency exists. Compliance with this provision shall be considered included in this contract, 
and no additional compensation will be allowed. 
 
 
INVOICES 
 
The amount shown on each invoice shall be in accordance with the rates established in the 
Summary of Quantities section. Any invoices/bills issued by the Contractor to the Department 
pursuant to this contract shall be sent to the following address: 
 
Illinois Department of Transportation  
District 9 / Bureau of Administration  
Attn: Heath Barone. 
 P.O. Box 100  
Carbondale, IL  62901. 
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Separate billing invoices shall be submitted by the Contractor for each individual work order. The 
Department will provide the Contractor a computer software database that shall be used by the 
Contractor to prepare the billing invoices. By the 5th working day of each month, the Contractor 
shall submit the actual invoice, or an accurate estimate of cost for the work order, for services 
performed or assigned during the preceding month. The Contractor shall submit an invoice for 
each work order within two weeks after completion of the work. 
 
The Contractor shall submit two copies of each invoice. All invoices shall contain the location of 
service; work order number; date work occurred; a detail of the amount and cost of labor, 
equipment, and materials (either Department or Contractor supplied) utilized to complete the 
requested service; a description of the service performed; and the total cost of the work. For 
invoices requiring itemization, a subtotal for labor, equipment, and materials shall be shown. A 
copy of the work order shall accompany each invoice. When apprentice electricians perform work 
for this contract, the Contractor shall submit the apprentice electricians on the job training hours 
and the corresponding work orders with the invoices. 
 
Final payment will not be made until all services are completed and accepted by the Department. 
 
For routine work items, the invoice shall also include the unit price for the routine work item, 
detailed information about any deficiencies which were found and corrected while performing the 
routine work item, and a listing and price for parts used other than those required by the routine 
work item description. 
 
For non-routine work (regular work orders), labor and equipment usage shall be billed to the 
nearest quarter hour. 
 
The Contractor shall also attach a copy of the invoice showing their cost for any parts or materials 
with a unit cost of $25.00 or more. See the Parts and Materials provision of this contract for the 
definition of incidental parts and materials. 
 
The Department shares the maintenance responsibilities of some traffic signal installations in this 
service area with municipalities. The Contractor shall send all invoices to the Department first. 
The Department will pay its share of the invoice and forward it to the respective municipality. The 
remaining portion of the invoice will then be paid to the Contractor by the municipality. 
 
 
SCHEDULE OF WORK 
 
Any work performed on state premises shall be done during the hours designated by the State 
and performed in a manner that does not interfere with the State and its personnel. 
 
 
EXPENSES 
 
Unless otherwise agreed upon and stated herein, this contract does not allow for reimbursement 
of any expense incurred by the Contractor including, but not limited to, telephone or other 
communications device, postage, copying, travel, transportation, lodging, food, and per diem. 
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TAX 
 
Contractor shall not bill for any taxes unless accompanied by proof that the State is subject to the 
tax. If necessary, Contractor may request the applicable agency’s Illinois and federal tax 
exemption information. 
 
 
PAYMENT TERMS AND CONDITIONS 
 
By submitting an invoice, Contractor certifies that the supplies or services provided meet all 
requirements of the contract, and the amount billed and expenses incurred are as allowed in the 
contract. Invoices for services performed and expenses incurred through June 30 of any year 
must be submitted to the State no later than July 31 of that year. Otherwise, the Contractor may 
have to seek payment through the Illinois Court of Claims (30 ILCS 105/25). All invoices are 
subject to statutory offset (30 ILCS 210). 
 
Payments, including late payment charges, will be paid in accordance with the State’s “Prompt 
Payment Act” (30 ILCS 540) and rules (74 III. Adm. Code 900) when applicable. Payments 
delayed at the beginning of the State’s fiscal year (July and August payments) because of the 
appropriation process shall not be considered a breach.   
 
 
RESPONSE TIMES 
  
The Department may establish an expected response time for the requested service at the time 
a work order is issued. If, however, the Contractor is not given a definitive response time, the 
following are to apply: 
  
Emergency Service Calls and Outages – Work crew shall be at the location on the work order 
within 1.5 hours of notification during normal work hours and within 2 hours of notification after 
normal work hours. 
  
Normal work hours, for the purposes of this contract, shall be hours during which the Contractor 
is not required to pay overtime labor rates. Working day, when used in connection with this 
contract, shall mean any day the offices of the Department are open for normal business. 
  
Routine Work Items - Complete work within 30 days of the date the work order was issued. 
  
It shall be the Contractor's responsibility to promptly notify the Department, if for any reason, the 
Contractor cannot meet either the response time established at the issuance of the work order or 
the response times established herein. 
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FAILURE TO MEET RESPONSE TIME 
 
Should the Contractor fail to respond and/or complete a work order on time, or such extended 
time as may have been allowed by the Department, a monetary deduction will be applied to 
monies due or that may become due to the Contractor. The value of the monetary deduction will 
be as follows: 
 
For Level 1 (Emergency Service Calls:) 

  *  After applicable response time expires 
 
For Level 2 (Priority Non-Emergency Service Calls) and Level 3 (Routine Work Items:) 

$75.00 per day per work order 
 
For the purpose of calculating the level 2 and level 3 monetary deduction, a day shall be any (or 
portion of) excluding the following: 

(a) When adverse weather at the jobsite prevents work on the controlling item of a work order. 
(b) When job conditions at the jobsite due to recent weather conditions prevent work on the 

controlling item of a work order. 
(c) When work on the controlling item has been suspended by an act or omission by the 

Department or Engineer. 
 
 
CONTROL OF WORK 
 
The Department will conduct frequent inspections of the respective systems and installations to 
determine if the servicing is being performed by the Contractor promptly, satisfactory, and in the 
manner specified in the contract. 
 
The Contractor shall at all times provide a force of qualified personnel sufficient, in the opinion of 
the Department, to perform the work and specialized operations required and described herein. 
A working knowledge will be required in basic electrical circuits, solid state circuits, D.C. 
applications, field testing equipment, and local/national electrical codes. The Department shall be 
the sole judge as to the qualifications and credentials of the Contractor's personnel. 
 
The Department reserves the right to require the Contractor to remove any employee from their 
assignment on the jobsite based upon conduct, carelessness, insubordination, incompetence, 
inefficiency, or any other conditions deemed to be contrary to the best interest of the State of 
Illinois. 
 
The Department reserves the right to place maximum or minimum limits on the work force and/or 
equipment utilized by the Contractor to execute a work order. The Contractor’s employees shall 
be prepared to cooperate with such inspections and shall provide whatever information is 
requested concerning the work in progress. 

Work Order Amount Monetary Deduction for Each 15 Minutes* 
From $0 to $500 $25 

From $501 to $1000 $50 
From $1001 and over $100 
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CONTRACTOR’S REPRESENTATIVE 
 
The Contractor shall designate a service representative to serve as the key contact person for 
the Department in the execution of this contract. The service representative shall monitor the daily 
activities of the contract and be available to discuss and respond to any problems that may arise. 
The services of this person shall be included in the contract, and no additional compensation shall 
be allowed. 
 
 
ELECTRONIC MAIL AND FACSIMILE MACHINE 
 
The Contractor shall have electronic mail receiving and sending capabilities and a fax machine 
available. The Department will utilize these communication mediums to reduce errors in 
communications, to send/receive work orders, and receive daily contract work activity sheets, 
various drawings and estimate sheets as needed. This requirement shall be included in the 
contract, and no additional compensation shall be allowed. 
 
 
CONTRACTOR RESPONSIBILTY 
 
When repairing a damaged highway lighting standard, the Contractor shall reinstall any existing 
pole identification signs which were attached to the standard. If these signs were damaged to the 
extent they cannot be reused, the Contractor shall immediately notify the Department so that 
replacement sign can be installed. This requirement shall be considered included with this 
contract, and no additional compensation shall be allowed. 
 
The Contractor shall be solely responsible for any damage to existing structures or to the right-
of-way resulting from the operation of their equipment or employees while making repairs. The 
Contractor shall at  their own expense restore any damage to a condition equal to that existing 
before the damage was done as directed by the Engineer. 
 
 
UNDERGROUND FACILITIES 
 
Before starting work at a repair site requiring excavation, the Contractor shall contact JULIE at 
the phone number 1-800-892-0123 to facilitate the location of underground utilities. The 
Contractor shall also locate the Department’s lighting circuits, traffic signals, and other electrical 
facilities in areas of excavation and protect them. 
 
Any damage to the underground facilities caused by the Contractor shall be repaired to the 
satisfaction of the Engineer at the Contractor's expense, including temporary repairs which may 
be required to keep the facility operational while material is being obtained to make permanent 
repairs. Splicing of electric cable will not be allowed. Electric cable shall be replaced from pole to 
pole or controller. 
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BORROW AREAS, USE AREAS, AND/OR WASTE AREAS 
Effective:  November, 2009 
 
In addition to the provisions contained in Article 107.22 of the Standard Specifications, any 
required submittals to the District office shall require four copies sent for processing. All copies of 
pictures submitted shall be in color. 
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TRAFFIC SIGNAL LOCATIONS 
 
For information only. Locations are subject to change. 
 

COUNTY TOWN MARKED_ROUTE SIDE_ROAD 

Alexander Cario US 51/ILL 3 ILL 37 
Franklin West City ILL 14 Central Ave/S Central Ave 
Franklin West City ILL 14 I 57SB TO ILL 14/ILL 14 TO I 57SB 
Franklin West City ILL 14 I 57NB TO ILL 14/ILL 14 TO I 57NB 
Franklin West City ILL 14 N Du Quoin St/S Du Quoin St 
Franklin Benton ILL 34 N McLeansboro St/S McLeansboro St 
Franklin West Frankfort ILL 149 I 57SB TO ILL 149/ILL49 TO I-57SB 
Franklin West Frankfort ILL 149 I-57NB TO ILL49/ ILL 149 TO I 57NB 
Franklin West Frankfort ILL 149 ILL 37 
Franklin West Frankfort ILL 149 N Emma St/S Emma St 
Franklin West Frankfort ILL 149 N Jefferson St/S Jefferson St 
Franklin Benton ILL 37 Petroff Rd/E Illinois St 
Franklin Benton ILL 37 ILL 14 
Franklin West Frankfort ILL 37 W. St Louis St 

Hamilton McLeansboro ILL 242 ILL 142 
Hamilton McLeansboro ILL 142 Main St 
Jackson Murphysboro ILL 127/ILL 13 Industrial Park Rd 
Jackson Murphysboro ILL13/ILL 127/ILL 149-N ILL 149/6th St 
Jackson Carbondale US 51 SB (University Ave) W Oak St 
Jackson Carbondale US 51 SB (University Ave) W College St 
Jackson Carbondale US 51 SB (University Ave) W Mill St 
Jackson Carbondale US 51 (S Illinois Ave) E Grand Ave 
Jackson Carbondale US 51 (S Illinois Ave) Lincoln Dr 
Jackson Carbondale US 51 (S Illinois Ave) E Pleasant Hill Rd/W Pleasant Hill Rd 
Jackson Carbondale US 51 S Illinois Ave 
Jackson Carbondale US 51 Old US 51/S Illinois Ave 
Jackson Carbondale US 51 NB (S Illinois Ave) Mill St/W Mill St 
Jackson Carbondale US 51 NB (S Illinois Ave) E College St/W College St 
Jackson Carbondale US 51 NB (N Illinois Ave) Oak St/W Oak St 
Jackson Murphysboro ILL 13 14th St 
Jackson Murphysboro ILL 13 13th St 
Jackson Murphysboro ILL 13 11th St 
Jackson Murphysboro ILL 127/ILL 149 ILL 149 
Jackson Murphysboro ILL13/ILL 127/ILL 149-S ILL 149/Walnut St 
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Jackson Murphysboro ILL 13 N Williams St/S Williams St 
Jackson Murphysboro ILL 13 Watson Rd 
Jackson Murphysboro ILL 13 Country Club Rd/Murdale Gardens Rd 
Jackson Carbondale ILL 13 W Striegel Rd 
Jackson Carbondale ILL 13 W Murphysboro Rd/New Era Rd 
Jackson Carbondale ILL 13 N Emerald Ln/W Sycamore St 
Jackson Carbondale ILL 13 N Glenview Dr 
Jackson Carbondale ILL 13 EB (Walnut St) S Oakland Ave 
Jackson Carbondale ILL 13 EB (Walnut St) S Poplar St 
Jackson Carbondale ILL 13 EB (Walnut St) US 51 SB (University Ave) 
Jackson Carbondale ILL 13 EB (Walnut St) US 51 NB (S Illinois Ave) 
Jackson Carbondale ILL 13 EB (Walnut St) S Washington St 
Jackson Carbondale ILL 13 EB (Walnut St) S Wall St 
Jackson Carbondale ILL 13 EB (Walnut St) S Lewis Ln 
Jackson Carbondale ILL 13 E Mckinney Ave 
Jackson Carbondale ILL 13 N Giant City Rd 
Jackson Carbondale ILL 13 N Reed Station Rd/S Reed Station Rd 
Jackson Carbondale ILL 13 WB (Main St) N Lewis Ln/S Lewis Ln 
Jackson Carbondale ILL 13 WB (Main St) N Wall St/S Wall St 
Jackson Carbondale ILL 13 WB (Main St) N Marion St/S Marion St 
Jackson Carbondale ILL 13 WB (Main St) N Washington St/S Washington St 
Jackson Carbondale ILL 13 WB (Main St) US 51 NB (N Illinois Ave/S Illinois Ave) 
Jackson Carbondale ILL 13 WB (Main St) US 51 SB (University Ave) 
Jackson Carbondale ILL 13 WB (Main St) N Poplar St/S Poplar St 
Jackson Carbondale ILL 13 WB (Main St) N Oakland Ave/S Oakland Ave 
Jackson Murphysboro ILL 149 20th St 
Jackson Carbondale Old ILL 13 N Giant City Rd/S Giant City Rd 

Jefferson Mt Vernon ILL 15 Shilo Rd/CR-950 E 
Jefferson Mt Vernon ILL 15 Davidson Ave 
Jefferson Mt Vernon ILL 15 45th-Wells Bypass/Potomac Blvd 

Jefferson Mt Vernon ILL 15 
I-57 SB to IL 15 Ramp/IL to I-57 SB 

Ramp 

Jefferson Mt Vernon ILL 15 
I-57 NB to IL 15 Ramp/IL to I-57 NB 

Ramp 
Jefferson Mt Vernon ILL 15 44th St 
Jefferson Mt Vernon ILL 15 42nd St 
Jefferson Mt Vernon ILL 15 W Crownview 
Jefferson Mt Vernon ILL 15 34th St/S 34th St 
Jefferson Mt Vernon ILL 15 30th St 
Jefferson Mt Vernon ILL 15 N 27th St 
Jefferson Mt Vernon ILL 15 E S 12th St 
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Jefferson Mt Vernon ILL 15 E ILL 37/S 10th St 
Jefferson Mt Vernon ILL 15 E S 9th St 
Jefferson Mt Vernon ILL 15 W N 9th St/S 9th St 
Jefferson Mt Vernon ILL 15 W ILL 37/N 10th St 
Jefferson Mt Vernon ILL 15 W N 12th St/S 12th St 
Jefferson Mt Vernon ILL 142 Continental Tire Entrance 
Jefferson Mt Vernon ILL 37 Gaskins Ave/Oakland Ave 
Jefferson Mt Vernon ILL 37 Jordan Ave 
Jefferson Mt Vernon ILL 37 Newby Ave 
Jefferson Mt Vernon ILL 37 Pekins Ave 
Jefferson Mt Vernon ILL 37 ILL 142/ILL 148 
Jefferson Mt Vernon ILL 37 Harrison St 
Massac Metropolis US 45 5th St/Ferry St 
Massac Metropolis US 45 E 12th St 
Massac Metropolis US 45 Devers Rd 
Massac Metropolis US 45 I 24EB TO US 45/US 45 TO I 24EB 
Massac Metropolis US 45 I 24WB TO US 45/US 45 TO I 24WB 
Massac Metropolis US 45 Market St 
Perry DuQuoin US 51 Poplar St/E Poplar St 
Perry DuQuoin US 51 Grant Way 
Perry DuQuoin US 51 Howelman Drive/South Entrance 
Saline Harrisburg US 45/ILL 34 W Sloan St 
Saline Harrisburg US 45/ILL 34 ILL 145 
Saline Harrisburg ILL 13 Old ILL 13 
Saline Harrisburg ILL 13 ILL 34 
Saline Harrisburg ILL 13/ILL 34 US 45 
Saline Harrisburg US 45 Small St 
Saline Harrisburg US 45 Seright St 
Saline Harrisburg US 45/ILL 34 Poplar St 
Saline Eldorado ILL 142 US 45 
Saline Harrisburg Old ILL 13 Old ILL 34/Old ILL 13 Poplar St 
Union Anna ILL 146 E Jefferson St/W Jefferson St 
Union Anna ILL 146 E Davie St/W Davie St 
Union Anna ILL 146 Springfield Ave 
Union Anna ILL 146 US 51 
Union Anna ILL 146 Leigh Dr 
White Carmi ILL 1/ILL 14 Walnut St 
White Carmi ILL 1/ILL 14 Staley St 
White Carmi ILL 1/ILL 14 Main Cross St 
White Carmi ILL 1/ILL 14 First St/Church St 
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White Carmi ILL 1 5th St/Plum St 
White Carmi ILL 1 April Ave/Fairground Rd 
White Carmi ILL 1 Industrial Ave 
White Carmi ILL 1 ILL 14 

Williamson Marion Old 13/W Main St W Main St to I57 SB Ramp 
Williamson Marion Old 13/W Main St W Main St to I-57 NB Ramp 
Williamson Carterville ILL 13 Spillway Rd 
Williamson Carterville ILL 13 Greenbriar Rd 
Williamson Carterville ILL 13 Division St 
Williamson Marion ILL 13 ILL 148 
Williamson Marion ILL 13 Terminal Dr 
Williamson Marion ILL 13 N Pentecost Dr 
Williamson Marion ILL 13 Bainbridge Trail/Redco Dr 
Williamson Marion ILL 13 Skyline Dr 
Williamson Marion ILL 13 N Sinclair Dr 
Williamson Marion ILL 13 Walton Way/Williamson Co Parkway 
Williamson Marion ILL 13 Halfway Rd 
Williamson Marion ILL 13 I-57 Interchange 
Williamson Marion ILL 13 Carbon St/N Carbon St 
Williamson Marion ILL 13 Russell St 
Williamson Marion ILL 13 ILL 37/N Court St 
Williamson Marion ILL 13 State St/Spillertown Rd 
Williamson Marion ILL 13 Fair St/N Fair St 
Williamson - ILL 13 ILL 166/Pittsburg Rd 
Williamson Herrin ILL 148 Park Ave/E. Herrin St 
Williamson Herrin ILL 148 Madison St 
Williamson Herrin ILL 148 Monroe St 
Williamson Herrin ILL 148 Cherry St 
Williamson Herrin ILL 148 W Harrison St/E Harrison St 
Williamson Herrin ILL 148 W Maple St/E Lyerla Dr 
Williamson Herrin ILL 148 W Poplar St/E Poplar St 
Williamson Herrin ILL 148 Stotlar St/E Stotlar St 
Williamson Herrin ILL 148 W Clark Trail/E Clark Trail 
Williamson Energy ILL 148 College St 
Williamson Energy ILL 148 Carterville Blacktop/McCree Rd 
Williamson Marion ILL 148 Old 13/W Main St 
Williamson Johnston City ILL 37 Broadway Blvd 
Williamson Marion ILL 37 W Boulevard St 
Williamson Marion ILL 37 Old 13/W Main St 
Williamson Marion ILL 37 W Boyton St/W Hendrickson St 
Jefferson Mt Vernon Veterans - Local 34th St 
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Williamson Marion Main St - Local Carbon St 
Williamson Marion Main St - Local Russell St 
Williamson Marion Main St - Local Halfway Rd 
Williamson Marion Halfway Rd - Local 17th St 
Williamson Marion Williamson Co Parkway - Local 17th St 

Jackson Carbondale Grand Ave Carbondale -Local Wall St 
Jackson Carbondale Grand Ave Carbondale -Local Giant City Rd 
Jackson Carbondale Mill St - Carbondale - Local Wall St  

 
 
HIGHWAY LIGHTING LOCATIONS 
 
For information only.  Locations are subject to change. 
 

ALEXANDER LOCATION DESCRIPTION TYPE 
US 51-60-62 S. OF CAIRO 250W HPS MULTI MT STEEL 45' TENON 

US 51/IL 3 @ IL 37 N. OF CAIRO 250W HPS MULTI MT ALUM 43' TENON 
IL 3 @ I-57 N. OF CAIRO 250W HPS MULTI MT ALUM 43' TENON 

IL 3 @ IL 146 CAPE "T" 250W HPS MULTI MT STEEL 45' TENON 
IL 3 REST AREA S. OF MCCLURE 250W HPS HORZ MT METAL POLE 

 
FRANKLIN LOCATION DESCRIPTION TYPE 

IL 149 @ I-57 (EAST SIDE) W.F. PUMPHOUSE 250W HPS MULTI MT STEEL 45' TENON 

IL 37 @ ST. LOUIS ST. W.F. LIGHTS METAL POLES 

IL 14 @ I-57 (WEST SIDE) WEST CITY 250W HPS MULTI MT STEEL 45' TENON 

IL 37 @ PETROFF RD. BENTON LIGHTS METAL POLES 

IL 14 WEST CITY, W. OF 
MAINT. YARD 250W HPS MULTI MT STEEL 45' TENON 

NB I-57 REST AREA N. OF BENTON 400W HPS TOWER MT TOWER 80' 
NB I-57 REST AREA N. OF BENTON 250W HPS MULTI MT STEEL 45' TENON 
SB I-57 REST AREA REND LAKE 250W HPS MULTI MT STEEL 45' TENON 
SB I-57 REST AREA REND LAKE 250W HPS MULTI MT STEEL 45' TENON 

IL 154 @ I-57 (WEST SIDE) REND LAKE 250W HPS MULTI MT STEEL 45' TENON 
IL 154 @ I-57 (EAST SIDE) REND LAKE 250W HPS MULTI MT STEEL 45' TENON 

IL 154 @ IL 37 REND LAKE 250W HPS MULTI MT STEEL 45' TENON 
IL 14 @ IL 184 MULKEYTOWN LIGHT ON MAST ARM WOOD POLE  
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GALLATIN LOCATION DESCRIPTION TYPE 

IL 13 @ IL 142 (ALL WAY STOP) 
EQUALITY  250W HPS MULTI MT STEEL 45' TENON 

IL 1 @ IL 13 (ALL WAY STOP) 
JUNCTION 250W HPS HORZ MT ALUM 46'/15' MAST 

ARM 
 

HAMILTON LOCATION DESCRIPTION TYPE 
IL 142 @ GOLF COURSE 

RD. MCLEANSBORO LIGHTS ON MAST ARM METAL POLES W/ 
MAST ARM 

 
HARDIN LOCATION DESCRIPTION TYPE 

IL 146 @ IL 34 HUMMS WYE, 
SHELTERVILLE BLKTOP LIGHTS ON MAST ARM WOOD POLE 

IL 146 @ IL 1 N. OF CAVE-IN-ROCK LIGHTS ON MAST ARM WOOD POLE 
IL 146 @ IL 34 ROSICALRE SPUR LIGHT WOOD POLE 

 
JACKSON LOCATION DESCRIPTION TYPE 

IL 3 @ IL 149 W. OF GRIMSBY 250W HPS MULTI MT STEEL 45' TENON 

IL 13/127 @ IL 149 MURPHYSBORO LIGHTS METAL POLES 

IL 127 @ IL 149 (5TH ST.) MURPHYSBORO 250W HPS MULTI MT COMB MASTARM 
TENON 

IL 13/127 @ 149 (6TH ST.) MURPHYSBORO 250W HPS MULTI MT STEEL 45' TENON 

IL 13/127 @ AVA ROAD G'PA JOHNS M'BORO 
(BUSSINESS 13) 250W HPS MULTI MT STEEL 45' TENON 

IL 13/127 @ IL 4 N. OF MURPHYSBORO 250W HPS MULTI MT STEEL 45' TENON 

IL 13 M`BORO (WILLIAMS ST. - 
IL 149/13/127 INT.) LIGHTS METAL POLE 

BUSINESS HIGHWAY 13 
@ AVA RD. MURPHYSBORO LIGHTS METAL POLE 

IL 13/127 @ INDUSTRIAL 
PARK RD. MURPHYSBORO LIGHTS METAL POLE 

IL 13 @ LAKE RD. W. OF CARBONDALE 250W HPS MULTI MT STEEL 45' TENON 
IL 13 @ WOOD RD. W. OF CARBONDALE 250W HPS MULTI MT STEEL 45' TENON 

IL 13 @ AIRPORT RD. W. OF CARBONDALE 250W HPS MULTI MT ALUM 45' TENON 
OLD 13 @ SHOEMAKER 

DR. & 5TH ST. M'BORO BRDIGE 250W HPS MULTI MT STEEL 45' TENON 

OLD 13 @ WILLIAMS ST. E. OF MURPHYSBORO 250W HPS MULTI MT STEEL 45' TENON 

IL 127 @ OLD 13 E. OF MURPHYSBORO LIGHT ON MAST ARM WOOD POLE 
OLD 13 @ LAKE RD. 

(BEGINNING) E. OF MURPHYSBORO 250W HPS MULTI MT STEEL 45' TENON 

IL 13 @ REED STATION 
RD. CARBONDALE LIGHTS ON MAST ARM METAL POLES 

  



VARIOUS ROUTES 
SECTION D9 ELECTRICAL REPAIR FY25-1 

VARIOUS COUNTIES 
CONTRACT NO. 78A64 

 

 
25 

JEFFERSON LOCATION DESCRIPTION TYPE 

I-57 @ EXIT 103 DIX 250W HPS HORZ MT WOOD POLE 

I-57 @ EXIT 103 DIX 400W HPS TOWER MT TOWER 80' 
I-57 @ I-64 N. TRI-LEVEL 

S.B. MT. VERNON 

LIGHTS ON MAST ARM METAL POLE W/ 
MAST ARM 

I-57 @ I-64 N. TRI-LEVEL 
N.B. MT. VERNON 

I-57 @ I-64 VETERANS 
EXIT MT. VERNON 

I-57 @ I-64 EXIT 95 MT. VERNON 

I-57 @ I-64 S. TRI-LEVEL 
S.B. MT. VERNON 250W HPS HORZ MT STEEL 45' TENON 

I-57 @ I-64 S. TRI-LEVEL 
NB/EB MT. VERNON 250W HPS HORZ MT STEEL 45' TENON 

I-57 @ I-64 S. TRI-LEVEL 
WB/NB MT. VERNON 250W HPS HORZ MT STEEL 45' TENON 

IL 142 @ MAIN ST. BELLE RIVE 250W HPS MULTI MT STEEL 45' TENON 

WB I-64 REST AREA E. OF MT. VERNON 250W HPS HORZ MT STEEL 45' TENON 

WB I-64 REST AREA E. OF MT. VERNON 400W HPS TOWER MT TOWER 80' 

EB I-64 REST AREA E. OF MT. VERNON 250W HPS HORZ MT STEEL 45' TENON 

EB I-64 REST AREA E. OF MT. VERNON 400W HPS TOWER MT TOWER 80' 

I-64 @ IL 37 EXIT 80 MT. VERNON 250W HPS HORZ MT STEEL 45' TENON 
I-64 @ IL 37 EXIT 80 MT. VERNON 400W HPS TOWER MT TOWER 80' 

I-64 @ EXIT 69 WOODLAWN 250W HPS MULTI MT STEEL 45' TENON 
I-57 @ EXIT 83 INA 400W HPS TOWER MT TOWER 80' 
I-64 @ EXIT 89 BELLE RIVE 250W HPS MULTI MT STEEL 45' TENON 

 
JOHNSON LOCATION DESCRIPTION TYPE 

I-24 @ IL 146 WEST VIENNA 250W HPS MULTI MT STEEL 45' TENON 

I-24 @ IL 146 EAST VIENNA 250W HPS MULTI MT STEEL 45' TENON 

I-24 @ US 45 VIENNA 250W HPS MULTI MT STEEL 45' TENON 

US 45 @ IL 166 NEW BURNSIDE LIGHT ON MAST ARM WOOD POLE 

I-24 @ TUNNEL HILL RD. TUNNEL HILL ROAD 
AND I-24 EXIT LIGHTS METAL POLES 

I-57 @ GOREVILLE RD.  GOREVILLE RD. 
AND I-57 EXIT LIGHTS METAL POLES 
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MASSAC LOCATION DESCRIPTION TYPE 

I-24 @ US 45 EAST METROPOLIS 250W HPS HORZ MT ALUM 46'/15' MAST 
ARM 

I-24 REST AREA MASSAC CO R.A. 400W HPS TOWER MT TOWER 110' 

I-24 REST AREA MASSAC CO R.A. 250W HPS MULTI MT STEEL 45' TENON 

IL 145 @ Country Club Rd. METROPOLIS 250W HPS MULTI MT STEEL 45' TENON 
US 45 @ IL 169 E. OF KARNAK LIGHT ON MAST ARM WOOD POLE 

US 45 @ DEVERS RD. METROPOLIS LIGHTS METAL POLE 
US 45 @ FERRY ST. METROPOLIS LIGHTS METAL POLE 
US 45 @ 12TH ST. METROPOLIS LIGHTS METAL POLE 

 
PERRY LOCATION DESCRIPTION TYPE 

US 51 @ IL 154 N. OF SUNFIELD 
(ALL WAY STOP) 250W HPS MULTI MT ALUM 45' TENON 

IL 150 @ IL 154 N. OF CUTLER 250W HPS MULTI MT WOOD POLE  

IL 13/127 @ IL 152 PYATT CUTLER 
ROAD 250W HPS MULTI MT STEEL 45' TENON 

 
POPE LOCATION DESCRIPTION TYPE 

IL 145 @ 146 DIXON SPRINGS LIGHTS ON MAST ARM WOOD POLE 
 

PULASKI LOCATION DESCRIPTION TYPE 
I-57 @ SHAWNEE 

COLLEGE RD. ULLIN 400W HPS TOWER MT TOWER 80' 

I-57 @ SHAWNEE 
COLLEGE RD. ULLIN 400W HPS TOWER MT TOWER 90' 

I-57 @ SHAWNEE 
COLLEGE RD. ULLIN 400W HPS TOWER MT TOWER 100' 

I-57 @ MOUNDS RD. MOUNDS 400W HPS TOWER MT TOWER 80' 
I-57 @ MOUNDS RD. MOUNDS 400W HPS TOWER MT TOWER 90' 
OLD 51 @ SHAWNEE 

COLLEGE RD. ULLIN 250W-HPS WOOD POLE 

IL 37 @ OLMSTED DAM 
RD. 

N. OF OLMSTEAD 
ON IL-37 250W HPS MULTI MT STEEL 45' TENON 
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SALINE LOCATION DESCRIPTION TYPE 
US 45 @ WASSON RD. W. OF ELDORADO 250W HPS MULTI MT ALUM 45' TENON 

IL 142 @ US 45 ELDORADO LIGHTS METAL POLE 

IL 145 @ IL 34 MITCHELLSVILLE SERVICED BY SEI-COOP SERVICED BY SEI-
COOP 

US 45 @ IL 34/145 HARRISBURG SERVICED BY CIPS SERVICED BY CIPS 
IL 13/34 @ US 45(E. 

Bypass) HARRISBURG 250W HPS MULTI MT COMB MAST ARM 
TENON 

IL 13 @ IL 34( W. Bypass) HARRISBURG 250W HPS MULTI MT COMB MAST ARM 
TENON 

IL 13 @ OLD IL 13 
(POPLAR ST.) S. OF HARRISBURG LIGHTS METAL POLE 

IL 13 @ LOVERS LANE N. OF HARRISBURG LIGHTS ON MAST ARM WOOD POLE 
IL 13 @ OLD IL 13 

(POPLAR ST.) N. OF HARRISBURG LIGHTS METAL POLE 

IL 13 @ GRANGER ST. HARRISBURG LIGHTS METAL POLE 
IL 13 @ CARRIER MILLS 

RD. 
IL 13 @ CARRIER 

MILLS RD. LIGHTS WOOD POLE 

 
UNION LOCATION DESCRIPTION TYPE 

US 51 @ IL 146 ANNA LIGHTS METAL POLE W/ 
STOP LIGHT 

IL 146 @ LEIGH DR. ANNA LIGHTS METAL POLES 
IL 146 @ SPRINGFIELD 

AVE. ANNA LIGHTS METAL POLE 

NB I-57 REST AREA E. OF ANNA (ON I-
57) 250W HPS MULTI MT STEEL 45' TENON 

NB I-57 REST AREA E. OF ANNA (ON I-
57) 400W HPS TOWER MT TOWER 80' 

SB I-57 REST AREA E. OF ANNA (ON I-
57) 250W HPS MULTI MT STEEL 45' TENON 

SB I-57 REST AREA E. OF ANNA (ON I-
57) 400W HPS TOWER MT TOWER 80' 

I-57 @ LICK CREEK LICK CREEK 250W HPS MULTI MT STEEL 45' TENON 
I-57 @ IL 146 E. OF ANNA 250W HPS MULTI MT TOWER 80' 

I-57 @ DONGOLA RD. DONGOLA 250W HPS MULTI MT STEEL 45' TENON 
US 51 @ OLD 51 DONGOLA 250W HPS MULTI MT NEED PLANS 

US 51 MEETS I-57 SOUTH DONGOLA LIGHTS METAL POLE 
IL 146 @ IL 127 W. OF JONESBORO 250W HPS MULTI MT WOOD POLE 

US 51 @ LOW. COBDEN 
RD. E. OF COBDEN LIGHTS WOOD POLE 

US 51 @ UP. COBDEN RD. E. OF COBDEN LIGHTS WOOD POLE 
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WHITE LOCATION DESCRIPTION TYPE 

IL 1 @ US 45 NORRIS CITY 250W HPS HORZ MT STEEL 45' TENON 
I-64 @ EXIT 117 BURNT PRARIE 250W HPS MULTI MT STEEL 45' TENON 
I-64 @ EXIT 130 GRAYVILLE 250W HPS HORZ MT STEEL 45' TENON 
I-64 @ EXIT 130 GRAYVILLE 400W HPS TOWER MT TOWER 80' 

I-64 REST AREA GRAYVILLE 250W HPS HORZ MT STEEL 45' TENON 

I-64 REST AREA GRAYVILLE 400W HPS TOWER MT TOWER 80' 

IL 1 @ CROSSVILLE 
WEIGH ST. CROSSVILLE 250W HPS HORZ MT WOOD POLE 

US 45 @ IL 141 SOUTH OF NORRIS 
CITY LIGHTS WOOD POLE 

IL 141 @ EPWORTH RD. EAST OF NEW 
HAVEN LIGHTS ON MAST ARM WOOD POLE 

 
WILLIAMSON LOCATION DESCRIPTION TYPE 

I-57 @ I-24 WEST 
N. OF PULLEYS 
MILL (I 57/I 24 

INTERCHANGE) 
400W HPS TOWER MT TOWER 80' 

I-57 @ I-24 WEST 
N. OF PULLEYS 
MILL (I 57/I 24 

INTERCHANGE) 
400W HPS TOWER MT TOWER 90' 

I-57 @ I-24 EAST 
N. OF PULLEYS 
MILL (I 57/I 24 

INTERCHANGE) 
400W HPS TOWER MT TOWER 80' 

I-57 @ I-24 EAST 
N. OF PULLEYS 
MILL (I 57/I 24 

INTERCHANGE) 
400W HPS TOWER MT TOWER 90' 

I-57 @ IL 148 
N. OF PULLEYS 

MILL (I 57 EXIT TO IL 
148) 

400W HPS TOWER MT TOWER 80' 

I-57 @ IL 148 
N. OF PULLEYS 

MILL (I 57 EXIT TO IL 
148) 

400W HPS TOWER MT TOWER 90' 

NB I-57 WEIGH STATION S. OF MARION 250W HPS MULTI MT STEEL 45' TENON 
NB I-57 WEIGH STATION S. OF MARION 400W HPS TOWER MT TOWER 80' 
SB I-57 WEIGH STATION S. OF MARION 250W HPS MULTI MT STEEL 45' TENON 
SB I-57 WEIGH STATION S. OF MARION 400W HPS TOWER MT TOWER 80' 

I-57 @ OLD 13 EAST NB EXIT 53 MARION 

LIGHTS ON MAST ARM METAL POLE W/ 
MAST ARM 

I-57 @ OLD 13 WEST SB EXIT 53 MARION 
I-57 @ OLD 13 EXIT 53 MARION 
I-57 @ IL. 13 EXIT 54 MARION 

I-57 @ THE HILL EXIT 54A MARION 
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I-57 @ JOHNSTON CITY 
RD. 

JOHNSTON CITY 
(INTERSTATE EXIT) 250W HPS MULTI MT STEEL 45' TENON 

IL. 37 @ JOHNSTON CITY 
RD. JOHNSTON CITY 250W HPS MULTI MT COMB MAST ARM 

TENON 

IL 13 @ SPILLWAY RD. E. OF CARBONDALE 250W HPS MULTI MT COMB MAST ARM 
TENON 

IL 13 @ CAMBRIA RD. CAMBRIA RD. (CRAB 
ORCHARD LAKE) 150W HPS HORZ MT ALUM 36'/15' MAST 

ARM 

IL 13 @ GREENBRIAR RD. GREENBRIAR RD. 250W HPS HORZ MT ALUM 46'/15' MAST 
ARM 

IL 13 @ CAMPGROUND 
RD. CRAB ORCHARD LAKE 250W HPS HORZ MT ALUM 46'/15' MAST 

ARM 
IL 13 @ DIVISION ST. CARTERVILLE 250W HPS MULTI MT STEEL 45' TENON 
IL 13 @ WOLFCREEK CRAINVILLE 250W HPS MULTI MT STEEL 45' TENON 

IL 13 @ BRIGGS RD. WEST OF IL 148 @ IL 13 
INTERSECTION 250W HPS MULTI MT STEEL 45' TENON 

IL 13 @ IL 148 SOUTH OF ENERGY 250W HPS MULTI MT COMB MAST ARM 
TENON 

IL 13 @ TERMINAL DR. WILL. CO. AIRPORT 250W HPS MULTI MT COMB MAST ARM 
TENON 

IL 13 @ IL 37 MARION 250W HPS MULTI MT COMB MAST ARM 
TENON 

IL 13 @ OLD 13 (MAIN ST.) E. OF MARION 150W HPS HORZ MT ALUM 36'/15' MAST 
ARM 

IL 13 @ IL 166 E. OF MARION 250W HPS MULTI MT STEEL 45' TENON 
IL 13 @ CRAB ORCHARD 

RD. CRAB ORCHARD 250W HPS MULTI MT WOOD POLE 

IL 37 @ STOTLAR RD. WHITEASH 250W HPS MULTI MT STEEL 45' TENON 

OLD 13 @ IL 148 W. OF MARION 250W HPS MULTI MT COMB MAST ARM 
TENON 

IL 148 @ GRASSY RD. S. OF OLD 13 250W HPS HORZ MT  WOOD POLE 

IL 148 @ EDEN PARK RD. S. OF ENERGY (BOTH 
ENDS OF RD.) LIGHTS WOOD POLE 

CAMBRIA RD. @ HERRIN 
RD. BLAIRSVILLE 250W HPS MULTI MT STEEL 45' TENON 

IL 149 @ CAMBRIA RD. HURST LIGHT ON MAST ARM WOOD POLE 

IL 37 @ IL 148 N. OF PULLEYS MILL, S. 
OF MARION LIGHTS 

METAL POLE 

IL 37 @ LAKE OF EGYPT 
RD. 

N. OF PULLEYS MILL, 
SOUTH OF MARION 250W HPS MULTI MT STEEL 45' TENON 

IL 148 @ GRAND AVE. ENERGY LIGHTS METAL POLE 
IL 13 @ PAULTON RD. CRAB ORCHARD LIGHTS ON MAST ARM WOOD POLE 

IL 13 @ PENTECOST RD. MARION LIGHT METAL POLE 

IL 13 TERMINAL DR LIGHTS METAL POLE 

IL 13 WOLF CREEK CRAINVILLE 250 W HPS MULTI MT STEEL 45' TENON 
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FLASHING BEACON LOCATIONS 
 
For information only.  Locations are subject to change. 
 

ALEXANDER LOCATION DESCRIPTION TYPE 

IL 3 @ IL 146 CAPE "T" FLASHING BEACON 2 RED, 2 YELLOW 

IL 3 @ IL 127 ALL WAY STOP  FLASHING BEACON RED  
IL 127 @ ULLIN RD. W. OF ULLIN FLASHING BEACON RED  

 
FRANKLIN LOCATION DESCRIPTION TYPE 

IL 154 @ IL 37 REND LAKE FLASHING BEACON 1 RED, 2 YELLOW 

IL 14 @ IL 184 MULKEYTOWN FLASHING BEACON YELLOW 
IL 148 @ IL 154 SESSER "T" FLASHING BEACON RED 

IL 148 @ VALIER RD. VALIER FLASHING BEACON RED  
IL 148 @ OVERHEAD BR. 

RD. S. OF VALIER FLASHING BEACON YELLOW 

IL 149 @ PERSHING-
ORIENT RD. W. OF W.F. FLASHING BEACON RED  

IL 149 @ PERSHING-
ORIENT RD. W. OF W.F. FLASHING BEACON YELLOW 

IL 149 E. OF W.F.  NEAR 
RADIO TOWER FLASHING BEACON YELLOW 

IL 34 @ THOMPSONVILLE 
RD. THOMPSONVILLE FLASHING BEACON RED   

IL 149 @ IL 34 THOMPSONVILLE FLASHING BEACON RED 
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CEMENT, TYPE IL (BDE) 
 
Effective:  August 1, 2023 
 
Add the following to Article 302.02 of the Standard Specifications: 
 

“ (k) Type IL Portland-Limestone Cement  ....................................................................... 1001” 
 
Revise Note 2 of Article 352.02 of the Standard Specifications to read: 
 

“ Note 2.  Either Type I or Type IA portland cement or Type IL portland-limestone cement 
shall be used.” 

 
Revise Note 1 of Article 404.02 of the Standard Specifications to read: 
 

“ Note 1.  The cement shall be Type I portland cement or Type IL portland-limestone 
cement.” 

 
Revise Article 1019.02(a) of the Standard Specifications to read: 
 

“ (a) Cement, Type I or IL  ................................................................................................ 1001” 
 
 
 
COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017      Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or damages 
sustained by the Contractor from conflicts with facilities not meeting the above definition; 
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the 
work or a documentable reduction in the rate of progress exceeding the limits set herein.  
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a 
utility in an unanticipated location will be paid according to the provisions of this Article 
governing minor and major delays or reduced rate of production which are defined as 
follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated location 
decreases by more than 25 percent and lasts longer than seven calendar days.” 
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Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be made 
as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for according 

to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum 
remaining hours in the work shift required by the prevailing practice in the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned equipment 
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or 
another job and the cost to re-mobilize, whichever is less.  Rental equipment may be 
paid for longer than two weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job is 
the most economical course to follow and in the public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent threshold 
for that portion of the delay in excess of seven calendar days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, representatives, 

officers, agents, or employees; delay by the Department in making the site available; 
or delay in furnishing any items required to be furnished to the Contractor by the 
Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 
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(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment in 

time required for the work will be made according to Section 108.  Any adjustment in the 
costs to be paid will be made for direct labor, direct materials, direct equipment, direct 
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.  
Adjustments in costs will not be made for interest charges, loss of anticipated profit, 
undocumented loss of efficiency, home office overhead and unabsorbed overhead other 
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and 
other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, escalated 
labor costs, extended project overhead, and extended traffic control will be allowed when such 
costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum two 
week extension of contract time, according to 
Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite overhead 

and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
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Original Contract 

Amount 
Supervisory and Administrative 

Personnel 
Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to the 
delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other party 
for monies paid by the Department as a result of any claim under this provision.  The Contractor 
shall fully cooperate with the Department in its efforts to recover from another party any money 
paid to the Contractor for delay damages under this provision.” 
 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000     Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in 
the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
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Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such contracts 
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special 
Provision by the Department on those contracts.  DBE participation on 100 percent state-funded 
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required 
by the US Department of Transportation to comply with the federal DBE program requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may include, 
but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included because 
the Department has determined the work of this contract has subcontracting opportunities that 
may be suitable for performance by DBE companies.  The determination is based on an 
assessment of the type of work, the location of the work, and the availability of DBE companies 
to do a part of the work.  The assessment indicates, in the absence of unlawful discrimination and 
in an arena of fair and open competition, DBE companies can be expected to perform 0.00% of 
the work.  This percentage is set as the DBE participation goal for this contract.  Consequently, 
in addition to the other award criteria established for this contract, the Department will only award 
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in 
the performance of the work.  A bidder makes a good faith effort for award consideration if either 
of the following is done in accordance with the procedures set for in this Special Provision: 
 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 
 

(b) The bidder documents a good faith effort has been made to meet the goal, even though 
the effort did not succeed in obtaining enough DBE participation to meet the goal. 
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DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a reference 
source for DBE-certified companies.  In addition, the Department maintains a letting and item 
specific DBE locator information system whereby DBE companies can register their interest in 
providing quotes on particular bid items advertised for letting.  Information concerning DBE 
companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 
 
The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
 
The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan will 
be approved by the Department if the Utilization Plan documents sufficient commercially useful 
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith 
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means the bidder 
must show that all necessary and reasonable steps were taken to achieve the contract goal.  
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness 
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they 
were not successful.  The Department will consider the quality, quantity, and intensity of the kinds 
of efforts the bidder has made.  Mere pro forma efforts, in other words efforts done as a matter of 
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that 
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE 
participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors are 
not intended to be a mandatory checklist and are not intended to be exhaustive.  Other 
factors or efforts brought to the attention of the Department may be relevant in appropriate 
cases and will be considered by the Department. 
 

http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
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(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 
meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies are 
interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to increase 
the likelihood that the DBE goals will be achieved.  This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate DBE 
participation, even when the Contractor might otherwise prefer to perform these work 
items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
 

(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBE 
companies is not in itself sufficient reason for a bidder’s failure to meet the contract 
DBE goal, as long as such costs are reasonable.  Also the ability or desire of a 
bidder to perform the work of a contract with its own organization does not relieve 
the bidder of the responsibility to make good faith efforts.  Bidders are not, 
however, required to accept higher quotes from DBE companies if the price 
difference is excessive or unreasonable.  In accordance with the above Bidding 
Procedures, the documentation of good faith efforts must include copies of each 
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE 
subcontractor was selected over a DBE for work on the contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a 
thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associations and political or social 
affiliations (for example union vs. non-union employee status) are not legitimate 
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the 
project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, 
or insurance as required by the recipient or Contractor. 
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(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, 
supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to 
provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is not 
approved because it is deficient as a technical matter, unless waived by the Department, 
the bidder will be notified and will be allowed no more than a five calendar day period to 
cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after 
the receipt of the notification of the determination.  The determination shall become final 
if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments address 
efforts made prior to submitting the bid.  The request will be reviewed by the Department’s 
Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the 
bidder to meet in person to consider all issues of documentation and whether the bidder 
made a good faith effort to meet the goal.  After the review by the Reconsideration Officer, 
the bidder will be sent a written decision within ten working days after receipt of the request 
for reconsideration, explaining the basis for finding that the bidder did or did not meet the 
goal or make adequate good faith efforts to do so.  A final decision by the Reconsideration 
Officer that a good faith effort was made shall approve the Utilization Plan submitted by 
the bidder and shall clear the contract for award.  A final decision that a good faith effort 
was not made shall render the bid not responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to count 
toward the achievement of the overall goal and the contract goal the value of payments made for 
the work actually performed by DBE companies.  In addition, a DBE must perform a commercially 
useful function on the contract to be counted.  A commercially useful function is generally 
performed when the DBE is responsible for the work and is carrying out its responsibilities by 
actually performing, managing, and supervising the work involved.  The Department and 
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially 
useful functions as it affects the work.  Specific counting guidelines are provided in 49 CFR Part 
26.55, the provisions of which govern over the summary contained herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

mailto:DOT.DBE.UP@illinois.gov
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(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
 

(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract performed 
by the DBE’s own forces, including the cost of materials and supplies, excluding the 
purchase of materials and supplies or the lease of equipment by the DBE subcontractor 
from the Contractor or its affiliates.  Work that a DBE subcontractor in turn subcontracts 
to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for which 
it is responsible.  At least one truck owned, operated, licensed, and insured by the DBE 
must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for the 
fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of a 
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
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(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract plans, 
specifications, or special provisions must be approved, in writing, by the Department as 
provided elsewhere in the Contract.  The Contractor shall notify affected DBEs in writing 
of any changes in the scope of work which result in a reduction in the dollar amount 
condition-of-award to the contract.  Where the revision includes work committed to a new 
DBE subcontractor, not previously involved in the project, then a Request for Approval of 
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.  
If the commitment of work is in the form of additional tasks assigned to an existing 
subcontract, a new Request for Approval of Subcontractor will not be required.  However, 
the Contractor must document efforts to assure the existing DBE subcontractor is capable 
of performing the additional work and has agreed in writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed 
in writing to the change.  If this occurs, the Contractor shall substitute other work of 
equivalent value to a certified DBE or provide documentation of good faith efforts to 
do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to perform 
the work at a reasonable competitive price.  If this occurs, the Contractor shall 
substitute other work of equivalent value to a certified DBE or provide documentation 
of good faith efforts to do so. 
 

(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  The 
Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is provided 
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment 
for work or material unless it is performed or supplied by the DBE in the Utilization Plan. 

mailto:DOT.DBE.UP@illinois.gov
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As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed 
in the approved Utilization Plan without prior written consent.  This includes, but is not 
limited to, instances in which the Contractor seeks to perform work originally designated 
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with 
another DBE firm.  Written consent will be granted only if the Bureau of Small Business 
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor 
has good cause to terminate or replace the DBE firm.  Before transmitting to the Bureau 
of Small Business Enterprises any request to terminate and/or substitute a DBE 
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a 
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason 
for the request.  The Contractor shall give the DBE five days to respond to the Contractor’s 
notice.  The DBE so notified shall advise the Bureau and the Contractor of the reasons, if 
any, why it objects to the proposed termination of its subcontract and why the Bureau 
should not approve the Contractor’s action.  If required in a particular case as a matter of 
public necessity, the Bureau may provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good cause 
does not exist if the failure or refusal of the DBE subcontractor to perform its work on 
the subcontract results from the bad faith or discriminatory action of the Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because of 
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or 
applicable state law. 
 

(6) The Contractor has determined the listed DBE subcontractor is not a responsible 
contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE subcontractor.  
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it 
relied upon to obtain the contract so that the Contractor can self-perform the work for 
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which the DBE contractor was engaged or so that the Contractor can substitute 
another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any reason, 
the Contractor shall make a good faith effort to find another DBE to substitute for the 
original DBE to perform at least the same amount of work under the contract as the 
terminated DBE to the extent needed to meet the established Contract goal.  The good 
faith efforts shall be documented by the Contractor.  If the Department requests 
documentation under this provision, the Contractor shall submit the documentation 
within seven days, which may be extended for an additional seven days if necessary 
at the request of the Contractor.  The Department will provide a written determination 
to the Contractor stating whether or not good faith efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the Contractor 
does not have the full amount of work indicated in the Utilization Plan performed by the 
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed, 
the Department may deduct from contract payments to the Contractor the amount of the 
goal not achieved as liquidated and ascertained damages.  The Contractor may request 
an administrative reconsideration of any amount deducted as damages pursuant to 
subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not achieved 
as liquidated damages.  A request to reconsider shall be delivered to the Contract 
Compliance Section and shall be handled and considered in the same manner as set forth 
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve the 
goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department.  The result of the reconsideration process is not administratively appealable 
to the U.S. Department of Transportation. 
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ILLINOIS WORKS APPRENTICESHIP INITIATIVE – STATE FUNDED CONTRACTS (BDE) 
 
Effective:  June 2, 2021      Revised:  April 2, 2024 
 
Illinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.).  For contracts having an awarded 
contract value of $500,000 or more, the Contractor shall comply with the Illinois Works 
Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative rules.  The 
goal of the Illinois Apprenticeship Works Initiative is that apprentices will perform either 10% of 
the total labor hours actually worked in each prevailing wage classification or 10% of the estimated 
labor hours in each prevailing wage classification, whichever is less.  Of this goal, at least 50% of 
the labor hours of each prevailing wage classification performed by apprentices shall be 
performed by graduates of the Illinois Works Pre-Apprenticeship Program, the Illinois Climate 
Works Pre-Apprenticeship Program, or the Highway Construction Careers Training Program.   
 
The Contractor may seek from the Department of Commerce and Economic Opportunity (DCEO) 
a waiver or reduction of this goal in certain circumstances pursuant to 30 ILCS 559/20-20(b).  The 
Contractor shall ensure compliance during the term of the contract and will be required to report 
on and certify its compliance.  An apprentice use plan, apprentice hours, and a compliance 
certification shall be submitted to the Engineer on forms provided by the Department and/or 
DCEO. 
 
 
PORTLAND CEMENT CONCRETE (BDE) 
 
Effective:  August 1, 2023 
 
Revise the second paragraph of Article 1103.03(a)(4) the Standard Specifications to read: 
 

“ The dispenser system shall provide a visual indication that the liquid admixture is 
actually entering the batch, such as via a transparent or translucent section of tubing 
or by independent check with an integrated secondary metering device.  If approved 
by the Engineer, an alternate indicator may be used for admixtures dosed at rates of 
25 oz/cwt (1630 mL/100 kg) or greater, such as accelerating admixtures, corrosion 
inhibitors, and viscosity modifying admixtures.” 

 
 
 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
 
Effective:  January 1, 2024      Revised:  April 1, 2024 
 
Revise the first paragraph of Article 669.04 of the Standard Specifications to read: 
 

“ 669.04 Regulated Substances Monitoring.  Regulated substances monitoring includes 
environmental observation and field screening during regulated substances management 
activities.  The excavated soil and groundwater within the work areas shall be managed as either 
uncontaminated soil, hazardous waste, special waste, or non-special waste.   
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As part of the regulated substances monitoring, the monitoring personnel shall perform and 

document the applicable duties listed on form BDE 2732 “Regulated Substances Monitoring Daily 
Record (RSMDR)”.” 

 
Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard 
Specifications to read: 
 

“ The Contractor shall coordinate waste disposal approvals with the disposal facility and provide 
the specific analytical testing requirements of that facility.  The Contractor shall make all 
arrangements for collection, transportation, and analysis of landfill acceptance testing.” 
 
Revise the last paragraph of Article 669.05 of the Standard Specifications to read: 
 

“ The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the 
requirements of 35 Ill. Admin. Code Parts 810-814 or Part 1100, respectively.  The Department 
will review and approve or reject the facility proposed by the Contractor based upon information 
provided in BDE 2730.  The Contractor shall verify whether the selected facility is compliant with 
those applicable standards as mandated by their permit and whether the facility is presently, has 
previously been, or has never been, on the United States Environmental Protection Agency (U.S. 
EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List of 
Violating Facilities.  The use of a Contractor selected facility shall in no manner delay the 
construction schedule or alter the Contractor's responsibilities as set forth.” 
 
Revise the first paragraph of Article 669.07 of the Standard Specifications to read: 
 

“ 669.07 Temporary Staging.  Soil classified according to Articles 669.05(a)(2), (b)(1), or (c) 
may be temporarily staged at the Contractor’s option.  All other soil classified according to 
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of 
without temporary staging to the greatest extent practicable.  If circumstances beyond the 
Contractor’s control require temporary staging of these latter materials, the Contractor shall 
request approval from the Engineer in writing. 

 
Topsoil for re-use as final cover which has been field screened and found not to exhibit PID 

readings over daily background readings as documented on the BDE 2732, visual staining or 
odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)(4), (b)(1), or (c) may be 
temporarily staged at the Contractor’s option.”   
 
Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard 
Specifications. 
 

“ The sampling and testing of effluent water derived from dewatering discharges for priority 
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic 
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per 
each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS 
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER 
ANALYSIS using EPA Methods 6010B and 7471A.  This price shall include transporting the 
sample from the job site to the laboratory.” 
 
Revise the first sentence of the eight paragraph of Article 669.11 of the Standard Specifications 
to read: 
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“ Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3), 

(a)(4), (a)(5), (a)(6), or (b)(2) to be managed and disposed of, if required and approved by the 
Engineer, will be paid according to Article 109.04.” 
 
 
 
SHORT TERM AND TEMPORARY PAVEMENT MARKINGS (BDE) 
Effective:  April 1, 2024      Revised:  April 2, 2024 
 
Revise Article 701.02(d) of the Standard Specifications to read: 
 

“(d) Pavement Marking Tapes (Note 3)  ..................................................................... 1095.06” 
 
Add the following Note to the end of Article 701.02 of the Standard Specifications: 
 

“ Note 3.  White or yellow pavement marking tape that is to remain in place longer than 
14 days shall be Type IV tape.” 

 
Revise Article 703.02(c) of the Standard Specifications to read: 
 

“(c) Pavement Marking Tapes (Note 1)  ..................................................................... 1095.06” 
 
Add the following Note to the end of Article 703.02 of the Standard Specifications: 
 

“ Note 1.  White or yellow pavement marking tape that is to remain in place longer than 
14 days shall be Type IV tape.” 

 
Revise Article 1095.06 of the Standard Specifications to read: 
 

“1095.06 Pavement Marking Tapes.  Type I white or yellow marking tape shall consist of 
glass spheres embedded into a binder on a foil backing that is precoated with a pressure sensitive 
adhesive.  The spheres shall be of uniform gradation and distributed evenly over the surface of 
the tape. 

 
Type IV tape shall consist of white or yellow tape with wet reflective media incorporated to 

provide immediate and continuing retroreflection in wet and dry conditions.  The wet retroreflective 
media shall be bonded to a durable polyurethane surface.  The patterned surface shall have 
approximately 40 ± 10 percent of the surface area raised and presenting a near vertical face to 
traffic from any direction.  The channels between the raised areas shall be substantially free of 
exposed reflective elements or particles. 

 
Blackout tape shall consist of a matte black, non-reflective, patterned surface that is precoated 

with a pressure sensitive adhesive.   
 
(a) Color.  The white and yellow markings shall meet the following requirements for daylight 

reflectance and color, when tested, using a color spectrophotometer with 45 degrees 
circumferential/zero degree geometry, illuminant D65, and two degree observer angle.  The 
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color instrument shall measure the visible spectrum from 380 to 720 nm with a wavelength 
measurement interval and spectral bandpass of 10 nm.  

 
Color Daylight Reflectance %Y 

White 65 min. 
Yellow * 36 - 59 

  
*Shall match Aerospace Material Specification Standard 595 33538 (Orange Yellow) and 
the chromaticity limits as follows.  

 
x 0.490 0.475 0.485 0.530 
y 0.470 0.438 0.425 0.456 

 
(b) Retroreflectivity.  The white and yellow markings shall be retroreflective.  Reflective values 

measured in accordance with the photometric testing procedure of ASTM D 4061 shall not 
be less than those listed in the table below.  The coefficient of retroreflected luminance, 
RL, shall be expressed as average millicandelas/footcandle/sq ft (millicandelas/lux/sq m), 
measured on a 3.0 x 0.5 ft (900 mm x 150 mm) panel at 86 degree entrance angle. 

 
Coefficient of Retroreflected Luminance, RL, Dry 

Type I Type IV 
Observation 

Angle White Yellow Observation 
Angle White Yellow 

0.2° 2700 2400 0.2° 1300 1200 
0.5° 2250 2000 0.5° 1100 1000 

 
Wet retroreflectance shall be measured for Type IV under wet conditions according to 
ASTM E 2177 and meet the following. 

 
Wet Retroreflectance, Initial RL 
Color RL 1.05/88.76 

White 300 
Yellow 200 

 
(c) Skid Resistance. The surface of Type IV and blackout markings shall provide a minimum 

skid resistance of 45 BPN when tested according to ASTM E 303. 
 

(d) Application.  The pavement marking tape shall have a precoated pressure sensitive 
adhesive and shall require no activation procedures.  Test pieces of the tape shall be 
applied according to the manufacturer's instructions and tested according to ASTM 
D 1000, Method A, except that a stiff, short bristle roller brush and heavy hand pressure 
will be substituted for the weighted rubber roller in applying the test pieces to the metal 
test panel.  Material tested as directed above shall show a minimum adhesion value of 
750 g/in. (30 g/mm) width at the temperatures specified in ASTM D 1000.  The adhesive 
shall be resistant to oils, acids, solvents, and water, and shall not leave objectionable 
stains or residue after removal.  The material shall be flexible and conformable to the 
texture of the pavement. 
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(e) Durability.  Type IV and blackout tape shall be capable of performing for the duration of a 
normal construction season and shall then be capable of being removed intact or in large 
sections at pavement temperatures above 40 °F (4 °C) either manually or with a roll-up 
device without the use of sandblasting, solvents, or grinding.  The Contractor shall provide 
a manufacturer’s certification that the material meets the requirements for being removed 
after the following minimum traffic exposure based on transverse test decks with rolling 
traffic. 

 
(1) Time in place - 400 days 
(2) ADT per lane - 9,000 (28 percent trucks) 
(3) Axle hits - 10,000,000 minimum 

 
Samples of the material applied to standard specimen plates will be measured for 
thickness and tested for durability in accordance with ASTM D 4060, using a CS-17 wheel 
and 1000-gram load, and shall meet the following criteria showing no significant change 
in color after being tested for the number of cycles indicated. 

 
Test Type I Type IV Blackout 

Minimum Initial Thickness,  
mils (mm) 20 (0.51) 65 (1.65) 1/ 

20 (0.51) 2/ 
65 (1.65) 1/ 
20 (0.51) 2/ 

Durability (cycles) 5,000 1,500 1,500 
 

1/ Measured at the thickest point of the patterned surface. 
 
2/ Measured at the thinnest point of the patterned surface.  
 
The pavement marking tape, when applied according to the manufacturer's recommended 
procedures, shall be weather resistant and shall show no appreciable fading, lifting, or 
shrinkage during the useful life of the marking.  The tape, as applied, shall be of good 
appearance, free of cracks, and edges shall be true, straight, and unbroken. 

 
(f) Sampling and Inspection.   
 

(1) Sample.  Prior to approval and use of Type IV pavement marking tape, the 
manufacturer shall submit a notarized certification from an independent laboratory, 
together with the results of all tests, stating that the material meets the requirements 
as set forth herein.  The independent laboratory test report shall state the lot tested, 
the manufacturer’s name, and the date of manufacture. 

 
After initial approval by the Department, samples and certification by the manufacturer 
shall be submitted for each subsequent batch of Type IV tape used.  The manufacturer 
shall submit a certification stating that the material meets the requirements as set forth 
herein and is essentially identical to the material sent for qualification.  The certification 
shall state the lot tested, the manufacturer’s name, and the date of manufacture. 

 
(2) Inspection.  The Contractor shall provide a manufacturer’s certification to the Engineer 

stating the material meets all requirements of this specification.  All material samples 
for acceptance tests shall be taken or witnessed by a representative of the Bureau of 
Materials and shall be submitted to the Engineer of Materials, 126 East Ash Street, 
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Springfield, Illinois 62704-4766 at least 30 days in advance of the pavement marking 
operations.” 

 
 
 
SPEED DISPLAY TRAILER (BDE) 
Effective:  April 2, 2014     Revised:  January 1, 2022 
 
Revise the last paragraph of Article 701.11 of the Standard Specifications to read: 
 

“ When not being utilized to inform and direct traffic, sign trailers, speed display trailers, arrow 
boards, and portable changeable message boards shall be treated as nonoperating equipment.” 
 
Add the following to Article 701.15 of the Standard Specifications: 
 

“ (m) Speed Display Trailer.  A speed display trailer is used to enhance safety of the traveling 
public and workers in work zones by alerting drivers of their speed, thus deterring them 
from driving above the posted work zone speed limit.” 
 

Add the following to Article 701.20 of the Standard Specifications: 
 

“ (k) When speed display trailers are shown on the Standard, this work will not be paid for 
separately but shall be considered as included in the cost of the Standard. 

 
For all other speed display trailers, this work will be paid for at the contract unit price per 
calendar month or fraction thereof for each trailer as SPEED DISPLAY TRAILER.” 
 

Add the following to Article 1106.02 of the Standard Specifications: 
 

“ (o) Speed Display Trailer.  The speed display trailer shall consist of a LED speed indicator 
display with self-contained, one-direction radar mounted on an orange see-through trailer.  
The height of the display and radar shall be such that it will function and be visible when 
located behind concrete barrier. 
 
The speed measurement shall be by radar and provide a minimum detection distance of 
1000 ft (300 m).  The radar shall have an accuracy of ±1 mile per hour. 
 
The speed indicator display shall face approaching traffic and shall have a sign legend of 
“YOUR SPEED” immediately above or below the speed display.  The sign letters shall be 
between 5 and 8 in. (125 and 200 mm) in height.  The digital speed display shall show two 
digits (00 to 99) in mph.  The color of the changeable message legend shall be a yellow 
legend on a black background.  The minimum height of the numerals shall be 18 in. 
(450 mm), and the nominal legibility distance shall be at least 750 ft (250 m). 
 
The speed indicator display shall be equipped with a violation alert that flashes the 
displayed detected speed when the work zone posted speed limit is exceeded.  The speed 
indicator shall have a maximum speed cutoff.  On roadway facilities with a normal posted 
speed limit greater than or equal to 45 mph, the detected speeds of vehicles traveling 
more than 25 mph over the work zone speed limit shall not be displayed.  On facilities with 
normal posted speed limit of less than 45 mph, the detected speeds of vehicles traveling 
more than 15 mph over the work zone speeds limit shall not be displayed.  On any 
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roadway facility if detected speeds are less than 25 mph, they shall not be displayed.  The 
display shall include automatic dimming for nighttime operation. 
 
The speed indicator measurement and display functions shall be equipped with the power 
supply capable of providing 24 hours of uninterrupted service.” 

 
 
 
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  November 2, 2017       Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor starting 
work.  The amount paid shall be at the following percentage of the amount of the subcontract 
reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 
$80,000 to less than $100,000 12% 

$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 
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SUBMISSION OF PAYROLL RECORDS (BDE) 
 
Effective:  April 1, 2021      Revised:  November 2, 2023 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

The payroll records shall include the worker’s name, social security number, last known 
address, telephone number, email address, classification(s) of work actually performed, hourly 
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total, 
deductions made, and actual wages paid.   
 

The Contractor and each subcontractor shall submit certified payroll records to the 
Department each week from the start to the completion of their respective work, except that full 
social security numbers, last known addresses, telephone numbers, and email addresses shall 
not be included on weekly submittals.  Instead, the payrolls need only include an identification 
number for each employee (e.g., the last four digits of the employee’s social security number).  
The submittals shall be made using LCPtracker Pro software.  The software is web-based and 
can be accessed at https://lcptracker.com/.  When there has been no activity during a work week, 
a payroll record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or 
“Complete”) selected.” 
 
STATE CONTRACTS.  Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 

“ 3. Submission of Payroll Records.  The Contractor and each subcontractor shall, no later 
than the 15th day of each calendar month, file a certified payroll for the immediately 
preceding month to the Illinois Department of Labor (IDOL) through the Illinois Prevailing 
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130).  The portal 
can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx.  Payrolls shall be submitted in the 
format prescribed by the IDOL. 

 
In addition to filing certified payroll(s) with the IDOL, the Contractor and each 
subcontractor shall certify and submit payroll records to the Department each week from 
the start to the completion of their respective work, except that full social security numbers 
shall not be included on weekly submittals.  Instead, the payrolls shall include an 
identification number for each employee (e.g., the last four digits of the employee’s social 
security number).  In addition, starting and ending times of work each day may be omitted 
from the payroll records submitted.  The submittals shall be made using LCPtracker Pro 
software.  The software is web-based and can be accessed at https://lcptracker.com/.  
When there has been no activity during a work week, a payroll record shall still be 
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.” 

 
 

https://lcptracker.com/
https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
https://lcptracker.com/
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TRAFFIC SPOTTERS (BDE) 
Effective:  January 1, 2019 
 
Revise Article 701.13 of the Standard Specifications to read: 
 

“ 701.13 Flaggers and Spotters.  Flaggers shall be certified by an agency approved by the 
Department.  While on the job site, each flagger shall have in his/her possession a current driver’s 
license and a current flagger certification I.D. card.  For non-drivers, the Illinois Identification Card 
issued by the Secretary of State will meet the requirement for a current driver’s license.  This 
certification requirement may be waived by the Engineer for emergency situations that arise due 
to actions beyond the Contractor's control where flagging is needed to maintain safe traffic control 
on a temporary basis.  Spotters are defined as certified flaggers that provide support to workers 
by monitoring traffic. 

 
Flaggers and spotters shall be stationed to the satisfaction of the Engineer and be equipped 

with a fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and 
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 or ANSI/ISEA 
107-2010 for Conspicuity Class 2 garments.  Flaggers shall be equipped with a stop/slow traffic 
control sign.  Spotters shall be equipped with a loud warning device.  The warning sound shall be 
identifiable by workers so they can take evasive action when necessary.  Other types of garments 
may be substituted for the vest as long as the garments have a manufacturer’s tag identifying 
them as meeting the ANSI Class 2 requirement.  The longitudinal placement of the flagger may 
be increased up to 100 ft (30 m) from that shown on the plans to improve the visibility of the 
flagger.  Flaggers shall not encroach on the open lane of traffic unless traffic has been stopped.  
Spotters shall not encroach on the open lane of traffic, nor interact with or control the flow of traffic. 

 
For nighttime flagging, flaggers shall be illuminated by an overhead light source providing a 

minimum vertical illuminance of 10 fc (108 lux) measured 1 ft (300 mm) out from the flagger’s 
chest.  The bottom of any luminaire shall be a minimum of 10 ft (3 m) above the pavement.  
Luminaire(s) shall be shielded to minimize glare to approaching traffic and trespass light to 
adjoining properties.  Nighttime flaggers shall be equipped with fluorescent orange or fluorescent 
orange and fluorescent yellow/green apparel meeting the requirements of ANSI/ISEA 107-2004 
or ANSI/ISEA 107-2010 for Conspicuity Class 3 garments. 

 
Flaggers and spotters shall be provided per the traffic control plan and as follows. 
 
(a) Two-Lane Highways.  Two flaggers will be required for each separate operation where 

two-way traffic is maintained over one lane of pavement.  Work operations controlled by 
flaggers shall be no more than 1 mile (1600 m) in length.  Flaggers shall be in sight of 
each other or in direct communication at all times.  Direct communication shall be obtained 
by using portable two-way radios or walkie-talkies. 
 
The Engineer will determine when a side road or entrance shall be closed to traffic.  A 
flagger will be required at each side road or entrance remaining open to traffic within the 
operation where two-way traffic is maintained on one lane of pavement.  The flagger shall 
be positioned as shown on the plans or as directed by the Engineer. 
 

(b) Multi-Lane Highways.  At all times where traffic is restricted to less than the normal number 
of lanes on a multilane pavement with a posted speed limit greater than 40 mph and the 
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workers are present, but not separated from the traffic by physical barriers, a flagger or 
spotter shall be furnished as shown on the plans.  Flaggers shall warn and direct traffic.  
Spotters shall monitor traffic conditions and warn workers of errant approaching vehicles 
or other hazardous conditions as they occur.  One flagger will be required for each 
separate activity of an operation that requires frequent encroachment in a lane open to 
traffic.  One spotter will be required for each separate activity with workers near the edge 
of the open lane or with their backs facing traffic. 
 

Flaggers will not be required when no work is being performed, unless there is a lane closure 
on two-lane, two-way pavement.” 
 
 
 
VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) 
 
Effective:  November 1, 2021 
Revised:  November 1, 2022 
 
Add the following paragraph after the first paragraph of Article 701.08 of the Standard 
Specifications: 
 

“ The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating, 
or flashing, amber or amber-and-white, warning lights which are visible from all directions.  In 
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or 
equipment is engaged in construction operations.” 
 
 
 
WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012      Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten business 
days following the reporting period.  The reporting period shall be Sunday through Saturday for 
each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as included 
in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
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with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 

 
 
 



 

 
 
 
 
 
 

REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 
 

The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring 

Special Provisions.  The rates have been ascertained and certified by the 

Illinois Department of Labor for the locality in which the work is to be performed 

and for each craft or type of work or mechanic needed to execute the work of 

the Contract.  As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) 

and Check Sheet #5 of the Contract, not less than the rates of wages 

ascertained by the Illinois Department of Labor and as revised during the 

performance of a Contract shall be paid to all laborers, workers and mechanics 

performing work under the Contract.  Post the scale of wages in a prominent 

and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  Current 

wage rate information shall be obtained by visiting the Illinois Department of 

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814.  It is the responsibility of the contractor to review the rates applicable to 

the work of the contract at regular intervals in order to insure the timely payment 

of current rates.  Provision of this information to the contractor by means of the 

Illinois Department of Labor web site satisfies the notification of revisions by 

the Department to the contractor pursuant to the Act, and the contractor agrees 

that no additional notice is required.  The contractor shall notify each of its 

subcontractors of the revised rates of wages. 
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