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GENERAL NOTES

GENERAL NOTES (CONTINUED)

GENERAL NOTES (CITY OF CHICAGO) — CONTINUED

FILE NAME: pw:\\kh-pw.bentley.com:kh-pw-01\Documents\01 Active Projects\MW-CHS-168959100

MODEL: Default

1. THE CONTRACTOR WILL NOT BE ALLOWED TO SET UP A YARD OR FIELD OFFICE ON STATE (OR 22. THE QUANTITY FOR TEMPORARY INFORMATION SIGNING IS FOR USE WITH DISTRICT DETAIL THE CONTRACTOR MUST COORDINATE WITH CDOT - DIVISION OF ELECTRICAL OPERATIONS 2
TOLLWAY) PROPERTY WITHOUT WRITTEN PERMISSION FROM THE DEPARTMENT (OR TOLLWAY). ARTERIAL ROAD INFORMATION SIGN (TC 22). ONE SIGN IS TO BE USED FOR EACH END OF WEEKS PRIOR TO CONSTRUCTION.
EACH INTERCONNECT CORRIDOR, MAIN ROUTE, OR ZONE.
2. ALL MILLED SURFACES SHALL BE A UNIFORM CROSS SLOPE PER LANE AND FREE OF RIDGES THE CONTRACTOR MUST COORDINATE WITH CDOT-DEO FOREMAN OF LINEMAN, HENRY YAU, AT
BETWEEN PASSES. ANY DEVIATIONS SHALL BE CORRECTED AT NO COST TO THE DEPARTMENT. 23. THE ENGINEER SHALL CONTACT EMAD ALHUSSEINI, AREA TRAFFIC FIELD ENGINEER (OR HENRY.YAU@CITYOFCHICAGO.ORG OR 312-744-2450 BEFORE WORK CAN BEGIN ON STREET
TECHNICIAN), AT EMAD.ALHUSSEINI@ILLINOIS.GOV A MINIMUM OF TWO (2) WEEKS PRIOR TO LIGHTING AND TRAFFIC CONTROL.
3. BUTT JOINTS SHALL BE INSTALLED AT THE ENDS OF ALL RESURFACING (WHERE RESURFACING THE PLACEMENT OF PERMANENT PAVEMENT MARKINGS.
MEETS EXISTING PAVEMENT) ACCORDING TO THE “BUTT JOINT AND HOT-MIX ASPHALT TAPER
DETAILS” SHEET INCLUDED IN THE PLANS, UNLESS OTHERWISE SPECIFIED. 24. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE NOTIFICATION OF ALL EMERGENCY TY
SERVICES, SCHOOL DISTRICTS, IDOT'S COMMUNICATIONS CENTER, SPRINGFIELD TRUCK PERMIT NOTICE TO UTILI COMPANIES
4. TYPE AND SIZE OF COMBINATION CONCRETE CURB AND GUTTER REMOVAL AND REPLACEMENT SECTION AND OTHER AGENCIES AFFECTED BY THE CLOSURE. THE CONTRACTOR SHALL ALSO
SHALL MATCH EXISTING AND WILL BE DETERMINED BY THE CONTRACTOR. BE RESPONSIBLE FOR POSTING SIGNS THAT WILL INDICATE THE DATES THE CLOSURE WILL BE THE DESIGN INTENT OF THIS PROJECT DOES NOT REQUIRE ANY EXISTING UTILITY RELOCATIONS.
IN PLACE. DETAILS RELATED TO THE DEPTH OF ALL FOUNDATIONS AND CONDUIT INSTALLATION HAS BEEN
5. TEN (10) FOOT TRANSITIONS SHALL BE USED TO MATCH PROPOSED CURB AND GUTTER AND INCLUDED IN THESE DESIGN PLANS. CONTRACTOR TO WORK WITH ENGINEER IF UTILITY CONFLICTS
MEDIAN ITEMS OF WORK TO EXISTING CURBS AND GUTTER AND MEDIANS IN THE FIELD, UNLESS 25. THE “ARTERIAL ROAD INFORMATION SIGN (TC-22)" IS APPLICABLE ONLY TO ARTERIAL ROADS ARE DISCOVERED SUCH THAT NO EXISTING UTILITY RELOCATIONS ARE TO BE REQUIRED.
OTHERWISE SHOWN. AND SHALL NOT BE APPLIED TO EXPRESSWAYS/TOLLWAYS.
6. IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO VERIFY ALL DIMENSIONS AND CONDITIONS 26. OVERNIGHT LANE CLOSURES SHALL NOT BE ALLOWED FOR REHABILITATION PROJECTS
EXISTING IN THE FIELD PRIOR TO CONSTRUCTION AND ORDERING OF MATERIALS. INVOLVING DAYTIME MILLING AND RESURFACING OPERATIONS AND CLASS D PATCHING UNLESS
OTHER CONDITIONS WARRANT EXTENDED LANE CLOSURES AS DETERMINED AND APPROVED IN RED LIGHT RUNNING (RLR) NOTES
7.  HANDHOLE, JUNCTION BOX, AND FRAMES AND GRATES ADJUSTMENT OF PRIVATE UTILITIES WRITING BY THE ENGINEER OR AS PROVIDED FOR IN THE CONTRACT SPECIFICATIONS.
WITHIN THE LIMITS OF THE IMPROVEMENTS SHALL BE DONE BY THEIR RESPECTIVE OWNERS AND DUE TO THE PRESENCE OF RED LIGHT RUNNING (RLR) CAMERAS FOR THE BELOW LISTED
ARE NOT PART OF THIS CONTRACT. 27. THE CONTRACTOR SHALL NOTIFY PACE OR THE ILLINOIS CONVENIENCE AND SAFETY LOCATIONS, THE CONTRACTOR SHALL NOTIFY THE MUNICIPALITY AND RLR CAMERA COMPANY
CORPORATION (ICSC) AT LEAST SEVEN (7) DAYS IN ADVANCE OF THE REMOVAL OF THE BUS PRIOR TO THE START OF CONSTRUCTION. THE MUNCIPALITY OR THE RLR CAMERA COMPANY
8. STORM SEWER CONSTRUCTED UNDER THE ROADWAY SHALL BE BACKFILLED ACCORDING TO STOP SHELTER OR CLOSURE OF THE BUS STOP. SHALL MAKE THE CAMERA INOPERATIVE FOR THE TIME OF CONSTRUCTION. ANY RLR CAMERA
METHOD 1 OF ARTICLE 550.07 OF THE STANDARD SPECIFICATIONS. EQUIPMENT THAT IS IN CONFLICT WITH THE PROPOSED CONSTRUCTION SHALL BE REMOVED BY
28. THE CONTRACTOR SHALL COMPLETE CONSTRUCTION AT EACH BUS STOP IN A TIMELY MANNER ITS RESPECTIVE OWNERS PRIOR TO THE START OF CONSTRUCTION.
9.  THE CONTRACTOR SHALL BE REQUIRED TO KEEP A RECORD OF THE LOCATIONS OF PLATED AND LEAVE NO BUS STOP UNUSABLE FOR AN EXTENDED PERIOD OF TIME.
STRUCTURES BY STATION AND OFFSET LEFT OR RIGHT OF THE CENTERLINE OF PAVEMENT. RLR CAMERA LOCATIONS:
29. CTA TRAFFIC PLANNING MUST BE NOTIFIED AT TRAFFIC.PLANNING@TRANSITCHICAGO.COM AT
10. EXISTING BROKEN FRAMES AND LIDS SHALL BE REMOVED AND DISPOSED OF BY THE LEAST TWO (2) WEEKS IN ADVANCE OF THE TIME CONSTRUCTION WILL COMMENCE, AND IN IL 64 (NORTH AVE) AT 5TH AVE (TS 3000)
CONTRACTOR AND SHALL BE REPLACED AS DIRECTED BY THE ENGINEER. REPLACEMENT FRAMES ADVANCE OF ANY IMPACT TO BUS STOPS OR BUS OPERATIONS.
AND LIDS WILL BE PAID FOR ACCORDING TO ARTICLE 109.04 OF THE STANDARD SPECIFICATIONS VILLAGE OF MELROSE PARK REDSPEED ILLINOIS, LLC
UNLESS A SEPARATE PAY ITEM HAS BEEN PROVIDED. 30. THE CTA REQUIRES THAT NO TWO CONSECUTIVE BUS STOPS IN ONE DIRECTION OF TRAVEL 1000 N 25TH AVE 400 EISENHOWER LN
ARE ELIMINATED AT THE SAME TIME. THE CONTRACTOR SHALL SUBSTAGE WORK AS MELROSE PARK, IL 60160 LOMBARD, IL 60148
11. THE CONTRACTOR SHALL CONTACT THE DISTRICT ONE TRAFFIC CONTROL SUPERVISOR AT NECESSARY OR PROVIDE TEMPORARY ADA COMPLIANT PEDESTRIAN ACCESS THROUGH THE (708) 343-4000 (630) 317-5700
KALPANA.KANNAN-HOSADURGA®ILLINOIS.GOV A MINIMUM OF 72 HOURS IN ADVANCE OF WORK ZONE TO AN EXISTING OR TEMPORARILY RELOCATED BUS STOP.
BEGINNING WORK. IL 64 (NORTH AVE) AT 9TH AVE (TS 3010)
31. IF A BUS STOP IS BEING RELOCATED, THE INFRASTRUCTURE AT THE NEW LOCATION SHALL BE
12.  ALL EXISTING ROW SHOWN IS APPROXIMATE AND MAY NEED TO BE VERIFIED IN THE FIELD. ALL CONSTRUCTED PRIOR TO THE REMOVAL OF THE INFRASTRUCTURE AT THE EXISTING LOCATION. VILLAGE OF MELROSE PARK REDSPEED ILLINOIS, LLC
PROPOSED WORK SHALL TAKE PLACE WITHIN EXISTING ROW WITHIN EXISTING FACILITIES 1000 N 25TH AVE 400 EISENHOWER LN
INCLUDING HANDHOLES, CONDUITS, OR TRAFFIC SIGNAL CABINETS. 32. IF CTA BUS STOP SIGNS ARE TO BE IMPACTED BY CONSTRUCTION, SIGNS ARE TO BE MELROSE PARK, IL 60160 LOMBARD, IL 60148
REMOVED/REINSTALLED BY CTA FORCES. (708) 343-4000 (630) 317-5700
13.  THE EXACT LOCATION OF ALL UTILITIES SHALL BE FIELD VERIFIED BY THE CONTRACTOR BEFORE
ORDERING ANY MATERIALS AND STARTING ANY WORK. FOR LOCATION OF UTILITIES, LOCALLY IL 64 (NORTH AVE) AT IL 43 (HARLEM AVE) (TS 2095)
OWNED EQUIPMENT, LEASED ENFORCEMENT CAMERA SYSTEM FACILITIES AND IDOT
UNDERGROUND FACILITIES, CONTACT THE LOCAL COUNTIES, MUNICIPALITIES AND IDOT FOR VILLAGE OF ELMWOOD PARK REDSPEED ILLINOIS, LLC
LOCATES. THE CONTRACTOR SHALL CALL "JULIE" AT (800) 892-0123 OR 811. IN THE CITY OF GENERAL NOTES (CITY OF CHICAGO) 11 CONTI PKWY 400 EISENHOWER LN
CHICAGO CONTACT DIGGER AT (312) 744-7000 FOR FIELD LOCATIONS OF BURIED UTILITIES (48 ELMWOOD PARK, IL 60707 LOMBARD, IL 60148
708) 452-7330 630) 317-5700
HOURS NOTIFICATIONS REQUIRED). 1. THE CONTRACTOR SHALL COORDINATE CONSTRUCTION ACTIVITIES WITH UTILITY COMPANIES (708) (630)
AND THE CITY OF CHICAGO AND OBTAIN ALL NECESSARY PERMITS.
14, THE CONTRACTOR SHALL CHECK THE PROPOSED TRAFFIC SIGNAL EQUIPMENT LOCATIONS FOR VILLAGE OF RIVER FOREST REDSPEED ILLINOIS, LLC
400 PARK AVE 400 EISENHOWER LN
UNDERGROUND AND OVERHEAD UTILITIY CONFLICTS. THE CONTRACTOR SHALL NOTIFY THE AREA 2. THE CITY OF CHICAGO IS TO MAKE ADJUSTMENTS TO THEIR STREET LIGHTING AND/OR TRAFFIC
ENGINEER, THE RESIDENT ENGINEER, AND ANY IMPACTED UTILITY COMPANY OF THE CONFLICT, RIVER FOREST, IL 60305 LOMBARD, IL 60148
AND SHALL COORDINATE AND RESOLVE THE ISSUE PRIOR TO ORDERING MATERIALS, AND PRIOR SIGNAL PACILITIES. THE CONTRACTOR SHALL COORDINATE HIS WORK AND COOPERATE WITH (708) 366-8500 (630) 317-5700
TO POUR FOUNDATIONS ' THE CITY OF CHICAGO IN THESE ADJUSTMENTS. THIS COORDINATION AND COOPERATION BY
: THE CONTRACTOR WILL NOT BE PAID FOR SEPARATELY BUT SHALL BE CONSIDERED INCLUDED
15. THE CONTRACTOR SHALL COORDINATE CONSTRUCTION ACTIVITIES WITH UTILITY COMPANIES, IN THE COSTS OF THE CONTRACT.
LOCAL GOVERMENT AGENCIES, AND IDOT. 3. ALL CATCH BASINS IN THE CITY OF CHICAGO SHALL MEET THE DEPARTMENT OF SEWERS'
16. RESTORATION OF THE TRAFFIC SIGNAL WORK AREA SHALL BE INCLUDED IN THE RELATED PAY STANDARDS
ITEM SUCH AS FOUNDATION, CONDUIT, HANDHOLE, ETC., AND NO EXTRA COMPENSATION SHALL
' : ' ' 4.  THE LICENSED SEWER CONTRACTOR MUST SUBMIT TWO (2) SETS OF PLANS APPROVED BY THE
EECALSL}—?XY_EDBEA;IEPFI{_OAQEI\;V?I\T EI"J\IRDFAELELS S’EISZ'GAES%HSABWIEE;SLA“\;'VENDS'AS"“:ALi‘%iw'fé;fACP;g%EmT' DEPARTMENT OF SEWERS FOR THE ISSUE OF THE SEWER PERMIT IN SUITE 410 - 333 SOUTH
AN APPROVED SOD. AND ALL DAMAGED TO UNMOWED FIELDS SHALL BE SEEDED IN EECVTEERSTREET, CHICAGO, IL 60604. INSPECTION WILL BE PROVIDED BY THE DEPARTMENT OF
ACCORDANCE WITH STANDARD SPECIFICATIONS 252 AND 250, RESPECTIVELY. THE CONTRACTOR ’
I&EﬁigNCS(;E:\"‘DEITFISESRETURNING ALL AREAS AFFECTED BY EQUIPMENT OR LABORERS TO 5. IF THE SEWER PIPE COVER IS REDUCED TO LESS THAN THREE (3) FEET, CONCRETE
: ENCASEMENT OF THE SEWER OR REPLACEMENT OF THESE SEWERS WITH CLASS 52 DUCTILE
IRON PIPE WILL BE REQUIRED.
17.  PARTIAL PAYMENT AS DESCRIBED IN ARTICLE 109.07(b) OF THE STANDARD SPECIFICTIONS WILL Q
NOT BE ALLOWED FOR ITEMS INCLUDED IN THIS CONTRACT. 6.  PERFORATED LIDS SHALL BE PLACED ON ALL MANHOLES AND CATCH BASINS.
18. THE CONTRACTOR SHALL SOLELY BE RESPONSIBLE FOR THE INSTALLATION AND MAINTENANCE 7 BENCH MONUMENT LOCATIONS WITHIN THE LIMITS OF THE IMPROVEMENT CAN BE OBTAINED IN
OF ADEQUATE SIGNS, TRAFFIC CONTROL DEVICES, AND WARNING DEVICES TO INFORM AND SUITE 410 - 333 SOUTH STATE STREET. CHICAGO. IL 60604
PROTECT THE PUBLIC DURING ALL CONSTRUCTION ACTIVITIES. ’ ’ ’
19. THE CONTRACTOR SHALL COORDINATE WITH IDOT AND EQUIPMENT VENDORS FOR THE BEST 8. ﬁI"DLSBORSEEE'\\'NECRR/;?;E%T&VROEZN S%iﬁf:?ggf&?égﬁgg SEWBISES:ET%,S\‘ATFEFFF;AE'\V/'VEESR:ND
LOCATION AND ORIENTATION OF EACH PROPOPSED PTZ CAMERA PRIOR TO CAMERA '
STANDARD FRAMES AND LIDS.
INSTALLATION.
9.  OPEN LID DRAINAGE STRUCTURES SHALL NOT BE CLOSED, COVERED OR OTHERWISE
20. THE CONTRACTOR SHALL MARK THE RECORD DRAWINGS TO REFLECT ANY CHANGES TO THE
PLANS. THE RECORD DRAWINGS REQUIREMENTS ARE IDENTIFIED IN SECTION 801.16 OF THE ?gg&RgggEgTsugéNng&'\ggRUCTION OF THIS ROADWAY WITHOUT THE WRITTEN PERMISSION
STANDARD SPECIFICATIONS AND SPECIAL PROVISIONS. '
21. THE QUANTITY FOR THE ROD AND CLEAN EXISTING CONDUIT IS FOR USE WITH EXISTING 10 Eg,:&;g%?g&fﬁigﬁ? ﬁEE ZIHTEY F;Fg?{PEFEHOSZLT:EDCgTSfOFSICT?é%ASS ;\:'“EDCTAHSETINGS_
CONDUITS WHICH HAVE ALL EXISTING CABLES REMOVED.
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* CMAQ FUNDING (COLUMNS 3-13 AND 21) CONSTRUCTION CODE
+NHPP FUNDING (COLUMNS 1, 2, 14, 20, 22 AND 23) ROADWAY TRAFFIC SIGNALS EVP INTERCONNECT|  DMS
0021 0021 0021 0021 0044
CODE TOTAL
e ITEM UNIT | quantiTy | URBAN URBAN URBAN URBAN URBAN
sp ¥1 | +2 | *3 | *4 | *5 | *6 | *7 | *8 | *9 | *10 *12 | ¥13 | +14 | 15 17 | 18 | 19 | +20 | *21 | +22 | +23
STEEL MAST ARM ASSEMBLY AND POLE WITH
* | 87702202 |UAST ARMS, 18 FT. AND 20 FT. EACH 1 1
STEEL MAST ARM ASSEMBLY AND POLE WITH
* | 87702206 |G/ cT ARMS, 20 FT. AND 22 FT. EACH 1 1
STEEL MAST ARM ASSEMBLY AND POLE WITH
% | 87702329 [GAEEE faneT SR A EACH 1 1
STEEL MAST ARM ASSEMBLY AND POLE WITH
* | 87702266 G/ cT ARMS, 22 FT. AND 32 FT. EACH 1 1
STEEL MAST ARM ASSEMBLY AND POLE WITH
* | 87702385 |uacT ARMS, 26 FT. AND 54 FT. EACH 1 1
STEEL MAST ARM ASSEMBLY AND POLE WITH
* | 87702415 \UAcT ARMS, 28 FT. AND 40 FT. EACH 1 1
STEEL MAST ARM ASSEMBLY AND POLE WITH
* | 87702438 |yaST ARMS, 30 FT. AND 32 FT. EACH ! 1
STEEL MAST ARM ASSEMBLY AND POLE WITH
* | 87702482 \UncT ARMS, 30 FT. AND 52 FT. EACH 1 1
STEEL MAST ARM ASSEMBLY AND POLE WITH
* | 87702734 \YAST ARMS, 48 FT. AND 62 FT. EACH 1 1
STEEL MAST ARM ASSEMBLY AND POLE WITH DUAL
* | 87704452 |UAST ARMS, 18 FT. AND 46 FT. EACH 1 1
ILLINOIS DEPARTMENT OF TRANSPORTATION
*§ X0324600 | coMMUNTCATIONS NODE EACH 2 2§ A\
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% | X8800001 |LED SIGNAL MODULE REPLACEMENT EACH 229 51 114 64
% | X8812801 |LED PEDESTRIAN SIGNAL MODULE REPLACEMENT EACH 8 1 4 3
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