



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

June 5, 2007

SUBJECT: FAP Route 344  
Project CMF-0344 (044)  
Section 2005-079TS  
DuPage County  
Contract No. 60A92  
Item No. 199, June 15, 2007 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 1 of the Schedule of Prices.
2. Revised sheet 2 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm  
Interim Bureau Chief  
Bureau of Design and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger' with a small 'P.E.' to the right.

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: Diane O'Keefe, Region 1, District 1; Roger Driskell; Estimates; Design & Environment File

TBW:MS:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 SCHEDULE OF PRICES  
 CONTRACT  
 NUMBER - 60A92

State Job # - C-91-130-06  
 PPS NBR - 1-77536-0000  
 County Name - DUPAGE- -  
 Code - 43 - -  
 District - 1 - -  
 Section Number - 2005-079TS

Project Number  
 CMF-0344/044/

Route  
 FAP 344

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price	
X0322925	ELCBL C TRACER 14 1C	FOOT	9,223.000					
* X0324007	OPTIM TRAF SIGNAL SYS	EACH	1.000					
X8050015	SERV INSTALL POLE MT	EACH	3.000					
X8620020	UNINTER POWER SUPPLY	EACH	3.000					
X8710020	FOCC62.5/125 MM12SM12	FOOT	9,360.000					
X8730027	ELCBL C GROUND 6 1C	FOOT	1,261.000					
X8730250	ELCBL C 20 3C TW SH	FOOT	610.000					
X8900030	REM EX TEMP TS EQUIP	EACH	1.000					
67000400	ENGR FIELD OFFICE A	CAL MO	4.000					
67100100	MOBILIZATION	L SUM	1.000					
70102620	TR CONT & PROT 701501	L SUM	1.000					
70102635	TR CONT & PROT 701701	L SUM	1.000					
70102640	TR CONT & PROT 701801	L SUM	1.000					
72000100	SIGN PANEL T1	SQ FT	28.500					
81000600	CON T 2 GALVS	FOOT	7,860.000					
			* REVISED : JUNE 1, 2007					