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To McClugage Bridge and Peoria
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NOTE

Refer to Highway Standards 701421, and 701423 for exaqct

placement of traffic management devices and other clarifications
as construction staging symbols and dimensioning were duplicated
off of these standards. Using Standard 701421 during Stage II a
portion of the traffic lane next to concrete barrier on the bridge
deck may be used for material delivery vehicles during low-traffic
daytime hours of 8:30AM-3:00PM for construction installations only.
Access to this lane closure shall not be used for Contractor vehicle
parking at any time.
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steady-burn monadirectional light
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E Type II barricade, drum, or vertical
monodirectional light

Type II Barricade or Drum

Temporary concrete barrier

Type C Monodirectional refiector

Vertical panel w/steady-burn
monodirectional light
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