June 5, 2007

SUBJECT: FAP Route 785 (IL 140)

Project F-0785 (027) Section 134-1BR-2 Madison County Contract No. 76902

Item No. 66, June 15, 2007 Letting

Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- Revised page 5 of the Schedule of Prices.
- 2. Revised sheet 3 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm Interim Bureau Chief Bureau of Design and Environment

By: Ted B. Walschleger, P. E.

Ted Jalubye A.E.

Engineer of Project Management

cc: Mary C. Lamie, Region 5, District 8; Roger Driskell; R. E. Anderson; Estimates; Design & Environment File

TBW:DB:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION SCHEDULE OF PRICES CONTRACT NUMBER - 76902

State Job # - C-98-014-07
PPS NBR - 8-89343-0100
County Name - MADISON- -

Code - 119 - - District - 8 - -

Section Number - 134-1BR-2

Project Number	Route		
F-0785/027/	FAP 785		

ltem Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
54215547	MET END SEC 12	EACH	4.000				
59100100	GEOCOMPOSITE WALL DR	SQ YD	99.000				
60100945	PIPE DRAINS 12	FOOT	176.000				
60109580	P UNDR FOR STRUCT 4	FOOT	170.000				
60900515	CONC THRUST BLOCKS	EACH	4.000				
* 63000000	SPBGR TY A	FOOT	686.000				
63100045	TRAF BAR TERM T2	EACH	1.000				
63100085	TRAF BAR TERM T6	EACH	4.000				
63100167	TR BAR TRM T1 SPL TAN	EACH	2.000				
63200310	GUARDRAIL REMOV	FOOT	408.000				
66600105	FUR ERECT ROW MARKERS	EACH	4.000				
67000400	ENGR FIELD OFFICE A	CAL MO	20.000				
67100100	MOBILIZATION	L SUM	1.000				
70100405	TRAF CONT-PROT 701321	EACH	1.000				
70100450	TRAF CONT-PROT 701201	L SUM	1.000				
			* REVISED : JUNE 5, 2007				