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MEDIAN REMOVAL (SPECIAL)
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TOTAL | SHEET
RTE.{ PROJECT NO. COUNTY SHEETS| NO.

* 05-PP218~P8-PY VERMILION | 57 28

STA. B9+00.08 TO STA, 335+39.18

*F.AP. 729 & F.AU.B999  CONTRACT NO. 91367

T

309+64.37

HLINE STh. 287+00

MATCHLINE STEIR)

LEND PARTIAL DEPTH
PCC MEDIAN REM.1 1/2'
STA, 286+31.60

PAVEMENT REMOVAL WORKPOINTS

WORK
POINT sTaTion | OFFSET
1 124+01.80 -7.78
2 124+28.74 -7.40
3 124+21.60 -3.70
4 124+08.49 ~3.31

PAVEMENT REMOVAL

REMOVAL SCHEDULE SCHEDULE SCHEDBULE
FROM FROM AREA FROM FROM AREA STATION P
STATION | STATION (SY) STATION | STATION (SF)
123+52.12 125+42.35 1427.1 124+81.60 129+22.59 5882.2 129+22.60 4.4
283+30.22 286+31.60 1357.1 279+682.89 284+78.91 5964.4 PROJECT TOTALY 4.4
PROJECT TOTAL:s 2784.2 PROJECT TOTAL: 11846.6
*REMOVAL. DEPTH OF 1 1/2°
NOTES:

INLET REMOVAL SCHEDULE

(COST INCLUDED WITH MEDIAN REMOVAL SPECIAL)

OFFSET

STATION | LT/RT EACH
124+42.00 LT 1.8
125+75.00 LY. 1.9
127+14.00 LT. 1.8
282+26.09 RT. 1.0
284+56.00 RT. 1.9

t. SEE SCHEDULE SHEETS FOR PAY ITEMS NOT SHOWN.
2. PCC SURFACE REMOVAL DEPTH VARIES FROM 3/4' AT
EDGE OF PAVEMENT TO 8° AT 6°-3' FROM EDGE OF

PAVEMENT.

DEPARTMENT OF ENGINEERING

DANVILLE, IL.  R.DAVID SCHNELLE, CITY ENGINEER

LYNCH ROAD IMPROVEMENT
EXISTING REMOVAL PLAN
STA. 123+50 TO STA. 287+00
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