BITUMINOUS SHOULDERS SUPERPAVE, 6.5”
LOCATION STATION TO STATION OFFSET SQ_YD
MAINLINE 147+81.00  149+38.,00 RT 144
MAINLINE 147+81.00  150+25.00 LT 244

TOTAL 368

BITUMINOUS SHOULDERS SUPERPAVE, 8"
LOCATION STATION TO STATION OFFSET SQ YD
MAINLINE 150+25.00  159+96.00 LT 313
MAINLINE 148+38.00  159+59.00 RT 340
MAINLINE 160+27.00  179+30.00 LT 373
MAINLINE 160+64.00  180+15.00 RT 397
MAINLINE 180+60.00  187+00.00 LT 142
MAINLINE 180+85.00  187+50.00 RT 148
MAINLINE 187+00.00  197+20.00 LT 340
MAINLINE 187450.00  197+20.00 RT 307
MAINLINE 197420.00  218+50.00 LT 434
MAINLINE 197420.00  218+50.00 RT 455
MAINLINE 218+50.00 223+00.00 LT 130
MAINLINE 218+50.00  223+00.00 RT 130
MAINLINE 223+00.00  244+50.00 LT 469
MAINLINE 223+00.00 244+50.00 RT 478
MAINLINE 244+50.00  249+50.00 LT 102
MAINLINE 244+50.00  249+50.00 RT 146
MAINLINE 249+50.00  271+00.00 LT 469
MAINLINE 249+50.00  271+00.00 RT 478
MAINLINE 271+00.00  276+50.00 LT 164
MAINLINE 271+00.00 276+50.00 RT 164
MAINLINE 276+50.00 305-+16.00 LT 624
MAINLINE 276+50.00 305+16.00 RT 617
MAINLINE 305+16.00 323+82.00 LT 553
MAINLINE 305+16.00 323+82.00 RT 371
MAINLINE 323+82.00 325+50.00 LT 37
MAINLINE 323+82.00  325+50.00 RT 37
MAINLINE 325+50.00  329+00.00 LT 97
MAINLINE 325+50.00 329+00.00 RT 96
MAINLINE 329+00.00 338+00.00 LT 183
MAINLINE 328+00.00 338+30.37 RT 207
MAINLINE 352+32.45  408+30.00 LT 1,160
MAINLINE 352+32.45 408+30.00 RT 1,172
MAINLINE 420+396.08  427+23.00 LT 588
MAINLINE 419+83.60  426+44,01 RT 636
MAINLINE 502+08.00 520+87.00 LT 762
MAINLINE 502+08.00  520.87.00 RT 798
MAINLINE 529+00.00  529+45.00 LT 35
MAINLINE 529+79.00  531+30.,00 LT 138
MAINLINE 532+49.00  535+00.00 LT 230
MAINLINE 528+67.38  531+18.00 RT 230
MAINLINE 532+07.00  533+90.00 RT 168
1775TH ST 25+52.80  26-+88.00 LT 68
1775TH ST 27+30.00  28473.27 LT 1o
1775TH ST 25+452.80  26+88.00 RT 99
1775TH ST 27+30.00  28+473.72 RT 12

TOTAL 15,067

REMOVE EXISTING CULVERTS|

STATION OFFSET EACH
149+43.00 RT 1
162+18.00 RT
166+41.48 RT
167+14.84 RT
167+55.12 LT
169+10.07 LT
169+48.15 RT
170+85.52 LT
171+36.03 LT
173+30.61 LT
173+43.41 RT
174+12.05 RT
175+00.00 RT
177+48.01 LT

207+454.79 LT
232+24.82 LT
241+38.05 RT
245+66.63 LT
255+05.66 RT
255+18.21 LT
260+98.61 LT
271+04.65 LT
287+77.81 RT
290+92.71 LT
291+08.92 RT
334+26.06 LT
338+16.38 LT
339+31.87 LT
364+87.40 RT
364+88.74 LT
1250TH AVE RT
395+64.47 LT
395+68.60 RT

1950TH STREET RT
1950TH STREET RT
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470+39.00 LT
470+73.85 RT
490+463.68 LT
491+01.27 RT
512+37.00 RT
2100TH STREET RT
578+96.90 LT
578+97.21 RT
NORB AVE LT
594+26.38 LT
594+48.72 RT
605+50.93 LT
608+92.53 LT
611+33.26 LT
612+69.53 LT
VIOLA STREET LT
645+03.33 LT
645+88.26 LT
675+22.53 RT
680+30.28 RT
683+21.00 RT
683+88.00 RT
51+76.00 -
53+22.00 RT
55+58.09 LT
101+99.22 LT
TOTAL 61

BITUMINOUS BASE COURSE,
SUPERPAVE, 8"

LOCATION STATION TO STATION SQ YD
2100TH ST 85+17.68 89+22.48 1,079
2100TH ST 90+77.81 91+80.57 274
1100TH ST 50+20.00 51+30.14 220
REL 1100TH ST| 80+84.03 82483.81 533
TOTAL 2,106

(SEE ENTRANCE SCHEDULE FOR REMAINING QUANTITIES)

BITUMINOUS CONCRETE SURFACE
COURSE, SUPERPAVE, MIX "C”, N50

LOCATION STATION TO STATION OFFSET TON
2100TH ST 84428.01  89+22.48 LT&RT 148
2100TH ST 90+77.81 92+61.55 LT&RT 73
1100TH ST 50+20.00 51+30.14 LT&RT 25
REL 1100TH ST| 80+84.03  82+83.81 LT&RT 60
TOTAL 306

(SEE ENTRANCE SCHEDULE FOR REMAINING QUANTITIES)

FAP.
B SECTION

TOTAL
COUNTY |SpEETS

SHEET
NO.

95 .

EFFINGHAM | 409

14

FED. ROAD DIST. NO. 7 IILLINOISI FED. AID PROJECT

%(6,7)Y, RS-1, 6B-1, 7B-1 & 7BR-2

BITUMINOUS CONCRETE SURFACE
COURSE, SUPERPAVE, MIX D", NT0
LOCATION | STATION TO STATION OFFSET TONS
MAINLINE {142+00.00  145+44.00 | L_T&RT 103
MAINLINE |147+81.00  151497.96 LT&RT 140
MAINLINE | 151+97.96  160+00.00 | LT&RT 180
MAINLINE |160+00.00 180+60.00 | LT&RT 500
MAINLINE |180+60.00  187+00.00 LT 18
MAINLINE [180-+60.00  187+50.00 RT 84
MAINLINE [187-00.00  197+20.00 LT 114
MAINLINE [187+50.00  197+420.00 RT 109
MAINLINE [197420.00 218+50.00 | LT&RT 519
MAINLINE | 218+50,00 223-+00.00 | | T&RT 101
MAINLINE |223+00.00 244450.00 | LT&RT 522
MAINLINE |244+50.00 249+50.00 | LT&RT 112
MAINLINE |249+50.00 271+00.00 | | T&RT 522
MAINLINE | 271+00.00 276+50.0C | LT&RT 123
MAINLINE |276+450.00 305+16,00 | | T&RT 695
MAINLINE | 305+16.00 323+82.00 | LT&RT 669
MAINLINE |323+82.00 325+50.00 | LT&RT 41
MAINLINE |325+450.00 329+00.00 | LT&RT 78
MAINLINE |329-+00.00 338+30.37 | LT&RT 226
MAINLINE | 338+30.37  352+32.45 | LT&RT 418
MAINLINE | 352+32.45  355+20.31 LT&RT 70
MAINLINE | 357+15.38  408+30.00 | | T&RT 1,241
MAINLINE |408+30.00 464+80.00 | LT&RT 1,647
MAINLINE [464+90.00 502+08.00 | LT&RT 1,110
MAINLINE [502:+08.00 520+87.00 | LT&RT 582
MAINLINE |520+87.00 529+00.00 | LT&RT 243
MAINLINE |529-+00,00 534+40.00 | LT&RT 97
MAINLINE [534+40.00 604+90.52 | LT&RT 2,106
MAINLINE |604+90.52  617+30.82 | LT&RT 301
MAINLINE | 617+30.82  621+24.00 | LT&RT 95
MAINLINE [643+15.00 689+81.63 LT&RT 1,380
1775TH ST | 24+84.90 26+30.75 LT&RT 47
TOTAL 14,254

(SEE ENTRANCE SCHEDULE FOR REMAINING QUANTITIES})

BITUMINOUS CONCRETE
BINDER COURSE, SUPERPAVE,
1L-19.0, N70
LOCATION STATION TO STATION TONS
MAINLINE _ | 147+81.00 _ 151+97.96 1,213
MAINLINE | 218+50.00  223+00.00 242
MAINLINE  |244+50.00 _ 249+50.00 218
MAINLINE _ | 271+00.00 __ 276+50.00 304
MAINLINE _ |305+96.00  314+45.17 907
MAINLINE _ | 314+13.07 _ 317+50.00 | 1,142
MAINLINE  |325+50.00  329+00.00 73
MAINLINE _ |502+08.00 _ 520+87.00 | 3,010
MAINLINE _ |529+00.00  531+30.28 70
MAINLINE _ [532+37.00 _ 534+40.00 84
1775TH N 27+13.00 28+73.27 617
1775TH S | 24+84.80 26+30.75 79
TOTAL _ 8,018

CONTRACT NO. 94356
LEVELING BINDER (MACHINE
METHOD), NT0
CLASS D PATCHES, TYPE II, 13 INCH
LOCATION STATION TO STATION TONS
MAINLINE 142+00.00  145+44,00 42 STATION TO STATION OFFSET sQ YD
MAINLINE 151497.96  156+00.00 94 292+70.00 492+80.00 LT 14
MAINLINE 156+00.00  160+00.00 45 P e LT8RT 5412
MAINLINE 160+00.00  180+60.00 250 TOTAL 5,426
MAINLINE 180+60.00  187+00.00 33
MAINLINE 180+60.00  187+50.00 42
MAINLINE | 187+00.00  197+20.00 57 CLASS D PATCHES, TYPE III, 13 INCH
MAINLINE 187450.00  197420.00 54
MAINLINE 197420.00  209+78.77 153 STATION TO STATION OFFSET sSaQ YD
MAINLINE 209+67.66  218450.00 107 221+68.00  221+80.00 LT 17
MAINLINE 223+00.00  244+50.00 261 221468.00  221+80.00 RT 5
MAINLINE 249+50.00  271+00.00 261 2744+67.00 274+718.00 T 16
MAINLINE 276+50.00  305+16.00 348 274467.00 274+18.00 RT 18
MAINLINE 305+16.00  308+50.00 49 300454.00 300+66.00 T 17
MAINLINE 317450.00  323+82.00 104 300454.00 300166.00 RT 20
MAINLINE 323+82.00 325+50.00 20 492+70.00 492+80.00 T 18
MAINLINE 329+400,00  338+30.37 113 668487.98  688+99.00 RT 7
MAINLINE 338+30.37  352+32.45 209 668+87.98 688+99.00 LT 21
MAINLINE 352+32.45  355+20.31 35 - P LT&RT 620
MAINLINE 357+15.38  408+30.00 621 TOTAL 784
MAINLINE 408+30.00  412+18.37 67
MAINLINE 412+74.63  422+494.33 152
MAINLINE 424+45.67  464+90,00 604 CLASS D PATCHES, TYPE 1V, 13 INCH
MAINLINE 464+90.00  504+50.00 586
MAINLINE 513+50.00 520+87.00 112 STATION TO STATION OFFSET SQ YD
MAINLINE 5204+87.00 529+00.00 121 509450.00 509+80.00 RT 10
MAINLINE 534+40.00  604+90.52 1,053 509450.00 509+80.00 LT 53
MAINLINE 604+90.52  617+30.82 150 P - LT&RT 1273
MAINLINE 617+30.82  621+24.00 48 TOTAL 1,366
MAINLINE 643+15.00  687+28.06 659
MAINLINE EB7+73.01 68948163 3 s+ PATCHING AS DIRECTED BY THE ENGINEER
1775TH S 27+H3.00 28+73.27 52
1775TH N 24+84.80 26+30.75 17
TOTAL 6,556
SECTION CORNERS
DESCRIPTION STATION OFFSET
IRON PIN (S. /4 CORNER OF SECT. 27, T. 8 N,, R. 6 E.) | 195+65.34 |238.83' RT
IRON PIN (S.E. CORNER OF SECT. 27, T. 8 N, R. 6 E.) 221+25.69 [ 31.00" RT
TRON PIN (S. /4 CORNER OF SECT. 26, T. 8 N., R. 6 E.) | 247+76.42 [ 14.29' RT
P.K. NAIL (S.E. CORNER OF SECT. 26, T. 8 N.,, R. 6 E.} 274+33.05 0.00’
MAG NAIL (S. /4 CORNER OF SECT. 25, T. 8 N., R. 6 E.) 301+08.17 [ 16.67° RT
P.K. NAIL (S.W. CORNER OF SECT. 30, T. 8 N, R. 7 EJ) 327+50.43 0.00’
IRON PIN (S.E. CORNER OF SECT. 25, T. 8 N,y R. 6 EJ) 327+50.49 | 37.75’ RT
P.K. NAIL (S. /4 CORNER OF SECT. 30, T. 8 N., R. 7 EJ 338+53.62 0.00’
MAG NAIL (S,E. CORNER OF SECT. 4, T. 7 N., R. 7 EJ 509+41.83 |128.18’ RT
IRON PIN {E. '/4 CORNER OF SECT. 10, T. 7 N., R. 7 E.) 570+35.39 | 66.29° RT
TOTAL 10 EACH

TREE SCHEDULE

DESCRIPTION

TREE, ACER PLATANOIDES COLUMNARE, (COLUMNAR NORWAY MAPLE), 2" CALIPER BALLED AND BURLAPPED 22

TREE, AMELANCHIER LAEVIS (ALLEGHENY SERVICEBERRY), 5’ HEIGHT, CLUMP FORM, BALLED AND BURLAPPED 23

TREE, CERCIS CANADENSIS (EASTERN REDBUD) 2 CALIPER, TREE FORM, BALLED AND BURLAPPED 22

SHRUB, FORSYTHIA NORTHERN SUN (NORTHERN SUN BORDER FORSYTHIA), 3’ HEIGHT, CONTAINER 75

EVERGREEN, PICEA ABIES (NORWAY SPRUCE), 6’ HEIGHT, BALLED AND BURLAPPED 22

(SEE GENERAL NOTE *34 FOR ADDITIONAL INFORMATION)
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