DRAINAGE STRUCTURE

SCHEDULE
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i i i i Manholes, Type A, i i . . . . Manholes, Type A, . .
Structure Approximate |Catch Basin Type A, | Catch Basin Type A, | Catch Basin Type A, | Manholes, Type A, 4-Diameter, Type Drainage Drainage Structure Approximate |Catch Basin Type A, | Catch Basin Type A, | Catch Basin Type A, | Manholes, Type A, 4-Diameter, Type Drainage Drainage
D Station | Offset Rim from 4' Diameter, Type 1 | 4' Diameter, Type 3 [4' Diameter, Type 23| 4'-Diameter, Type 1 1 Frame Cllosed Structures to | Structures to D Station | Offset Rim from 4' Diameter, Type 1| 4' Diameter, Type 3 |4' Diameter, Type 23| 4-Diameter, Type 1 1 Frame Cllosed Structures to | Structures to
Survey Frame, Open Lid Frame and Grate Frame and Gate Frame, Open Lid Lild be Cleaned | be Removed Survey Frame, Open Lid Frame and Grate Frame and Gate Frame, Open Lid Lild be Cleaned | be Removed
$2-1 1 S$12-3 42+77 R 613.90 1 1
$3-1 1 512-4 43+03 L 613.90 1 1
EX MH4 12+68 L 1 EX MH13 | 46+23 R 1
C4-1 14+69 R - C13-1 45+24 R -
S$4-1 14+63 R 611.00 1 1 S$13-1 45+24 R 613.73 1 1
EX MH5 15+76 R 1 5$13-2 45+24 L 613.92 1 1
C5-1 1637 R - C13-3 46+60 R -
S5-1 16+40 R 611.70 1 1 S$13-3 46+60 R 613.30 1 1
C5-2 17+51 R - S$13-4 46+59 L 613.60 1 1
S5-2 17+53 R 611.55 1 1 C13-5 48+00 R -
C5-3 19+19 R - S$13-5 48+00 R 613.40 1 1
S5-3 19+44 R 611.80 1 1 5$13-6 47+96 L 613.40 1 1
S5-4 19+45 L 611.80 1 1 S$13-7 49+67 R 613.50 1 1 1
S5-5 20487 R 612.15 1 5$13-8 49+68 L 613.50 1 1
S5-6 22413 R 612.30 1 1 EX MH14 | 50+51 R 1
EX MH6 20461 R 1 S$14-1 51+42 R 613.20 1 1
C6-1 23463 R - S514-2 51+42 L 612.80 1 1
S6-2 23463 R 612.45 1 1 S$14-3 51+50 R 613.20 1 1 1
EX MH7 24495 R 611.11 S$14-4 51+52 L 612.80 1 1
S7-2 25+04 R 612.65 1 1 C14-5 52+65 R -
S7-3 25+05 L 612.65 1 1 S$14-5 52+65 L 613.60 1 1
C7-4 26+45 R - 514-6 52+64 R 613.70 1 1
S7-4 26+45 R 612.83 1 1 EX MH15| 53+32 R 1
S7-5 26+46 L 612.80 1 1 C15-1 54+56 R -
C7-6 27482 R - 5$15-1 54+57 R 613.70 1 1
S7-6 27482 R 612.83 1 1 5$15-2 54+56 L 613.30 1 1
S7-7 27482 L 612.93 1 1 EX MH16 | 55+89 R 1
C7-8 29427 R - C16-1 55+83 R -
$7-8 29427 R 612.95 1 1 S$16-1 55+82 R 614.00 1 1
S7-9 29+28 L 613.20 1 1 $16-2 55+78 L 613.80 1 1
EX MH8 30+45 R 613.00 1 C16-3 56+80 R -
C8-2 30+78 R - 516-3 56+81 R 614.60 1 1
$8-2 30+78 R 613.10 1 1 516-4 56+82 L 613.90 1 1
S8-3 30+78 L 613.17 1 1
c8-4 31+96 R -
S8-4 31+96 R 613.90 1 1
S8-5 31+94 R 615.00 1 1 m
EXMH9 | 32465 R - 1 THE RIM ELEVATIONS WERE
59-1 32462 R 612.86 1 1 ISNUTREVFEPYOLP%TI%Q STROM FIELD
$9-2 31+99 L 613.48 1 1
S9-3 33+42 L 613.87 1 1
C9-4 33+81 R -
S9-4 33+81 R 613.90 1 1
C9-5 34+09 R -
S9-5 34+08 R 614.90 1 1
EX MH10| 32+25 R - 1
$10-1 35+37 R 613.60 1 1
C10-2 35+51 R -
$10-3 35+69 R 613.70 1 1
$10-4 36+69 R 612.90 1 1
$10-5 36+67 R 612.90 1 1
$10-6 36+65 R 614.00 1 1
EX MH11| 38+22 R 1
C11-1 38+19 R -
S11-1 37+98 L 613.50 1 1
Cl11-2 39+48 R -
S11-2 39+49 R 614.20 1 1
S11-3 39+47 L 613.80 1 1
S11-4 39+47 R 612.90 1 1
C11-5 40+27 R -
S11-5 40+28 R 614.00 1 1
S11-6 40+27 L 613.60 1 1
C11-7 41+55 R -
S11-7 41+56 R 614.20 1 1
S$11-8 41+55 L 613.90 1 1
EX MH12 | 42+26 R 1
$12-1 A2+77 R 614.30 1 1
$12-2 42+97 R 613.90 1 1
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