



### LEGEND

DUAL ENTRY PHASE PEDESTRIAN PHASE SINGLE ENTRY PHASE

NUMBER REFERS TO ASSOCIATED PHASE

## PHASE DESIGNATION DIAGRAM





#### EMERGENCY VEHICLE PREEMPTION SEQUENCE

EMERGENCY VEHICLE PREEMPTORS							
EMERGENCY VEHICLE PREEMPTOR	3	4					
MOVEMENT	<b>+</b>	<b>†</b>					

I. D. O. T. TRAFFIC SIGNAL INSTALLATION ELECTRICAL SERVICE REQUIREMENTS

ELLETRICAL SERVICE REGULARIS							
TYPE	NO. LAMPS	WATTAGE		% OPERATIONS	TOTAL		
		INCAND.	LED		WATTAGE		
SIGNAL (RED)	16	1 35	17	0.50	136		
( YELLOW)	16	1 35	25	0.25	100		
( GREEN)	16	1 35	15	0.25	60		
ARROW	12	1 35	12	0.10	14		
PED. SIGNAL	4	90	25	1.00	100		
CONTROLLER	1	100	100	1.00	100		
ILLUM. SIGN		252	25	0.05			
VIDEO SYSTEM		150	-	1.00			
FLASHER LED							
				TOTAL =	510		

ENERGY COSTS-

BILLED TO: VILLAGE OF LINCOLNSHIRE

LINCOLNSHIRE, IL 60069

ENERGY SUPPLY -

CONTACT TERRI BLECK PHONE 847-816-5239

1 OLDE HALF DAY RD.

# COMMONWEALTH EDISON

## SCHEDULE OF QUANTITIES

QUANTITY <u>UNIT</u> MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION
PEDESTRIAN SIGNAL HEAD, LED. 1-FACE, BRACKET MOUNTED WITH COUNTDOWN TIMER
PEDESTRIAN PUSH-BUTTON
MODIFY EXISTING CONTROLLER CABINET
REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT
UNINTERRUPTABLE POWER SUPPLY, SPECIAL EACH EACH EACH EACH

ILLINOIS ROUTE 22

TRACER CABLE -

INTERCONNECT TO STEVENSON DRIVE/ PALAZZO DRIVE

### REMOVAL OF EXISTING TRAFFIC SIGNAL EQUIPMENT

THE FOLLOWING ITEMS SHALL BE REMOVED BY THE CONTRACTOR AND SHALL BE DISPOSED OF BY THEM OUTSIDE THE RIGHT-OF-WAY AT THEIR EXPENSE. THE SALVAGE VALUE OF THE REMOVED EQUIPMENT SHALL BE REFLECTED IN THE CONTRACT BID PRICE.

EACH PEDESTRIAN SIGNAL HEAD PEDESTRIAN PUSH-BUTTON

**≯** • C

OLDE HALF DAY ROAD

BARCLAY BOULEVARD

CABLE PLAN

ე <u>ი</u>

TS# 6780 I INCOLNSHIRE

TRACER CABLE

INTERCONNECT TO

ILL. RTE. 21 (MILWAUKEE AVE.)

FILE NAME =	USER NAME = \$USER\$	DESIGNED	-	DW	REVISED	-	1
N:\Projects3\12004\DesignCAD\Sheet Files	12-001 Sheets SE Lake Co\06780_CAB_LAKE.dgr	DRAWN	-	JDH	REVISED	-	
	PLOT SCALE = \$SCALE\$	CHECKED	-	KMM	REVISED	-	
	PLOT DATE = 3/28/2012	DATE	-		REVISED	-	i

STATE OF ILLINOIS **DEPARTMENT OF TRANSPORTATION** 

LIV									LINCO		11/L
	IL RTE. 22 & BARCLAY BOULEVARD /OLDE HALF DAY RD CABLE PLAN,							SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
	SCHEDULE OF QUANTITIES, PHASE DESIGN, DIAGRAM & EVP SEQUENCE						2012-003 I	LAKE	102	34	
	SCHEDOLL OF GOARTHES, FRASE DESIGN. DIAGRAM & LVF SEGULINGE								CONTRAC	T NO. 6	50T41
	SCALE: N.T.S.	SHEET NO.	OF	SHEETS	STA.	TO STA.	ILLINOIS FED. AID PROJECT				