

NUMBER REFERS TO ASSOCIATED PHASE

**LEGEND** 

DUAL ENTRY PHASE


PEDESTRIAN PHASE

SINGLE ENTRY PHASE

## RIGHT TURN OVERLAP PHASE DESIGNATION

OVERLAP		PERMISSIVE		PROTECTED			
LETTER		PHASE		PHASE		DISPLAY	_
Α	=	2	+	3	-	2	
В	=	4	+	5	-	4	
С	=	6	+	7	-	6	
D	=	8	+	1	-	8	

PHASE DESIGNATION DIAGRAM



## EMERGENCY VEHICLE PREEMPTION SEQUENCE

EMERGENCY VEHICLE PREEMPTORS				
EMERGENCY VEHICLE PREEMPTOR	3	4	5	
MOVEMENT	<b>-</b>	<b>—</b>	<b> </b>	

	TRAFFIC S	I GNAL I	NSTALLA	TION	
	ELECTRI CAL	SERVI CE	REQUIR	EMENTS	
TYPE	NO. LAMPS	WATTAGE		% OPERATIONS	TOTAL
		INCAND.	LED		WATTAGE
SIGNAL (RED)	18	1 35	17	0.50	153
(YELLOW)	18	1 35	25	0.25	113
( GREEN)	18	1 35	15	0.25	68
ARROW	24	1 35	12	0.10	29
PED. SIGNAL	2	90	25	1.00	50
CONTROLLER	1	1 00	1 00	1.00	100
ILLUM. SIGN		252	25	0.05	
VIDEO SYSTEM	1	150	-	1.00	150
FLASHER LED					

I. D. O. T.

ENERGY COSTS-

BILLED TO: IDOT DISTRICT 1

201 WEST CENTER COURT SCHAUMBURG, IL 60196-1096

TOTAL =

663

ENERGY SUPPLY -CONTACT TERRI BLECK

PHONE 847-816-5239

COMMONWEALTH EDISON

## SCHEDULE OF QUANTITIES

QL

<u> JANTITY</u>	<u>UNIT</u>	<u>ITEM</u>
1	EACH	MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATIO
2	EACH	PEDESTRIAN PUSH-BUTTON
1	EACH	MODIFY EXISTING CONTROLLER CABINET
1	EACH	REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT
1	EACH	UNINTERRUPTABLE POWER SUPPLY, SPECIAL

DUE TO THE PRESENCE OF A RED LIGHT RUNNING (RLR) CAMERA WITHIN THE PROJECT LIMITS, CONTRACTOR SHALL NOTIFY THE VILLAGE OF LIBERTYVILLE AND GATSO USA, INC. PRIOR TO THE START OF CONSTRUCTION.

VILLAGE OF LIBERTYVILLE 200 W. COOK AVENUE LIBERTYVILLE, IL 60048 847-918-2100

GATSO USA, INC. 900 CUMMINGS CENTER, SUITE 321-U BEVERLY, MA 01915 978-922-7294

INTERCONNECT TO

WINCHESTER ROAD

TRACER CABLE

THE VILLAGE OF LIBERTYVILLE OR GATSO USA, INC. SHALL MAKE THE RLR CAMERA INOPERATIVE FOR THE TIME OF CONSTRUCTION. ANY RLR CAMERA EQUIPMENT THAT IS IN CONFLICT WITH THE PROPOSED CONSTRUCTION SHALL BE REMOVED BY ITS RESPECTIVE OWNERS PRIOR TO THE START OF CONSTRUCTION.

## REMOVAL OF EXISTING TRAFFIC SIGNAL EQUIPMENT

CABLE PLAN

THE FOLLOWING ITEMS SHALL BE REMOVED BY THE CONTRACTOR AND SHALL BE DISPOSED OF BY THEM OUTSIDE THE RIGHT-OF-WAY AT THEIR EXPENSE. THE SALVAGE VALUE OF THE REMOVED EQUIPMENT

TS# 6675

DESIGNED REVISED FILE NAME = USER NAME = \$USER\$ DW N:\Projects3\12004\DesignCAD\Sheet Files 12-001 Sheets SE Lake Co\06675\_CAB\_LAKE.dgr DRAWN JDH REVISED CHECKED KMM REVISED DATE REVISED PLOT DATE = 3/28/2012

STATE OF ILLINOIS **DEPARTMENT OF TRANSPORTATION** 

SECTION U.S. RTE. 45 AT PETERSON ROAD. - CABLE PLAN, 2012-003 I SCHEDULE OF QUANTITIES, PHASE DESIGN. DIAGRAM & EVP SEQUENCE SHEET NO. OF SHEETS STA.

COUNTY LAKE 102 87 CONTRACT NO. 60T41

NO. 6-

₹? **€** 

ROAD

**PETERSON** 

ROAD

U.S. ROUTE 45

SHALL BE REFLECTED IN THE CONTRACT BID PRICE. 2 EACH PEDESTRIAN PUSH-BUTTON

(E) (C) (E)

LIBERTYVILLE

 $rac{1}{2}$