SBL

PATCHING SCHEDULE -

LOCATION | PASS | DRIVE | PASSING LANE DRIVING LANE |
BY | LANE | LANE | CLASS A_9” | PATCH | PVMT | SAW | TIE | CLASS A 9~ | PATCH | PVMT | SAW | TIE
MILE TYPE II|TYPE I1I| REINF. | FABRIC | CUTS | BARS [TYPE II|TYPE III| REINF. | FABRIC | CUTS | BARS REMARKS
_POST SO YD | SQ YD | SO YD FOOT | EACH | SQ YD | SO YD | sa YD | FOOT | EACH
218.07 ' GRUNDY COUNTY LINE
215.30 18 18 24 24 84 24 24 84
215.30 6 8 8 60
215.20 6 8 8 60
208.30 6 8 8 60
208.10 6 8 8 60
208.60 6 8 8 60
207.75 END CONCRETE SEC: BEGIN HMA SECTION
TOTALS 16 24 40 204 24 24 48 264
PATCHING SCHEDULE - SBL
LOCATION | PASS | DRIVE PASSING LANE DRIVING LANE
BY LANE | LANE | CLASS A 14" | PATCH | PVMT | SAW | TIE | CLASS A 14" | PATCH | PVMT | SAW | TIE
MILE TYPE II|TYPE IIT| REINF. | FABRIC | CUTS | BARS |TYPE II|TYPE III| REINF. | FABRIC | CUTS | BARS REMARKS
POST SQ YD | SQ YD | SQ YD FOOT | EACH | SQ YD | SQ YD | SQ YD FOOT | EACH
207.75 END CONCRETE SEC: BEGIN HMA SECTION
204.70 6 8 8 8 60
204.60 15 20 20 20 78
204.30 6 8 8 8 60
204.20 6 8 8 8 60
204.20 6 8 8 8 60
203.90 6 8 8 8 60
203.60 6 8 8 8 60
202.90 6 8 8 8 60
202.60 6 8 8 8 60
202.40 6 8 8 8 60
202.10 6 8 8 8 60
200.60 6 8 8 8 60
200.40 6 8 8 8 60
199.80 6 8 8 8 60
199.60 6 8 8 8 60
199.50 6 8 8 8 60
198.70 6 8 8 8 60
198.30 6 8 8 8 60
187.70 MCLEAN COUNTY LINE
TOTALS 136 20 156 156 1098
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