SCHEDULES OF QUANTITIES

CLASS B PATCHING, 10" (CONTINUED)

PATCHAREA DOWEL SAW TIEBARS | PAVEMENT
STATION DIRECTION LENGTH | WIDTH | TYPE| | TYPEII | TYPEIIl | TYPEIV | BARS CUTS 172" FABRIC
10" 10" 10" 10" 44201299 | 44213200 | 44213198 | 44213100
(ft) (ft) (sq.yd) | (sq.yd) | (sq.yd) | (sq.yd) (each) (ft) (each) (sq.yd)
123+13.00 Middle Truck 6 75 0.0 5.0 0.0 0.0 11 34.5 0 0.0
123+13.00 Middle Truck 8 8 0.0 7.1 0.0 0.0 12 40.0 0 0.0
123+35.00 Middle Truck 44 6 0.0 0.0 0.0 29.3 16 106.0 44 29.3
124+05.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
124+27.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
125+16.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
125+54.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
125+96.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
126+40.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
128+85.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
129+79.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
130+18.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
130+66.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
131+11.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
131+49.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
131+71.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
131+86.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
132+21.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
132+33.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
133+12.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
133+33.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
133+95.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
136+68.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
137+03.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
137+20.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
137+40.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
137+59.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
137+80.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
137+98.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
138+33.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
138+54.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
138+71.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
138+91.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
139+11.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
139+33.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
139+88.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
140+07.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
140+26.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
140+43.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
140+64.00 Middle Truck 6 16 0.0 10.7 0.0 0.0 28 60.0 0 0.0
117+31.00 Right Truck 6 22 0.0 14.7 0.0 0.0 40 78.0 0 0.0
117+71.00 Right Truck 6 12 0.0 8.0 0.0 0.0 20 48.0 0 0.0
118+06.00 Right Truck 6 8 0.0 5.3 0.0 0.0 12 36.0 0 0.0
118+06.00 Right Truck 6 8 0.0 5.3 0.0 0.0 12 36.0 0 0.0
118+30.00 Right Truck 83 6 0.0 0.0 0.0 55.3 28 184.0 83 55.3
118+31.00 Right Truck 6 8 0.0 5.3 0.0 0.0 12 36.0 0 0.0
118+51.00 Right Truck 6 8 0.0 5.3 0.0 0.0 12 36.0 0 0.0
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