If you plan to submit a bid directly to the Department of Transportation

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly
completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing time twenty-one
days prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors
renewing expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised
ratings. To be eligible to bid, existing pre-qualification ratings must be effective through the date of letting.

REQUESTS FOR AUTHORIZATION TO BID
Contractors downloading and/or ordering CD-ROM'’s and are wanting to bid on items included in a particular letting
must submit the properly completed “Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the
ORIGINAL, signed and notarized, “Affidavit of Availability” (BC 57) to the proper office no later than 4:30 p.m.
prevailing time, three (3) days prior to the letting date.

WHO CAN BID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s
Central Bureau of Construction.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID? When a prospective prime bidder submits a
“Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at that time which
items are being requested For Bidding purposes. Only those items requested For Bidding will be analyzed. After
the request has been analyzed, the bidder will be issued a Proposal Denial and/or Authorization Form,
approved by the Central Bureau of Construction, that indicates which items have been approved For Bidding. If
Authorization to Bid cannot be approved, the Proposal Denial and/or Authorization Form will indicate the
reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an authorization form within a reasonable time
of complete and correct original document submittal should contact the department as to status. This is critical in
the week before the letting. These documents must be received three days before the letting date. Firms unsure
as to authorization status should call the Prequalification Section of the Bureau of Construction at the number
listed at the end of these instructions.

ADDENDA AND REVISIONS: It is the contractor's responsibility to determine which, if any, addenda or revisions
pertain to any project they may be bidding. Failure to incorporate all relevant addenda or revisions may cause the bid
to be declared unacceptable.

Each addendum will be placed with the contract number. Addenda and revisions will also be placed on the
Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of each addendum
and revision issued.

The Internet is the Department’s primary way of doing business. The subscription server e-mails are an added
courtesy the Department provides. It is suggested that bidder check IDOT’s website
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT is not responsible for any e-mail related failures.
Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov

Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or
garmantr@dot.il.gov.


http://www.dot.il.gov/desenv/delett.html

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal
when bids are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required
by the contract special provisions
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together
to prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: It is recommended that bidders deliver bids in person to insure they arrive at the
proper location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the
time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid (217)782-3413
Preparation and submittal of bids (217)782-7806
Mailing of plans and proposals (217)782-7806
Electronic plans and proposals (217)524-1642

ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS
Planholders should verify that they have received and incorporated the addendum and/or revision prior to submitting
their bid. Failure by the bidder to include an addendum could result in a bid being rejected as irregular.




BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL

(See instructions inside front cover)

RETURN WITH BID
Proposal Submitted By

Name
Address

City

Letting June 16, 2006

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes
by only those companies that request and receive
written AUTHORIZATION TO BID from IDOT’s
Central Bureau of Construction.

(SEE INSTRUCTIONS ON THE INSIDE OF COVER)

Notice To Bidders,
Specifications,

Proposal, Contract
and Contract Bond

llinois Department
of Transportation

Springfield, lllinois 62764

Contract No. 66383

MCLEAN County

Section (2)RS-3 & (3)RS-4
Route FAS 1517

Project RS-1517(110)

District 3 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:

[0 A Bid Bond is included.

Prepared by
[J A_cashier's Check or a Certified Check is included F
Checked by

(Printed by authority of the State of Illinois)



INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction.

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written Authorization to
Bid from IDOT's Central Bureau of Construction. To request authorization, a potential bidder must complete and submit
Part B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of
Availability (BC 57).

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder submits a “Request for
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes.
Only those items requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued a
Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which
items have been approved For Bidding. If Authorization to Bid cannot be approved, the Proposal Denial and/or
Authorization Form will indicate the reason for denial. If a contractor has requested to bid but has not received a
Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the
letting date.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids
are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to
prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at the proper
location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the time specified
will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806

Mailing of CD-ROMS 217/782-7806
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llinois Department
of Transportation

PROPOSAL
TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

Taxpayer ldentification Number (Mandatory)

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 66383

MCLEAN County

Section (2)RS-3 & (3)RS-4
Project RS-1517(110)

Route FAS 1517

District 3 Construction Funds

6.5 miles of 36 feet and variable width bituminous resurfacing, grading and shoulder widening from
the east abutment of Kickapoo Creek Bridge near Downs to North Hemlock Street in Leroy.

2. The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 12/2005)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned further
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier's check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $2,000,000 to $3,000,000 $100,000
$5,000 to $3,000,000 to $5,000,000 $150,000
$10,000 to $5,000,000 to $7,500,000 $250,000
$50,000 to $7,500,000 to $10,000,000 $400,000
$100,000 to $150,000... $10,000,000 to $15,000,000 $500,000
$150,000 to $250,000.........cuue..e. $15,000,000 to $20,000,000 $600,000
$250,000 to $500,000................ $20,000,000 to $25,000,000...... ............ $700,000
$500,000 to $1,000,000... $25,000,000 to $30,000,000.................. $800,000
$1,000,000 to $1,500,000................ $50,000 $30,000,000 to $35,000,000.................. $900,000
$1,500,000 to $2,000,000................ $75,000 over $35,000,000............... $1,000,000

Bank cashier's checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of lllinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is the
awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Item

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
BD 354 (Rev. 11/2001)

-3-
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6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and all
extensions and summations have been made. The bidder understands that the quantities appearing in the bid schedule
are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there is an error
in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the contract will be
made only for actual quantities of work performed and accepted or materials furnished according to the contract. The
scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as
provided elsewhere in the contract.

8. CERTIFICATE OF AUTHORITY. The undersigned bidder, if a business organized under the laws of another State,
assures the Department that it will furnish a copy of its certificate of authority to do business in the State of lllinois with the

return of the executed contract and bond. Failure to furnish the certificate within the time provided for execution of an
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State.

BD 354A (Rev. 11/2001)

-4-



ILLINOIS DEPARTMENT OF TRANSPORTATION Page 1
SCHEDULE OF PRICES 5/31/2006
conecT
State Job # - C-93-154-03
PPS NBR - 3-36010-0100 Project Number Route
County Name - MCLEAN- - RS-1517/110/ FAS 1517
Code - 113 - -
District - 3--
Section Number -  (2)RS-3&(3)RS-4
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price
X0325327| PCBC 6X2.5 FOOT 54.000
X0325331| PCBC 8X3.5 FOOT 54.000
X3550215| BIT BC SUPER 53/4 SQ YD 4,921.000
X3560130| BC BC WIDE SUPER 9 SQ YD 2,266.000
X4066414| BC SC SUPER "C" N50 TON 9,862.000
X4066614| BCBC SUP IL-19.0 N50 TON 621.000
X4066765| LEV BIND MM SUPER N50 TON 8,274.000
X6063600| COMB CC&G TM4.24 FOOT 154.000
Z0000990| AGG FOR TEMP ACCESS TON 2,829.000
Z0064225| SEAL ABAN WATER WELLS EACH 1.000
20100110| TREE REMOV 6-15 UNIT 268.000
20100210| TREE REMOV OVER 15 UNIT 559.000
20200100 EARTH EXCAVATION CU YD 79,371.000
20700110/ POROUS GRAN EMBANK TON 1,015.000
20800150 TRENCH BACKFILL CU YD 883.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 2

SCHEDULE OF PRICES 5/31/2006
conecT
State Job # - C-93-154-03
PPS NBR - 3-36010-0100 Project Number Route
County Name - MCLEAN- - RS-1517/110/ FAS 1517
Code - 113 - -
District - 3--
Section Number -  (2)RS-3&(3)RS-4
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

21301052| EXPLOR TRENCH 52 FOOT 49,500.000

25000100 SEEDING CL 1 ACRE 7.200

25000200 SEEDING CL 2 ACRE 33.400

25000400 NITROGEN FERT NUTR POUND 3,006.000

25000500 PHOSPHORUS FERT NUTR POUND 3,006.000

25000600| POTASSIUM FERT NUTR POUND 3,006.000

25100115 MULCH METHOD 2 ACRE 40.600

25100630 EROSION CONTR BLANKET SQ YD 2,348.000

28000250 TEMP EROS CONTR SEED POUND 20,300.000

28000300| TEMP DITCH CHECKS EACH 286.000

28000400 PERIMETER EROS BAR FOOT 4,800.000

28000500| INLET & PIPE PROTECT EACH 100.000

28100807| STONE DUMP RIP CL A4 TON 1,101.000

28200200| FILTER FABRIC SQ YD 1,209.000

31100300] SUB GRAN MATA 4 SQ YD 12,462.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 3
5/31/2006

conecT
State Job # - C-93-154-03
PPS NBR - 3-36010-0100 Project Number Route
County Name - MCLEAN- - RS-1517/110/ FAS 1517
Code - 113 - -
District - 3--
Section Number -  (2)RS-3&(3)RS-4
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price
31102100f SUB GRANMATC 4 SQ YD 26,404.000
35102000 AGG BASE CSEB 8 SQ YD 2,515.000
40200800/ AGG SURF CSE B TON 1,989.000
40600100| BIT MATLS PR CT GALLON 10,275.000
40600300/ AGG PR CT TON 188.400
40600895| CONSTRUC TEST STRIP EACH 2.000
40600980| BIT SURF REM BUTT JT SQ YD 728.000
40600990 TEMPORARY RAMP SQ YD 114.000
40800040| INCIDENTAL BIT SURF TON 254.000
42300200| PCC DRIVEWAY PAVT 6 SQ YD 154.000
44000030| BIT SURF REM VAR DP SQ YD 82,959.000
44000100 PAVEMENT REM SQ YD 3,902.000
44000200| DRIVE PAVEMENT REM SQ YD 1,636.000
44000500/ COMB CURB GUTTER REM FOOT 2,245.000
44001430| BIT SHOULDER REMOV SQ YD 12,612.000




ILLINOIS DEPARTMENT OF TRANSPORTATION Page 4
SCHEDULE OF PRICES 5/31/2006
conecT
State Job # - C-93-154-03
PPS NBR - 3-36010-0100 Project Number Route
County Name - MCLEAN- - RS-1517/110/ FAS 1517
Code - 113 - -
District - 3--
Section Number -  (2)RS-3&(3)RS-4
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price
44201765| CL D PATCH T2 10 SQ YD 979.000
44201769| CL D PATCH T3 10 SQ YD 386.000
44201771| CL D PATCH T4 10 SQ YD 1,195.000
48101200 AGGREGATE SHLDS B TON 11,771.000
48202410| BIT SHLD SUPER 6 1/2 SQ YD 22,730.000
50105200| REM EXIST CULVERTS EACH 64.000
50800105| REINFORCEMENT BARS POUND 5,310.000
54001002| BOX CUL END SEC C2 EACH 2.000
54001003| BOX CUL END SEC C3 EACH 2.000
54001004| BOX CUL END SEC C4 EACH 2.000
54001005| BOX CUL END SEC C5 EACH 2.000
54001006| BOX CUL END SEC C6 EACH 2.000
54003000 CONC BOX CUL CU YD 24.000
54010503| PCBC 5X3 FOOT 54.000
54010904| PCBC 9X4 FOOT 102.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 5

SCHEDULE OF PRICES 5/31/2006
conecT
State Job # - C-93-154-03
PPS NBR - 3-36010-0100 Project Number Route
County Name - MCLEAN- - RS-1517/110/ FAS 1517
Code - 113 - -
District - 3--
Section Number -  (2)RS-3&(3)RS-4
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

54011004 PCBC 10X4 FOOT 54.000

542A0223| PCULCLA1 18 FOOT 440.000

542D0223| PCULCLD1 18 FOOT 1,986.000

542D0229| PCULCLD1 24 FOOT 195.000

542D0235| PCULCL D1 30 FOOT 60.000

542D5473| P CUL CL D 1 EQRS 18 FOOT 170.000

542D5485| P CUL CL D 1 EQRS 30 FOOT 52.000

54207573| P CUL 1 RC-A EQRS 18 FOOT 326.000

54207591| P CUL 1 RC-A EQRS 36 FOOT 219.000

54213453 END SECTIONS 18 EACH 76.000

54213459| END SECTIONS 24 EACH 6.000

54213465| END SECTIONS 30 EACH 2.000

54213657| PRC FLAR END SEC 12 EACH 5.000

54213663| PRC FLAR END SEC 18 EACH 12.000

54213669| PRC FLAR END SEC 24 EACH 2.000
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SCHEDULE OF PRICES 5/31/2006
conecT
State Job # - C-93-154-03
PPS NBR - 3-36010-0100 Project Number Route
County Name - MCLEAN- - RS-1517/110/ FAS 1517
Code - 113 - -
District - 3--
Section Number -  (2)RS-3&(3)RS-4
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

54214293| END SEC EQV R-S 18 EACH 8.000

54214305 END SEC EQV R-S 30 EACH 2.000

54214923| PRCF END S AR EOQRS 18 EACH 6.000

54214941| PRCF END S AR EORS 36 EACH 8.000

54247130 GRATING-C FL END S 24 EACH 2.000

54248160 GRT-C FL END S EQV 36 EACH 8.000

550A0050] STORM SEWCL A1 12 FOOT 771.000

550A0070| STORM SEWCL A1 15 FOOT 500.000

550A0090| STORM SEWCL A1 18 FOOT 698.000

550A0120| STORM SEWCL A1 24 FOOT 106.000

60218400 MAN TA 4 DIA T1F CL EACH 7.000

60220230/ MAN TA 4 DIA SPL F&G EACH 6.000

60235700| INLETS TA T3F&G EACH 2.000

60236200| INLETS TA T8G EACH 2.000

60238700| INLETS TA W/SPL F&G EACH 12.000
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SCHEDULE OF PRICES 5/31/2006
conecT
State Job # - C-93-154-03
PPS NBR - 3-36010-0100 Project Number Route
County Name - MCLEAN- - RS-1517/110/ FAS 1517
Code - 113 - -
District - 3--
Section Number -  (2)RS-3&(3)RS-4
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

60240301| INLETS TB T8G EACH 1.000

60240385| INLETS TB W/SPL F&G EACH 10.000

60255500 MAN ADJUST EACH 1.000

60500050 REMOV CATCH BAS EACH 2.000

60500060 REMOV INLETS EACH 2.000

60605000 COMB CC&G TB6.24 FOOT 6,858.000

61133100 FLD TILE JUN VAULT 2D EACH 60.000

61139800 STORM SEWER SPEC 4 FOOT 600.000

61139900/ STORM SEWER SPEC 6 FOOT 600.000

61140000 STORM SEWER SPEC 8 FOOT 600.000

61140100 STORM SEWER SPEC 10 FOOT 600.000

61140200 STORM SEWER SPEC 12 FOOT 600.000

63000005| SPBGRTY B FOOT 100.000

63100087| TRAF BAR TERM T6A EACH 2.000

63100167 TR BAR TRM T1 SPL TAN EACH 1.000
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SCHEDULE OF PRICES 5/31/2006
conecT
State Job # - C-93-154-03
PPS NBR - 3-36010-0100 Project Number Route
County Name - MCLEAN- - RS-1517/110/ FAS 1517
Code - 113 - -
District - 3--
Section Number -  (2)RS-3&(3)RS-4
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

63100169 TR BAR TRM T1 SPL FLR EACH 1.000

63200310 GUARDRAIL REMOV FOOT 163.000

66600105| FUR ERECT ROW MARKERS EACH 166.000

66700205 PERM SURV MKRS T1 EACH 44.000

66900200/ NON SPL WASTE DISPOSL CU YD 42.000

66900450 SPL WASTE PLNS/REPORT L SUM 1.000

66900530| SOIL DISPOSAL ANALY EACH 2.000

67000400| ENGR FIELD OFFICE A CAL MO 12.000

67100100 MOBILIZATION L SUM 1.000

70100450] TRAF CONT-PROT 701201 L SUM 1.000

70100460 TRAF CONT-PROT 701306 L SUM 1.000

70103815| TR CONT SURVEILLANCE CAL DA 20.000

70300100| SHORT-TERM PAVT MKING FOOT 10,686.000

70300210 TEMP PVT MK LTR & SYM SQFT 36.000

70300220| TEMP PVT MK LINE 4 FOOT 243,843.000
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SCHEDULE OF PRICES 5/31/2006
conecT
State Job # - C-93-154-03
PPS NBR - 3-36010-0100 Project Number Route
County Name - MCLEAN- - RS-1517/110/ FAS 1517
Code - 113 - -
District - 3--
Section Number -  (2)RS-3&(3)RS-4
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

70300240 TEMP PVT MK LINE 6 FOOT 24,060.000

70300250 TEMP PVT MK LINE 8 FOOT 258.000

70301000 WORK ZONE PAVT MK REM SQFT 32,430.000

72000100| SIGN PANEL T1 SQFT 372.000

72000200| SIGN PANEL T2 SQFT 10.000

72400600| RELOC SIN PAN ASSY TB EACH 3.000

72500100 OBJECT MARKER T1 EACH 2.000

73000100 WOOD SIN SUPPORT FOOT 1,010.000

73502000 REL GR-MT SIN SUPPORT EACH 16.000

78000100| THPL PVT MK LTR & SYM SQFT 36.000

78000200 THPL PVT MK LINE 4 FOOT 81,281.000

78000400 THPL PVT MK LINE 6 FOOT 8,020.000

78000500 THPL PVT MK LINE 8 FOOT 156.000

78000650 THPL PVT MK LINE 24 FOOT 281.000

78100100| RAISED REFL PAVT MKR EACH 437.000
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SCHEDULE OF PRICES 5/31/2006
e
State Job # - C-93-154-03
PPS NBR - 3-36010-0100 Project Number Route
County Name - MCLEAN- - RS-1517/110/ FAS 1517
Code - 113 - -
District - 3- -
Section Number -  (2)RS-3&(3)RS-4
Iltem Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price
78200410 GUARDRAIL MKR TYPE A EACH 10.000
78201000 TERMINAL MARKER - DA EACH 2.000
78300200| RAISED REF PVT MK REM EACH 450.000




CONTRACT NUMBER 66383

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.



RETURN WITH BID

STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

I. GENERAL

A. Article 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. By execution of the
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is
made and understood, and that each disclosure requirement has been understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder.

Il. ASSURANCES
A. The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract.
B. Eelons
1. The lllinois Procurement Code provides:
Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10.

C. Conflicts of Interest

1. The lllinois Procurement Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of lllinois, or who is an officer or employee of the Capital Development Board or the lllinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of lllinois or in any contract of the Capital Development Board or the
lllinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) together
with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or (ii) an
amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $150,700.00. Sixty percent of the salary is $90,420.00.
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2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the

provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available
from the Department upon request.

D. Negotiations
1. The lllinois Procurement Code provides in pertinent part:
Section 50-15. Negotiations.
(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Inducements
1. The lllinois Procurement Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or
other valuable thing is guilty of a Class 4 felony.
2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the

bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

F. Revolving Door Prohibition

1. The lllinois Procurement Code provides:

Section 50-30. Revolving door prohibition. Chief procurement officers, associate procurement officers, State purchasing officers, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation. This Section applies only to persons who terminate an affected position on or after January 15, 1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

G. Reporting Anticompetitive Practices

1. The lllinois Procurement Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the
chief procurement officer.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

H. Confidentiality
1. The lllinois Procurement Code provides:

Section 50-45. Confidentiality. Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.

2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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I. Insider Information

1. The lllinois Procurement Act provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

Il. CERTIFICATIONS
A. The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department

enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Bribery
1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and:

(1) the business has been finally adjudicated not guilty; or
(2) the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961.
(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.
(d) Certification. Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is
not barred from being awarded a contract or subcontract under this Section. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.
2. The bidder certifies that it is not barred from being awarded a contract under Section 50.5.
C. Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an

educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

D. Bid-Rigging/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide the appropriate
forms for such certification.
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

E. International Anti-Boycott

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of lllinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

F. Drug Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’'s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than
five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that
may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that
a trained referral team is in place.

(g9) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.



G. Debt Delinquency
1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500. Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent
in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into
a contract with a State agency if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The contractor further acknowledges
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is
determined to be delinquent in the payment of any debt to the State during the term of the contract.

H. Sarbanes-Oxley Act of 2002

1. The lllinois Procurement Code provides:
Section 50-60(c).

The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under
the lllinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract. The contractor acknowledges
that the contracting agency shall declare the contract void if this certification is false.

I. ADDENDA

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract. Failure to do so may cause
the bid to be declared unacceptable.

J. Section 42 of the Environmental Protection Act

The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a
contract under this Section which prohibits the bidding on or entering into contracts with the State of lllinois or a State agency by a
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of
the Environmental Protection Act for a period of five years from the date of the order. The contractor acknowledges that the
contracting agency may declare the contract void if this certification is false.

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the lllinois Procurement Code, the bidder certifies that it is a participant,
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved,
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract,
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department,
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable
apprenticeship and training programs are those that have been approved and registered with the United States Department of
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for
and listed.

NA - FEDERAL

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the lllinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial
interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies. The forms must be included with each bid or
incorporated by reference.

C. Disclosure Form Instructions

Form A: For bidders that have previously submitted the information reguested in Form A

The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any
subsequent letting conducted by the Department. The bidder has the option of submitting the information again or the bidder may sign the following
certification statement indicating that the information previously submitted by the bidder is, as of the date of signature, current and accurate. The
Certification must be signed and dated by a person who is authorized to execute contracts for the bidding company. Before signing this
certification, the bidder should carefully review its prior submissions to ensure the Certification is correct. If the Bidder signs the Certification, the
Bidder should proceed to Form B instructions.

CERTIFICATION STATEMENT

| have determined that the Form A disclosure information previously submitted is current and
accurate, and all forms are hereby incorporated by reference in this bid. Any necessary additional
forms or amendments to previously submitted forms are attached to this bid.

(Bidding Company)

Name of Authorized Representative (type or print) Title of Authorized Representative (type or print)

Signature of Authorized Representative Date
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Form A: For bidders who have NOT previously submitted the information requested in Form A

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a
person that is authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be
completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than $90,420.00? YES NO

3. Does anyone in your organization receive more than $90,420.00 of the bidding entity’s or parent entity’s distributive income?
(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.) YES___ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than $90,420.00? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or the
bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

Form B: Identifying Other Contracts & Procurement Related Information Disclosure Form B must be completed for each bid submitted by the
bidding entity. It must be signed by an individual who is authorized to execute contracts for the bidding entity. Note: Signing the NOT
APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B. Form B must be completed, signed and dated or the bidder
may be considered nonresponsive and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
signature box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital Development
Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.

Bidders Submitting More Than One Bid

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms
by reference.

e  The bid submitted for letting item contains the Form A disclosures or Certification Statement and the Form B
disclosures. The following letting items incorporate the said forms by reference:
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ILLINOIS DEPARTMENT FinanciaITCI)rZ?P)rAr\nation &
OF TRANSPORTATION Potential Conflicts of Interest
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code (30
ILCS 500). Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information and
potential conflict of interest information as specified in this Disclosure Form. This information shall become part of the
publicly available contract file. This Form A must be completed for bids in excess of $10,000, and for all open-ended
contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of
the requirements set forth in Form A. See Disclosure Form Instructions.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in

terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than $90,420.00

(60% of the Governor's salary as of 7/1/01). (Make copies of this form as necessary and attach a separate Disclosure

Form A for each individual meeting these requirements)
FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages and
describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois Toll
Highway Authority? Yes __ _No__

2. Areyou currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of Illinois, and your annual salary
exceeds $90,420.00, (60% of the Governor’s salary as of 7/1/01) provide the name the State
agency for which you are employed and your annual salary.
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3. Ifyou are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $90,420.00, (60% of the Governor’s salary as of 7/1/01) are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of the salary of the Governor? Yes ___ No __

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $90,420.00, (60% of the Governor’s salary as of 7/1/01) are you and your spouse
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income
of your firm, partnership, association or corporation, or (ii) an amount in excess of 2 times the
salary of the Governor? Yes ___ No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment for services

in the previous 2 years.
Yes ___No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds $90,420.00, (60% of the
Governor's salary as of 7/1/01) provide the name of the spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds $90,420.00, (60% of the salary of the Governor
as of 7/1/01) are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess of the salary of the
Governor? Yes ___ No__

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds $90,420.00, (60% of the Governor’s salary as of
7/1/01) are you and your spouse or any minor children entitled to receive (i) more than 15% in the
aggregate of the total distributable income from your firm, partnership, association or corporation, or
(i) an amount in excess of 2 times the salary of the Governor?

Yes ___ No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
Illinois currently or in the previous 3 years. Yes __ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United State of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statues
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(g9) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__

-13-



RETURN WITH BID/OFFER

(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of Illinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ No__

() Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of Illinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __No

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.

Completed by:

Name of Authorized Representative (type or print)

Completed by:

Title of Authorized Representative (type or print)
Completed by:

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

| have determined that no individuals associated with this organization meet the criteria that would
require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

Name of Authorized Representative (type or print)

Title of Authorized Representative (type or print)

Signature of Authorized Representative Date

-14-
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Form B
Other Contracts &
Procurement Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number

Email Address

Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement
Act (30 ILCS 500). This information shall become part of the publicly available contract file. This Form B must
be completed for bids in excess of $10,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes _ No__
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of Illinois agency hame and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM

INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE SIGNED

Name of Authorized Representative (type or print)

Title of Authorized Representative (type or print)

Signature of Authorized Representative Date

-15-
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders
on all construction contracts advertised by the lllinois Department of Transportation:

(@)

(b)

(©)

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and
such awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the
contract project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct
such underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence

related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.

Rev. 3/98
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llinois Department

of Transportation

PART I. IDENTIFICATION

Dept. Human Rights #

Name of Bidder:

RETURN WITH BID

Contract No. 66383
MCLEAN County

Section (2)RS-3 & (3)RS-4
Project RS-1517(110)

Route FAS 1517

District 3 Construction Funds

Duration of Project:

PART Il. WORKFORCE PROJECTION
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A

TABLE B

TOTAL Workforce Projection for Contract

CURRENT EMPLOYEES

MINORITY EMPLOYEES

TO BE ASSIGNED

TRAINEES TO CONTRACT

JOoB
CATEGORIES

TOTAL
EMPLOYEES

BLACK

HISPANIC

*OTHER APPREN- | ON THE JOB TOTAL MINORITY
MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES

M F

M F

M F

M F M F M F M F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

FOR DEPARTMENT USE ONLY

TOTAL Training Projection for C

ontract

EMPLOYEES
IN
TRAINING

TOTAL
EMPLOYEES

BLACK

HISPANIC

*OTHER
MINOR.

M F

M F

M F

M F

APPRENTICES

ON THE JOB
TRAINEES

*Other minorities are defined as Asians (A) or Native Americans (N).

Please specify race of each employee shown in Other Minorities column.
Note: See instructions on the next page

BC 1256 - Pg 1 (Rev. 3/98)
IL 494-0454
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RETURN WITH BID Contract No. 66383

MCLEAN County

Section (2)RS-3 & (3)RS-4
Project RS-1517(110)

Route FAS 1517

District 3 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would
be recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee

utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

B. The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Company Telephone Number

Address

NOTICE REGARDING SIGNATURE
The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block
needs to be completed only if revisions are required.
Signature: Title: Date:

Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.

Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed
(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees
currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256-Pg. 2 (Rev. 3/98)
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ADDITIONAL FEDERAL REQUIREMENTS

In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all
bidders make the following certifications.

A.

By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
action, in restraint of free competitive bidding in connection with the submitted bid. This statement
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the

United States.

CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY:

1. Have you participated in any previous contracts or subcontracts subject to the equal
opportunity clause. YES NO
2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of

OFCC, any Federal agency, or the former President's Committee on Equal Employment
Opportunity, all reports due under the applicable filing requirements of those organizations?
YES NO

-19-



RETURN WITH BID Contract No. 66383
MCLEAN County
Section (2)RS-3 & (3)RS-4
Project RS-1517(110)
Route FAS 1517
District 3 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
(IF A CORPORATION)
Typed or printed name and title of Authorized Representative
Attest
Signature
(IF A JOINT VENTURE, USE THIS SECTION
FOR THE MANAGING PARTY AND THE Business Address
SECOND PARTY SHOULD SIGN BELOW)
Corporate Name
By
(IF A JOINT VENTURE) Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.

-20-
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Division of Highways

. e Proposal Bid Bond
I(!llfn'?rlgnggg?trgt?oerll’lt (Effective November 1, 1992)

Item No.
Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are

held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount specified in
Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever is the lesser sum, well
and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, That Whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting Date
indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as specified in
the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, after award by the Department, the
PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents including evidence of the required insurance
coverages and providing such bond as specified with good and sufficient surety for the faithful performance of such contract and for the prompt payment of
labor and material furnished in the prosecution thereof; or if, in the event of the failure of the PRINCIPAL to make the required DBE submission or to enter
into such contract and to give the specified bond, the PRINCIPAL pays to the Department the difference not to exceed the penalty hereof between the amount
specified in the bid proposal and such larger amount for which the Department may contract with another party to perform the work covered by said bid
proposal, then this obligation shall be null and void, otherwise, it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding paragraph, then
Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full payment within such
period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its expenses, including attorney’s
fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their respective officers this

day of AD.,
PRINCIPAL SURETY
(Company Name) (Company Name)
By: By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,
COUNTY OF

1, , a Notary Public in and for said County, do hereby certify that

and
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL and
SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free and voluntary
act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of ,AD.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing below the Principal is ensuring
the identified electronic bid bond has been executed and the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid
bond as shown above.

Electronic Bid Bond ID# Company/Bidder Name Signature and Title

BD 356 (Rev. 2000)



PROPOSAL ENVELOPE

llinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

Item No. Item No. Item No.

Submitted By:

Name:

Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13" envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 66383

MCLEAN County

Section (2)RS-3 & (3)RS-4
Project RS-1517(110)

Route FAS 1517

District 3 Construction Funds

@ lllinois Department of Transportation



llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be

received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springdfield, lllinois until 10:00 o’clock a.m., June 16, 2006. All bids will be gathered, sorted,
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building
shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 66383

MCLEAN County

Section (2)RS-3 & (3)RS-4
Project RS-1517(110)

Route FAS 1517

District 3 Construction Funds

6.5 miles of 36 feet and variable width bituminous resurfacing, grading and shoulder widening from
the east abutment of Kickapoo Creek Bridge near Downs to North Hemlock Street in Leroy.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires
the bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Timothy W. Martin, Secretary
BD 351 (Rev. 01/2003)



FAS 1517 (U.S. 150)
Section (2)RS-3 & (3)RS-4
Project RS-1517(110)
McLean County

Contract #66383
INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted March 1, 2005

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL PROVISIONS.
ERRATA Standard Specifications for Road and Bridge Construction (Adopted 1-1-02) (Revised 3-1-05)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
SO T B Tt T T oY g o 1= 11 T PSSO U PRSI 1
105 Control of Work .. 2
205 Embankment ..... 3
251  Mulch ............. 4
24 N {1 o - 1 o PP 5
282 Filter Fabric for USe With RIPIAD ......oouiiiiiiiie ittt ettt ettt ettt nneeeeneen 8
285 Concrete Revetment Mats 10
311 Granular Subbase.................. 14
351 AQQregate Base COUISE ..........eiiiiiiiiiitieite ettt ettt ettt h e sa ettt sa ettt ettt e e bt e ee et e ehe e sate ettt eh e e she e eab e e nae e e ane et et eabeeareeeaneen 15
440 Removal of Existing Pavement and APPUMENANCES .........ccuiiiiiiiiiiii ettt 16
442  Pavement PatChing ..........ccooiiiiiiiiiii e e 17
449 Removal and Replacement of Preformed Elastomeric Compression Joint Seal .. 18
481 Aggregate Shoulders ............... 19
501 Removal of Existing Structures 20
503 Concrete Structures ................ 21
505 SEEEI STIUCIUMES ...ttt ettt b et b e et e e ehe e e e bt et e e ea bt e et e be e e bt e shbeeab e e eae e e abe e beeenbeenneeenneen 22
506 Cleaning and Painting Metal STrUCIUIES .........c..oiiiiiiiiiiee et et esbr e e e e e e snneeeeaee 25
508 ReinforcementBars ........cccceecieiiiieenne 26
512 Piling oo 27
540 Box Culverts.............. 28
LTS T T = F= e (o o Y == LY SRR 30
602 Catch Basin, Manhole, Inlet, Drainage Structures and Valve Vault

Construction, Adjustment and RECONSIIUCLION ..........ooiuiiiiiiiii e 31
603 Adjusting Frames and Grates of Drainage and Utility StrUCIUIeS ............ccoiiiiiiiiiiiiiii e 32
610 Shoulder Inlets with Curb 33
665 Woven Wire Fence .......ccoccceeiieiiniiieiiieieceee s 34
669 Removal and Disposal of Regulated SUDSIANCES ...........ociiiiiiiiiiii e 35
(S I /(] o111 2] { ] IS TP PRROPPPPROPPPTN 36
702  Work Zone Traffic Control Devices ... 37
1003 Fine Aggregates .........cccoccceeeierennnen. 38
L0 0o T Tl o To (=Y F- ) (YRS UR U SPOPPPI 39
1005 Stone, Concrete Blocks and Broken Concrete for Erosion Protection,
Sediment Control and ROCKFIl ... et e et e et e e e et e e e e ae e e e anbee e sneeeeannnas 42
0L 1 1= - PSPPI 46
1007  Timber and Preservative TreatMent ..... ...ttt e e st e st e e e e bn e e e 49
1012 Hydrated Lime ........ccccooviiiiiiiieen. 50
1020 Portland Cement Concrete ... 51
1021 Concrete Admixtures ............ 58
1022 Concrete Curing Materials .... 59
1024 Nonshrink Grout ................... 61
07 B = T oGPPI 63
1043 Precast Reinforced Concrete Manhole Sections and Adjusting RINGS ........ceiiiiiiiiiiie e 64
1056 Preformed Flexible Gaskets and Mastic Joint Sealer for Sewer and Culvert Pipe 66
1059  EIastic JOINt SQAIEKS .........ooiiiiiiiiiiie et e 67
1060  Waterproofing MALEIIalS ..........coiiiiiiiiiiiee ettt ettt e et e e sttt e e et bt e e eaeeeeeaas e e nbeeeenneeeaanneeeaneeaeanneaeaannneaanes 68
0L I oo L= o T I e 1 O PO PP PP PP OPPPTOPPPPTOt 69
1070 Foundation and Breakaway Devices .... 70
1077 Post and Foundation .............cccceceeee. 72
1080 Fabric Materials .......... 73
1081 Materials For Planting .... 76
1083 Elastomeric Bearings ........... 77
1094 OVErhEad SiGN SEIUCIUIES .....oiiiiiiieiie ettt ettt b e bt e b et bt e sh et et es bt e ebe e ea b e e nae e sabe et e e enbeenaeesaneas 78
1103 Portland Cement Concrete EQUIPMENT .........oiiii e et e e et e e e e s ee e e e e e s ntaeeeeeeseassnneeeas 79



FAS 1517 (U.S. 150)
Section (2)RS-3 & (3)RS-4
Project RS-1517(110)
McLean County

Contract #66383
RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are
included by reference:

CHECK SHEET # PAGE NO.
1 X State Required Contract Provisions All Federal-aid Construction Contracts (Eff. 2-1-69) (Rev. 10-1-83) .... 80
2 X Subletting of Contracts (Federal-aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93).......cooiiiiiiiieeie e 82
3 X EEO (Eff. 7-21-78) (REV. 11-18-80) ...ceiutiiiiiiiiiieiite ittt ettt ettt ettt ettt et saneennne s 83
4 Specific Equal Employment Opportunity Responsibilities NonFederal-aid Contracts

(Eff. 3-20-89) (REV. T-1-94) ..o ittt a e st ab e sab e e sbb e e sab e e sbb e baeenaee e e 94
5 Required Provisions - State Contracts (Eff. 4-1-65) (ReV. 4-1-93).......cooiiiiiiiiii e 100
6 RESEIVEA ...ttt h et e oo h etk ea bt e et h et et nna e anee s 105
7 Asphalt Quantities and Cost Reviews (Eff. 7-1-88) 106
8 National Pollutant Discharge Elimination System Permit (Eff. 7-1-94) (Rev. 1-1-03) .......ccccoeiiiiiiiiiieeeeinns 107
9 Haul Road Stream Crossings, Other Temporary Stream Crossings and In-Stream Work Pads
(EFf. 1-2-92) (REV. T-1-98) ...ttt ettt st e e bt e b e st e snee e 108
10 Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (ReV. 1-1-02)......ccceeiriiiiiiiiiiieiic e 109
11 Construction Layout Stakes (Eff. 5-1-93) (ReV. 1-1-02) .....curiiiiiii e 112
12 Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (ReV. 1-1-97)...cocuiiiiiiiiiiiiiee e 115
13 Asphaltic Emulsion Slurry Seal and Fibrated Asphaltic Emulsion Slurry Seal (Eff. 8-1-89) (Rev. 2-1-97) .... 117
14 Bituminous Surface Treatments Half-Smart (Eff. 7-1-93) (ReV. 1-1-97) ....oooiiiiiiiiiii e 123
15 Quality Control/Quality Assurance of Bituminous Concrete Mixtures (Eff. 1-1-00) (Rev. 3-1-05) ................. 129
16 Subsealing of Concrete Pavements (Eff. 11-1-84) (ReV. 2-1-95).......c.ccoiiriiiiei e 148
17 Bituminous Surface Removal (Cold Milling) (Eff. 11-1-87) (Rev. 10-15-97)........cooeeiiiiiiiiiieee e, 152
18 Resurfacing of Milled Surfaces (Eff. 10-1-95) .......ooi it e e e enes 154
19 PCC Partial Depth Bituminous Patching (Eff. 1-1-98) ......ccuuiiiiie e 155
20 Patching with Bituminous Overlay Removal (Eff. 10-1-95) (ReV. 7-1-99) ..o 157
21 RESEIVE ...ttt oot e e o h et e e e e bt e e e e e e e a et et n et et ann e e e e anreee e e 159
22 Protective Shield System (Eff. 4-1-95) (ReV. 1-1-03) .....ccocuriiiiiiiiiiiiie et 160
23 Polymer Concrete (Eff. 8-1-95) (REV. 3-1-05) .......euiiiiiiiiiiii et 162
24 Controlled Low-Strength Material (CLSM) (Eff. 1-1-90) (ReV. 3-1-05) ......ooviiiiiiiiiiiieee et 164
25 Pipe Underdrains (Eff. 9-9-87) (ReV. 1-1-98) ........uuiiiiiiiiiit et e et e e e e s e saee e e e e e s nanees 169
26 Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (ReV. 1-1-97) ...oooiiiiiiiiiie e 170
27 Bicycle Racks (Eff. 4-1-94) (REV. 1-1-97) ... ueii ettt ee e e st e e e st e e e eneeeesnneeeeaneeeeeenns 175
28 RESEIVE ...ttt e e e e e o bt e e b e e e e e ea et e et enn et e e nr e e e e areee e e 177
29 RESEIVE ...ttt a e oot e o4 h et e e e bt e e e e e e e e et e e bt e e an e e e s anr e e e e anreeeeaan 178
30 RESEIVE ...ttt ettt oo bt e e et e e e b et e h et e e bt e h e e e e e ehn e e e e aare e e e e 179
31 Night Time Inspection of Roadway Lighting (Eff. 5-1-96).........ccuiiiiiiiii e 180
32 RESEIVEA ...ttt b ettt e bkt b etk h e r e e e et r et nae e nee s 181
33 English Substitution of Metric BOIts (Eff. 7-1-96).......ccccoiiiiiieiie e a e e e 182
34 English Substitution of Metric Reinforcement Bars (Eff. 4-1-96) (Rev. 1-1-03) 183
35 Polymer Modified Emulsified Asphalt (Eff. 5-15-89) (ReV. 1-1-04).......cceiiiiiiiiiee e 185
36 Corrosion Inhibitor (Eff. 3-1-80) (REV. 7-1-99) .......eiiiiiiiie et e e e e e e e eesneeeean 187
37 Quality Control of Concrete Mixtures at the Plant-Single A (Eff. 8-1-00) (Rev. 1-1-04) ......ccoociiiniiiieiiieenn. 188
38 Quality Control of Concrete Mixtures at the Plant-Double A (Eff. 8-1-00) (Rev. 1-1-04) ......ccccoiiiiiiiiiiieenn. 194
39 Quality Control/Quality Assurance of Concrete Mixtures (Eff. 4-1-92) (Rev. 3-1-05) ......ccoceviiiiiiiniieniiiiieenn. 202
40 Traffic Barrier Terminal Type 1, Special (Eff. 8-1-94) (Rev. 1-1-03) ...eeiiiiiiiii e 215
41 RESEIVEA ...ttt ettt bt ekt a et E e b r e an e et e r e et e nae e s 216
42 Segregation Control of Bituminous Concrete (Eff. 7-15-97).......ccuuiiiiiie e 217
43 RESEIVEA ...ttt e e et e e e st e e e e e e e e e et e e e e n et e s e e e areeeeean 220



FAS 1517 (U.S. 150)
Section (2)RS-3 & (3)RS-4
Project RS-1517(110)
McLean County

Contract #66383
TABLE OF CONTENTS

LOCATION OF PROUJECT ... .ttt ettt e e e et e e e et e e e et e e e e annseeeesnnnseeeeeannes 1
DESCRIPTION OF PROUJECT ..ottt ettt ea et a e et e e e annee e e e annnaeeeennnneeeeennnes 1
STATUS OF UTILITIES TO BE ADJUSTED ...ttt 2
DUST CONTROL ....ceiieiiiiiie ettt et e e e sttt e e e st e e e e s st e e e e annaeeaeasnnseeeeaansaeeeeeanneeeannnees 3
EMBANKIMENT ...ttt ettt e e e et e e e e et eeeeassaeeeeaanseeeeeeansseeeeeansseeeesansseaaeaansneaeensnneens 3
Y1 0 I 1Y I L ] S 3
AGGREGATE SURFACE COURSE, TYPE B....oooiiii ettt 3
BITUMINOUS CONCRETE SURFACE COURSE, CUT OFF DATE.......cccoiiiiee e 4
PRIMING . ......ceeiee ettt ettt e e e et e e e ettt e e e e e s sa e e e e e ense e e e e e assseaeeasseeeeeassseeeeassaeeennnneeeannees 4
BITUMINOUS COMPACTION EQUIPMENT ...ttt e e e e e e e e e e 4
SURFACE COURSE PAVING SEQUENCE.........coo ittt 4
AGGREGATE SHOULDERS TYPE B ...ttt 4
REMOVE EXISTING CULVERTS ..ottt e ettt e e e e e e s et eeeeaeeeaannnnes 4
PERMANENT SURVEY MARKERS, TYPE | .....uutiiiiiiiiie ittt e e 5
COMPUTER CABINET ..ottt ettt e e e e e e e et e e e e e e e e e s st s eeeeeeaeeeassnssnneeeaeas 5
UNPUBLISHED TELEPHONE NUMBERS FOR ENGINEER’S FIELD OFFICE..............ccc......... 5
TRAFFIC CONTROL PLAN ...ttt ettt e e e e e e e e e e e e e e e s ae e e e aaeeeeennssssnnees 5
CONTRACTOR ACCESS ... . ettt et e e e e e e e e e e e e e e e e e e e s aereaaaaeeeeennsssnnees 6
PAVEMENT MARKING REMOVAL / WORK ZONE PAVEMENT MARKING REMOVAL............ 6
LEVELING BINDER ... ...ttt ettt ettt e et e e e e et e e e e ansa e e e e anseeeeeannnaeeeeennsaeeennnees 7
RELOCATE GROUND MOUNTED SIGN SUPPORT ......ooiiiiiiiiiee e sneeee e 7
REMOVE SIGNS AND SUPPORTS ...ttt e e e e e s e e e e ennaeeeeennneeeas 7
MAILBOX TURNOUT REMOVWVAL .....coiiiiiiiiiie et e et estee e e etee e e e s e e e s snseaeesanssanaesannanaenanns 8
PRECAST CONCRETE BOX CULVERTS .....coiiiiiie ettt e e e nnen e e s enneea e e e 8
BOX CULVERT END SECTION, CULVERT NO. 1. .uuiiiiiiiiiiee s e e eeeee e ennrea e 8
BOX CULVERT END SECTION GRATING........oiiiiiiiiiee et eeeea e enneea e 8
PIPE CULVERTS . ..ottt ettt e ettt e e e e e e st et e eaeeeeeansssseeeeaeeeesannnsssneeeeeanannnns 8
STAGE CONSTRUCTION (C.H. 36 AND T.R. 2075) ....uuttiiieeeiiiiiiiiiee et 8
STAGE CONSTRUCTION (WASHINGTON STREET, T.R. 2200, AND T.R. 2450) .................. 10
PROTECTION OF NICOR GAS FACILITIES ... .ottt a e 10
NON-SPECIAL WASTE WORKING CONDITIONS.......coiiiiiiiie ettt e s nntee e e e sneaea e e e 10
AGGREGATE SHIPPING TICKETS (BDE).....ccutiiiiiiiiie ettt ettt et e e s e e s snssaeaesnneeeesnnnneas 12
BITUMINOUS BASE COURSE / WIDENING SUPERPAVE (BDE).......cooiiiiiiiiieeeee e 12



FAS 1517 (U.S. 150)
Section (2)RS-3 & (3)RS-4
Project RS-1517(110)
McLean County

Contract #66383
BITUMINOUS CONCRETE SURFACE COURSE (BDE).......eeiiiiiiiiiiieee e 18
BITUMINOUS EQUIPMENT, SPREADING AND FINISHING MACHINE (BDE) .....cccccoiiiiiiiiiieeeeeeeee 19
BUTT JOINTS (BDE) ....eeeiieiiiiiie ettt ettt ettt et e e ettt e e et e e e et te e e e e nste e e e annbaeeesnteeeeennreeaeennnes 19
COARSE AGGREGATE FOR TRENCH BACKFILL, BACKFILL AND BEDDING (BDE)........c..ccccvevenneee. 20
CONCRETE ADMIXTURES (BDE) ......cuuiiiiiiiie ittt e e e s sttt e e e e e e s aae e e e e e e e s snnnneeeaaaeeannns 26
CORRUGATED METAL PIPE CULVERTS (BDE) ...citiiiiiiiiiiiiieee e eeeieeie e e e e e e e e e e nneaeee e e e e e eennnes 31
CURING AND PROTECTION OF CONCRETE CONSTRUCTION (BDE) ...ccceeiiieiieiieee e eeeiiiieeee e 32
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION ....coiviiiiiiiieeiieeeeeeveeeveveveveveevevevevnvnnnaannaes 39
EPOXY COATING ON REINFORCEMENT (BDE) ...cceiiiiiiiiiie ettt eee e e e e e 47
EROSION AND SEDIMENT CONTROL DEFICIENCY DEDUCTION (BDE) .....cccvvveiiiiie e 47
EXPANSION JOINTS (BDE). .. cieiiuttiieiiiiiieeeitit e e st eeesiteea e s sttt e e s et e e e s steeeeansteeeesanneeeesansteeesanseeasnsreeeeennses 48
FLAGGER VESTS (BDE) ...ttt eeeeeeeeeeeeeeeesee et e eet st eeeeeee s seeseseeeeseeeseeteseeseseeees s sees e seeneseeneseseenen, 48
FREEZE-THAW RATING (BDE)........utitiiiiiiiiiieiiee ittt e e e e s e e e e e e e e et a e e e e e e s s s enanssaeeeaeeennssrnees 49
HAND VIBRATOR (BDE)......eiiitiiiieiiiieiii ettt ettt e e e e e e e e st e e e e e e s e annsaeeeeaeeeesaannsseeeeaeeeannnnnenes 49
MULCHING SEEDED AREAS (BDE) ....eeittiiiiiiiiiiiieee e ettt e s ettt e e e e e s e ssnnsaeeeeaaaeesesnnteaeeeaaeesesnneees 49
PARTIAL PAYMENTS (BDE).....oi ettt ettt e e e e e e e e e e e e e e e et e e e e e e e e e e annneeeeeeeeaannnenees 50
PAYMENTS TO SUBCONTRACTORS (BDE) ....cueiiiiiieieiieeieee ettt a e e e e e e e e e e e e mnnes 51
PAYROLLS AND PAYROLL RECORDS (BDE)......cciictitiiiiiiieeeeiieee e et e e siee e e steea e st e e e enieeeeenneeeaeennnees 52
PERSONAL PROTECTIVE EQUIPMENT (BDE) ...coiiiiiiiieiiiie ettt 54
PLASTIC BLOCKOUTS FOR GUARDRAIL (BDE) ...cceeiiiitieiieie ettt e e et ee e e e e e e 54
PORTLAND CEMENT (BDE).......ciiicctttiiiiee e ettt e e e e e et e e e e e e s e e aab s e e e e aaeeeeaaassseaeeeaessnnsnreees 54
PORTLAND CEMENT CONCRETE (BDE) ......uuteiiiiiiieieiiiie it e ettt e e e e s e e e e e e s eeeaae e e e nnnneees 55
PRECAST CONCRETE PRODUCTS (BDE).....uutiiiiiiiee ittt ea e e e e e s snnneeeeeaaeeeennnes 55
PREFORMED RECYCLED RUBBER JOINT FILLER (BDE)......cceiiiiiieeeee e 56
RAP FOR USE IN BITUMINOUS CONCRETE MIXTURES (BDE)........ccceiiiiiieiiiiie e 57
REINFORCEMENT BARS (BDE) ....ciiiiiiiiiiiiii ettt sttt s et e e e e e e e enteeaeeannseeeennees 60
SEALING ABANDONED WATER WELLS (BDE)......ueiiiiiiiiiiiiiiee ettt e e e e e e e siaraaee e e e e e sennes 62
SEEDING AND SODDING (BDE)......cicccutttiieiee e ettt e e e ettt e e e e e e st aaeeaaaesesssnsaseeeaaasessesnsnsaeeeesseannns 62
SELF-CONSOLIDATING CONCRETE FOR CAST-IN-PLACE CONSTRUCTION (BDE)......cccccvvvveeeeennne. 65
SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE)....cccuveiiieeeeeiiiieeeeee e e 70
SHOULDER STABILIZATION AT GUARDRAIL (BDE) ... ..ot 72
STABILIZED SUBBASE AND BITUMINOUS SHOULDERS SUPERPAVE (BDE)........cccoccoiiieeieie 73
STEEL PLATE BEAM GUARDRAIL (BDE) .....coiiiiiiiie ettt e e st a e 79
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) ......cctiiiiiiiieiiiiiee et eteiee e sieee e ssneeee e sreee e 79
SUBGRADE PREPARATION (BDE) .....cuutiiiiiiie ittt e ettt e e e e e st e e e e e e e e saeeaaaeeessnnnnnneeeaaaeennnns 79
SUPERPAVE BITUMINOUS CONCRETE MIXTURES (BDE)......cccii ittt 80
TEMPORARY EROSION CONTROL (BDE) ...ccceeiiiiieiiiiie ettt e e e e e etaeee e e e e e e e snenaeeeaaae e s 86
TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE) ......ccccieiiiiieee et e e e e e 87



FAS 1517 (U.S. 150)
Section (2)RS-3 & (3)RS-4
Project RS-1517(110)
McLean County

Contract #66383
TRUCK BED RELEASE AGENT (BDE) ....ueiiiiiiieiiiiiii ettt e e e e e e e e e e e e e e e e snnneeeeeeaeeeanns 88
WATER BLASTER WITH VACUUM RECOVERY (BDE).....cei et 88
WEIGHT CONTROL DEFICIENCY DEDUCTION... ..ottt e e a e 89
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) ......uuiiiiiiiiiiiceiee ettt 90
WORKING DAY'S (BDE) ...ttt eee ettt tes e s e e e et e ees s e e e esese et s e esseesesseeeeneeeeeeeeeneneees 92
STEEL COST ADJUSTMENT (BDE) (RETURN WITH BID)...eeiiiieeiiiiiiiieee et 92
STORM WATER POLLUTION PREVENTION PLAN ... 96



FAS 1517 (U.S. 150)
Section (2)RS-3 & (3)RS-4
Project RS-1517(110)
McLean County

Contract #66383

STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2002, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials"
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring
Special Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAS 1517 (U.S. 150), Section (2)RS-3 & (3)RS-4 in McLean County, Project RS-
1517(110) and in case of conflict with any part or parts of said Specifications, the said Special
Provisions shall take precedence and shall govern.

Contract #66383

LOCATION OF PROJECT

The project begins at the east abutment of the Little Kickapoo Creek Bridge near Downs and
extends 6.56 miles southeast to North Hemlock Street in LeRoy.

DESCRIPTION OF PROJECT

This project includes the furnishing of all labor, materials, and equipment required to construct
the proposed improvements, which consist of resurfacing the existing pavement, reconstructing
wider shoulders, and regrading the existing ditches. C.H. 36 (North) will be realigned to
intersect U.S. Route 150 at a 90° angle and T.R. 2075 will be realigned to intersect the new
C.H. 36 (North) alignment at a 90° angle. The proposed improvements include enhancements
to the various other side road intersections within project limits. Also included in the proposed
improvements are the replacement of culverts throughout the project and the installation of new
curb and gutter and storm sewer along U.S. Route 150 in Downs.
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Estimated Date

Name & Address of Utility Type Location Relocation Complete
Nicor Gas Company Buried Gas | 2-8” gas at CH 36 | Reimbursable agreement
1844 Ferry Road & TR 2075 int. | to lower pipe. Permit
Naperville, IL 60563 (Sta. 1301 — 1306 | approved. Two weeks

RT) work anticipated.
4” cross Sta. 424, | No Conflicts anticipated
4” along west side | No Conflicts anticipated
Washington St,
4” Sta. 747-751 | No Conflicts anticipated
RT No Conflicts anticipated
4” Sta. 751-760 LT
Verizon Buried Sta. 408-413 RT, Conflicts at various
1312 East Empire Street Telephone | Sta. 423-756 LT, locations.
Bloomington, IL 61701 Sta. 431-473 RT, Utility permit approved.
Cross Sta. 420, *x
Cross Sta. 509
Ameren IP Overhead | Sta. 408 — 627 Conflicts at various
501 East Lafayette Street Electric Sta. 641 - 754 Locations.
Bloomington, IL 61702 Along CH 36 Utility permit approved.
Along TR 2075 *
Corn Belt Energy Overhead | Sta. 625 - 641 RT | Conflicts throughout.
One Energy Way Electric Utility permit required.
Bloomington, IL 61704 *x
Mediacom Overhead | Various locations. | Conflicts throughout.
1102 North Fourth Street CATV Joint on electric Utility permit required.
Chillicothe, IL 61523 poles *x
Magellan Midstream Partners |2 — 12" | Crossing US 150 | Casing extensions, vent
13424 W. 98" Street buried at Sta. 473. pipes and markers to be
Shawnee Mission, KS 66215 | Pipelines extended / relocated to

proposed ROW. Work to
be preformed under
reimbursable agreement.

The above represents the best information of the Department and is only included for the

convenience of the bidder.

The applicable provisions of Section 102 and Articles 105.07,

107.20, 107.31 and 108.02 of the Standard Specifications for Road and Bridge Construction

shall apply.

The estimated utility relocation dates should be part of the progress schedule submitted by the

Contractor.

If any utility adjustments or relocations have not been completed by the above

dates specified and when required by the Contractor's operations after these dates, the
Contractor should notify the Engineer in writing. A request for an extension of time will be
considered to the extent the Contractor's critical path schedule is affected.
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** Above Utility relocation information reflected as of 1/25/06, relocation complete dates are
unknown at this time due to right of way acquisitions. Per SB 699 (90 day utility relocation
law), once the proposed right of way is clear to award the project, a notice will be sent to the
utility companies instructing them to have their facilities relocated within 90 days.

DUST CONTROL

In addition to the general requirements of Section 107 of the Standard Specifications, the
contractor shall be required to prepare a plan for pavement cleaning and dust control for this
project. A detailed plan outlining specific wetting, tarping, and/or cleaning procedures, or similar
dust control methods is to be submitted for approval at the preconstruction meeting.

As required by Chapter 95 1/2, paragraphs 15-109 and 15-109.1 of the lllinois Vehicle Code, no
blowing or spillage of material will be allowed during the hauling operations. The specific
preventative measures proposed by the contractor are to be included in the dust control plan.

If, in the opinion of the engineer, excessive dust is produced during the hauling operations, the
hauling shall stop until corrective action is taken.

Approval of the dust control and pavement cleaning procedures will not relieve the contractor of
his responsibility to provide a safe work zone for the traveling public.

No additional compensation will be allowed for dust alleviation.

EMBANKMENT

This work shall be performed in accordance with Section 205 of the Standard Specifications
except that the embankment material shall not be placed and compacted at moisture contents in
excess of 110 percent of optimum moisture unless authorized, in writing, by the engineer.

Topsoil material shall not be placed in the embankment within 300 mm (12 inches) of high type
base and surface courses.

MULCH METHOD 2

Method 2 Procedure 2 will be required for this improvement in accordance with Article 251.03 of
the Standard Specifications.

AGGREGATE SURFACE COURSE, TYPE B
Add the following to Article 402.07 of the Standard Specifications:

The top layer shall be given a final rolling with a roller meeting the requirements of Section
1100. The compaction shall be to the satisfaction of the engineer.
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BITUMINOUS CONCRETE SURFACE COURSE, CUT OFF DATE

Placement of Bituminous Concrete Surface Course will not be permitted after October 15 unless
approved, in writing, by the engineer.

PRIMING

The prime coat used on brick, concrete, or bituminous bases shall be RC-70.

BITUMINOUS COMPACTION EQUIPMENT

The bituminous concrete surface course will be compacted in accordance with Article 406.16 of
the Standard Specifications, except a pneumatic tired roller will not be allowed.

SURFACE COURSE PAVING SEQUENCE

The bituminous concrete surface course shall be placed in a sequence that will minimize the
time the centerline edge is exposed to traffic. When at the end of a day's operations the
exposed centerline edge is greater than 300 m (1000 ft.), the contractor will be required to pave
in the adjacent lane on the following workday.

AGGREGATE SHOULDERS TYPE B

The aggregate shoulder shall be constructed according to Article 481.04(b) of the Standard
Specifications except that the shoulder shall be constructed in two lifts. The first lift shall be
placed and compacted flush with the top of the adjacent bituminous shoulder or leveling binder.
Placement of the bituminous concrete surface course will not be allowed until the first lift of
aggregate shoulder is constructed.

This work will be paid for at the contract unit price per metric ton (ton) for AGGREGATE
SHOULDERS, TYPE B.

REMOVE EXISTING CULVERTS

Revise third paragraph of Article 501.04 to read: Removal of existing culverts will be measured
for payment in units of each at the location designated on the plans.

Revise the fifth paragraph of Article 501.05 to read: Removal of existing pipe culverts will be
paid for at the contract unit price per each for REMOVE EXISTING CULVERTS, which price
shall include the removal and disposal of any culvert and any headwalls attached to culvert
designated for removal. Also, included is the filling of holes or depressions left after removing
the culvert and leveling the ground surface.
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PERMANENT SURVEY MARKERS, TYPE |

Survey markers shall be installed in accordance with Standard 667101, except that the tablet
shall be bronze instead of aluminum, and as directed by the Engineer.

When a survey marker is used to reference a land survey point, the lettering referring to the
State of lllinois and the Division of Highways shall be omitted and the marker shall be marked
as directed by the Engineer.

COMPUTER CABINET

The contractor shall provide a computer cabinet for the engineers field office. The computer
cabinet shall be made as specified on the plan detail. The computer cabinet shall be
permanently attached to a structural element of the field office in a manner to prevent theft of
the entire cabinet.

The computer cabinet will not be paid for separately but shall be included in the cost of the
ENGINEERS FIELD OFFICE, TYPE A.

UNPUBLISHED TELEPHONE NUMBERS FOR ENGINEER’S FIELD OFFICE

Add the following sentence to the end of Paragraph 670-02(i) and 670.04(e):
All of the telephone lines provided shall have unpublished numbers.

TRAFFIC CONTROL PLAN

Traffic control shall be in accordance with the applicable sections of the Standard Specifications
for Road and Bridge Construction, the applicable guidelines contained in the lllinois Manual on
Uniform Traffic Control Devices for Streets and Highways, these special provisions, and any
special details and Highway Standards herein and in the plans and the Standard Specifications
for Traffic Control Items.

Special attention is called to the following sections of the Standard Specifications, the Highway
Standards, and the special provisions relating to traffic control:

Standard Specifications:

Section 701- Work Zone Traffic Control

Section 702 - Work Zone Traffic Control Devices

Section 703 - Work Zone Pavement Marking

Section 781 - Raised Reflective Pavement Markers

Section 783 - Pavement Marking and Marker Removal
Supplemental Specifications:
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Section 702 - Work Zone Traffic Control Devices
Highway Standards:
701001 701006 701011 701201 701301 701306
701311 702001

In addition, the following also relate to traffic control for this project:

SPECIAL PROVISIONS
Flagger Vests
Personal Protective Equipment
Traffic Control Deficiency Deduction
Work Zone Traffic Control Devices
Contractor Access
Pavement Marking Removal

CONTRACTOR ACCESS

At road closure locations where Type Ill barricades are installed in a manner that will not allow
contractor access to the project without relocation of one or more of the barricades, the
arrangement of the barricades at the beginning of each work day may be altered, when
approved by the Engineer, in the manner shown on Highway Standard 702001 for Road Closed
to Through Traffic. "Road Closed" signs (R11-2), supplemented by "Except Authorized
Vehicles" signs (R3-1101), shall be mounted on both the near right and the far left barricade(s).
At the end of each work day, the barricades shall be returned to their in-line positions. This
work will not be paid for separately, but shall be include in the associated traffic control pay
items.

Additional barricades, drums or cones, required by the engineer to control traffic when
relocation for contractor access is used, will not be paid for separately, but shall be include in
the associated traffic control pay items.

PAVEMENT MARKING REMOVAL / WORK ZONE PAVEMENT MARKING REMOVAL

Description: This work shall consist of removing all permanent or work zone pavement marking,
painted pavement markings, poylurea pavement marking, epoxy paint pavement markings,
thermoplastic pavement marking, or pavement marking tape type Ill by hydro-blasting in
accordance with the applicable portions of Section 783 and 703 of the Standard Specifications
and described herein. Pavement marking tape type Ill may be peeled or burned off. However,
all remnants or burn marks shall be hydro-blasted.

Removal Requirements: Removal requirements shall be as follows:
a) The existing paint pavement markings or epoxy paint pavement markings shall

be removed without pavement surface damage to the satisfaction of the
Engineer.
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b) A high pressure water spray or "hydro-blast" shall be used during the removal,
the pressure at the nozzle shall be approximately 172,000 kPa (25,000 psi) with
maximum flow rate of 56 L/min (15 gal/min). The nozzle shall be in close
proximity to the pavement surface.

c) Over cleaning to the extent of possible damage to the roadway surface shall be
held to a minimum. Very small particles of tightly adhering existing markings
may remain in place, if in the opinion of the Engineer, complete removal of the
small particles will result in pavement surface damage.

Method of Measurement: The removal of permanent or work zone pavement marking, painted
pavement markings, polyurea pavement marking, epoxy paint pavement markings,
thermoplastic pavement marking, or pavement marking tape type Il will be measured in square
meters (square feet).

Basis of Payment: This work will be paid for at the contract unit price per square meter (square
foot) for PAVEMENT MARKING REMOVAL or WORK ZONE PAVEMENT MARKING
REMOVAL.

LEVELING BINDER

The leveling binder material shall meet the specifications of Bituminous Concrete Binder
Course, Superpave, IL-19.0, N50 when lifts of 2%4” or more can be placed. This work shall be
paid for at the contract unit price per ton for BITUMINOUS LEVELING BINDER (MACHINE
METHOD), SUPERPAVE N50.

RELOCATE GROUND MOUNTED SIGN SUPPORT

This work shall consist of relocating existing signs and their supports to the locations indicated
in the plans. This work shall be performed in accordance with Section 735 of the Standard
Specifications and paid for at the contract unit price each for RELOCATE GROUND MOUNTED
SIGN SUPPORT.

REMOVE SIGNS AND SUPPORTS

Existing signs and supports not designated to remain or for relocation shall be removed as
directed by the Engineer. Existing signs with flashers shall be salvaged and delivered to the
engineer. This work shall be included in the contract unit price per cubic yard for EARTH
EXCAVATION.
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MAILBOX TURNOUT REMOVAL

Existing mailbox turnouts shall be removed with existing bituminous shoulder removal
operations. This work shall be paid for at the contract unit price per square yard for
BITUMINOUS SHOULDER REMOVAL.

PRECAST CONCRETE BOX CULVERTS

The box culvert work shall be accomplished under traffic with at least one lane of U.S. Route
150 open during work periods. A temporary patch shall be used to open both lanes of Route
150 to traffic while the Contractor is not working. The temporary patch cannot be in place over
the weekend. The temporary patch shall consist of backfilling the excavation with 12" Subbase
Granular Material, Type B, and 2” Bituminous Cold Patch. This work shall be included in the
contract unit price per foot for PRECAST CONCRETE BOX CULVERT, of the size specified.

BOX CULVERT END SECTION, CULVERT NO. 1

This work shall consist of constructing cast-in-place end sections for Culvert No. 1. This work
shall be paid for at the contract unit price per cubic yard for CONCRETE BOX CULVERTS.

BOX CULVERT END SECTION GRATING

Grating shall be installed on all concrete box culvert end sections in accordance with the details
in the plans. This work shall not be paid for separately, but shall be included in the contract unit
price per foot for PRECAST CONCRETE BOX CULVERT, of the size specified.

PIPE CULVERTS

Installation of pipe culverts under U.S. Route 150 shall be accomplished under traffic with at
least one lane of U.S. Route 150 open during work periods. A temporary patch shall be used to
open both lanes of Route 150 to traffic while the Contractor is not working. The temporary
patch cannot be in place over the weekend. The temporary patch shall consist of backfilling the
excavation with 12” Subbase Granular Material, Type B, and 2” Bituminous Cold Patch. This
work shall be included in the contract unit price per foot for PIPE CULVERTS, of the class, type,
and size specified.

STAGE CONSTRUCTION (C.H. 36 AND T.R. 2075)

The proposed construction shall take place in four stages.

Stage 1:



FAS 1517 (U.S. 150)
Section (2)RS-3 & (3)RS-4
Project RS-1517(110)
McLean County

Contract #66383

The first stage consists of constructing the relocated section of C.H. 36. All lanes of U.S. Route
150 and C.H. 36 shall remain open to traffic at all times. No surface course shall be placed
during Stage 1 operations.

Stage 2:

The second stage begins with the construction of the connection between relocated C.H. 36
(Stage 1) and existing C.H. 36. Work shall be completed under traffic with at least one lane
open to traffic at all times and both lanes open at night. Both lanes shall be built-up at the same
time, with a maximum lane differential of 2” unless approved in writing by the Engineer.
Temporary ramps shall be constructed as needed to transition back to existing or relocated C.H.
36. A bump sign shall be placed 100’ in advance of the ramps in either direction. Traffic shall
be shifted permanently onto the new alignment as directed by the Engineer.

Required detour signage shall be installed immediately after traffic has been shifted
permanently onto the new alignment. Exact sign locations shall be determined by the Engineer.
The removal of the existing C.H. 36 pavement may take place only after traffic has been shifted
permanently onto the new alignment and the detour signage has been installed.

The final step of Stage 2 consists of constructing the relocated section of T.R. 2075. No surface
course shall be placed during Stage 2 operations.

Stage 3:

The third stage begins with the construction of the connection between relocated T.R. 2075
(Stage 2) and existing T.R. 2075. Work shall be completed under traffic with at least one lane
open to traffic at all times and both lanes open at night. Both lanes and bituminous shoulders
shall be built-up at the same time, with a maximum lane differential of 2” unless approved in
writing by the Engineer. Temporary ramps shall be constructed as needed to transition back to
existing or relocated T.R. 2075. A bump sign shall be placed 100’ in advance of the ramps in
either direction. Traffic shall be shifted permanently onto the new alignment as directed by the
Engineer.

The detour signage installed during Stage 2 shall be removed immediately after traffic has been
shifted permanently onto the new alignment. The removal of the existing

T.R. 2075 pavement may take place only after traffic has been shifted permanently onto the
new alignment and detour sighage has been removed.

Access to residential and commercial entrances shall be maintained at all times.

No surface course shall be placed during Stage 3 operations.

Stage 4.

The surface course of C.H. 36 may be placed only after surface course has been placed on

adjacent section of U.S. Route 150. T.R. 2075 surface course shall be placed following
placement of C.H. 36 surface course.
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Placement and removal of the detour signage and bump signs shall be included in the contract
unit price for the various traffic control items. Construction and removal of the temporary ramps
shall be included in the contract unit price for the various bituminous pavement items.

STAGE CONSTRUCTION (WASHINGTON STREET, T.R. 2200, AND T.R. 2450)

This work shall be completed under traffic with at least one lane open to traffic at all times and
both lanes open at night. Both lanes and bituminous shoulders shall be built-up at the same
time. A second lift may not be placed on a particular lane and shoulder without the other lane
and shoulder brought to the same grade. Temporary ramps shall be constructed as needed to
transition from U.S. Route 150 or the existing side road. A bump sign shall be placed 100’ in
advance of the ramps in either direction.

Placement and removal of the bump signs shall be included in the contract unit price for the
various traffic control items. Construction and removal of the temporary ramps shall be included
in the contract unit price for the various bituminous pavement items.

PROTECTION OF NICOR GAS FACILITIES

A Nicor Gas representative shall be present prior to any work being performed within 15’ of an
existing Nicor Gas transmission pipeline. The Contractor shall contact the Nicor Gas
Transmission Department Supervisor at 630-983-8888 (extension 3145) a minimum of 72 hours
prior to beginning work within 15’ of an existing Nicor Gas transmission pipeline. Any work
required to protect Nicor Gas facilities shall be at the direction of the Nicor Gas representative
and shall be paid for in accordance with Section 109.04 of the Standard Specifications.

NON-SPECIAL WASTE WORKING CONDITIONS

This work shall be according to Article 669 of the Standard Specifications for Road and Bridge
Construction adopted January 1, 2002 and the following:

Revise Article 669.01 of the Standard Specifications to read:

" 669.01 Description. This work shall consist of the excavation, removal, and proper
disposal of contaminated soil, water, and underground storage tanks (UST), their content, and
associated underground piping to the point where the piping is above the ground, including
determining the content types and estimated quantities.”

Qualifications. The term environmental firm shall mean an environmental firm with at least five
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in
hazardous waste by the Department. Documentation includes but not limited to verifying
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided
to the Engineer for approval. The environmental firm selected shall not be a former or current
consultant or have any ties with any of the properties contained within and/or adjacent to this
construction project.

10
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General. Implementation of this Special Provision will likely require the Contractor to
subcontract for the execution of certain activities. It will be the Contractor's responsibility to
assess the working conditions and adjust anticipated production rates accordingly.

The Contractor shall manage all contaminated materials as non-special waste as previously
identified. This work shall include monitoring and potential sampling, analytical testing, and
management of petroleum contaminated material.

The Contractor shall excavate and dispose of any soil classified as a non-special waste as
directed by this project or the Engineer. Any excavation or disposal beyond what is required by
this project or the Engineer shall be at the Contractor's expense. The preliminary site
investigation (PSI) report, available through the District's Environmental Studies Unit, estimated
the excavation quantity of non-special waste at the following location. The information available
at the time of plan preparation determined the limits of the contamination and the quantities
estimated were based on soil excavation for construction purposes only. The lateral distance is
measured from centerline and the farthest distance is the offset distance or construction limit
which ever is less. The Environmental Firm shall continuously monitor for worker protection and
the Contractor shall manage and dispose of all soils excavated within the following areas as
classified below. Any soil samples or analysis without the approval of the Engineer shall be at
the Contractor’s expense.

1. Station 422+85 to Station 423+45 0 to 30 feet LT (Thomascraft, site #1220-3, NW quadrant
of US 150 and CH36/Dooley Avenue). Contaminants of concern sampling parameters:
PNAs.

2. Station 423+90 to Station 424+55 0 to 50 feet LT (Thomascraft, site #1220-3, NW quadrant
of US 150 and CH36/Dooley Avenue). Contaminants of concern sampling parameters:
PNAs.

3. Station 425+50 to Station 427+40 0 to 60 feet LT (Vacant Lot, site 1220-2, South side of US
150 approximately 1,584 feet south of Dooley Avenue). Contaminants of concern sampling
parameters: BETX and PNAs.

Some of the soils identified above requiring management as a non-special waste can be
managed on-site as fill. Although the soil concentrations exceed a residential property’s Tier 1
soil remediation objective for the ingestion exposure pathway, they can be utilized on-site as fill
because the roadway is not considered a residential property. All storm sewer excavated soils
can be placed back into the excavated trench as backfill unless trench backfill is specified. If
the soils cannot be utilized on-site as fill then they must be managed off-site as a non-special
waste. The following areas can be managed on-site as fill.

4. Station 422+85 to Station 423+45 0 to 30 feet LT (Thomascraft, site #1220-3, NW quadrant

of US 150 and CH36/Dooley Avenue). Contaminants of concern sampling parameters:
PNAs.

11
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Revise the first paragraph of Article 669.15 of the Standard Specifications to read:

“ 669.15 Method of Measurement. Non-special waste, special waste, and hazardous
waste soil disposal will be measured for payment according to either Article 202.07(b) when
performing earth excavation, Article 502.14(b) when excavating for structures, or by computing
the volume of the trench using the maximum trench width permitted and the actual depth of the
trench.”

Revise the second paragraph of Article 669.16 of the Standard Specifications to read:
“ The excavation, transportation, and disposal of soil and other materials from an
excavation determined to be contaminated will be paid for at the contract unit price per cubic
yard (cubic meter) for NON-SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or
HAZARDOUS WASTE DISPOSAL.”

S:\GEN\WPDOCS\GOBELMAN\Districts\Distr3\PSI\EE4\10sp.doc
rev May 31, 2006

AGGREGATE SHIPPING TICKETS (BDE)
Effective: January 1, 2006

Add the following to Article 1003.01 of the Standard Specifications:

“(f) Shipping Tickets. Shipping tickets for the material shall be according to the current
Bureau of Materials and Physical Research Policy Memorandum, “Designation of

L]

Aggregate Information on Shipping Tickets”.
Add the following to Article 1004.01 of the Standard Specifications:

“(f) Shipping Tickets. Shipping tickets for the material shall be according to the current
Bureau of Materials and Physical Research Policy Memorandum, “Designation of

” »

Aggregate Information on Shipping Tickets”.
Add the following to Article 1005.01 of the Supplemental Specifications:

“(d) Shipping Tickets. Shipping tickets for the material shall be according to the current
Bureau of Materials and Physical Research Policy Memorandum, “Designation of

” »

Aggregate Information on Shipping Tickets”.
80156

BITUMINOUS BASE COURSE / WIDENING SUPERPAVE (BDE)
Effective: April 1, 2002 Revised: August 1, 2005

Description. This work shall consist of constructing bituminous base course Superpave and
bituminous concrete base course widening Superpave according to Sections 355 and 356
respectively, of the Standard Specifications and the special provision, “Quality Control/Quality
Assurance of Bituminous Concrete Mixtures” except as modified herein.

12
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Revise Article 355.02(d) of the Standard Specifications to read:
"(d) RAP Material (Note 3)"
Revise Note 2 of Article 355.02 of the Standard Specifications to read:
"Note 2. Unless otherwise specified on the plans, the bituminous material shall be

performance graded (PG) asphalt cement (AC) , PG58-22. When more than 15 percent
RAP is used, a softer PG binder may be required as determined by the Engineer. When
the pavement has a structural number (D;) of 3.00 or less, the low temperature grade of
the asphalt cement shall be lowered one grade (i.e. PG58-28 replaces PG58-22)."

Add the following to the end Article 355.02 of the Standard Specifications:

"Note 3. RAP shall meet the requirements of the special provision "RAP for Use in

Bituminous Concrete Mixtures".
Revise Article 355.05 of the Standard Specifications to read:

"355.05 Mixture Design. The Contractor shall submit mix designs for approval, for each
required mixture. Mix designs shall be developed by Level lll personnel who have completed
the course, “Superpave Mix Design Upgrade”. The mixtures shall be designed according to the
respective lllinois Modified AASHTO references listed below:

AASHTO MP 2  Standard Specification for Superpave Volumetric Mix Design

AASHTO R 30  Standard Practice for Mixture Conditioning of Hot-Mix Asphalt (HMA)

AASHTO PP 28 Standard Practice for Designing Superpave HMA

AASHTO T 209 Theoretical Maximum Specific Gravity and Density of Bituminous Paving
Mixtures

AASHTO T 312 Preparing and Determining the Density of Hot Mix Asphalt (HMA)
Specimens by Means of the Superpave Gyratory Compactor

AASHTO T 308 Determining the Asphalt Content of Hot Mix Asphalt (HMA) by the Ignition
Method

(a) Job Mix Formula (JMF). The JMF shall be according to the following limits:

Ingredient Percent by Dry Weight
AGGIrEGALE. ...eeiiii e 93.0t096.0
ASPhalt CeMENL ... 40to7.0
[0S VY O =Y ([ TN 1.4
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When RAP material is being used, the JMF shall be according to the following limits:

Ingredient Percent by Dry Weight
Virgin AQQregate(S) ...uuuu e 46.0 t0 96.0
RAP Material(s) (NOtE 1) . ... 0 to 50
Mineral Filler (if required) ... 0t0 5.0
ASPhalt CeMENL ... 40to7.0
(DU ]V O - | o R 1.4

Note 1. If specified on the plans, the maximum percentage of RAP shall be as
specified therein.

It is recommended that the selected combined aggregate gradation not pass through the
restricted zones specified in lllinois Modified AASHTO MP 2.

Bituminous concrete binder course Superpave mixture IL-25.0 or IL-19.0 meeting the
requirements of the special provision, “Superpave Bituminous Concrete Mixtures" may
also be used. The minimum compacted lift thickness specified therein shall apply.

(b) Volumetric Requirements.

Design Compactive | Design Air Voids
Effort Target (%)
Npes =50 2.0

(c) Determination of Need for Anti-Stripping Additive. The mixture designer shall determine
if an additive is needed in the mix to prevent stripping. The determination will be made
on the basis of tests performed according to lllinois Modified AASHTO T 283 using 4 in.
Marshall bricks. To be considered acceptable by the Engineer as a mixture not
susceptible to stripping, the ratio of conditioned to unconditioned split tensile strengths
(TSR) shall be equal to or greater than 0.75. Mixtures, either with or without an additive,
with TSR values less than 0.75 will be considered unacceptable.

If it is determined that an additive is required, the additive may be hydrated lime, slaked
quicklime, or a liquid additive, at the Contractor's option. The liquid additive shall be
selected from the Department's list of approved additives and may be limited to those
which have exhibited satisfactory performance in similar mixes.

Dry hydrated lime shall be added at a rate of 1.0 to 1.5 percent by weight of total dry
aggregate. Slurry shall be added in such quantity as to provide the required amount of
hydrated lime solids by weight of total dry aggregate. The exact rate of application for all
anti-stripping additives will be determined by the Engineer. The method of application
shall be according to Article 406.12 of the Standard Specifications."

Revise Article 355.06 of the Standard Specifications to read:

14
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"355.06 Mixture Production. The asphalt cement shall be transferred to the asphalt tanks
and heated to a temperature of 120 °C (250 °F) to 175 °C (350 °F). If the loading temperature
exceeds 175 °C (350 °F), the asphalt shall not be used until it has cooled to 175 °C (350 °F).
Wide variations in temperature which affect the amount of asphalt delivered will not be
permitted.

When a hot-mix plant conforming to Article 1102.01 is used, the aggregate shall be dried
and heated in the revolving dryer to a temperature of 120 °C (250 °F) to 175 °C (350 °F).

The aggregate and bituminous material used in the bituminous aggregate mixture shall be
measured separately and accurately by weight or by volume. When the aggregate is in the
mixer, the bituminous material shall be added and mixing continued for a minimum of 30
seconds and until a homogeneous mixture is produced in which all particles of the aggregate
are coated. The mixing period, size of the batch and the production rate shall be approved by
the Engineer.

The ingredients shall be heated and combined in such a manner as to produce a mixture
which, when discharged from the mixer, shall be workable and vary not more 10 °C (20 °F) from
the temperature set by the Engineer.

When RAP material(s) is used in the bituminous aggregate mixture, the virgin aggregate(s)
shall be dried and heated in the dryer to a temperature that will produce the specified resultant
mix temperature when combined with the RAP material.

The heated virgin aggregates and mineral filler shall be combined with RAP material in such
a manner as to produce a bituminous mixture which when discharged from the mixer shall not
vary more than 15 °C (30 °F) from the temperature set by the Engineer. The combined
ingredients shall be mixed for a minimum of 35 seconds and until a homogeneous mixture as to
composition and temperature is obtained. The total mixing time shall be a minimum of 45
seconds consisting of dry and wet mixing. Variation in wet and dry mixing times may be
permitted, depending on the moisture content and amount of salvaged material used. The mix
temperature shall not exceed 175 °C (350 °F). Wide variations in the mixture temperature will
be cause for rejection of the mix.

(a) Personnel. The QC Manager and Level | Technician shall have successfully completed
the Department’s "Superpave Field Control Course”.

(b) Required Tests. Testing shall be conducted to control the production of the bituminous

mixture using the test methods identified and performed at a frequency not less than
indicated in the following table.

15
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Parameter Frequency of Tests Test Method
Non-Class | Mixtures
Aggregate Gradation 1 gradation per day of production. lllinois  Procedure

(See Manual of
Hot bins for batch and | The first day of production shall be washed ignition | Test Procedures for
continuous plants. oven test on the mix. Thereafter, the testing shall | Materials).

alternate between dry gradation and washed
Individual cold-feeds or | ignition oven test on the mix.

combined belt-feed for

drier-drum plants. The dry gradation and the washed ignition oven
test results shall be plotted on the same control
(% passing seives: chart.

12.5 mm (1/2 In.),
4.75 mm (No. 4),
75 pm (No. 200))

Asphalt Content by ignition lllinois-Modified

oven (Note 1.) 1 per day AASHTO T 308
Air Voids

Bulk Specific Gravity of 1 per day lllinois-Modified

Gyratory Sample AASHTO T 312

Maximum Specific Gravity of 1 per day lllinois-Modified

Mixture AASHTO T 209

Note 1. The Engineer may waive the ignition oven requirement for AC content if the
aggregates to be used are known to have ignition AC content calibration factors
which exceed 1.5 percent. If the ignition oven requirement is waived, other
Department approved methods shall be used to determine AC content.

During production, the ratio of minus 75 ym (#200) sieve material to total asphalt cement
shall be not less than 0.6 nor more than 1.6, and the moisture content of the mixture at
discharge from the mixer shall not exceed 0.5 percent. If at any time the ratio of minus
75 um (#200) material to asphalt or moisture content of the mixture falls outside the
stated limits, production of the mix shall cease. The cause shall be determined and
corrective action satisfactory to the Engineer shall be initiated prior to resumption of
production.

During production, mixture containing an anti-stripping additive will be tested by the
Engineer for stripping according to lllinois Modified AASHTO T 283. If the mixture fails to
meet the TSR criteria for acceptance, no further mixture will be accepted until the
Contractor takes such action as is necessary to furnish a mixture meeting the criteria.

(c) Control Charts/Limits. Control charts/limits shall be according to QC/QA requirements
for Non-Class | Mixtures, except air voids and density shall be plotted on the control
charts within the following control limits:

Individual Test Control Limits
Voids +1.2%
Density" 93.0 — 97.4% of Gy
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1/ Except when placed as first lift over unimproved subgrade. When the exception
applies, the first lift over unimproved subgrade shall be compacted to an average
density of not less than 95 percent nor greater than 102 percent of the target
density obtained on the growth curve.

Revise Article 355.08 of the Standard Specifications to read:
“355.08 Placing. The bituminous mixture shall be placed with a spreading and finishing

machine. The minimum compacted thickness of each lift shall be according to the following
table:

Nominal Maximum Minimum Compacted
Aggregate Size of Mixture Lift Thickness
CA10-19mm (3/4in.) 57 mm (2 1/4 in.)
CA6-25mm (1in.) 76 mm (3in.)

The maximum compacted thickness of each lift shall be 100 mm (4 in.). If the Contractor
elects to substitute an approved vibratory roller for one of the required rollers, the maximum
compacted thickness of the each lift, excluding the top lift, may be increased to 150 mm (6 in.)
provided the required density is obtained.

The surface of each lift shall be clean and dry before succeeding lifts are placed.”
Revise Article 355.13 of the Standard Specifications to read:

"355.13 Basis of Payment. This work will be paid for at the contract unit price per square
meter (square yard) for BITUMINOUS BASE COURSE SUPERPAVE of the thickness
specified."

Revise Article 356.02 of the Standard Specifications to read:

"356.02 Materials. The materials for the bituminous concrete mixture shall meet the
requirements of Article 355.02, be designed according to Article 355.05 and produced according
to Article 355.06. Bituminous concrete binder course Superpave mixture IL-25.0 or IL-19.0
meeting the requirements of the special provision, “Superpave Bituminous Concrete Mixtures"
may also be used. The minimum compacted lift thickness specified therein shall apply."

Revise the first paragraph of Article 356.06 of the Standard Specifications to read:

"356.06 Base Course Widening. The bituminous concrete mixture shall be transported
according to Article 406.14."

Revise the second sentence of the fifth paragraph of Article 356.06 of the Standard
Specifications to read:

“The minimum compacted thickness of each lift shall be according to the table shown in
Article 355.08.”
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Revise the first paragraph of Article 356.11 of the Standard Specifications to read:

"356.11 Basis of Payment. Where the Department requires that bituminous concrete be
used, this work will be paid for at the contract unit price per square meter (square yard) for
BITUMINOUS CONCRETE BASE COURSE WIDENING SUPERPAVE of the thickness
specified."

80065

BITUMINOUS CONCRETE SURFACE COURSE (BDE)
Effective: April 1, 2001 Revised: April 1, 2003

Replace the fourth paragraph of Article 406.23(b) of the Standard Specifications with the
following:

“Mixture for cracks, joints, flangeways, leveling binder (machine method), leveling binder
(hand method) and binder course in excess of 103 percent of the quantity specified by the
Engineer will not be measured for payment.

Surface course mixture in excess of 103 percent of adjusted plan quantity will not be
measured for payment. The adjusted plan quantity for surface course mixtures will be
calculated as follows:

Adjusted Plan Quantity = C x quantity shown on the plans or as specified by the Engineer.

where C = metric:. C= Grmn x 24.99 English: C= Gm» > 468
U U

and where:

Gmp = average bulk specific gravity from approved mix design.

U = Unit weight of surface course shown on the plans in kg/sq m/25 mm (Ib/sq yd/in.),
used to estimate plan quantity.
24.99 = metric constant.
46.8 = English constant.

If project circumstances warrant a new surface course mix design, the above equations shall
be used to calculate the adjusted plan quantity for each mix design using its respective
average bulk specific gravity.”

80050
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BITUMINOUS EQUIPMENT, SPREADING AND FINISHING MACHINE (BDE)
Effective: January 1, 2005

Revise the fourth paragraph of Article 1102.03 of the Standard Specifications to read:

“The paver shall be equipped with a receiving hopper having sufficient capacity for a
uniform spreading operation. The hopper shall be equipped with a distribution system to
uniformly place a non-segregated mixture in front of the screed. The distribution system shall
have chain curtains, deflector plates, and/or other devices designed and built by the paver
manufacturer to prevent segregation during distribution of the mixture from the hopper to the
paver screed. The Contractor shall submit a written certification that the devices recommended
by; the paver manufacturer to prevent segregation have been installed and are operational.
Prior to paving, the Contractor, in the presence of the Engineer, shall visually inspect paver
parts specifically identified by the manufacturer for excessive wear and the need for
replacement. The Contractor shall supply a completed check list to the Engineer noting the
condition of the parts. Worn parts shall be replaced. The Engineer may require an additional
inspection prior to the placement of a surface course or at other times throughout the work.”

80142

BUTT JOINTS (BDE)
Effective: April 1, 2004 Revised: April 1, 2005

Revise Article 406.18 of the Standard Specifications to read:

“406.18 Butt Joints. Butt joints shall be constructed according to the details shown on the
plans. The surface removal shall be performed according to Section 440. Construction of butt
joints shall not begin prior to beginning general operations on the project.

When butt joints are to be constructed under traffic, temporary ramps shall be constructed
and maintained at both the upstream and downstream ends of the surface removal areas
immediately upon completion of the surface removal operation. The temporary ramps shall be
constructed by the following methods.

(a) Temporary Bituminous Ramps. Temporary bituminous ramps shall have a minimum
taper rate of 1:40 (V:H). The bituminous material used shall meet the approval of the
Engineer. Cold-milled bituminous tailings will not be acceptable.

(b) Temporary Rubber Ramps. Temporary rubber ramps shall only be used on roadways
with permanent posted speeds of 55 mph or less. The ramps shall have a minimum
taper rate of 1:30 (V:H). The leading edge of the rubber ramp shall have a maximum
thickness of 6 mm (1/4 in.) and the trailing edge shall match the height of the adjacent
pavement £ 6 mm (1/4 in.).

The rubber material shall conform to the following.
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Property Test Method Requirement
Durometer Hardness, Shore A ASTM D 2240 80 +10
Tensile Strength ASTM D 412 5500 kPa (800 psi) min.
Elongation, percent ASTM D 412 100 min.
Specific Gravity ASTM D 297 1.1-1.3
Brittleness ASTM D 746 -40 °C (-40 °F)

The rubber ramps shall be installed according to the manufacturer’s specifications and
fastened with the anchors provided. Rubber ramps that fail to stay in place or create a
traffic hazard shall be replaced immediately with temporary bituminous ramps at the
Contractor’s expense.

The temporary ramps shall be removed just prior to placing the proposed surface course. If
work is suspended for the winter season prior to completion of surface course construction,
precut butt joints shall be filled to the elevation of the existing pavement surface with compacted
bituminous concrete surface course or binder course.”

80118

COARSE AGGREGATE FOR TRENCH BACKFILL, BACKFILL AND BEDDING (BDE)
Effective: April 1, 2001 Revised: November 1, 2003
Revise Article 208.02 of the Standard Specifications to read:

“208.02 Materials. Materials shall be according to the following Articles of Section 1000 —
Materials:

(2) Fine AQregate (NOTE 1) ... . e 1003.04
(b) Coarse AQgregate (NOLE 2) ... ... et 1004.06

Note 1. The fine aggregate shall be moist to the satisfaction of the Engineer.
Note 2. The coarse aggregate shall be wet to the satisfaction of the Engineer.”

Revise the first sentence of the second paragraph of subparagraph (b) in Article 208.03 of the
Standard Specifications to read:

"Any material meeting the requirements of Articles 1003.04 or 1004.06 which has been
excavated from the trenches shall be used for backfilling the trenches."

Add the following to the end of Article 542.02 of the Standard Specifications:
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“(bb) Fine Aggregate (NOTE 1) .....ccocciiiei e 1003.04
(cc) Coarse Aggregate (NOte 2) .......ccooiiiiiiiiii e 1004.06

Note 1. The fine aggregate shall be moist to the satisfaction of the Engineer.
Note 2. The coarse aggregate shall be wet to the satisfaction of the Engineer.”

Revise the first and second sentences of the second paragraph of subparagraph (a) of Article
542.04 of the Standard Specifications to read:

"The unstable and unsuitable material shall be removed to a depth determined by the
Engineer and for a width of one diameter (or equivalent diameter) of the pipe on each
side of the pipe culvert, and replaced with aggregate. Rock shall be removed to an
elevation 300 mm (1 ft) lower than the bottom of the pipe or to a depth equal to 40 mm/m
(1/2 in./ft) of ultimate fill height over the top of the pipe culvert, whichever is the greater
depth, and for a width as specified in (b) below, and replaced with aggregate.”

Revise the second paragraph of subparagraph (c) of Article 542.04 of the Standard
Specifications to read:

"Well compacted aggregate, at least 100 mm (4 in.) in depth below the pipe culvert, shall
be placed the entire width of the trench and for the length of the pipe culvert, except well
compacted impervious material shall be used for the outer 1 m (3 ft) at each end of the
pipe. When the trench has been widened by the removal and replacement of unstable
or unsuitable material, the foundation material shall be placed for a width not less than
the above specified widths on each side of the pipe. The aggregate and impervious
material shall be approved by the Engineer and shall be compacted to the Engineer's
satisfaction by mechanical means."

Revise subparagraph (e) of Article 542.04 of the Standard Specifications to read:

"(e) Backfiling. As soon as the condition of the pipe culvert will permit, the entire
width of the trench shall be backfilled with aggregate to a height of at least the elevation
of the center of the pipe. The aggregate shall be placed longitudinally along the pipe
culvert, except at the outer 1 m (3 ft) at each end of the culvert which shall be backfilled
with impervious material. The elevation of the backfill material on each side of the pipe
shall be the same. The space under the pipe shall be completely filled. The aggregate
and impervious material shall be placed in 200 mm (8 in.) layers, loose measurement.
When using PVC, PE, or corrugated metal pipe, the aggregate shall be continued to a
height of at least 300 mm (1 ft) above the top of the pipe and compacted to a minimum
of 85 percent of standard lab density by mechanical means. When reinforced concrete
pipes are used and the trench is within 600 mm (2 ft) of the pavement structure, the
backfill shall be compacted to a minimum of 85 percent of standard lab density by
mechanical means.

When using PVC, PE, or corrugated metal pipe a minimum of 300 mm (1 ft) of cover
from the top of the pipe to the top of the subgrade will be required.
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The installed pipe and its embedment shall not be disturbed when using movable trench
boxes and shields, sheet pile, or other trench protection.

The remainder of the trench shall be backfilled with select material, from excavation or
borrow, free from large or frozen lumps, clods or rock, meeting the approval of the
Engineer. The material shall be placed in layers not exceeding 200 mm (8 in.) in depth,
loose measurement and compacted to 95 percent of the standard laboratory density.
Compaction shall be obtained by use of mechanical tampers or with approved vibratory
compactors. Before compacting, each layer shall be wetted or dried to bring the
moisture content within the limits of 80 to 110 percent of optimum moisture content
determined according to AASHTO T 99 (Method C). All backfill material shall be
deposited in the trench or excavation in such a manner as not to damage the culvert.
The filling of the trench shall be carried on simultaneously on both sides of the pipe. The
Contractor may, at his/her expense, backfill the entire trench with aggregate in lieu of
select material. The aggregate shall be compacted to the satisfaction of the Engineer by
mechanical means.

The backfill material for all trenches and excavations made in the subgrade of the
proposed improvement, and for all trenches outside of the subgrade where the inner
edge of the trench is within 600 mm (2 ft) of the edge of the proposed pavement, curb,
gutter, curb and gutter, stabilized shoulder, or sidewalk shall be according to Section
208. The trench backfill material shall be compacted to a minimum of 85 percent of
standard lab density by mechanical means.

The Contractor may, at his/her expense, backfill the entire trench with controlled low
strength material meeting the approval of the Engineer.

When the trench has been widened for the removal and replacement of unstable or
unsuitable material, the backfiling with aggregate and impervious material, will be
required for a width of at least the specified widths on each side of the pipe. The
remaining width of each layer may be backfilled with select material. Each 200 mm
(8 in.) layer for the entire trench width shall be completed before beginning the
placement of the next layer."

Revise subparagraph (b) of Article 542.05 of the Standard Specifications to read:

"(b) Embankment. Embankment extending to an elevation of 300 mm (1 ft) over the top of
the pipe shall be constructed according to Article 542.04(f), except the material up to the
elevation of the center of the pipe and extending to a width of at least 450 mm (18 in.) on
each side of the pipe, exclusive of the outer 1 m (3 ft) at each end of the pipe, shall
consist of aggregate. At the outer 1 m (3 ft) at each end of the culvert, impervious
material shall be used."

Add the following paragraph after the first paragraph of Article 542.10 of the Standard
Specifications:

“Trench backfill will be measured for payment according to Article 208.03.”
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Add the following paragraph after the third paragraph of Article 542.11 of the Standard
Specifications:

“Trench backfill will be paid for according to Article 208.04.”
Add the following to of Article 550.02 of the Standard Specifications:

“(M)Fine Aggregate (NOLE 2)......ooiiiiiiiiiiieeeeeeeeeeeeeee ettt ee e eeeaee e s s eassessssassessaeeraanes 1003.04
(n) Coarse Aggregate (NOE 3) ......couii i 1004.06

Note 2. The fine aggregate shall be moist to the satisfaction of the Engineer.
Note 3. The coarse aggregate shall be wet to the satisfaction of the Engineer.”

Revise the first two sentences of the third paragraph of Article 550.04 of the Standard
Specifications to read:

"Well compacted, aggregate bedding material at least 100 mm (4 in.) in depth below the
pipe, shall be placed for the entire width of the trench and length of the pipe. The aggregate
shall be compacted to the satisfaction of the Engineer by mechanical means."

Revise Article 550.07 of the Standard Specifications to read:

"550.07 Backfilling. As soon as the condition of the pipe will permit, the entire width of the
trench shall be backfilled with aggregate to a height of at least the elevation of the center of the
pipe. The aggregate shall be placed longitudinally along the pipe. The elevation of the backfill
material on each side of the pipe shall be the same. The space under the pipe shall be
completely filled. The aggregate backfill material shall be placed in 200 mm (8 in.) layers, loose
measurement and compacted to the satisfaction of the Engineer by mechanical means. When
using PVC pipe, the aggregate shall be continued to a height of at least 300 mm (12 in.) above
the top of the pipe.

The installed pipe and its embedment shall not be disturbed when using movable trench
boxes and shields, sheet pile, or other trench protection.

The remainder of the trench and excavation shall be backfilled to the natural line or finished
surface as rapidly as the condition of the sewer will permit. The backfill material shall consist of
suitable excavated material from the trench or of trench backfill as herein specified. All backfill
material shall be deposited in the trench or excavation in such a manner as not to damage the
sewer and shall be compacted to the satisfaction of the Engineer by mechanical means. The
filling of the trench shall be carried on simultaneously on both sides of the pipe.

The backfill material for trenches and excavation made in the subgrade of the proposed
improvement, and for all trenches outside of the subgrade where the inner edge of the trench is
within 600 mm (2 ft) of the edge of the proposed pavement, curb, gutter, curb and gutter,
stabilized shoulder or sidewalk shall be according to Section 208. The backfill material shall be
compacted to 85 percent of standard lab density by mechanical means.
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All backfill material up to a height of 300 mm (1 ft) above the pipe shall be deposited in
uniform layers not exceeding 200 mm (8 in.) thick, loose measurement. The material in each
layer shall be compacted to the satisfaction of the Engineer by mechanical means. The
backfilling above this height shall be done according to Method 1, 2 or 3 as described below,
with the following exceptions.

When trench backfill or excavated material meeting the requirements of Section 208 is
required above the first 300 mm (1 ft) of the pipe, the layers shall not exceed 200 mm (8 in.).
Gradations CA6 or CA10 shall not be used with Method 2 or Method 3.

Method 1. The material shall be deposited in uniform layers not exceeding 300 mm (1 ft)
thick, loose measurement, and each layer shall be compacted to the satisfaction of the Engineer
by mechanical means.

Method 2. The material shall be deposited in uniform layers not exceeding 300 mm (1 ft)
thick, loose measurement, and each layer shall be either inundated or deposited in water.

Method 3. The trench shall be backfilled with loose material, and settlement secured by
introducing water through holes jetted into the backfill to a point approximately 600 mm (2 ft)
above the top of the pipe. The holes shall be spaced as directed by the Engineer but shall be
no farther than 2 m (6 ft) apart.

The water shall be injected at a pressure just sufficient to sink the holes at a moderate rate
of speed. The pressure shall be such that the water will not cut cavities in the backfill material
nor overflow the surface. If water does overflow the surface, it shall be drained into the jetted
holes by means of shallow trenches.

Water shall be injected as long as it will be absorbed by the backfill material and until
samples taken from test holes in the trench show a satisfactory moisture content. The
Contractor shall bore the test holes not more than 15 m (50 ft) apart and at such other locations
in the trench designated by the Engineer. As soon as the watersoaking has been completed, all
holes shall be filled with soil and compacted by ramming with a tool approved by the Engineer.

Backfill material which has been watersoaked shall be allowed to settle and dry for at least
10 days before any surface course or pavement is constructed on it. The length of time may be
altered, if deemed desirable, by the Engineer. Where the inner edge of the trench is within
600 mm (2 ft) of the edge of the proposed pavement, curb, gutter, curb and gutter, stabilized
shoulder or sidewalk, the provisions of this paragraph shall also apply.

At the end of the settling and drying period, the crusted top of the backfill material shall be

scarified and, if necessary, sufficient backfill material added, as specified in Method 1, to
complete the backfilling operations.
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The method used for backfilling and compacting the backfill material shall be the choice of
the Contractor. If the method used does not produce results satisfactory to the Engineer, the
Contractor will be required to alter or change the method being used so the resultant backfill will
be satisfactory to the Engineer. Should the Contractor be required to alter or change the
method being used, no additional compensation will be allowed for altering or changing the
method.

The Contractor may, at his/her expense, backfill the entire trench with controlled low
strength material meeting the approval of the Engineer.

When sheeting and bracing have been used, sufficient bracing shall be left across the
trench as the backfilling progresses to hold the sides firmly in place without caving or
settlement. This bracing shall be removed as soon as practicable. Any depressions which may
develop within the area involved in the construction operation due to settlement of the backfilling
material shall be filled in a manner approved by the Engineer.

When the Contractor constructs the trench with sloped or benched sides according to Article
550.04, backfilling for the full width of the excavation shall be as specified, except no additional
compensation will be allowed for trench backfill material required outside the vertical limits of the
specified trench width.

Whenever excavation is made for installing sewer pipe across earth shoulders or private
property, the topsoil disturbed by excavation operations shall be replaced as nearly as possible
in its original position, and the whole area involved in the construction operations shall be left in
a neat and presentable condition.

When using any PVC pipe, the pipe shall be backfilled with aggregate to 300 mm (1 ft) over
the top of the pipe and compacted to a minimum of 85 percent of standard lab density by
mechanical means.

When reinforced concrete pipes are used and the trench is within 600 mm (2 ft) of the
pavement structure, the backfill shall be compacted to a minimum of 85 percent of standard lab
density by mechanical means.

Deflection Testing for Storm Sewers. All PVC storm sewers will be tested for deflection not
less than 30 days after the pipe is installed and the backfill compacted.

For PVC storm sewers with diameters 600 mm (24 in.) or smaller, a mandrel drag shall be
used for deflection testing. For PVC storm sewers with diameters over 600 mm (24 in.),
deflection measurements other than by a mandrel drag shall be used.

Where the mandrel is used, the mandrel shall be furnished by the Contractor and pulled by

hand through the pipeline with a suitable rope or cable connected to each end. Winching or
other means of forcing the deflection gauge through the pipeline will not be allowed.

25



FAS 1517 (U.S. 150)
Section (2)RS-3 & (3)RS-4
Project RS-1517(110)
McLean County

Contract #66383

The mandrel shall be of a shape similar to that of a true circle enabling the gauge to pass
through a satisfactory pipeline with little or no resistance. The mandrel shall be of a design to
prevent it from tipping from side to side and to prevent debris build-up from occurring between
the channels of the adjacent fins or legs during operation. Each end of the core of the mandrel
shall have fasteners to which the pulling cables can be attached. The mandrel shall have 9,
various sized fins or legs of appropriate dimension for various diameter pipes. Each fin or leg
shall have a permanent marking that states its designated pipe size and percent of deflection
allowable.

The outside diameter of the mandrel shall be 95 percent of the base inside diameter, where
the base inside diameter is:

For all PVC pipe (as defined using ASTM D 3034 methodology):
If the pipe is found to have a deflection greater than specified, that pipe section shall be
removed, replaced, and retested."
Revise subparagraph (c) of Article 1003.04 of the Standard Specifications to read:
"(c) Gradation. The fine aggregate gradation shall be as follows:
Backfill, bedding and trench backfill for pipe culverts and storm sewers FA 1, FA 2, FA 6, or FA 21
Porous granular embankment and backfill, french drains, and sand backfill for

underdrains FA 1, FA 2, or FA20 (Note 1)

Note 1: For FA 1, FA 2, and FA 20 the percent passing the 75 [Jm (No. 200) sieve shall
be2+2"

Revise the title of Article 1004.06 of the Standard Specifications to read:

"Coarse Aggregate for Blotter, Embankment, Backfill, Trench Backfill, French Drains,
and Bedding."

Add the following to the end of subparagraph (c) of Article 1004.06 of the Standard
Specifications:

"Backfill, bedding, and trench backfill for pipe culverts and storm sewers CA 6, CA 10, and CA 18"
80051
CONCRETE ADMIXTURES (BDE)
Effective: January 1, 2003
Revised: July 1, 2004

Revise Article 1020.05(b) of the Standard Specifications to read:
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“(b) Admixtures. Except as specified, the use of admixtures to increase the workability or to
accelerate the hardening of the concrete will be permitted only when approved in writing
by the Engineer. The Department will maintain an Approved List of Concrete
Admixtures. When the Department permits the use of a calcium chloride accelerator, it
shall be according to Article 442.02, Note 5.

When the atmosphere or concrete temperature is 18 °C (65 °F) or higher, a retarding
admixture meeting the requirements of Article 1021.03 shall be used in the Class BD
Concrete and portland cement concrete bridge deck overlays. The amount of retarding
admixture to be used will be determined by the Engineer. The proportions of the
ingredients of the concrete shall be the same as without the retarding admixture except
that the amount of mixing water shall be reduced, as may be necessary, in order to
maintain the consistency of the concrete as required. In addition, a high range water-
reducing admixture shall be used in Class BD Concrete. The amount of high range
water-reducing admixture will be determined by the Engineer. At the option of the
Contractor, a water-reducing admixture may be used. Type | cement shall be used.

For Class PC and PS Concrete, a retarding admixture may be added to the concrete
mixture when the concrete temperature is 18 °C (65 °F) or higher. Other admixtures
may be used when approved by the Engineer, or if specified by the contract. If an
accelerating admixture is permitted by the Engineer, it shall be the non-chloride type.

At the Contractor’s option, admixtures in addition to an air-entraining admixture may be
used for Class PP-1 concrete. The accelerator shall be the non-chloride type. If a
water-reducing or retarding admixture is used, the cement factor may be reduced a
maximum 18 kg/cu m (0.30 hundredweight/cu yd). If a high range water-reducing
admixture is used, the cement factor may be reduced a maximum 36 kg/cum
(0.60 hundredweight/cu yd). Cement factor reductions shall not be cumulative when
using multiple admixtures. An accelerator shall always be added prior to a high range
water-reducing admixture, if both are used.

If Class C fly ash or ground granulated blast-furnace slag is used in Class PP-1
concrete, a water-reducing or high range water-reducing admixture shall be used.
However, the cement factor shall not be reduced if a water-reducing, retarding, or high
range water-reducing admixture is used. In addition, an accelerator shall not be used.

For Class PP-2 or PP-3 concrete, a non-chloride accelerator followed by a high range
water-reducing admixture shall be used, in addition to the air-entraining admixture. For
Class PP-3 concrete, the non-chloride accelerator shall be calcium nitrite.

For Class PP-2 or PP-3 concrete, the Contractor has the option to use a water-reducing
admixture. A retarding admixture shall not be used unless approved by the Engineer. A
water-reducing, retarding, or high range water-reducing admixture shall not be used to
reduce the cement factor.

When the air temperature is less than 13 °C (55 °F) for Class PP-1 or PP-2 concrete, the
non-chloride accelerator shall be calcium nitrite.
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For Class PP-4 concrete, a high range water-reducing admixture shall be used in
addition to the air-entraining admixture. The Contractor has the option to use a water-
reducing admixture. An accelerator shall not be used. For stationary or truck mixed
concrete, a retarding admixture shall be used to allow for haul time. The Contractor has
the option to use a mobile portland cement concrete plant according to Article 1103.04,
but a retarding admixture shall not be used unless approved by the Engineer. A water-
reducing, retarding, or high range water-reducing admixture shall not be used to reduce
the cement factor.

If the Department specifies a calcium chloride accelerator for Class PP-1 concrete, the
maximum chloride dosage shall be 1.0 L (1.0 quart) of solution per 45 kg (100 Ib) of
cement. The dosage may be increased to a maximum 2.0 L (2.0 quarts) per 45 kg
(100 Ib) of cement if approved by the Engineer. If the Department specifies a calcium
chloride accelerator for Class PP-2 concrete, the maximum chloride dosage shall be
1.3 L (1.3 quarts) of solution per 45kg (100 Ib) of cement. The dosage may be
increased to a maximum 2.6 L (2.6 quarts) per 45 kg (100 Ib) of cement if approved by
the Engineer.

For Class PV, MS, SI, RR, SC and SH concrete, at the option of the Contractor, or when
specified by the Engineer, a water-reducing admixture or a retarding admixture may be
used. The amount of water-reducing admixture or retarding admixture permitted will be
determined by the Engineer. The air-entraining admixture and other admixtures shall be
added to the concrete separately, and shall be permitted to intermingle only after they
have separately entered the concrete batch. The sequence, method and equipment for
adding the admixtures shall be approved by the Engineer. The water-reducing
admixture shall not delay the initial set of the concrete by more than one hour. Type |
cement shall be used.

When a water-reducing admixture is added, a cement factor reduction of up to
18 kg/cu m (0.30 hundredweight/cu yd), from the concrete designed for a specific slump
without the admixture, will be permitted for Class PV, MS, SI, RR, SC and SH concrete.
When an approved high range water-reducing admixture is used, a cement factor
reduction of up to 36 kg/cu m (0.60 hundredweight/cu yd), from a specific water
cement/ratio without the admixture, will be permitted based on a 14 percent minimum
water reduction. This is applicable to Class PV, MS, SI, RR, SC and SH concrete. A
cement factor below 320 kg/cu m (5.35 hundredweight/cu yd) will not be permitted for
Class PV, MS, SI, RR, SC and SH concrete. A cement factor reduction will not be
allowed for concrete placed underwater. Cement factor reductions shall not be
cumulative when using multiple admixtures.

For use of admixtures to control concrete temperature, refer to Articles 1020.14(a) and
1020.14(b).

The maximum slumps given in Table 1 may be increased to 175 mm (7 in.) when a high

range water-reducing admixture is used for all classes of concrete except Class PV and
PP.”
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Revise Section 1021 of the Standard Specifications to read:
“SECTION 1021. CONCRETE ADMIXTURES”

1021.01 General. Admixtures shall be furnished in liquid form ready for use. The
admixtures may be delivered in the manufacturer's original containers, bulk tank trucks or such
containers or tanks as are acceptable to the Engineer. Delivery shall be accompanied by a
ticket which clearly identifies the manufacturer and trade name of the material. Containers shall
be readily identifiable to the satisfaction of the Engineer as to manufacturer and trade name of
the material they contain.

Prior to inclusion of a product on the Department’s Approved List of Concrete Admixtures,
the manufacturer shall submit a report prepared by an independent laboratory accredited by the
AASHTO Accreditation Program. The report shall show the results of physical tests conducted
no more than five years prior to the time of submittal, according to applicable specifications.

Tests shall be conducted using materials and methods specified on a "test" concrete and a
"reference" concrete, together with a certification that no changes have been made in the
formulation of the material since the performance of the tests. Per the manufacturer’s option,
the cement content for all required tests shall either be according to applicable specifications or
335 kg/cu m (5.65 cwt/cu yd). Compressive strength test results for six months and one year
will not be required.

In addition to the report, the manufacturer shall submit AASHTO T 197 water content and
set time test results on the standard cement used by the Department. The test and reference
concrete mixture shall contain a cement content of 335 kg/cum (5.65 cwt/cuyd). The
manufacturer may select their lab or an independent lab to perform this testing. The laboratory
is not required to be accredited by the AASHTO Accreditation Program.

Prior to the approval of an admixture, the Engineer may conduct all or part of the applicable
tests on a sample that is representative of the material to be furnished. The test and reference
concrete mixtures tested by the Engineer will contain a cement content of 335 kg/cu m
(5.65 cwt/cu yd). For freeze-thaw testing, the Department will perform the test according to
lllinois Modified AASHTO T 161, Procedure B.

The manufacturer shall include in the submittal the following information according to ASTM
C 494; the average and manufacturing range of specific gravity, the average and manufacturing
range of solids in the solution, and the average and manufacturing range of pH. The submittal
shall also include an infrared spectrophotometer trace no more than five years old.

When test results are more than seven years old, the manufacturer shall re-submit the
infrared spectrophotometer trace and the report prepared by an independent laboratory
accredited by the AASHTO Accreditation Program.

All admixtures, except chloride-based accelerators, shall contain no more than 0.3 percent
chloride by mass (weight).
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1021.02  Air-Entraining Admixtures. Air-entraining admixtures shall conform to the
requirements of AASHTO M 154.

If the manufacturer certifies that the air-entraining admixture is an aqueous solution of Vinsol
resin that has been neutralized with sodium hydroxide (caustic soda), testing for compliance
with the requirements may be waived by the Engineer. In the certification, the manufacturer
shall show complete information with respect to the formulation of the solution, including the
number of parts of Vinsol resin to each part of sodium hydroxide. Before the approval of its use
is granted, the Engineer will test the solution for its air-entraining quality in comparison with a
solution prepared and kept for that purpose.

1021.03 Retarding and Water-Reducing Admixtures. The admixture shall comply with the
following requirements:

(a) The retarding admixture shall comply with the requirements of AASHTO M 194, Type B
(retarding) or Type D (water-reducing and retarding).

(b) The water-reducing admixture shall comply with the requirements of AASHTO M 194,
Type A.

(c) The high range water-reducing admixture shall comply with the requirements of
AASHTO M 194, Type F (high range water-reducing) or Type G (high range water-
reducing and retarding).

When a Type F or Type G high range water-reducing admixture is used, water-cement
ratios shall be a minimum of 0.32.

Type F or Type G admixtures may be used, subject to the following restrictions:

For Class MS, Sl, RR, SC and SH concrete, the water-cement ratio shall be a
maximum of 0.44.

The Type F or Type G admixture shall be added at the jobsite unless otherwise
directed by the Engineer. The initial slump shall be a minimum of 40 mm (1 1/2 in.)
prior to addition of the Type F or Type G admixture, except as approved by the
Engineer.

When a Type F or Type G admixture is used, retempering with water or with a Type
G admixture will not be allowed. An additional dosage of a Type F admixture, not to
exceed 40 percent of the original dosage, may be used to retemper concrete once,
provided set time is not unduly affected. A second retempering with a Type F
admixture may be used for all classes of concrete except Class PP and SC, provided
that the dosage does not exceed the dosage used for the first retempering, and
provided that the set time is not unduly affected. No further retempering will be
allowed.
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Air tests shall be performed after the addition of the Type F or Type G admixture.

1021.04 Set Accelerating Admixtures. The admixture shall comply with the requirements
of AASHTO M 194, Type C (accelerating) or Type E (water reducing and accelerating)”

80094

CORRUGATED METAL PIPE CULVERTS (BDE)
Effective: August 1, 2003
Revised: July 1, 2004

Revise the fourth paragraph of Article 542.04(d) of the Standard Specifications to read:

“When corrugated steel or aluminum alloy culvert pipe (including bituminous coated steel
or aluminum and pre-coated steel) is used, the pipe shall be placed such that the
longitudinal lap is placed at the sides and separate sections of pipe shall be joined with a
hugger-type band. When the pipes are fabricated with a smooth sleeve-type coupler,
the gasket shall meet the requirements of Article 1006.01.”

Add the following paragraph after the first paragraph of Article 1006.01 of the Standard
Specifications:

“‘Round pipes 1200 mm (48 in.) in diameter and smaller may be fabricated with a smooth
sleeve-type coupler. Gasket material on the smooth sleeve-type coupler shall be polyisoprene
or equal with a durometer hardness of 45+5 (ASTM D 2240, Shore A). Pipe used with smooth
sleeve-type couplers shall contain a homing mark that indicates when the joint is tight. The
homing mark shall consist of a painted stripe around the circumference of the male end of the
pipe.”

Delete the last sentence of the first paragraph of Article 1006.01(a) of the Standard
Specifications.

Add the following paragraph after the first paragraph of Article 1006.03 of the Standard
Specifications:

“‘Round pipes 1200 mm (48 in.) in diameter and smaller may be fabricated with a smooth
sleeve-type coupler. Gasket material on the smooth sleeve-type coupler shall be polyisoprene
or equal with a durometer hardness of 45+5 (ASTM D 2240, Shore A). Pipe used with smooth
sleeve-type couplers shall contain a homing mark that indicates when the joint is tight. The
homing mark shall consist of a painted stripe around the circumference of the male end of the

pipe.”

80102
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CURING AND PROTECTION OF CONCRETE CONSTRUCTION (BDE)
Effective: January 1, 2004 Revised: November 1, 2005

Revise the second and third sentences of the eleventh paragraph of Article 503.06 of the
Standard Specifications to read:

“Forms on substructure units shall remain in place at least 24 hours. The method of form
removal shall not result in damage to the concrete.”

Delete the twentieth paragraph of Article 503.22 of the Standard Specifications.

Revise the “Unit Price Adjustments” table of Article 503.22 of the Standard Specifications to
read:

“UNIT PRICE ADJUSTMENTS
Percent
Type of Construction Adjustment
in Unit Price

For concrete in substructures, culverts (having a waterway
opening of more than 1 sq m (10 sq ft)), pump houses, and
retaining walls (except concrete pilings, footings and
foundation seals):

When protected by:

Protection Method Il 115%

Protection Method | 110%
For concrete in superstructures:

When protected by:

Protection Method Il 123%

Protection Method | 115%
For concrete in footings:

When protected by:

Protection Method I, Il or Ill 107%
For concrete in slope walls:

When protected by:

Protection Method | 107%”

Delete the fourth paragraph of Article 504.05(a) of the Standard Specifications.

Revise the second and third sentences of the fifth paragraph of Article 504.05(a) of the
Standard Specifications to read:

“All test specimens shall be cured with the units according to Article 1020.13.”
Revise the first paragraph of Article 504.06(c)(6) of the Standard Specifications to read:

“Curing and Low Air Temperature Protection. The curing and protection for precast,
prestressed concrete members shall be according to Article 1020.13 and this Article.”

Revise the first sentence of the second paragraph of Article 504.06(c)(6) of the Standard
Specifications to read:
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“For curing, air vents shall be in place and shall be so arranged that no water can
enter the void tubes during the curing of the members.”

Revise the first sentence of the third paragraph of Article 504.06(c)(6) of the Standard
Specifications to read:

“As soon as each member is finished, the concrete shall be covered with curing
material according to Article 1020.13.”

Revise the eighth paragraph of Article 504.06(c)(6) of the Standard Specifications to read:

“The prestressing force shall not be transferred to any member before the concrete

has attained the compressive strength of 28,000 kPa (4000 psi) or other higher
compressive release strength specified on the plans, as determined from tests of
150 mm (6 in.) by 300 mm (12 in.) cylinders cured with the member according to
Article 1020.13. Members shall not be shipped until 28-day strengths have been
attained and members have a yard age of at least 4 days.”

Delete the third paragraph of Article 512.03(a) of the Standard Specifications.

Delete the last sentence of the second paragraph of Article 512.04(d) of the Standard
Specifications.
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Revise the “Index Table of Curing and Protection of Concrete Construction” table of Article
1020.13 of the Standard Specifications to read:

“INDEX TABLE OF CURING AND PROTECTION OF CONCRETE CONSTRUCTION

CURING
TYPE OF CONSTRUCTION CURING METHODS PERIOD LOW AIR TEMPERATURE
DAYS PROTECTION METHODS
Cast-in-Place Concrete: "
Pavement
Shoulder 1020.13(a)(1))3)4)(5) ¥¥ 3 1020.13(c)
Base Course
Base Course Widening 1020.13(a)(1)(2)(3)4)55) "? 3 1020.13(c)
Driveway
Median
Curb
Gutter 1020.13(a)(1)(2)(3)4)(5) “® 3 1020.13(c) '®
Curb and Gutter
Sidewalk
Slope Wall
Paved Ditch
Catch Basin
Manhole 1020.13(a)(1)2)(3)(4)5) ¥ 3 1020.13(c)
Inlet
\Valve Vault
Pavement Patching 1020.13(a)(1)(2)(3)4)5) ¥ 3% 1020.13(c)
Pavement Replacement 1020.13(a)(1)(2)(3)4)55) '? 3 442.06(h) and 1020.13(c)
Railroad Crossing 1020.13(a)(3)(5) 1 1020.13(c)
Piles 1020.13(a)(3)(5) 7 1020.13(e)(1)(2)(3)
Footings
Foundation Seals 1020.13(a)(1)R)B)H)(B) VY 7 1020.13(e)(1)(2)(3)
Substructure 1020.13(@)(1N)()3)4)5B) """ 7 1020.13(e)(1)(2)(3)
Superstructure (except deck) 1020.13(a)(1)(2)(3)(5)¥ 7 1020.13(e)(1)(2)
Deck 1020.13(a)(5) 7 1020.13(e)(1)(2) 7"
Retaining Walls 1020.13@)(MN)RB)4)B) " 7 1020.13(e)(1)(2)
Pump Houses 1020.13(a)(1)(2)(3)(4)(5) v 7 1020.13(e)(1)(2)
Culverts 1020.13(a)(1))B)4)(5B) VY 7 1020.13(e)(1)(2) "
Other Incidental Concrete 1020.13(a)(1)(2)(3)(5) 3 1020.13(c)

Precast Concrete: '

Bridge Beams
Piles
Bridge Slabs

Nelson Type Structural Member

1020.13(a)(3)(5) ¥ "

As required. ' 504.06(c)(6), 1020.13(e)(2) "

All Other Precast Items

1020.13(a)(3)(4)(5) 'Y

As required. ' 504.06(c)(6), 1020.13(e)(2) '

Precast, Prestressed Concrete: "

All Items

1020.13(a)(3)(5) ¥ "

Until  strand504.06(c)(6), 1020.13(e)(2) '
tensioning is
released. "
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Notes-General:

1/
2/
3/
4/
5/
6/

7/

8/

9/

10/

11/

12/
13/

14/

15/

16/

17/

18/

19/

Type |, membrane curing only

Type Il, membrane curing only

Type Ill, membrane curing only

Type |, Il and Il membrane curing

Membrane curing will not be permitted between November 1 and April 15.

The use of water to inundate footings, foundation seals or the bottom slab of culverts is permissible when
approved by the Engineer, provided the water temperature can be maintained at 7 °C ( 45 °F) or higher.

Asphalt Emulsion for Waterproofing may be used in lieu of other curing methods when specified and
permitted according to Article 503.18.

On non-traffic surfaces which receive protective coat according to Article 503.19, a linseed oil emulsion
curing compound may be used as a substitute for protective coat and other curing methods. The linseed
emulsion curing compound will be permitted between April 16 and October 31 of the same year, provided it
is applied with a mechanical sprayer according to Article 1101.09 (b), and meets the material requirements
of Article 1022.07.

Steam curing (heat and moisture) is acceptable and shall be accomplished by the method specified in Article
504.06(c)(6).

A moist room according to AASHTO M 201 is acceptable for curing.

If curing is required and interrupted because of form removal for cast-in-place concrete items, precast
concrete products, or precast prestressed concrete products, the curing shall be resumed within two hours
from the start of the form removal.

Curing maintained only until opening strength is attained, with a maximum curing period of three days.

The curing period shall end when the concrete has attained the mix design strength. The producer has the
option to discontinue curing when the concrete has attained 80 percent of the mix design strength or after
seven days. All strength test specimens shall remain with the units and shall be subjected to the same
curing method and environmental condition as the units, until the time of testing.

The producer shall determine the curing period or may elect to not cure the product. All strength test
specimens shall remain with the units and shall be subjected to the same curing method and environmental
condition as the units, until the time of testing.

The producer has the option to continue curing after strand release.

When structural steel or structural concrete is in place above slope wall, Article 1020.13(c) shall not apply.
The protection method shall be according to Article 1020.13(e)(1).

When Article 1020.13(e)(2) is used to protect the deck, the housing may enclose only the bottom and sides.
The top surface shall be protected according to Article 1020.13(e)(1).

For culverts having a waterway opening of 1 sq m (10 sq ft) or less, the culverts may be protected according
to Article 1020.13(e)(3).

The seven day protection period in the first paragraph of Article 1020.13(e)(2) shall not apply. The

protection period shall end when curing is finished. For the third paragraph of Article 1020.13(e)(2), the
decrease in temperature shall be according to Article 504.06(c)(6).”
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Add the following to Article 1020.13(a) of the Standard Specifications:

“(5) Wetted Cotton Mat Method. After the surface of concrete has been textured or
finished, it shall be covered immediately with dry cotton mats. The cotton mats shall
be placed in a manner which will not mar the concrete surface. A texture resulting
from the cotton mat material is acceptable. The cotton mats shall then be wetted
immediately and thoroughly soaked with a gentle spray of water. For bridge decks, a
foot bridge shall be used to place and wet the cotton mats.

The cotton mats shall be maintained in a wetted condition until the concrete has
hardened sufficiently to place soaker hoses without marring the concrete surface.
The soaker hoses shall be placed on top of the cotton mats at a maximum 1.2 m
(4 ft) spacing. The cotton mats shall be kept wet with a continuous supply of water
for the remainder of the curing period. Other continuous wetting systems may be
used if approved by the Engineer.

After placement of the soaker hoses, the cotton mats shall be covered with white
polyethylene sheeting or burlap-polyethylene blankets.

For construction items other than bridge decks, soaker hoses or a continuous wetting
system will not be required if the alternative method keeps the cotton mats wet.
Periodic wetting of the cotton mats is acceptable.

For areas inaccessible to the cotton mats on bridge decks, curing shall be according
to Article 1020.13(a)(3).”

Revise the first paragraph of Article 1020.13(c) of the Standard Specifications to read:

“Protection of Portland Cement Concrete, Other Than Structures, From Low Air
Temperatures. When the official National Weather Service forecast for the construction
area predicts a low of 0 °C (32 °F), or lower, or if the actual temperature drops to 0 °C
(32 °F), or lower, concrete less than 72 hours old shall be provided at least the following
protection:”

Delete Article 1020.13(d) and Articles 1020.13(d)(1),(2),(3),(4) of the Standard Specifications.
Revise the first five paragraphs of Article 1020.13(e) of the Standard Specifications to read:

“Protection of Portland Cement Concrete Structures From Low Air Temperatures. When
the official National Weather Service Forecast for the construction area predicts a low
below 7 °C (45 °F), or if the actual temperature drops below 7 °C (45 °F), concrete less
than 72 hours old shall be provided protection. Concrete shall also be provided
protection when placed during the winter period of December 1 through March 15.
Concrete shall not be placed until the materials, facilities, and equipment for protection
are approved by the Engineer.
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When directed by the Engineer, the Contractor may be required to place concrete during
the winter period. If winter construction is specified, the Contractor shall proceed with
the construction, including concrete, excavation, pile driving, steel erection, and all
appurtenant work required for the complete construction of the item, except at times
when weather conditions make such operations impracticable.

Regardless of the precautions taken, the Contractor shall be responsible for protection of
the concrete placed and any concrete damaged by cold temperatures shall be removed
and replaced at no additional cost to the Department.”

Add the following at the end of the third paragraph of Article 1020.13(e)(1) of the Standard
Specifications:

“The Contractor shall provide means for checking the temperature of the surface of
the concrete during the protection period.”

Revise the second sentence of the first paragraph of Article 1020.13(e)(2) of the Standard
Specifications to read:

“The Contractor shall provide means for checking the temperature of the surface of
the concrete or air temperature within the housing during the protection period.”

Delete the last sentence of the first paragraph of Article 1020.13(e)(3) of the Standard
Specifications.

Add the following Article to Section 1022 of the Standard Specifications:

“1022.06 Cotton Mats. Cotton mats shall consist of a cotton fill material, minimum
400 g/sqm (11.8 oz/sqyd), covered with unsized cloth or burlap, minimum 200 g/sqm
(5.9 oz/sq yd), and be tufted or stitched to maintain stability.

Cotton mats shall be in a condition satisfactory to the Engineer. Any tears or holes in the
mats shall be repaired.”

Add the following Article to Section 1022 of the Standard Specifications:

“1022.07 Linseed Oil Emulsion Curing Compound. Linseed oil emulsion curing
compound shall be composed of a blend of boiled linseed oil and high viscosity, heavy bodied
linseed oil emulsified in a water solution. The curing compound shall meet the requirements of
a Type | according to Article 1022.01, except the drying time requirement will be waived. The oil
phase shall be 50 + 4 percent by volume. The oil phase shall consist of 80 percent by mass
(weight) boiled linseed oil and 20 percent by mass (weight) Z-8 viscosity linseed oil. The water
phase shall be 50 * 4 percent by volume.”

Revise Article 1020.14 of the Standard Specifications to read:
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“1020.14 Temperature Control for Placement. Temperature control for concrete
placement shall be according to the following.

(a) Temperature Control other than Structures. The temperature of the concrete
immediately before placement shall be a minimum of 10 °C (50 °F) and a maximum of
32 °C (90 °F). Aggregates and/or water shall be heated or cooled as necessary to
produce concrete within these temperature limits.

When the temperature of the plastic concrete reaches 30 °C (85 °F), an approved
retarding admixture shall be used or the approved water reducing admixture in use shall
have its dosage increased by 50 percent over the dosage recommended on the
Department’s Approved List of Concrete Admixtures for the temperature experienced.
The amount of retarding admixture to be used will be determined by the Engineer. This
requirement may be waived by the Engineer when fly ash compensated mixtures are
used.

Plastic concrete temperatures up to 35 °C (96 °F), as placed, may be permitted provided
job site conditions permit placement and finishing without excessive use of water on
and/or overworking of the surface. The occurrence within 24 hours of unusual surface
distress shall be cause to revert to a maximum 32 °C (90 °F) plastic concrete
temperature.

Concrete shall not be placed when the air temperature is below 5 °C (40 °F) and falling
or below 2 °C (35 °F), without permission of the Engineer. When placing of concrete is
authorized during cold weather, the Engineer may require the water and/or the
aggregates to be heated to between 20 °C (70 °F) and 65 °C (150 °F). The aggregates
may be heated by either steam or dry heat prior to being placed in the mixer. The
apparatus used shall heat the mass uniformly and shall be so arranged as to preclude
the possible occurrence of overheated areas which might damage the materials. No
frozen aggregates shall be used in the concrete.

For pavement patching, refer to Article 442.06(e) for additional information on
temperature control for placement.

(b) Temperature Control for Structures. The temperature of the concrete, as placed in the
forms, shall be a minimum of 10 °C (50 °F) and a maximum of 32 °C (90 °F).
Aggregates and/or water shall be heated or cooled as necessary to produce concrete
within these temperature limits. When insulated forms are used, the temperature of the
concrete mixture shall not exceed 25 °C (80 °F). If the Engineer determines that heat of
hydration might cause excessive temperatures in the concrete, the concrete shall be
placed at a temperature between 10 °C (50 °F) and 15 °C (60 °F). When concrete is
placed in contact with previously placed concrete, the temperature of the concrete may
be increased as required to offset anticipated heat loss.
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Concrete shall not be placed when the air temperature is below 7 °C (45 °F) and falling
or below 4 °C (40 °F), without permission of the Engineer. When placing of concrete is
authorized during cold weather, the Engineer may require the water and/or the
aggregates to be heated to between 20 °C (70 °F) and 65 °C (150 °F). The aggregates
may be heated by either steam or dry heat prior to being placed in the mixer. The
apparatus used shall heat the mass uniformly and shall be so arranged as to preclude
the possible occurrence of overheated areas which might damage the materials. No
frozen aggregates shall be used in the concrete.

When the temperature of the plastic concrete reaches 30 °C (85 °F), an approved
retarding admixture shall be used or the approved water reducing admixture in use shall
have its dosage increased by 50 percent over the dosage recommended on the
Department’s Approved List of Concrete Admixtures for the temperature experienced.
The amount of retarding admixture to be used will be determined by the Engineer. This
requirement may be waived by the Engineer when fly ash compensated mixtures are
used.

(c) Temperature. The concrete temperature shall be determined according to ASTM
C 1064

80114

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION
Effective: September 1, 2000 Revised: June 22, 2005

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR part 26 and listed in the DBE Directory or most recent addendum.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100% state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100% state-funded
contracts will not be credited toward fulfilling the Department's annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor:
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The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE firms
performing work called for in this contract is eligible to be credited toward fulfillment of the
Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. This determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 8.00% of the work. This percentage is set as the DBE participation goal for
this contract. Consequently, in addition to the other award criteria established for this contract,
the Department will award this contract to a bidder who makes a good faith effort to meet this
goal of DBE participation in the performance of the work. A bidder makes a good faith effort for
award consideration if either of the following is done in accordance with the procedures set forth
in this Special Provision:

(a) The bidder documents that firmly committed DBE participation has been obtained to
meet the goal; or

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders may consult the DBE Directory as a reference source
for DBE companies certified by the Department. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department's web site at www.dot.il.gov.

BIDDING PROCEDURES. Compliance with the bidding procedures of this Special Provision is
required prior to the award of the contract and the failure of the as-read low bidder to comply will
render the bid not responsive.
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(a) In order to assure the timely award of the contract, the as-read low bidder shall submit a
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven (7)
working days after the date of letting. To meet the seven (7) day requirement, the bidder
may send the Plan by certified mail or delivery service within the seven (7) working day
period. If a question arises concerning the mailing date of a Plan, the mailing date will
be established by the U.S. Postal Service postmark on the original certified mail receipt
from the U.S. Postal Service or the receipt issued by a delivery service. It is the
responsibility of the bidder to ensure that the postmark or receipt date is affixed within
the seven (7) working days if the bidder intends to rely upon mailing or delivery to satisfy
the submission day requirement. The Plan is to be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-
1524). It is the responsibility of the bidder to obtain confirmation of telefax delivery. The
Department will not accept a Ultilization Plan if it does not meet the seven (7) day
submittal requirement and the bid will be declared not responsive. In the event the bid is
declared not responsive due to a failure to submit a Plan or failure to comply with the
bidding procedures set forth herein, the Department may elect to cause the forfeiture of
the penal sum of the bidder's proposal guaranty, and may deny authorization to bid the
project if re-advertised for bids. The Department reserves the right to invite any other
bidder to submit a Utilization Plan at any time for award consideration or to extend the
time for award.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of plan approval
or disapproval under the procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. The signatures on these forms must be original signatures.
All elements of information indicated on the said form shall be provided, including but not
limited to the following:

(1) The name and address of each DBE to be used;

(2) A description, including pay item numbers, of the commercially useful work to be
done by each DBE;

(3) The price to be paid to each DBE for the identified work specifically stating the
quantity, unit price, and total subcontract price for the work to be completed by the
DBE. If partial pay items are to be performed by the DBE, indicate the portion of
each item, a unit price where appropriate and the subcontract price amount;

(4) A commitment statement signed by the bidder and each DBE evidencing availability
and intent to perform commercially useful work on the project; and
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(5) If the bidder is a joint venture comprised of DBE firms and non-DBE firms, the plan
must also include a clear identification of the portion of the work to be performed by
the DBE partner(s).

(d) The contract will not be awarded until the Utilization Plan submitted by the bidder is
approved. The Utilization Plan will be approved by the Department if the Plan commits
sufficient commercially useful DBE work performance to meet the contract goal. The
Utilization Plan will not be approved by the Department if the Plan does not commit
sufficient DBE performance to meet the contract goal unless the bidder documents that it
made a good faith effort to meet the goal. The good faith procedures of Section VIl of
this special provision apply. If the Utilization Plan is not approved because it is deficient
in a technical matter, unless waived by the Department, the bidder will be notified and
will be allowed no less than a five (5) working day period in order to cure the deficiency.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100% goal credit for that portion of the work performed by the
DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE firm does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100% goal credit for that portion of the total dollar
value of the contract equal to the distinct, clearly defined portion of the work performed
by the DBE’s own forces.

(c) DBE as a subcontractor: 100% goal credit for the work of the subcontract performed by
the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the prime Contractor or its affiliates. Work that a DBE subcontractor in turn
subcontracts to a non-DBE firm does not count toward the DBE goal.

(d) DBE as a trucker: 100% goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contact. Credit will be given for the full value of all such DBE
trucks operated using DBE employed drivers. Goal credit will be limited to the value of
the reasonable fee or commission received by the DBE if trucks are leased from a non-
DBE company.
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(e) DBE as a material supplier:

(1) 60% goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100% goal credit for the cost of materials or supplies obtained from a DBE
manufacturer.

(3) 100% credit for the value of reasonable fees and commissions for the procurement
of materials and supplies if not a regular dealer or manufacturer.

GOOD FAITH EFFORT PROCEDURES. If the bidder cannot obtain sufficient DBE
commitments to meet the contract goal, the bidder must document in the Utilization Plan the
good faith efforts made in the attempt to meet the goal. This means that the bidder must show
that all necessary and reasonable steps were taken to achieve the contract goal. Necessary
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE
participation. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts are not good faith efforts; rather, the
bidder is expected to have taken those efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also, the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines that the bidder has made a good faith effort to secure the
work commitment of DBE companies to meet the contract goal, the Department will
award the contract provided that it is otherwise eligible for award. If the Department
determines that a good faith effort has not been made, the Department will notify the
bidder of that preliminary determination by contacting the responsible company official
designated in the Utilization Plan. The preliminary determination shall include a
statement of reasons why good faith efforts have not been found, and may include
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additional good faith efforts that the bidder could take. The notification will designate a

five (5) working day period during which the bidder shall take additional efforts. The

bidder is not limited by a statement of additional efforts, but may take other action

beyond any stated additional efforts in order to obtain additional DBE commitments. The

bidder shall submit an amended Utilization Plan if additional DBE commitments to meet

the contract goal are secured. If additional DBE commitments sufficient to meet the

contract goal are not secured, the bidder shall report the final good faith efforts made in

the time allotted. All additional efforts taken by the bidder will be considered as part of

the bidder's good faith efforts. If the bidder is not able to meet the goal after taking

additional efforts, the Department will make a pre-final determination of the good faith

efforts of the bidder and will notify the designated responsible company official of the
reasons for an adverse determination.

(c) The bidder may request administrative reconsideration of a pre-final determination
adverse to the bidder within the five (5) working days after the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-1524). Deposit of the
request in the United States mail on or before the fifth business day shall not be deemed
delivery. The pre-final determination shall become final if a request is not made and
delivered. A request may provide additional written documentation and/or argument
concerning the issue of whether an adequate good faith effort was made to meet the
contract goal. In addition, the request shall be considered a consent by the bidder to
extend the time for award. The request will be forwarded to the Department’'s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person in order to consider all issues of whether the bidder made a
good faith effort to meet the goal. After the review by the Reconsideration Officer, the
bidder will be sent a written decision within ten (10) working days after receipt of the
request for reconsideration, explaining the basis for finding that the bidder did or did not
meet the goal or make adequate good faith efforts to do so. A final decision by the
Reconsideration Officer that a good faith effort was made shall approve the Utilization
Plan submitted by the bidder and shall clear the contract for award. A final decision that
a good faith effort was not made shall render the bid not responsive.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Plan and award
of the contract, the Utilization Plan and individual DBE Participation Statements become part of
the contract. If the Contractor did not succeed in obtaining enough DBE participation to achieve
the advertised contract goal, and the Utilization Plan was approved and contract awarded based
upon a determination of good faith, the total dollar value of DBE work calculated in the approved
Utilization Plan as a percentage of the awarded contract value shall become the amended
contract goal.
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(a) No amendment to the Utilization Plan may be made without prior written approval from
the Department’s Bureau of Small Business Enterprises. All requests for amendment to
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springdfield, lllinois 62764. Telephone number (217) 785-4611.
Telefax number (217) 785-1524.

(b) All work indicated for performance by an approved DBE shall be performed, managed,
and supervised by the DBE executing the Participation Statement. The Contractor shall
not terminate for convenience a DBE listed in the Utilization Plan and then perform the
work of the terminated DBE with its own forces, those of an affiliate or those of another
subcontractor, whether DBE or not, without first obtaining the written consent of the
Bureau of Small Business Enterprises to amend the Utilization Plan. If a DBE listed in
the Utilization Plan is terminated for reasons other than convenience, or fails to complete
its work on the contract for any reason, the Contractor shall make good faith efforts to
find another DBE to substitute for the terminated DBE. The good faith efforts shall be
directed at finding another DBE to perform at least the same amount of work under the
contract as the DBE that was terminated, but only to the extent needed to meet the
contract goal or the amended contract goal. The Contractor shall notify the Bureau of
Small Business Enterprises of any termination for reasons other than convenience, and
shall obtain approval for inclusion of the substitute DBE in the Utilization Plan. If good
faith efforts following a termination of a DBE for cause are not successful, the Contractor
shall contact the Bureau and provide a full accounting of the efforts undertaken to obtain
substitute DBE participation. The Bureau will evaluate the good faith efforts in light of all
circumstances surrounding the performance status of the contract, and determine
whether the contract goal should be amended.

(c) The Contractor shall maintain a record of payments for work performed to the DBE
participants. The records shall be made available to the Department for inspection upon
request. After the performance of the final item of work or delivery of material by a DBE
and final payment therefor to the DBE by the Contractor, but not later than thirty (30)
calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Report on
Department form SBE 2115 to the Regional Engineer. If full and final payment has not
been made to the DBE, the Report shall indicate whether a disagreement as to the
payment required exists between the Contractor and the DBE or if the Contractor
believes that the work has not been satisfactorily completed. If the Contractor does not
have the full amount of work indicated in the Utilization Plan performed by the DBE
companies indicated in the Plan, the Department will deduct from contract payments to
the Contractor the amount of the goal not achieved as liquidated and ascertained
damages.

(d) The Department reserves the right to withhold payment to the Contractor to enforce the
provisions of this Special Provision. Final payment shall not be made on the contract
until such time as the Contractor submits sufficient documentation demonstrating
achievement of the goal in accordance with this Special Provision or after liquidated
damages have been determined and collected.
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(e) Notwithstanding any other provision of the contract, including but not limited to Article
109.09 of the Standard Specifications, the Contractor may request administrative
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated
damages. A request to reconsider shall be delivered to the Contract Compliance
Section and shall be handled and considered in the same manner as set forth in
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve
the goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department.

80029
EPOXY COATING ON REINFORCEMENT (BDE)

Effective: April 1, 1997
Revised: January 1, 2003

For work outside the limits of bridge approach pavement, all references to epoxy coating in the
Highway Standards and Standard Specifications for reinforcement, tie bars and chair supports
will not apply for pavement, shoulders, curb, gutter, combination curb and gutter and median.

31578

EROSION AND SEDIMENT CONTROL DEFICIENCY DEDUCTION (BDE)
Effective: August 1, 2001
Revised: November 1, 2001

When the Engineer is notified or determines an erosion and/or sediment control deficiency(s)
exists, he/she will direct the Contractor in writing to correct the deficiency. The Contractor shall
then correct the deficiency within 24 hours. The deficiency may be any lack of repair,
maintenance, or implementation of erosion and/or sediment control devices included in the
contract, or any failure to comply with the conditions of the National Pollutant Discharge
Elimination System (NPDES) Storm Water Permit for Construction Site Activities.

If the Contractor fails to correct the deficiency(s) within 24 hours, a daily monetary deduction will
be imposed for each calendar day or fraction thereof the deficiency exists. The time period will
begin with the initial written notification to the Contractor and end with the Engineer’s
acceptance of the corrected work. The per calendar day deduction will be either $1000.00 or
0.05 percent of the awarded contract value, whichever is greater.

If the Contractor fails to respond, the Engineer may correct the deficiencies and deduct the cost
from monies due or which may become due the Contractor. This corrective action shall in no
way relieve the Contractor of his/her contractual requirements or responsibilities.

80055
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EXPANSION JOINTS (BDE)
Effective: August 1, 2003

Add the following paragraph after the second paragraph of Article 420.10(e) of the Standard
Specifications:

“After the dowel bars are oiled, plastic expansion caps shall be secured to the bars
maintaining a minimum expansion gap of 50 mm (2 in.) between the end of the bar and the end
of the cap. The caps shall fit snuggly on the bar and the closed end shall be watertight. For
expansion joints formed using dowel bar basket assemblies, the caps shall be installed on the
alternating free ends of the bars. For expansion joints formed using a construction header, the
caps shall be installed on the exposed end of each bar once the header has been removed and
the joint filler material has been installed.”

80103

FLAGGER VESTS (BDE)
Effective: April 1, 2003
Revised: January 1, 2006

Revise the first sentence of Article 701.04(c)(1) of the Standard Specifications to read:

“The flagger shall be stationed to the satisfaction of the Engineer and be equipped with a
fluorescent orange, fluorescent yellow/green or a combination of fluorescent orange and
fluorescent yellow/green vest meeting the requirements of the American National
Standards Institute specification ANSI/ISEA 107-2004 for Conspicuity Class 2 garments
and approved flagger traffic control signs conforming to Standard 702001 and Article
702.05(e).”

Revise Article 701.04(c)(6) of the Standard Specifications to read:

“(6) Nighttime Flagging. Flaggers shall be illuminated by an overhead light source providing
a minimum vertical illuminance of 108 lux (10 fc) measured 300 mm (1 ft) out from the
flagger’s chest. The bottom of any luminaire shall be a minimum of 3 m (10 ft) above the
pavement. Luminaire(s) shall be shielded to minimize glare to approaching traffic and
trespass light to adjoining properties.

The flagger vest shall be a fluorescent orange or fluorescent orange and fluorescent
yellow/green vest meeting the requirements of the American National Standards Institute
specification ANSI/ISEA 107-1999 for Conspicuity Class 3 garments.”

80101

48



FAS 1517 (U.S. 150)
Section (2)RS-3 & (3)RS-4
Project RS-1517(110)
McLean County

Contract #66383

FREEZE-THAW RATING (BDE)
Effective: November 1, 2002
Revise the first sentence of Article 1004.02(f) of the Standard Specifications to read:

“When coarse aggregate is used to produce portland cement concrete for base course,
base course widening, pavement, driveway pavement, sidewalk, shoulders, curb, gutter,
combination curb and gutter, median, paved ditch or their repair using concrete, the
gradation permitted will be determined from the results of the Department’'s Freeze-
Thaw Test.”

80079

HAND VIBRATOR (BDE)

Effective: November 1, 2003

Add the following paragraph to Article 1103.17(a) of the Standard Specifications:

“The vibrator shall have a non-metallic head for areas containing epoxy coated
reinforcement. The head shall be coated by the manufacturer. The hardness of the
non-metallic head shall be less than the epoxy coated reinforcement, resulting in no
damage to the epoxy coating. Slip-on covers will not be allowed.”

80054
MULCHING SEEDED AREAS (BDE)
Effective: January 1, 2005
Delete Article 251.02(a) of the Standard Specifications.
Add the following to Article 251.02 of the Standard Specifications:
“(N) COMPOSE ... e e e e e e e e e e e e e e e s eeaaeeeeeeannnsneees 1081.05(b)”
Delete Article 251.03(b)(1) of the Standard Specifications.
Add the following to Article 251.03 of the Standard Specifications:

“(d) Method 4. This method shall consist of applying compost combined with a performance
additive designed to bind/stabilize the compost. The compost/performance additive
mixture shall be applied to the surface of the slope using a pneumatic blower at a depth
of 50 mm (2 in.).”
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Revise the first sentence of the first paragraph of Article 251.06(b) of the Standard
Specifications to read:

“Mulch Methods 1, 2, 3, and 4 will be measured for payment in hectares (acres) of
surface area mulched.”

Revise Article 251.07 of the Standard Specifications to read:

“251.07 Basis of Payment. This work will be paid for at the contract unit price per hectare
(acre) for MULCH, METHOD 1; MULCH, METHOD 2; MULCH, METHOD 3; or MULCH,
METHOD 4; and at the contract unit price per square meter (square yard) for EROSION
CONTROL BLANKET or HEAVY DUTY EROSION CONTROL BLANKET.”

Add the following after the second paragraph of Article 1081.05(b) of the Standard
Specifications:

“Chemical Compost Binder. Chemical compost binder shall be a commercially available
product specifically recommended by the manufacturer for use as a compost stabilizer.

The compost binder shall be nonstaining and nontoxic to vegetation and the
environment. It shall disperse evenly and rapidly and remain in suspension when
agitated in water.

Prior to use of the compost binder, the Contractor shall submit a notarized certification
by the manufacturer stating that it meets these requirements. Chemical compost binder
shall be packaged, stored, and shipped according to the manufacturer's
recommendations with the net quantity plainly shown on each package or container.”

80138

PARTIAL PAYMENTS (BDE)
Effective: September 1, 2003
Revise Article 109.07 of the Standard Specifications to read:
“109.07 Partial Payments. Partial payments will be made as follows:

(a) Progress Payments. At least once each month, the Engineer will make a written
estimate of the amount of work performed in accordance with the contract, and the value
thereof at the contract unit prices. The amount of the estimate approved as due for
payment will be vouchered by the Department and presented to the State Comptroller

for payment. No amount less than $1000.00 will be approved for payment other than the
final payment.
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The failure to perform any requirement, obligation, or term of the contract by the
Contractor shall be reason for withholding any progress payments until the Department
determines that compliance has been achieved. Furthermore, progress payments may
be reduced by liens filed pursuant to Section 23(c) of the Mechanics Lien Act,
770 ILCS 60/23(c).

(b) Material Allowances. At the discretion of the Department, payment may be made for
materials, prior to their use in the work, when satisfactory evidence is presented by the
Contractor. Satisfactory evidence includes justification for the allowance (to expedite the
work, meet project schedules, regional or national material shortages, etc.),
documentation of material and transportation costs, and evidence that such material is
properly stored on the project or at a secure location acceptable and accessible to the
Department.

Material allowances will be considered only for nonperishable materials when the cost,
including transportation, exceeds $10,000 and such materials are not expected to be
utilized within 60 days of the request for the allowance. For contracts valued under
$500,000, the minimum $10,000 requirement may be met by combining the principal
(material) product of no more than two contract items. An exception to this two item
limitation may be considered for any contract regardless of value for items in which
material (products) are similar except for type and/or size.

Material allowances shall not exceed the value of the contract items in which used and
shall not include the cost of installation or related markups. Amounts paid by the
Department for material allowances will be deducted from estimates due the Contractor
as the material is used. Two-sided copies of the Contractor’'s cancelled checks for
materials and transportation must be furnished to the Department within 60 days of
payment of the allowances or the amounts will be reclaimed by the Department.”

80116

PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: June 1, 2000 Revised: January 1, 2006

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts and to set the time for such payments.

State law also addresses the timing of payments to be made to subcontractors and material
suppliers. Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a
Contractor receives any payment from the Department, the Contractor shall make
corresponding, proportional payments to each subcontractor and material supplier performing
work or supplying material within 15 calendar days after receipt of the Department payment.
Section 7 of the Act further provides that interest in the amount of two percent per month, in
addition to the payment due, shall be paid to any subcontractor or material supplier by the
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Contractor if the payment required by the Act is withheld or delayed without reasonable cause.

The Act also provides that the time for payment required and the calculation of any interest due

applies to transactions between subcontractors and lower-tier subcontractors and material
suppliers throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the
federal regulation regarding payments to subcontractors. This contract is subject to the
following payment obligations.

When progress payments are made to the Contractor according to Article 109.07 of the
Standard Specifications, the Contractor shall make a corresponding payment to each
subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The
proportionate amount of partial payment due to each subcontractor and material supplier
throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment to
the Contractor. Subcontractors and material suppliers shall be paid by the Contractor within 15
calendar days after the receipt of payment from the Department. The Contractor shall not hold
retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers to their subcontractors and material suppliers; and to all
payments made to lower tier subcontractors and material suppliers throughout the contracting
chain. Any payment or portion of a payment subject to this provision may only be withheld from
the subcontractor or material supplier to whom it is due for reasonable cause.

This Special Provision does not create any rights in favor of any subcontractor or material
supplier against the State or authorize any cause of action against the State on account of any
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt
Payment Act. The Department will not approve any delay or postponement of the 15 day
requirement except for reasonable cause shown after notice and hearing pursuant to Section
7(b) of the State Prompt Payment Act. State law creates other and additional remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished. These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
Contractor’'s payment bond according to the Public Construction Bond Act, 30 ILCS 550.

80022
PAYROLLS AND PAYROLL RECORDS (BDE)

Effective: August 10, 2005

FEDERAL AID CONTRACTS. Add the following State of lllinois requirements to the Federal
requirements contained in Section V of Form FHWA-1273:
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“The payroll records shall include each worker's name, address, telephone number, social
security number, classification, rate of pay, number of hours worked each day, starting and
ending times of work each day, total hours worked each week, itemized deductions made, and
actual wages paid.

The Contractor and each subcontractor shall submit payroll records to the Engineer each week
from the start to the completion of their respective work. The submittals shall be on the
Department’'s form SBE 48, or an approved facsimile. When there has been no activity during a
work week, a payroll record shall still be submitted with the appropriate box (“No Work”,
“Suspended”, or “Complete”) checked on the form.”

STATE CONTRACTS. Revise Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

‘IV.COMPLIANCE WITH THE PREVAILING WAGE ACT

1. Prevailing Wages. All wages paid by the Contractor and each subcontractor shall be in
compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal
law, order, or ruling shall govern. The Contractor shall be responsible to notify each
subcontractor of the wage rates set forth in this contract and any revisions thereto. If the
Department of Labor revises the wage rates, the Contractor will not be allowed
additional compensation on account of said revisions.

2. Payroll Records. The Contractor and each subcontractor shall make and keep, for a
period of three years from the date of completion of this contract, records of the wages
paid to his/her workers. The payroll records shall include each worker's name, address,
telephone number, social security number, classification, rate of pay, number of hours
worked each day, starting and ending times of work each day, total hours worked each
week, itemized deductions made, and actual wages paid. Upon two business days’
notice, these records shall be available, at all reasonable hours at a location within the
State, for inspection by the Department or the Department of Labor.

3. Submission of Payroll Records. The Contractor and each subcontractor shall submit
payroll records to the Engineer each week from the start to the completion of their
respective work. The submittals shall be on the Department’s form SBE 48, or an
approved facsimile. When there has been no activity during a work week, a payroll
record shall still be submitted with the appropriate box (“No Work”, “Suspended”, or
“Complete”) checked on the form.

Each submittal shall be accompanied by a statement signed by the Contractor or
subcontractor which avers that: (i) such records are true and accurate; (ii) the hourly
rate paid to each worker is not less than the general prevailing rate of hourly wages
required by the Act; and (iii) the Contractor or subcontractor is aware that filing a payroll
record that he/she knows to be false is a Class B misdemeanor.
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4. Employee Interviews. The Contractor and each subcontractor shall permit his/her

employees to be interviewed on the job, during working hours, by compliance
investigators of the Department or the Department of Labor.”

80155

PERSONAL PROTECTIVE EQUIPMENT (BDE)
Effective: July 1, 2004

All personnel, excluding flaggers, working outside of a vehicle (car or truck) within 7.6 m (25 ft)
of pavement open to traffic shall wear a fluorescent orange, fluorescent yellow/green or a
combination of fluorescent orange and fluorescent yellow/.green vest meeting the requirements
of the American National Standards Institute specification ANSI/ISEA 107-1999 for Conspicuity

Class 2 garments. Other types of garments may be substituted for the vest as long as the
garments have manufacturers tags identifying them as meeting the ANSI Class 2 requirement.

80130

PLASTIC BLOCKOUTS FOR GUARDRAIL (BDE)
Effective: November 1, 2004

Add the following to Article 630.02 of the Standard Specifications:
“(h) Plastic Blockouts (Note 1.)
Note 1. Plastic blockouts, 150 mm (6 in.) deep, may be used in lieu of 150 mm (6 in.)
deep wood block-outs for steel plate beam guardrail. The plastic blockouts shall be on
the Department’s approved list.”

80134

PORTLAND CEMENT (BDE)
Effective: January 1, 2005 Revised: November 1, 2005

Add the following paragraph after the last paragraph of Article 1001.01 of the Standard
Specifications.

“For portland cement according to ASTM C 150, the bill of lading shall state if limestone has
been added. The bill of lading shall also state that the limestone addition is not in excess of five
percent by mass (weight) of the cement.”

80139
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PORTLAND CEMENT CONCRETE (BDE)
Effective: November 1, 2002

Add the following paragraph after the fourth paragraph of Article 1103.01(b) of the Standard
Specifications:

“The truck mixer shall be approved before use according to the Bureau of Materials and
Physical Research’s Policy Memorandum, “Approval of Concrete Plants and Delivery

”»

Trucks”.

Add the following paragraph after the first paragraph of Article 1103.01(c) of the Standard
Specifications:

“The truck agitator shall be approved before use according to the Bureau of Materials and
Physical Research’s Policy Memorandum, “Approval of Concrete Plants and Delivery

L]

Trucks”.

Add the following paragraph after the first paragraph of Article 1103.01(d) of the Standard
Specifications:

“The nonagitator truck shall be approved before use according to the Bureau of Materials
and Physical Research’s Policy Memorandum, “Approval of Concrete Plants and

Delivery Trucks”.

Revise the first sentence of the first paragraph of Article 1103.02 of the Standard Specifications
to read:

“The plant shall be approved before production begins according to the Bureau of Materials and

Physical Research’s Policy Memorandum, “Approval of Concrete Plants and Delivery Trucks”.

80083

PRECAST CONCRETE PRODUCTS (BDE)
Effective: July 1, 1999 Revised: November 1, 2004

Product Approval. Precast concrete products shall be produced according to the Department’s
current Policy Memorandum, “Quality Control/Quality Assurance Program for Precast Concrete
Products”. The Policy Memorandum applies to precast concrete products listed under the
Products Key of the "Approved List of Certified Precast Concrete Producers".

Precast Concrete Box Culverts. Add the following sentence to the end of the fourth paragraph
of Article 540.06:

“After installation, the interior and exterior joint gap between precast concrete box culvert
sections shall not exceed 38 mm (1 1/2in.).”
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Portland Cement Replacement. For precast concrete products using Class PC concrete or
other mixtures, portland cement replacement with fly ash or ground granulated blast-furnace
(GGBF) slag shall be governed by the AASHTO or ASTM standard specification referenced in
the Standard Specifications.

For all other precast concrete products using Class PC concrete or other mixtures, portland
cement replacement with fly ash or GGBF slag shall be approved by the Engineer. Class F fly
ash shall not exceed 15 percent by mass (weight) of the total portland cement and Class F fly
ash. Class C fly ash shall not exceed 20 percent by mass (weight) of the total portland cement
and Class C fly ash. GGBF slag shall not exceed 25 percent by mass (weight) of the total
portland cement and GGBF slag.

Concrete mix designs, for precast concrete products, shall not consist of portland cement, fly
ash and GGBF slag.

Ready-Mixed Concrete. Delete the last paragraph of Article 1020.11(a) of the Standard
Specifications.

Shipping. When a precast concrete product has attained the specified strength, the earliest the
product may be loaded, shipped, and used is on the fifth calendar day. The first calendar day
shall be the date casting was completed.

Acceptance. Products which have been lot or piece inspected and approved by the Department
prior to July 1, 1999, will be accepted for use on this contract.

419.doc

PREFORMED RECYCLED RUBBER JOINT FILLER (BDE)
Effective: November 1, 2002

Revise Article 503.02(c) of the Standard Specifications to read:

“(c) Preformed Expansion JOiNt Filler ... 10517
Revise Article 637.02(d) of the Standard Specifications to read:

“(d) Preformed Expansion JOINt FillEr ............oovviiiiiiiiiiiiiiiiiiiiiiiieeieeseevevveee e 1051”
Add the following Article to Section 1051 of the Standard Specifications:

“1051.10 Preformed Recycled Rubber Joint Filler. Preformed recycled rubber joint filler
shall consist of ground tire rubber, free of steel and fabric, combined with ground scrap or waste
polyethylene. It shall not have a strong hydrocarbon or rancid odor and shall meet the physical
property requirements of ASTM D 1752. Water absorption by volume shall not exceed 5.0

percent.”
80084
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RAP FOR USE IN BITUMINOUS CONCRETE MIXTURES (BDE)
Effective: January 1, 2000 Revised: April 1, 2002

Revise Article 1004.07 to read:

“1004.07 RAP Materials. RAP is reclaimed asphalt pavement resulting from cold milling or
crushing of an existing dense graded hot-mix asphalt pavement. RAP must originate from
routes or airfields under federal, state or local agency jurisdiction. The Contractor shall supply
documentation that the RAP meets these requirements.

(a) Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles meeting
one of the following definitions. No additional RAP will be allowed on top of the pile after
the pile has been sealed.

(1) Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class I/
Superpave, or equivalent mixtures only and represent the same aggregate quality,
but shall be at least C quality or better, the same type of crushed aggregate (either
crushed natural aggregate, ACBF slag, or steel slag), similar gradation and similar
AC content. If approved by the Engineer, combined single pass surface/binder
millings may be considered “homogenous”, with a quality rating dictated by the
lowest coarse aggregate quality present in the mixture. Homogenous stockpiles
shall meet the requirements of Article 1004.07(d). Homogeneous RAP stockpiles not
meeting these requirements may be processed (crushing and screening) and
retested.

(2) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class I/
Superpave, or equivalent mixtures only. The coarse aggregate in this RAP shall be
crushed aggregate only and may represent more than one aggregate type and/or
quality but shall be at least C quality or better. This RAP may have an inconsistent
gradation and/or asphalt cement content prior to processing. All conglomerate RAP
shall be processed prior to testing by crushing to where all RAP shall pass the 16
mm (5/8 in.) or smaller screen. Conglomerate RAP stockpiles shall not contain steel
slag or other expansive material as determined by the Department. Conglomerate
RAP stockpiles shall meet the requirements of Article 1004.07(d).

(3) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of
RAP containing coarse aggregate (crushed or round) that is at least D quality or
better. This RAP may have an inconsistent gradation and/or asphalt content.
Conglomerate DQ RAP stockpiles shall not contain steel slag or other expansive
material as determined by the Department. Conglomerate DQ RAP shall meet the
requirements of Article 1004.07(d).

Reclaimed Superpave Low ESAL IL-9.5L surface mixtures shall only be placed in
conglomerate DQ RAP stockpiles due to the potential for rounded aggregate.
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(4) Other. RAP stockpiles that do not meet the requirements of the stockpile categories
listed above shall be classified as “Other”. “Other” RAP stockpiles shall not be used
in any of the Department’s bituminous mixtures.

Use. The allowable use of a RAP stockpile shall be set by the lowest quality of coarse
aggregate in the RAP stockpile. Class I/Superpave surface mixtures are designated as
containing Class B quality coarse aggregate only. Superpave Low ESAL IL-19.0L binder
and IL-9.5L surface mixtures are designated as Class C quality coarse aggregate only.
Class I/Superpave binder mixtures, bituminous base course mixtures, and bituminous
base course widening mixtures are designated as containing Class C quality coarse
aggregate only. Bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate only. Any mixture not listed above shall
have the designated quality determined by the Department.

RAP containing steel slag or other expansive material, as determined by the
Department, shall be homogeneous and will be approved for use in Class |/Superpave
(including Low ESAL) surface mixtures only. RAP stockpiles for use in Class
I/Superpave mixtures (including Low ESAL), base course, base course widening and
Class B mixtures shall be either homogeneous or conglomerate RAP stockpiles except
conglomerate RAP stockpiles shall not be used in Superpave surface mixture Ndesign
50 or greater. RAP for use in bituminous aggregate mixtures (BAM) shoulders and BAM
stabilized subbase shall be from homogeneous, conglomerate, or conglomerate DQ
stockpiles.

Additionally, RAP used in Class |/Superpave surface mixtures shall originate from milled
or crushed mixtures only, in which the coarse aggregate is of Class B quality or better.
RAP stockpiles for use in Class I/Superpave (including Low ESAL) binder mixes as well
as base course, base course widening and Class B mixtures shall originate from milled
or processed surface mixture, binder mixture, or a combination of both mixtures
uniformly blended to the satisfaction of the Engineer, in which the coarse aggregate is of
Class C quality or better.

Contaminants. RAP containing contaminants, such as earth, brick, sand, concrete,
sheet asphalt, bituminous surface treatment (i.e. chip seal), pavement fabric, etc., will be
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.
Sheet asphalt shall be stockpiled separately.

Testing. All RAP shall be sampled and tested either during or after stockpiling.
For testing during stockpiling, washed extraction samples shall be run at the minimum
frequency of one sample per 450 metric tons (500 tons) for the first 1800 metric tons

(2,000 tons) and one sample per 1800 metric tons (2,000 tons) thereafter. A minimum of
five tests shall be required for stockpiles less than 3600 metric tons (4,000 tons).
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For testing existing stockpiles, the Contractor shall submit a plan for approval to the
District proposing a satisfactory method of sampling and testing the RAP pile either in-
situ or by restockpiling. The sampling plan shall meet the minimum frequency required
above and detail the procedure used to extract representative samples throughout the
pile for testing.

Before extraction, each field sample shall be split to test sample size. One of the two
test samples from the final split shall be labeled and stored for Department use. The
Contractor shall extract the other test sample according to Department procedure. The
Engineer reserves the right to test any sample (split or Department-taken) to verify
Contractor test results.

All of the extraction results shall be compiled and averaged for asphalt content and
gradation. Individual extraction test results, when compared to the averages, will be
accepted if within the tolerances listed below.

Parameter Homogeneous / Conglomerate “D”

Conglomerate Quality

25mm (1in.) +5%

12.5 mm (1/2in.) + 8% +15%

4.75 mm (No. 4) + 6% +13%
2.36 mm (No. 8) +5%

1.18 mm (No. 16) +15%
600 um (No. 30) + 5%

75 pum (No. 200) +2.0% +4.0%

AC +0.4% +0.5%

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if
more than 20 percent of the asphalt content test results fall outside the appropriate
tolerances, the RAP will not be allowed to be used in the Department’s bituminous
concrete mixtures unless the RAP representing the failing tests is removed from the
stockpile to the satisfaction of the Engineer. All test data and acceptance ranges shall
be sent to the District for evaluation.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the lllinois Test Procedure, “Calibration of the Ignition Oven for the Purpose
of Characterizing Reclaimed Asphalt Pavement (RAP)”.

Designs. At the Contractor's option, bituminous concrete mixtures may be constructed

utilizing RAP material meeting the above detailed requirements. The amount of RAP
included in the mixture shall not exceed the percentages specified in the plans.
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RAP designs shall be submitted for volumetric verification. If additional RAP stockpiles
are tested and found that no more than 20 percent of the results, as defined under
“Testing” herein, are outside of the control tolerances set for the original RAP stockpile
and design, and meets all of the requirements herein, the additional RAP stockpiles may
be used in the original mix design at the percent previously verified.

(f) Production. The coarse aggregate in all RAP used shall be equal to or less than the
nominal maximum size requirement for the bituminous mixture being produced.

To remove or reduce agglomerated material, a scalping screen, crushing unit or
comparable sizing device approved by the Engineer shall be used in the RAP feed
system to remove or reduce oversized material. If material passing the sizing device
adversely affects the mix production or quality of the mix, the sizing device shall be set
at a size specified by the Engineer.

If the RAP control tolerances or QC/QA test results require corrective action, the
Contractor shall cease production of the mixture containing RAP and either switch to the
virgin aggregate design or submit a new RAP design.

80011

REINFORCEMENT BARS (BDE)

Effective: November 1, 2005

Revised: November 2, 2005

Revise Article 1006.10(a) of the Supplemental Specifications to read:

“(a) Reinforcement Bars. Reinforcement bars will be accepted according to the current

Bureau of Materials and Physical Research Policy Memorandum, “Reinforcement Bar
and Dowel Bar Plant Certification Procedure”. The Department will maintain an

approved list of producers.

(1) Reinforcement Bars (Non-Coated). Reinforcement bars shall be according to ASTM
A 706M (A 706), Grade 420 (60) for deformed bars and the following.

a. Chemical Composition. The chemical composition of the bars shall be according
to the following table.
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CHEMICAL COMPOSITION
Element " Heat An_alysis Product Analysis

(% maximum) (% maximum)
Carbon 0.30 0.33
Manganese 1.50 1.56
Phosphorus 0.035 0.045
Sulfur 0.045 0.055
Silicon 0.50 0.55
Nickel 2 2
Chromium 2 2l
Molybdenum 2 2
Copper 2/ 2/
Titanium 2 2l
Vanadium 2 2l
Columbium 2 2
Aluminum 27, 3] 2/, 3
Tin ¥ 0.040 0.044

Note 1/. The bars shall not contain any traces of radioactive elements.
Note 2/. There is no composition limit but the element must be reported.

Note 3/. If aluminum is not an intentional addition to the steel for deoxidation
or killing purposes, residual aluminum content need not be reported.

Note 4/. If producer bar testing indicates an elongation of 15 percent or more
and passing of the bend test, the tin composition requirement may be waived.

b. Heat Numbers. Bundles or bars at the construction site shall be marked or
tagged with heat identification numbers of the bar producer.

c. Guided Bend Test. Bars may be subject to a guided bend test across two pins
which are free to rotate, where the bending force shall be centrally applied with a
fixed or rotating pin of a certain diameter as specified in Table 3 of ASTM
A 706M (A 706). The dimensions and clearances of this guided bend test shall
be according to ASTM E 190.

d. Spiral Reinforcment. Spiral reinforcement shall be deformed or plain bars
conforming to the above requirements or cold-drawn steel wire conforming to
AASHTO M 32.

(2) Epoxy Coated Reinforcement Bars. Epoxy coated reinforcement bars shall be

according to Article 1006.10(a)(1) and shall be epoxy coated according to AASHTO
M 284M (M 284) and the following.

61



FAS 1517 (U.S. 150)
Section (2)RS-3 & (3)RS-4
Project RS-1517(110)
McLean County

Contract #66383

a. Certification. The epoxy coating applicator shall be certified under the Concrete
Reinforcing Steel Institute’s (CRSI) Epoxy Plant Certification Program.

b. Coating Thickness. The thickness of the epoxy coating shall be 0.18 to 0.30 mm
(7 to 12 mils). When spiral reinforcment is coated after fabrication, the thickness
of the epoxy coating shall be 0.18 to 0.50 mm (7 to 20 mils).

c. Cutting Reinforcement. Reinforcement bars may be sheared or sawn to length
after coating, providing the end damage to the coating does not extend more
than 13 mm (0.5in.) back and the cut is patched before any visible rusting
appears. Flame cutting will not be permitted.”

80151

SEALING ABANDONED WATER WELLS (BDE)
Effective: November 1, 2002

Description. This work shall consist of sealing abandoned water wells. Work shall be
performed according to the “lllinois Water Well Construction Code (77 Illinois Administrative
Code 920)".

Work shall be performed by a licensed water well driller. A list of licensed water well drillers is
available from the lllinois Department of Public Health offices in Sprindfield.

Any available information, such as well type, diameter, depth and geologic data will be shown
on the plans.

Basis of Payment. This work will be paid for at the contract unit price per each for SEALING
ABANDONED WATER WELLS.

80085

SEEDING AND SODDING (BDE)
Effective: July 1, 2004 Revised: August 1, 2005

Revise Class 1A and 2A seeding mixtures shown in Table 1 of Article 250.07 of the Standard
Specifications to read:
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“Table 1 - SEEDING MIXTURES
kg/hectare
Class — Type Seeds (Ib/acre)
1A Salt Tolerant Bluegrass 70 (60)
Lawn Mixture 7/ Perennial Ryegrass 20 (20)
Audubon Red Fescue 20 (20)
Rescue 911 Hard Fescue 20 (20)
Fults Salt Grass* 70 (60)
2A Salt Tolerant Alta Fescue or Ky 31 70 (60)
Roadside Mixture 7/ Perennial Ryegrass 20 (20)
Audubon Red Fescue 20 (30)
Rescue 911 Hard Fescue 20 (30)
Fults Salt Grass 1/ 70 (60)”

Revise Note 7 of Article 250.07 of the Standard Specifications to read:

“Note 7. In Districts 1 through 6, the planting times shall be April 1 to June 15 and August 1
to November 1. In Districts 7 through 9, the planting times shall be March 1 to
June 1 and August 1 to November 15. Seeding may be performed outside these
dates provided the Contractor guarantees a minimum of 75 percent uniform growth
over the entire seeded area(s) after one growing season. The guarantee shall be
submitted to the Engineer in writing prior to performing the work. After one growing
season, areas not sustaining 75 percent uniform growth shall be interseeded or
reseeded, as determined by the Engineer, at the Contractor’s expense.”

Add the following sentence to Article 252.04 of the Standard Specifications:
“Sod shall not be placed during the months of July and August.”
Revise the first paragraph of Article 252.08 of the Standard Specifications to read:

“252.08 Sod Watering. Within two hours after the sod has been placed, water shall be
applied at a rate of 25 L/sq m (5 gal/sq yd). Additional water shall be applied every other day at
a rate of 15 L/sq m (3 gal/sq yd) for a total of 15 additional waterings. During periods exceeding
26 °C (80 °F) or subnormal rainfall, the schedule of additional waterings may be altered with the
approval of the Engineer.”

Revise Article 252.09 of the Standard Specifications to read:

“252.09 Supplemental Watering. During periods exceeding 26 °C (80 °F) or subnormal
rainfall, supplemental watering may be required after the initial and additional waterings.
Supplemental watering shall be performed when directed by the Engineer. Water shall be
applied at the rate specified by the Engineer within 24 hours of notice.”

Revise the first and third paragraphs of Article 252.12 of the Standard Specifications to read:
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“252.12 Method of Measurement. Sodding will be measured for payment in place and the
area computed in square meters (square yards). To be acceptable for final payment, the sod
shall be growing in place for a minimum of 30 days in a live, healthy condition. When directed
by the Engineer, any defective or unacceptable sod shall be removed, replaced and watered by
the Contractor at his/her own expense.”

“Supplemental watering will be measured for payment in units of 1000 L (1000 gal) of water
applied on the sodded areas. Waterings performed in addition to those required by Article
252.08 or after the 30 day establishment period will be considered as supplemental watering.”
Replace the first paragraph of Article 252.13 of the Standard Specifications with the following:

“252.13 Basis of Payment. Sodding will be paid for at the contract unit price per square
meter (square yard) for SODDING or SODDING, SALT TOLERANT according to the following
schedule.

(a) Initial Payment. Upon placement of sod, 25 percent of the pay item will be paid.

(b) Final Payment. Upon acceptance of sod, the remaining 75 percent of the pay item will
be paid.”

Revise Article 1081.03(b) of the Standard Specifications to read:

“(b) Salt Tolerant Sod.

Variety Percent by Weight
Buffalo Grass 30%
Buchloe Dactyloides
Amigo Fineleaf Tall Fescue 20%
Audubon Red Fescue 15%
Rescue 911 Hard Fescue 15%
Rugby Kentucky Bluegrass 5%
Fults Pucinnellia Distans 15%”
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Revise Table Il of Article 1081.04(c)(6) of the Standard Specifications to read:
TABLE Il
Secondary
Hard Seed Purity Pure, Live Weed Noxious Weeds
Percent Percent  Seed Percent Percent No. per kg (0z)

Variety of Seeds Maximum Minimum Minimum Maximum Max. Permitted®* Remarks
Alfalfa 20 92 89 0.50 211 (6) 1/
Brome Grass - 90 75 0.50 175 (5) -
Clover, Alsike 15 92 87 0.30 211 (6) 2/
Clover, Crimson 15 92 83 0.50 211 (6) -
Clover, Ladino 15 92 87 0.30 211 (6) -
Clover, Red 20 92 87 0.30 211 (6) -
Clover, White Dutch 30 92 87 0.30 211 (6) 3/
IAudubon Red Fescue 0 97 82 0.10 105 (3) -
Fescue, Alta or Ky. 31 - 97 82 1.00 105 (3) -
Fescue, Creeping Red - 97 82 1.00 105 (3) -
Fults Salt Grass 0 98 85 0.10 70 (2) -
Kentucky Bluegrass - 97 80 0.30 247 (7) 5/
Lespedeza, Korean 20 92 84 0.50 211 (6) 3/
Oats - 92 88 0.50 70 (2) 4/
Orchard Grass - 90 78 1.50 175 (5) 4/
Redtop - 90 78 1.80 175 (5) 4/
Ryegrass, Perennial, Annual - 97 85 0.30 175 (5) 4/
Rye, Grain, Winter - 92 83 0.50 70 (2) 4/
Rescue 911 Hard Fescue 0 97 82 0.10 105 (3) -
Timothy - 92 84 0.50 175 (5) 4/
\Vetch, Crown 30 92 67 1.00 211 (6) 3/ &6/
\Vetch, Spring 30 92 88 1.00 70 (2) 4/
Vetch, Winter 15 92 83 1.00 105 (3) 4/
Wheat, hard Red Winter - 92 89 0.50 70 (2) 4/

80131

SELF-CONSOLIDATING CONCRETE FOR CAST-IN-PLACE CONSTRUCTION (BDE)
Effective: November 1, 2005

Definition. Self-consolidating concrete is a flowable mixture that does not require mechanical
vibration for consolidation.

Usage. Self-consolidating concrete may be used for cast-in-place concrete construction items
involving Class MS and Sl concrete. Self-consolidating concrete may also be used for drilled
shafts.

Materials. Materials shall be according to the following.

(a) Self-Consolidating Admixtures. The self-consolidating admixture system shall consist of
either a high range water-reducing admixture only or a high range water-reducing
admixture combined with a separate viscosity modifying admixture. The one or two
component admixture system shall be capable of producing a concrete that can flow
around reinforcement and consolidate under its own weight without additional effort and
without segregation.
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The high range water-reducing admixture shall comply with the requirements of
AASHTO M 194, Type F.

The viscosity modifying admixture will be evaluated according to the test methods and
mix design proportions referenced in AASHTO M 194, except the following physical
requirements shall be met:

(1) For initial and final set times, the allowable deviation of the test concrete from the
reference concrete shall not be more than 1.0 hour earlier or 1.5 hours later.

(2) For compressive and flexural strengths, the test concrete shall be a minimum of
90 percent of the reference concrete at 3, 7, and 28 days.

(3) The length change of the test concrete shall be a maximum 135 percent of the
reference concrete. However, if the length change of the reference concrete is less
than 0.030 percent, the length change of the test concrete shall be a maximum
0.010 percentage units greater than the reference concrete.

(4) The relative durability factor of the test concrete shall be a minimum 80 percent.

(b) Fine_Aggregate. A fine aggregate used alone in the mix design shall not have an
expansion greater than 0.30 percent per ASTM C 1260. For a blend of two or more fine
aggregates, the resulting blend shall not have an expansion greater than 0.30 percent.
The aggregate blend expansion will be calculated as follows:

Aggregate Blend Expansion = (a/100 x A) + (b/100 x B) + (c/100x C) + ...... etc.

Where: a, b, c, ... = percent of aggregate blend
A, B, C, ... = aggregate expansion according to ASTM C 1260

Mix Design Criteria. Article 1020.04 of the Standard Specifications shall apply except as
follows:

(a) The minimum cement factor shall be according to Article 1020.04 of the Standard
Specifications or as specified. The maximum cement factor shall be 418 kg/cu m
(7.05 cwt/cu yd). The cement factor shall not be reduced if a water-reducing, retarding,
or high range water-reducing admixture is used.

(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the
Standard Specifications or 0.44, whichever is lower.

(c) The slump requirements shall not apply.
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(d) The coarse aggregate gradations shall be CA 11, CA 13, CA 14, CA 16, or a blend of
these gradations. CA 11 shall not be used for drilled shafts or when the Engineer
approves a horizontal flow distance greater than 9 m (30 ft). The fine aggregate
proportion shall be a maximum 50 percent by mass (weight) of the total aggregate used.

(e) The slump flow range shall be £ 50 mm (+ 2 in.) of the Contractor target value, and
within the overall Department range of 510 mm (20 in.) minimum to 710 mm (28 in.)
maximum.

(f) The visual stability index shall be a maximum of 1.

(g) The J-ring value shall be a maximum of 100 mm (4 in.). The Contractor may specify a
lower maximum in the mix design.

(h) The L-box blocking ratio shall be a minimum of 60 percent. The Contractor may specify
a higher minimum in the mix design.

(i) The column segregation index shall be a maximum 15 percent.
(j) The hardened visual stability index shall be a maximum of 1.

Test Methods. lllinois Test Procedures SCC-1, SCC-2, SCC-3, SCC-4, SCC-5, SCC-6, and
lllinois Modified AASHTO T 22, 23, 121, 126, 141, 152, 177, 196, and 309 shall be used for
testing of self-consolidating concrete mixtures.

Mix Design Submittal. The Contractor’s Level IIl PCC Technician shall submit a mix design
according to the “Portland Cement Concrete Level Il Technician” course manual, except target
slump information is not applicable and will not be required. However, a slump flow target range
shall be submitted. In addition, the design mortar factor may exceed 1.10 and durability test
data will be waived.

A J-ring value shall be submitted if a lower mix design maximum will apply. An L-box blocking
ratio shall be submitted if a higher mix design minimum will apply. The Contractor shall also
indicate applicable construction items for the mix design.

Trial mixture information will also be required by the Engineer. A trial mixture is a batch of
concrete tested by the Contractor to verify the Contractor's mix design will meet specification
requirements. Trial mixture information shall include test results as specified in the “Portland
Cement Concrete Level lll Technician” course manual. Test results shall also include slump
flow, visual stability index, J-ring value, L-box blocking ratio, column segregation index, and
hardened visual stability index. For the trial mixture, the slump flow shall be near the midpoint
of the proposed slump flow target range.

Trial Batch. A minimum 1.5cum (2 cuyd) trial batch shall be produced, and the self-
consolidating concrete admixture dosage proposed by the Contractor shall be used. The slump
flow shall be within 25 mm (1.0in.) of the maximum slump flow range specified by the
Contractor, and the air content shall be within the top half of the allowable specification range.
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The trial batch shall be scheduled a minimum of 21 calendar days prior to anticipated use, and
shall be performed in the presence of the Engineer.

The Contractor shall provide the labor, equipment, and materials to test the concrete. The
mixture will be evaluated by the Engineer for strength, air content, slump flow, visual stability
index, J-ring value, L-box blocking ratio, column segregation index, and hardened visual stability
index.

Upon review of the test data from the trial batch, the Engineer will verify or deny the use of the
mix design and notify the Contractor. Verification by the Engineer will include the Contractor’s
target slump flow range. If applicable, the Engineer will verify the Contractor's maximum J-ring
value and minimum L-box blocking ratio.

A new trial batch will be required whenever there is a change in the source of any component
material, proportions, dosage of the self-consolidating concrete admixture, batch sequence,
mixing speed, mixing time, or as determined by the Engineer. The testing criteria for the new
trial batch will be determined by the Engineer.

When necessary, the ftrial batches shall be disposed of according to Article 202.03 of the
Standard Specifications.

Mixing Portland Cement Concrete. In addition to Article 1020.11 of the Standard Specifications,
the mixing time for central-mixed concrete shall not be reduced as a result of a mixer
performance test. Truck-mixed or shrink-mixed concrete shall be mixed in a truck mixer for a
minimum of 100 revolutions.

Wash water, if used, shall be completely discharged from the drum or container before the
succeeding batch is introduced.

The batch sequence, mixing speed, and mixing time shall be appropriate to prevent cement
balls and mix foaming for central-mixed, truck-mixed, and shrink-mixed concrete.

Falsework and Forms. In addition to Articles 503.05 and 503.06 of the Standard Specifications,
the Contractor shall design falsework and forms for full hydrostatic head pressure of the
concrete. Forms shall be tight to prevent leakage of fluid concrete.

Placing and Consolidating. Concrete placement and consolidations shall be according to Article
503.07 of the Standard Specifications except as follows:

Revise the third paragraph of Article 503.07 of the Standard Specifications to read:

“Open troughs and chutes shall extend as nearly as practicable to the point of deposit. The
drop distance of concrete shall not exceed 1.5 m (5 ft). If necessary, a tremie shall be used to
meet this requirement. The maximum distance of horizontal flow from the point of deposit shall
be 9m (30 ft), unless approved otherwise by the Engineer. For drilled shafts, free fall
placement will not be permitted.”
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Delete the sixth, seventh, eighth and ninth paragraphs of Article 503.07 of the Standard
Specifications.

Revise the eleventh paragraph of Article 503.07 of the Standard Specifications to read:

“Concrete shall be placed in continuous layers. When it is necessary by reason of an
emergency to place less than a complete horizontal layer in one operation, such layer shall
terminate in a vertical bulkhead. In order that the concrete will not be injured and that there
shall be no line of separation between the batches, the separate batches shall follow each other
closely as recommended by the manufacturer of the self-consolidating concrete admixture(s).
In no case shall the interval of time between the placing of successive batches be greater than
20 minutes. Concrete shall be rodded with a piece of lumber or conduit if the material has lost
its fluidity prior to placement of additional concrete. Any other method for restoring the fluidity of
the concrete shall be approved by the Engineer. If ready-mixed concrete is used, the
requirements of Article 1020.11 shall apply. Delivery of mixed concrete shall be regulated so
that there will not be an interruption in the placing of concrete in the forms, as recommended by
the manufacturer of the self-consolidating concrete admixture(s). In no case shall the interval of
time be greater than 20 minutes.”

Quality Control by Contractor at Plant. The specified test frequencies for aggregate gradation,
aggregate moisture, air content, unit weight/yield, and temperature shall be performed as
indicated in the contract plans.

Slump flow, visual stability index, and J-ring or L-box tests shall be performed as needed to
control production. The column segregation index test and hardened visual stability index test
will not be required to be performed at the plant.

Quality Control by Contractor at Jobsite. The specified test frequencies for air content, strength,
and temperature shall be performed as indicated in the contract plans.

Slump flow, visual stability index, and J-ring or L-box tests shall be performed on the first two
truck deliveries of the day, and every 40 cu m (50 cu yd) thereafter. The Contractor shall select
either the J-ring or L-box test for jobsite testing.

The column segregation index test will not be required to be performed at the jobsite. The
hardened visual stability index test shall be performed on the first truck delivery of the day, and
every 230 cu m (300 cu yd) thereafter. Slump flow, visual stability index, J-ring value or L-box
blocking ratio, air content, and concrete temperature shall be recorded for each hardened visual
stability index test.

The Contractor shall retain all hardened visual stability index cut cylinder specimens until the
Engineer notifies the Contractor that the specimens may be discarded.

If mix foaming or other potential detrimental material is observed during placement or at the
completion of the pour, the material shall be removed while the concrete is still plastic.
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Quality Assurance by Engineer at Plant. For air content and aggregate gradation, quality
assurance independent sample testing and split sample testing will be performed as indicated in
the contract plans.

For slump flow, visual stability index, and J-ring or L-box tests, quality assurance independent
sample testing and split sample testing will be performed as determined by the Engineer.

Quality Assurance by Engineer at Jobsite. For air content and strength, quality assurance
independent sample testing and split sample testing will be performed as indicated in the
contract plans.

For slump flow, visual stability index, J-ring or L-box, and hardened visual stability index tests,
quality assurance independent sample testing will be performed as determined by the Engineer.

For slump flow and visual stability index quality assurance split sample testing, the Engineer will
perform tests at the beginning of the project on the first three tests performed by the Contractor.
Thereafter, a minimum of ten percent of total tests required of the Contractor will be performed
per plant, which will include a minimum of one test per mix design. The acceptable limit of
precision will be 25 mm (1 in.) for slump flow, and a limit of precision will not apply to the visual
stability index.

For the J-ring or the L-box quality assurance split sample testing, a minimum of 80 percent of
the total tests required of the Contractor will be witnessed by the Engineer per plant, which will
include a minimum of one witnessed test per mix design. The Engineer reserves the right to
conduct quality assurance split sample testing. The acceptable limit of precision will be 25 mm
(1 in.) for the J-ring value and ten percent for the L-box blocking ratio.

For each hardened visual stability index test performed by the Contractor, the cut cylinders shall
be presented to the Engineer for determination of the rating. The Engineer reserves the right to
conduct quality assurance split sample testing. A limit of precision will not apply to the
hardened visual stability index.

80152

SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE)
Effective: July 1, 2004 Revised: November 1, 2005

Definition. Self-consolidating concrete is a flowable mixture that does not require mechanical
vibration for consolidation.

Usage. Self-consolidating concrete may be used for precast concrete products.

Materials. Materials shall be according to the following.
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Self-Consolidating Admixtures. The self-consolidating admixture system shall consist of
either a high range water-reducing admixture only or a high range water-reducing
admixture combined with a separate viscosity modifying admixture. The one or two
component admixture system shall be capable of producing a concrete that can flow
around reinforcement and consolidate under its own weight without additional effort and
without segregation.

The high range water-reducing admixture shall comply with the requirements of
AASHTO M 194, Type F.

The viscosity modifying admixture will be evaluated according to the test methods and
mix design proportions referenced in AASHTO M 194, except the following physical
requirements shall be met:

(1) For initial and final set times, the allowable deviation of the test concrete from the
reference concrete shall not be more than 1.0 hour earlier or 1.5 hours later.

(2) For compressive and flexural strengths, the test concrete shall be a minimum of
90 percent of the reference concrete at 3, 7 and 28 days.

(3) The length change of the test concrete shall be a maximum 135 percent of the
reference concrete. However, if the length change of the reference concrete is less
than 0.030 percent, the length change of the test concrete shall be a maximum
0.010 percentage units greater than the reference concrete.

(4) The relative durability factor of the test concrete shall be a minimum 80 percent.
Fine Aggregate. A fine aggregate used alone in the mix design shall not have an

expansion greater than 0.30 percent per ASTM C 1260. For a blend of two or more fine
aggregates, the resulting blend shall not have an expansion greater than 0.30 percent.

The aggregate blend expansion will be calculated as follows:
Aggregate Blend Expansion = (a/100 x A) + (b/100 x B) + (c/100x C) + ...... etc.

Where: a, b, ¢, ... = percent of aggregate blend
A, B, C, ... = aggregate expansion according to ASTM C 1260

Mix Design Criteria. The mix design criteria shall be as follows:

(@)

(b)

The minimum cement factor shall be according to Article 1020.04 of the Standard
Specifications or as specified. The maximum cement factor shall be 418 kg/cu m
(7.05 cwt/cu yd).

The maximum allowable water/cement ratio shall be according to Article 1020.04 of the
Standard Specifications or 0.44, whichever is lower.
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(c) The slump requirements of Article 1020.04 of the Standard Specifications shall not
apply.

(d) The coarse aggregate gradations shall be CA 11, CA 13, CA 14, CA 16, or a blend of
these gradations. CA 11 shall not be used when the Engineer approves a horizontal
flow distance greater than 9m (30 ft). The fine aggregate proportion shall be a
maximum 50 percent by mass (weight) of the total aggregate used.

(e) The slump flow range shall be £ 50 mm (+ 2 in.) of the Contractor target value, and
within the overall Department range of 510 mm (20 in.) minimum to 710 mm (28 in.)
maximum.

(f) The visual stability index shall be a maximum of 1.

(g) The J-ring value shall be a maximum of 100 mm (4 in.). The Contractor may specify a
lower maximum in the mix design.

(h) The L-box blocking ratio shall be a minimum of 60 percent. The Contractor may specify
a higher minimum in the mix design.

(i) The column segregation index shall be a maximum 15 percent.
(i) The hardened visual stability index shall be a maximum of 1.
Mix_Design Approval. The Contractor shall obtain mix design approval according to the

Department’'s Policy Memorandum “Quality Control/Quality Assurance Program for Precast
Concrete Products”.

80132
SHOULDER STABILIZATION AT GUARDRAIL (BDE)
Effective: January 1, 2005

Revise the last sentence of the second paragraph of Article 630.06 of the Standard
Specifications to read:

“The void around each post shall be backfilled with earth or aggregate and capped with
75 mm (3 in.) of bituminous mixture or grout.”

Replace the last sentence of the third paragraph of Article 630.06 of the Standard Specifications
with the following:
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“Guardrail posts shall be driven through holes cored in the completed shoulder stabilization.
The void around each post shall be backfilled with earth or aggregate and capped with 75 mm
(3 in.) of bituminous mixture or grout.”

Add the following paragraph to the end of Article 630.06 of the Standard Specifications:

“When driving guardrail posts through existing shoulders, shoulder stabilization, or other
paved areas, the posts shall be driven through cored holes. The void around each post shall be
backfilled with earth or aggregate and capped with 75 mm (3 in.) of bituminous mixture or
grout."

80140

STABILIZED SUBBASE AND BITUMINOUS SHOULDERS SUPERPAVE (BDE)
Effective: April 1, 2002 Revised: August 1, 2005

Description. This work shall consist of constructing stabilized subbase and bituminous
shoulders Superpave according to Sections 312 and 482 respectively, of the Standard
Specifications and the special provision, “Quality Control/Quality Assurance of Bituminous
Concrete Mixtures” except as modified herein.
Revise Article 312.03(b) of the Standard Specifications to read:

“(b) RAP Material (Note 3)”
Revise Note 2 of Article 312.03 of the Standard Specifications to read:

“Note 2. Gradation CA 6, CA 10, or CA 12 shall be used.”

Revise Note 3 of Article 312.03 of the Standard Specifications to read:

"Note 3. RAP shall meet the requirements of the special provision "RAP for Use in
Bituminous Concrete Mixtures". RAP containing steel slag shall be permitted for use in
top-lift surface mixtures only."

Revise Note 4 of Article 312.03 of the Standard Specifications to read:

"Note 4. Unless otherwise specified on the plans, the bituminous material shall be
performance graded asphalt cement, PG58-22. When more than 15 percent RAP is
used, a softer PG binder may be required as determined by the Engineer."

Revise Article 312.06 of the Standard Specifications to read:
"312.06 Mixture Design. The Contractor shall submit mix designs for approval, for each
required mixture. Mix designs shall be developed by Level Ill personnel who have completed

the course, “Superpave Mix Design Upgrade”. The mixtures shall be designed according to the
respective lllinois Modified AASHTO references listed below:
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Standard Specification for Superpave Volumetric Mix Design
Standard Practice for Mixture Conditioning of Hot-Mix Asphalt (HMA)
Standard Practice for Designing Superpave HMA

Theoretical Maximum Specific Gravity and Density of Bituminous Paving
Mixtures

Preparing and Determining the Density of Hot Mix Asphalt (HMA)
Specimens by Means of the Superpave Gyratory Compactor

Determining the Asphalt Content of Hot Mix Asphalt (HMA) by the Ignition
Method

(a) Job Mix Formula (JMF). The JMF shall be according to the following limits:

Ingredient Percent by Dry Weight
AGOregate. ... 94.0t0 96.0
ASPhalt CeMENL. ... 4.0 to 6.0%
[0S VY O =Y ([ N 1.4

*Upper limit may be raised for the lower or top lifts if the Contractor elects to use a highly
absorptive coarse and/or fine aggregate requiring more than six percent asphalt. The
additional asphalt shall be furnished at no cost to the Department.

When RAP material is being used, the JMF shall be according to the following limits:

Ingredient Percent by Dry Weight
Virgin AQGregate(S) . eeee et 46.0 to 96.0
RAP Material(s) (NOLE 1) ... 0 to 50
Mineral Filler (if required) ... 0to 5.0
ASPhalt CEMENL ... 40t07.0

Dust/AC Ratio

Note 1.

.................................................................................................... 1.4

If specified on the plans, the maximum percentage of RAP shall be as

specified therein.

It is recommended that the selected combined aggregate gradation not pass through the
restricted zones specified in lllinois Modified AASHTO MP 2.

(b) Volumetric Requirements.

Design Compactive Design Air Voids
Effort Target (%)

Npes =30 2.0
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(c) Determination of Need for Anti-Stripping Additive. The mixture designer shall determine
if an additive is needed in the mix to prevent stripping. The determination will be made
on the basis of tests performed according to lllinois Modified AASHTO T 283 using 4 in.
Marshall bricks. To be considered acceptable by the Engineer as a mixture not
susceptible to stripping, the ratio of conditioned to unconditioned split tensile strengths
(TSR) shall be equal to or greater than 0.75. Mixtures, either with or without an additive,
with TSR values less than 0.75 will be considered unacceptable.

If it is determined that an additive is required, the additive may be hydrated lime, slaked
quicklime, or a liquid additive, at the Contractor's option. The liquid additive shall be
selected from the Department's list of approved additives and may be limited to those
which have exhibited satisfactory performance in similar mixes.

Dry hydrated lime shall be added at a rate of 1.0 to 1.5 percent by weight of total dry
aggregate. Slurry shall be added in such quantity as to provide the required amount of
hydrated lime solids by weight of total dry aggregate. The exact rate of application for all
anti-stripping additives will be determined by the Engineer. The method of application
shall be according to Article 406.12 of the Standard Specifications."

Revise Article 312.08 of the Standard Specifications to read:

"312.08 Mixture Production. When a hot-mix plant conforming to Article 1102.01 is used,
the aggregate shall be dried and heated in the revolving dryer to a temperature of 120 °C (250
°F) to 175 °C (350 °F).

The aggregate and bituminous material used in the bituminous aggregate mixture shall be
measured separately and accurately by weight or by volume. When the aggregate is in the
mixer, the bituminous material shall be added and mixing continued for a minimum of 35
seconds and until a homogeneous mixture is produced in which all particles of the aggregate
are coated. The mixing period, size of the batch and the production rate shall be approved by
the Engineer.

The ingredients shall be heated and combined in such a manner as to produce a mixture
which, when discharged from the mixer, shall be workable and vary not more 10 °C (20 °F) from
the temperature set by the Engineer.

When RAP material(s) is used in the bituminous aggregate mixture, the virgin aggregate(s)
shall be dried and heated in the dryer to a temperature that will produce the specified resultant
mix temperature when combined with the RAP material.

The heated virgin aggregates and mineral filler shall be combined with RAP material in such
a manner as to produce a bituminous mixture which when discharged from the mixer shall not
vary more than 15 °C (30 °F) from the temperature set by the Engineer. The combined
ingredients shall be mixed for a minimum of 35 seconds and until a homogeneous mixture as to
composition and temperature is obtained. The total mixing time shall be a minimum of 45
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seconds consisting of dry and wet mixing. Variation in wet and dry mixing times may be

permitted, depending on the moisture content and amount of salvaged material used. The mix

temperature shall not exceed 175 °C (350 °F). Wide variations in the mixture temperature will
be cause for rejection of the mix.

(a) Personnel. The QC Manager and Level | Technician shall have successfully completed
the Department’s "Superpave Field Control Course”.

(b) Required Tests. Testing for stabilized subbase and bituminous shoulders shall be
conducted to control the production of the bituminous mixture using the test methods
identified and performed at a frequency not less than indicated in the following table.

Parameter Frequency of Tests Test Method
Non-Class | Mixtures
Aggregate Gradation 1 gradation per day of production. lllinois  Procedure

(See Manual of
Hot bins for batch and | The first day of production shall be washed ignition | Test Procedures for
continuous plants. oven test on the mix. Thereafter, the testing shall | Materials).

alternate between dry gradation and washed
Individual cold-feeds or | ignition oven test on the mix.

combined belt-feed for

drier-drum plants. The dry gradation and the washed ignition oven
test results shall be plotted on the same control
(% passing seives: chart.

12.5 mm (1/2 In.),
4.75 mm (No. 4),
75 pm (No. 200))

Asphalt Content by ignition lllinois-Modified

oven (Note 1.) 1 per day AASHTO T 308
Air Voids

Bulk Specific Gravity of 1 per day lllinois-Modified

Gyratory Sample AASHTO T 312

Maximum Specific Gravity of 1 per day lllinois-Modified

Mixture AASHTO T 209

Note 1. The Engineer may waive the ignition oven requirement for AC content if the
aggregates to be used are known to have ignition AC content calibration factors
which exceed 1.5 percent. If the ignition oven requirement is waived, other
Department approved methods shall be used to determine the AC content.

During production, the ratio of minus 75 ym (#200) sieve material to total asphalt cement
shall be not less than 0.6 nor more than 1.6, and the moisture content of the mixture at
discharge from the mixer shall not exceed 0.5 percent. If at any time the ratio of minus
75 um (#200) material to asphalt or moisture content of the mixture falls outside the
stated limits, production of the mix shall cease. The cause shall be determined and
corrective action satisfactory to the Engineer shall be initiated prior to resumption of
production.
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During production, mixture containing an anti-stripping additive will be tested by the
Engineer for stripping according to Illinois Modified AASHTO T 283. If the mixture fails
to meet the TSR criteria for acceptance, no further mixture will be accepted until the
Contractor takes such action as is necessary to furnish a mixture meeting the criteria.

(c) Control Charts/Limits. Control charts/limits shall be according to QC/QA requirements
for Non-Class | Mixtures except air voids and density shall be plotted on the control
charts within the following control limits:

Individual Test Control Limits
Voids +1.2%
Density"’ 93.0 — 97.4% of Gy

1/ Except when placed as first lift over unimproved subgrade. When the exception
applies, the first lift over unimproved subgrade shall be compacted to an average
density of not less than 95 percent nor greater than 102 percent of the target
density obtained on the growth curve.

Replace Article 312.10 of the Standard Specifications with the following:

“312.10 Placing. After the subgrade has been compacted and is acceptable to the
Engineer, the bituminous aggregate mixture shall be spread upon it with a mechanical spreader.
The maximum compacted thickness of each lift shall be 150 mm (6 in.) provided the required
density is obtained. The minimum compacted thickness of each lift shall be according to the
following table:

Nominal Maximum Minimum Compacted
Aggregate Size of Mixture Lift Thickness
CA12-12.5mm (1/2in.) 38 mm (1 1/2in.)

CA10-19mm (3/4in.) 57 mm (2 1/4 in.)
CA6—-25mm (1in.) 76 mm (3in.)

The surface of each lift shall be clean and dry before succeeding lifts are placed.”
Revise Article 482.02 of the Standard Specifications to read:

“482.02 Materials. Materials shall meet the requirements of Article 312.03. For the top lift,
the aggregate used shall meet the gradation requirements for a CA 10 or CA 12. Blending of
aggregates to meet these gradation requirements will be permitted.”

Revise the first paragraph of Article 482.04 of the Standard Specifications to read:
“482.04 General. For pavement and shoulder resurfacing projects, Superpave binder and

surface course mixtures may be used in lieu of bituminous aggregate mixture for the resurfacing
of shoulders, at the option of the Contractor, or shall be used when specified on the plans.”
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Revise Article 482.04(c) of the Standard Specifications to read:
“(C) MIXEUFE ProdUCTHION ........eieiiiiiiee ettt e e e e e e e 312.08”
Revise Article 482.05 of the Standard Specifications to read:

“482.05 Composition of Bituminous Aggregate Mixture. The composition of the mixture
shall be according to Article 312.06, except that the amount of asphalt cement used in the top
lift shall be increased up to 0.5 percent more than that required in the lower lifts. For resurfacing
projects when the Superpave binder and surface course mixtures option is used, the asphalt
cement used in the top lift shall not be increased. Superpave mixtures used on the top lift of
such shoulders shall meet the gradation requirements of the special provision “Superpave
Bituminous Concrete Mixtures”.

For shoulder and strip construction, the composition of the Superpave binder and surface
course shall be the same as that specified for the mainline pavement.”

In the following locations of Section 482 of the Standard Specifications, change “Class I” to
“Superpave”:

the second paragraph of Article 482.04

the first sentence of the second paragraph of Article 482.06
the first sentence of the fourth paragraph of Article 482.06
the second sentence of the fourth paragraph of Article 482.06
the first sentence of the third paragraph of Article 482.08(b)

Revise the first paragraph of Article 482.06 of the Standard Specifications to read:

“482.06 Placing. This work shall be according to Article 312.10 as modified herein. The
mechanical spreader for the top lift of shoulders shall meet the requirements of Article 1102.03
when the shoulder width is 3 m (10 ft) or greater.”

Revise Article 482.09 of the Standard Specifications to read:

"482.09 Basis of Payment. When bituminous shoulders are constructed along the edges
of the completed pavement structure, this work will be paid for at the contract unit price per
square meter (square yard) for BITUMINOUS SHOULDERS SUPERPAVE of the thickness
specified. The specified thickness shall be the thickness shown on the plans at the edge of the
pavement.

On pavement and shoulder resurfacing projects, the shoulder resurfacing will be paid for at
the contract unit price per metric ton (ton) for BITUMINOUS SHOULDERS SUPERPAVE.

The construction of shoulder strips for resurfacing pavements will be paid according to the

special provision, “Superpave Bituminous Concrete Mixtures”.
80070
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STEEL PLATE BEAM GUARDRAIL (BDE)
Effective: November 1, 2005

Add the following to the end of the first paragraph of Article 1006.25 of the Standard
Specifications:

"The thickness of the galvanized coating for each side of the guardrail shall be at least
610 g/sq m (2.00 oz/sq ft). The thickness of the zinc or zinc alloy will be determined for each
side using the average of at least three non-destructive test readings taken on that side of the
guardrail.”

80153

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: April 2, 2005

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor
shall make a mobilization payment to each subcontractor.
This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor’s work.
This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.
80143
SUBGRADE PREPARATION (BDE)
Effective: November 1, 2002
Revise the tenth paragraph of Article 301.03 of the Standard Specifications to read:

“Equipment of such weight, or used in such a way as to cause a rut in the finished subgrade

of 13 mm (1/2 in.) or more in depth, shall be removed from the work or the rutting otherwise
prevented.”

80086
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SUPERPAVE BITUMINOUS CONCRETE MIXTURES (BDE)
Effective: January 1, 2000 Revised: April 1, 2004

Description. This work shall consist of designing, producing and constructing Superpave
bituminous concrete mixtures using lllinois Modified Strategic Highway Research Program
(SHRP) Superpave criteria. This work shall be according to Sections 406 and 407 of the
Standard Specifications and the special provision, "Quality Control/Quality Assurance of
Bituminous Concrete Mixtures”, except as follows.

Materials.

(a) Fine Aggregate Blend Requirement. The Contractor may be required to provide FA 20
manufactured sand to meet the design requirements. For mixtures with Ndesign > 90, at
least 50 percent of the required fine aggregate fraction shall consist of either stone sand,
slag sand, or steel slag sand meeting the FA/FM 20 gradation.

(b) Reclaimed Asphalt Pavement (RAP). If the Contractor is allowed to use more than 15
percent RAP, as specified in the plans, a softer performance-graded binder may be
required as determined by the Engineer.

RAP shall meet the requirements of the special provision, “RAP for Use in Bituminous
Concrete Mixtures”.

RAP will not be permitted in mixtures containing polymer modifiers.
RAP containing steel slag will be permitted for use in top-lift surface mixtures only.

(c) Bituminous Material. The asphalt cement (AC) shall be performance-graded (PG) or
polymer modified performance-graded (SBS-PG or SBR-PG) meeting the requirements
of Article 1009.05 of the Standard Specifications for the grade specified on the plans.

The following additional guidelines shall be used if a polymer modified asphalt is
specified:

(1) The polymer modified asphalt cement shall be shipped, maintained, and stored at
the mix plant according to the manufacturer's requirements. Polymer modified
asphalt cement shall be placed in an empty tank and shall not be blended with other
asphalt cements.

(2) The mixture shall be designed using a mixing temperature of 163 + 3 °C (325 £ 5 °F)
and a gyratory compaction temperature of 152 + 3 °C (305 + 5 °F).

(3) Pneumatic-tired rollers will not be allowed unless otherwise specified by the
Engineer. A vibratory roller meeting the requirements of Article 406.16 of the
Standard Specifications shall be required in the absence of the pneumatic-tired
roller.
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Laboratory Equipment.

(a) Superpave Gyratory Compactor. The superpave gyratory compactor (SGC) shall be
used for all QC/QA testing.

(b) Ignition Oven. The ignition oven shall be used to determine the AC content. The ignition
oven shall also be used to recover aggregates for all required washed gradations.

The Engineer may waive the ignition oven requirement for AC content if the aggregates
to be used are known to have ignition AC content calibration factors which exceed 1.5
percent. If the ignition oven requirement is waived, other Department approved methods
shall be used to determine the AC content.

Mixture Design.

The Contractor shall submit mix designs, for approval, for each required

mixture. Mix designs shall be developed by Level Il personnel who have successfully
completed the course, “Superpave Mix Design Upgrade”. Articles 406.10 and 406.13 of the
Standard Specifications shall not apply. The mixtures shall be designed according to the
respective lllinois Modified AASHTO references listed below.

AASHTO MP 2

AASHTO R 30

AASHTO PP 28

AASHTO T 209

AASHTO T 312

AASHTO T 308

Standard Specification for Superpave Volumetric Mix Design
Standard Practice for Mixture Conditioning of Hot-Mix Asphalt (HMA)
Standard Practice for Designing Superpave HMA

Theoretical Maximum Specific Gravity and Density of Bituminous Paving
Mixtures

Preparing and Determining the Density of Hot Mix Asphalt (HMA)
Specimens by Means of the Superpave Gyratory Compactor

Determining the Asphalt Content of Hot Mix Asphalt (HMA) by the Ignition
Method

(a) Mixture Composition. The ingredients of the bituminous mixture shall be combined in
such proportions as to produce a mixture conforming to the composition limits by weight.
The gradation mixture specified on the plans shall produce a mixture falling within the
limits specified in Table 1.
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TABLE 1. MIXTURE COMPOSITION (% PASSING)Y

Sieve IL-25.0mm | IL-19.0mm | IL-12.5 mm* | IL-9.5 mm*¥

Size min | max | min | max | Min | max | min | max
37.5mm
(11/2in.) 100
25mm
(Lin) 90 100 100
19 mm
(3/4in.) 90 82 100 100
12.5 mm
(1/2in.) 45 75 50 85 90 100 100
??;;E’S”i“nm) 89 | 90 | 100
4.75 mm 2/ 2/
(#4) 24 42 24 50 28 65 28 65
2.36 mm 3 3/
(#8) 16 31 20 36 28 48 28 | 48
1.18 mm
(#16) 10 22 10 25 10 32 10 32
600 um
(#30)
300 um
(#50) 4 12 4 12 4 15 4 15
150 pm
(#100) 3 9 3 9 3 10 3 10
75 um
(#200) 3 6 3 6 4 6 4 6

1/ Based on percent of total aggregate weight.

2/ The mixture composition shall not exceed 40 percent passing the 4.75 mm (#4)
sieve for binder courses with Ndesign > 90.

3/ The mixture composition shall not exceed 40 percent passing the 2.36 mm (#8)
sieve for surface courses with Ndesign > 90.

4/ The mixture composition for surface courses shall be according to IL-12.5 mm
or IL-9.5 mm, unless otherwise specified by the Engineer.

One of the above gradations shall be used for leveling binder as specified in the plans
and according to Article 406.04 of the Standard Specifications.

It is recommended that the selected combined aggregate gradation not pass through the
restricted zones specified in lllinois Modified AASHTO MP 2.
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(b) Dust/AC Ratio for Superpave. The ratio of material passing the 75 um (#200) sieve to
total asphalt cement shall not exceed 1.0 for mixture design (based on total weight of
mixture).

(c) Volumetric Requirements. The target value for the air voids of the hot mix asphalt
(HMA) shall be 4.0 percent at the design number of gyrations. The VMA and VFA of the
HMA design shall be based on the nominal maximum size of the aggregate in the mix
and shall conform to the requirements listed in Table 2.

TABLE 2. VOLUMETRIC REQUIREMENTS
Voids in the Mineral Aggregate Voids Filled
(VMA), with Asphalt
% minimum (VFA),
Ndesign | IL-25.0 IL-19.0 IL-12.5 IL-9.5 %
50 65-78
70 12.0 13.0 14.0 15
90 ' ' ' 65-75
105

(d) Determination of Need for Anti-Stripping Additive. The mixture designer shall determine
if an additive is needed in the mix to prevent stripping. The determination will be made
on the basis of tests performed according to lllinois Modified T 283 using 4 in. Marshall
bricks. To be considered acceptable by the Department as a mixture not susceptible to
stripping, the ratio of conditioned to unconditioned split tensile strengths (TSRs) shall be
equal to or greater than 0.75. Mixtures, either with or without an additive, with TSRs less
than 0.75 will be considered unacceptable.

If it is determined that an additive is required, the additive may be hydrated lime, slaked
quicklime, or a liquid additive, at the Contractor's option. The liquid additive shall be
selected from the Department's list of approved additives and may be limited to those
which have exhibited satisfactory performance in similar mixes.

Dry hydrated lime shall be added at a rate of 1.0 to 1.5 percent by weight of total dry
aggregate. Slurry shall be added in such quantity as to provide the required amount of
hydrated lime solids by weight of total dry aggregate. The exact rate of application for all
anti-stripping additives will be determined by the Department. The method of application
shall be according to Article 406.12 of the Standard Specifications.

Personnel. The QC Manager and Level | Technician shall have successfully completed the
Department's "Superpave Field Control Course".

Required Plant Tests. Testing shall be conducted to control the production of the bituminous
mixture. The Contractor shall use the test methods identified to perform the following mixture
tests at a frequency not less than that indicated in Table 3.
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TABLE 3. REQUIRED PLANT TESTS for SUPERPAVE

Parameter

Frequency of Tests

Test Method

Aggregate Gradation

Hot bins for batch and
continuous plants

Individual cold-feeds or
combined belt-feed for
drier drum plants.

(% passing sieves:
12.5 mm (1/2in.),
4.75 mm (No. 4),
2.36 mm (No. 8),
600 pm (No. 30),
75 um (No. 200))

1 dry gradation per day of production (either
morning or afternoon sample).

And

1 washed ignition oven test on the mix per day
of production (conduct in afternoon if dry
gradation is conducted in the morning or vice
versa).

NOTE. The order in which the above tests are
conducted shall alternate from the previous
production day (example: a dry gradation
conducted in the morning will be conducted in
the afternoon on the next production day and so
forth).

The dry gradation and washed ignition oven test
results shall be plotted on the same control
chart.

Illinois Procedure
(See Manual of
Test Procedures
for Materials).

Asphalt Content by Ignition 1 per half day of production lllinois Modified

Oven (Note 1.) AASHTO T 308

Air Bulk Specific Gravity ) ] lllinois Modified

Voids | of Gyratory Sample 1 per half day of production for first 2 days and AASHTO T 312
1 per day thereafter (first sample of the day)

Maximum Specific lllinois Modified

Gravity of Mixture AASHTO T 209

Note 1. The Engineer may waive the ignition oven requirement for AC content if the
aggregates to be used are known to have ignition AC content calibration factors which
exceed 1.5 percent. If the ignition oven requirement is waived, other Department approved
methods shall be used to determine the AC content.

During production, the ratio of minus 75 um (#200) sieve material to total asphalt cement shall
be not less than 0.6 nor more than 1.2 and the moisture content of the mixture at discharge from
the mixer shall not exceed 0.5 percent. If at any time the ratio of minus 75 ym (#200) material
to asphalt or moisture content of the mixture falls outside the stated limits, production of the mix
shall cease. The cause shall be determined and corrective action satisfactory to the Engineer
shall be initiated prior to resuming production.

During production, mixtures containing an anti-stripping additive will be tested by the
Department for stripping according to lllinois Modified T 283. If the mixture fails to meet the TSR
criteria for acceptance, no further mixture will be accepted until the Contractor takes such action
as is necessary to furnish a mixture meeting the criteria.
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Construction Requirements

Lift Thickness.

(a) Binder and Surface Courses. The minimum compacted lift thickness for constructing
bituminous concrete binder and surface courses shall be according to Table 4:

TABLE 4 — MINIMUM COMPACTED LIFT THICKNESS
Mixture Thickness, mm (in.)
IL-9.5 32 (1.1/4)
IL-12.5 38 (1.1/2)
IL-19.0 57 (2 1/4)
IL-25.0 76 (3)

(b) Leveling Binder. Mixtures used for leveling binder shall be as follows:

TABLE 5 — LEVELING BINDER
Nominal, Compacted, Leveling Mixture
Binder Thickness, mm (in.)
<32 (11/4) IL-9.5
32 (11/4) to 50 (2) IL9.50rIL-12.5

Density requirements shall apply for leveling binder when the nominal, compacted
thickness is 32 mm (1 1/4 in.) or greater for IL-9.5 mixtures and 38 mm (1 1/2 in.) or
greater for IL-12.5 mixtures.

(c) Full-Depth Pavement. The compacted thickness of the initial lift of binder course shall
be 100 mm (4 in.). The compacted thickness of succeeding lifts shall meet the
minimums specified in Table 4 but not exceed 100 mm (4 in.).

If a vibratory roller is used for breakdown, the compacted thickness of the binder lifts,
excluding the top lift, may be increased to 150 mm (6 in.) provided the required density
is obtained.

(d) Bituminous Patching. The minimum compacted lift thickness for constructing bituminous
patches shall be according to Table 4.

Control Charts/Limits. Control charts/limits shall be according to QC/QA Class | requirements,
except density shall be plotted on the control charts within the following control limits:

TABLE 6. DENSITY CONTROL LIMITS
Mixture Parameter Individual Test
12.5mm /9.5 mm Ndesign = 90 92.0 — 96.0%
125 mm/ 9.5 mm Ndesign < 90 92.5-97.4%
19.0 mm/25.0 mm Ndesign = 90 93.0 — 96.0%
19.0 mm / 25.0 mm Ndesign < 90 93.0 — 97.4%

85



FAS 1517 (U.S. 150)
Section (2)RS-3 & (3)RS-4
Project RS-1517(110)
McLean County

Contract #66383

Basis of Payment. On resurfacing projects, this work will be paid for at the contract unit price
per metric ton (ton) for BITUMINOUS CONCRETE SURFACE COURSE, SUPERPAVE, of the
friction aggregate mixture and Ndesign specified, LEVELING BINDER (HAND METHOD),
SUPERPAVE, of the Ndesign specified, LEVELING BINDER (MACHINE METHOD),
SUPERPAVE, of the Ndesign specified, and BITUMINOUS CONCRETE BINDER COURSE,
SUPERPAVE, of the mixture composition and Ndesign specified.

On resurfacing projects in which polymer modifiers are required, this work will be paid for at the
contract unit price per metric ton (ton) for POLYMERIZED BITUMINOUS CONCRETE
SURFACE COURSE, SUPERPAVE, of the friction aggregate mixture and Ndesign specified,
POLYMERIZED LEVELING BINDER (HAND METHOD), SUPERPAVE, of the Ndesign
specified, POLYMERIZED LEVELING BINDER (MACHINE METHOD), SUPERPAVE, of the
Ndesign specified, and POLYMERIZED BITUMINOUS CONCRETE BINDER COURSE,
SUPERPAVE, of the mixture composition and Ndesign specified.

On full-depth pavement projects, this work will be paid for at the contract unit price per square
meter (square yard) for BITUMINOUS CONCRETE PAVEMENT, (FULL-DEPTH),
SUPERPAVE, of the thickness specified.

On projects where widening is constructed and the entire pavement is then resurfaced, the
binder for the widening will be paid for at the contract unit price per square meter (square yard)
for BITUMINOUS CONCRETE BINDER COURSE, SUPERPAVE, of the mixture composition,
Ndesign, and thickness specified. The surface and binder used to resurface the entire
pavement will be paid for according to the paragraphs above for resurfacing projects.

80010

TEMPORARY EROSION CONTROL (BDE)
Effective: November 1, 2002

Revise the fifth sentence of the third paragraph of Article 280.04(a) of the Standard
Specifications to read:

“This work may be constructed of hay or straw bales, extruded UV resistant high density
polyethylene panels, erosion control blanket, mulch barrier, aggregate barriers,
excavation, seeding, or mulch used separately or in combination, as approved, by the
Engineer.”

Add the following paragraphs after the fifth paragraph of Article 280.04(a) of the Standard
Specifications.

“A ditch check constructed of extruded, UV resistant, high density polyethylene panels,
“M” pins and erosion control blanket shall consist of the following materials:
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Extruded, UV resistant, high density polyethylene panels shall have a minimum height of
250 mm (10 in.) and minimum length of 1.0 m (39.4 in.). The panels shall have a 51 mm
(2 in.) lip along the bottom of the panel. Each panel shall have a single rib thickness of
4 mm (5/32 in.) with a 12 mm (1/2 in.) distance between the ribs. The panels shall have
an average apparent opening size equal to 4.75 mm (No. 4) sieve, with an average of 30
percent open area. The tensile strength of each panel shall be 26.27 kN/m (1800 Ib/ft) in
the machine direction and 7.3 kN/m (500 Ib/ft) in the transverse direction when tested
according to ASTM D 4595.

“M” pins shall be at least 76 mm (3 in.) by 686 mm (27 in.), constructed out of deformed
grade C1008 D3.5 rod (0.211 in. diameter). The rod shall have a minimum tensile
strength of 55 MPa (8000 psi).

Erosion control blanket shall conform to Article 251.04.

A section of erosion control blanket shall be placed transverse to the flowline direction of
the ditch prior to the construction of the polyethylene ditch check. The length of the
section shall extend from the top of one side of the ditch to the top of the opposite side of
the ditch, while the width of the section shall be one roll width of the blanket. The
upstream edge of the erosion control blanket shall be secured in a 100 mm (4 in.)
trench. The blanket shall be secured in the trench with 200 mm (8 in.) staples placed at
300 mm (1 ft) intervals along the edge before the trench is backfiled. Once the
upstream edge of the blanket is secured, the downstream edge shall be secured with
200 mm (8in.) staples placed at 300 mm (1 ft) intervals along the edge. The
polyethylene ditch check shall be installed in the middle of the erosion control blanket,
with the lip of each panel facing outward.

The ditch check shall consist of two panels placed back to back forming a single row.
Placement of the first two panels shall be at the toe of the backslope or sideslope, with
the panels extending across the bottom of the ditch. Subsequent panels shall extend
both across the bottom of the ditch and up the opposite sideslope, as well as up the
original backslope or sideslope at the distance determined by the Engineer.

The M pins shall be driven through the panel lips to secure the panels to the ground. M
pins shall be installed in the center of the panels with adjacent panels overlapping the
ends a minimum of 50 mm (2 in.). The pins shall be placed through both sets of panels
at each overlap. They shall be installed at an interval of three M pins per one meter
(39 in.) length of ditch check. The panels shall be wedged into the M pins at the top to
ensure firm contact between the entire bottom of the panels and the soil.”

TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE)
Effective: April 1, 1992 Revised: January 1, 2005

To ensure a prompt response to incidents involving the integrity of work zone traffic control, the
Contractor shall provide a telephone number where a responsible individual can be contacted
24 hours-a-day.
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When the Engineer is notified, or determines a traffic control deficiency exists, he/she will notify
and direct the Contractor to correct the deficiency within a specified time. The specified time,
which begins upon notification to the Contractor, will be from 1/2 hour to 12 hours based upon
the urgency of the situation and the nature of the deficiency. The Engineer shall be the sole
judge.

A deficiency may be any lack of repair, maintenance, or non-compliance with the traffic control
plan. A deficiency may also be applied to situations where corrective action is not an option
such as the use of non-certified flaggers for short term operations; working with lane closures
beyond the time allowed in the contract; or failure to perform required contract obligations such
as traffic control surveillance.

If the Contractor fails to correct a deficiency within the specified time, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency exists. The
calendar day(s) will begin with notification to the Contractor and end with the Engineer's
acceptance of the correction. The daily monetary deduction will be either $1,000 or
0.05 percent of the awarded contract value, whichever is greater. For those deficiencies where
corrective action was not an option this monetary deduction will be immediate.

In addition, if the Contractor fails to respond, the Engineer may correct the deficiency and the
cost thereof will be deducted from monies due or which may become due the Contractor. This

corrective action will in no way relieve the Contractor of his/her contractual requirements or
responsibilities.

57291
TRUCK BED RELEASE AGENT (BDE)

Effective: April 1, 2004

Add the following sentence after the third sentence of the first paragraph of Article 406.14 of the
Standard Specifications.

“In addition to the release agent, the Contractor may use a light scatter of manufactured sand
(FA 20 or FA 21) evenly distributed over the bed of the vehicle.”
80123

WATER BLASTER WITH VACUUM RECOVERY (BDE)
Effective: April 1, 2006

Add the following to Article 783.02 of the Standard Specifications.

“(c) Water Blaster with Vacuum RECOVEIY .........cooovvviiiiiiiiiiiiiiiiiieeeeeeeeeeeeeeeeeeeeeeeeeeeee 1101.17”
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Add the following to Section 1101 of the Standard Specifications.

“1101.17 Water Blaster with Vacuum Recovery. The water blaster shall remove the
stripe from the pavement using a high pressurized water spray with a vacuum recovery system
to provide a clean, almost dry surface, without the use of a secondary cleanup process. The
removal shall be to the satisfaction of the Engineer. The equipment shall contain a storage
system that allows for the storage of the wastewater while retaining the debris. The operator
shall be in immediate control of the blast head.”

80163

WEIGHT CONTROL DEFICIENCY DEDUCTION
Effective: April 1, 2001
Revised: August 1, 2002

The Contractor shall provide accurate weights of materials delivered to the contract for
incorporation into the work (whether temporary or permanent) and for which the basis of
payment is by weight. These weights shall be documented on delivery tickets which shall
identify the source of the material, type of material, the date and time the material was loaded,
the contract number, the net weight, the tare weight when applicable and the identification of the
transporting vehicle. For aggregates, the Contractor shall have the driver of the vehicle furnish
or establish an acceptable alternative to provide the contract number and a copy of the material
order to the source for each load. The source is defined as that facility that produces the final
material product that is to be incorporated into the contract pay items.

The Department will conduct random, independent vehicle weight checks for material sources
according to the procedures outlined in the Documentation Section Policy Statement of the
Department’s Construction Manual and hereby incorporated by reference. The results of the
independent weight checks shall be applicable to all contracts containing this Special Provision.
Should the vehicle weight check for a source result in the net weight of material on the vehicle
exceeding the net weight of material shown on the delivery ticket by 0.50% (0.70% for
aggregates) or more, the Engineer will document the independent vehicle weight check and
immediately furnish a copy of the results to the Contractor. No adjustment in pay quantity will
be made. Should the vehicle weight check for a source result in the net weight of material
shown on the delivery ticket exceeding the net weight of material on the vehicle by 0.50%
(0.70% for aggregates) or more, the Engineer will document the independent vehicle weight
check and immediately furnish a copy of the results to the Contractor. The Engineer will adjust
the net weight shown on the delivery ticket to the checked delivered net weight as determined
by the independent vehicle weight check.

The Engineer will also adjust the method of measurement for all contracts for subsequent
deliveries of all materials from the source based on the independent weight check. The net
weight of all materials delivered to all contracts containing this Special Provision from this
source, for which the basis of payment is by weight, will be adjusted by applying a correction
factor “A” as determined by the following formula:
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B-C

A:'I.O—(Tj;Where A<1.0: (B_C

j >0.50% (0.70% for aggregates)

Where A = Adjustment factor
B = Net weight shown on delivery ticket
C = Net weight determined from independent weight check

The adjustment factor will be applied as follows:
Adjusted Net Weight = A x Delivery Ticket Net Weight

The adjustment factor will be imposed until the cause of the deficient weight is identified and
corrected by the Contractor to the satisfaction of the Engineer. If the cause of the deficient
weight is not identified and corrected within seven (7) calendar days, the source shall cease
delivery of all materials to all contracts containing this Special Provision for which the basis of
payment is by weight.

Should the Contractor elect to challenge the results of the independent weight check, the
Engineer will continue to document the weight of material for which the adjustment factor would
be applied. However, provided the Contractor furnishes the Engineer with written
documentation that the source scale has been calibrated within seven (7) calendar days after
the date of the independent weight check, adjustments in the weight of material paid for will not
be applied unless the scale calibration demonstrates that the source scale was not within the
specified Department of Agriculture tolerance.

At the Contractor’s option, the vehicle may be weighed on a second independent Department of
Agriculture certified scale to verify the accuracy of the scale used for the independent weight
check.
80048

WORK ZONE TRAFFIC CONTROL DEVICES (BDE)
Effective: January 1, 2003 Revised: November 1, 2004

Add the following to Article 702.01 of the Standard Specifications:

“All devices and combinations of devices shall meet the requirements of the National
Cooperative Highway Research Program (NCHRP) Report 350 for their respective categories.
The categories are as follows:

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
flexible delineators and plastic drums with no attachments. Category 1 devices shall be crash
tested and accepted or may be self-certified by the manufacturer.
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Category 2 includes devices that are not expected to produce significant vehicular velocity

change but may otherwise be hazardous. These include drums and vertical panels with lights,

barricades and portable sign supports. Category 2 devices shall be crash tested and accepted
for Test Level 3.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions, truck
mounted attenuators and other devices not meeting the definitions of Category 1 or 2. Category
3 devices shall be crash tested and accepted for either Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary traffic signals and area lighting supports. Currently, there is no
implementation date set for this category and it is exempt from the NCHRP 350 compliance
requirement.

The Contractor shall provide a manufacturer's self-certification letter for each Category 1
device and an FHWA acceptance letter for each Category 2 and Category 3 device used on the
contract. The letters shall state the device meets the NCHRP 350 requirements for its
respective category and test level, and shall include a detail drawing of the device.”

Delete the third, fourth and fifth paragraphs of Article 702.03(b) of the Standard Specifications.

Delete the third sentence of the first paragraph of Article 702.03(c) of the Standard
Specifications.

Revise the first sentence of the first paragraph of Article 702.03(e) of the Standard
Specifications to read:

“Drums shall be nonmetallic and have alternating reflectorized Type AA or Type AP
fluorescent orange and reflectorized white horizontal, circumferential stripes.”

Add the following to Article 702.03 of the Standard Specifications:

“(h) Vertical Barricades. Vertical barricades may be used in lieu of cones, drums or Type Il
barricades to channelize traffic.”

Delete the fourth paragraph of Article 702.05(a) of the Standard Specifications.
Revise the sixth paragraph of Article 702.05(a) of the Standard Specifications to read:

“When the work operations exceed four days, all signs shall be post mounted unless the
signs are located on the pavement or define a moving or intermittent operation. When
approved by the Engineer, a temporary sign stand may be used to support a sign at
1.2 m (5 ft) minimum where posts are impractical. Longitudinal dimensions shown on
the plans for the placement of signs may be increased up to 30 m (100 ft) to avoid
obstacles, hazards or to improve sight distance, when approved by the Engineer.
‘ROAD CONSTRUCTION AHEAD” signs will also be required on side roads located
within the limits of the mainline “ROAD CONSTRUCTION AHEAD” signs.”
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Delete all references to “Type 1A barricades” and “wing barricades” throughout Section 702 of
the Standard Specifications.
80097

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 100 working days.

80071

STEEL COST ADJUSTMENT (BDE) (RETURN WITH BID)
Effective: April 2, 2004 Revised: July 1, 2004

Description. At the bidder’s option, a steel cost adjustment will be made to provide additional
compensation to the Contractor or a credit to the Department for fluctuations in steel prices.
The bidder must indicate on the attached form whether or not steel cost adjustments will be part
of this contract. This attached form shall be submitted with the bid. Failure to submit the form
shall make this contract exempt of steel cost adjustments.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), frames and
grates, and other miscellaneous items will be subject to a steel cost adjustment when the pay
item they are used in has a contract value of $10,000 or greater.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) Evidence that increased or decreased steel costs have been passed on to the
Contractor.

(b) The dates and quantity of steel, in kg (Ib), shipped from the mill to the fabricator.

(c) The quantity of steel, in kg (Ib), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.
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Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in kg (Ib)
D = price factor, in dollars per kg (Ib)

D = CBPy - CBP.

Where: CBPy = The average of the Consumer Buying Price indices for Shredded Auto
Scrap (Chicago) and No. 1 Heavy Melt (Chicago) as published by the
American Metal Market (AMM) for the day the steel is shipped from the mill.
The indices will be converted from dollars per ton to dollars per kg (Ib).

CBP_= The average of the Consumer Buying Price indices for Shredded Auto
Scrap (Chicago) and No. 1 Heavy Melt (Chicago) as published by the AMM
for the day the contract is let. The indices will be converted from dollars per
ton to dollars per kg (Ib).

The unit masses (weights) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the CBPy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the CBP_ and CBPy, in excess of five percent, as calculated
by:

Percent Difference = {(CBP_ - CBPy) + CBP.} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the steel items are satisfied. Adjustments will only be made for
fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.
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ltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 305 mm (12 in.), 3.80 mm (0.179 in.) wall thickness)
Furnishing Metal Pile Shells 305 mm (12 in.), 6.35 mm (0.250 in.) wall thickness)
Furnishing Metal Pile Shells 356 mm (14 in.), 6.35 mm (0.250 in.) wall thickness)

Other piling

34 kg/m (23 Ib/ft)

48 kg/m (32 Ib/ft)

55 kg/m (37 Ib/ft)
See plans

Structural Steel

See plans for weights

Reinforcing Steel

See plans for weights

Dowel Bars and Tie Bars

3 kg (6 Ib) each

Mesh Reinforcement

310 kg/sq m (63 1b/100 sq ft)

Guardrail

Steel Plate Beam Guardrail, Type A w/steel posts

Steel Plate Beam Guardrail, Type B w/steel posts

Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2

Steel Plate Beam Guardrail, Type 6

Traffic Barrier Terminal, Type 1 Special (Tangent)

Traffic Barrier Terminal, Type 1 Special (Flared)

30 kg/m (20 Ib/ft)
45 kg/m (30 Ib/ft)
12 kg/m (8 Ib/ft)
140 kg (305 Ib) each
570 kg (1260 Ib) each
330 kg (730 Ib) each
185 kg (410 Ib) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms

Traffic Signal Post

Light Pole, Tenon Mount and Twin Mount, 9 m — 12 m (30 - 40 ft)
Light Pole, Tenon Mount and Twin Mount, 13.5 m — 16.5 m (45 - 55 ft)
Light Pole w/Mast Arm, 9 m — 15.2 m (30 - 50 ft)

Light Pole w/Mast Arm, 16.5 m — 18 m (55 - 60 ft)

Light Tower w/Luminaire Mount, 24 m — 33.5 m (80 - 110 ft)

Light Tower w/Luminaire Mount, 36.5 m —42.5 m (120 - 140 ft)

Light Tower w/Luminaire Mount, 45.5 m — 48.5 m (150 - 160 ft)

16 kg/m (11 Ib/ft
21 kg/m (14 Ib/ft
31 kg/m (21 Ib/ft
19 kg/m (13 Ib/ft
28 kg/m (19 Ib/ft
46 kg/m (31 Ib/ft
97 kg/m (65 Ib/ft)
119 kg/m (80 Ib/ft)

RN N e NN

Metal Railings (excluding wire fence)

Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

95 kg/m (64 Ib/ft)
58 kg/m (39 Ib/ft)
79 kg/m (53 Ib/ft)
77 kg/m (52 Ib/ft)

Frames and Grates

Frame
Lids and Grates

115 kg (250 Ib)
70 kg (150 Ib)
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RETURN WITH BID

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION STEEL COST ADJUSTMENT

The bidder shall submit this form with his/her bid. Failure to submit the form shall make this
contract exempt of steel cost adjustments. After award, this form, when submitted shall become
part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans?

Yes [ No [

Signature: Date:

80127
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FAS 1517 (U.S. 150)
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Project RS-1517(110)
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Contract #66383
STORM WATER POLLUTION PREVENTION PLAN
llinois Department
of Transportation Storm Water Pollution Prevention Plan
Route FAS 1517 Marked US 150
Section (2} RS-3 & (3)RS-4 Project No.

County  McLean

This plan has been prepared to comply with the provisions of the NPDES Permit Number ILR10, issued by the lllinois
Envirenmenial Protaection Agency for storm water discharges from Construction Site Activities.

| certify under penalty of law that this document and all attachments were prepared under my direction or supervision in
accordance with a system designed to assure that qualified personnel properly gathered and evaluated the information
submitied. Based on my inquiry of the person or persons who manage the system, or those persons directly responsible for
gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate and complete. |
am aware that there are significant penalties for submitting false information, including the passibility of fine and imprisonment
for knowing violations

oy Monorts, 2:/0-06

Signature Date

REGIONAL ENGINEER.

Title

1. Site Description

a The following is a description of the construction activity which is the subject of this plan (use additional pages,
as necessary):

The project consists of resurfacing, grading and shoulders from the east
abutment of the Kickapoo Creek bridge near Downs to North Hemlock
Street in LeRoy.

b The following is a description of the intended sequence of major activities which will disturb soils for major
portions of the construction site, such as grubbing, excavation and grading (use addifional pages, as necessary):

TREE REMOVAL BOX & PIPE CULVERT PLACEMENT
EARTH EXCAVATION & EMBANKMENT INLET & PIPE PROTECTION
TEMP SEEDING RIP RAP
TEMP DITCH CHECKS NUTRIENT PLACEMENT
EXPLORATION TRENCH SEEDING
STORM SEWER & INLET PLACEMENT MULCH METHOD AND EROSION BLANKET
C. The total area of the construction site is estimatedtobe 79,5 acres.
BDE 2342
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The lotal area of the site that it Is estimaled will be disturbed by excavation, grading or other aclivitiesis  40.6
acras

d The estimated runoff coefficients of the various areas of the site after construction activities are completed are
contained in the project drainage study which is hereby incorporated by reference in this plan. Information
describing the soils at the site is contained either in the Soils Repart for the project, which is hereby incorporated
by reference, or in an attachment to this plan.

e.  The design/project report, hydraulic report, or plan documents, hereby incorporated by reference, contain site
map(s) indicating drainage patterns and approximate slopes anticipated after major grading activities, areas of
major soil disturbance, the location of major structural and nonstructural controls identified in the plan, the
location of areas where stabilization practices are expecled fo occur, surface waters (including wetlands), and
locations where storm water is discharged to a surface water.

f. The names of receiving water(s) and areal extent of wetland acreage at the site are in the design/project report
or plan documents which are incorporated by reference as a part of this plan

Caontrols

This section of the plan addresses the various controls that will be implemented for each of the major construction
activities described in 1b. above. For each measure discussad, the contractor that will be responsible for its
implementation is indicated. Each such confractor has signed the required certification on forms which are sttached to,
and a part of, this plan:

a. Erosion and Sediment Controls

(i Stabilization Practices  Provided below is a description of interim and permanent stabilization practices,
including site-specific scheduling of the implementation of the practices. Site plans will ensure that
existing vegetation is preserved where altainable and disturbed portions of the site will be stabilized.
Stabilization practices may include: temporary seeding, permanent seeding, mulching, geotextiles, sod
stabilization, vegetative buffer strips, protection of trees, preservation of mature vegetation, and other
appropriate measures. Except as provided in 2 a.(i}.(A) and 2.b., stabilization measures shall be initiated
as soon as practicable in portions of the site where construction activities have temporarily or
permanantly ceased, but in no case more than 14 days after the construction activity in that portion of the
site has temporarily or permanently ceased on all disturbed portions of the site where construction activity
will not occur for & period of 21 or more calendar days.

(A}  where the initiation of stabilization measures by the 14th day after construction activity temporarily
or permanently ceases is precluded by snow cover, stabllization measures shall be initiated as
s00n as practicable thereafter.

Description of Stabilization Practices (use additional pages, as necessary):
SEEDING CLASS 1 &2

EROSION CONTROL BLANKET

MULCH, METHOD 2

TEMPORARY EROSION CONTROL SEEDING

AS SHOWN IN ATTACED EROSION CONTROL PLAN
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(i} Structural Practices. Provided below is a description of struciural practices that will be implemented, to the
degree atlainable, to divert flows from exposed soils, store flows or otherwise limit runoff and the discharge of
pollutants from exposed areas of the site  Such practices may include silt fences, earth dikes, drainage swales,
sediment traps, check dams, subsurface drains, pipe slope drains, level spreaders, storm drain inlet protection,
rock outiet protection, reinforced soll retaining systems, gablons and temporary or permanent sediment basins.
The installation of these devices may be subject to Section 404 of the Clean Waler Act.

Description of Structural Practices (use additional pages, as necessary).

TEMPORARY DITCH CHECKS

INLET AND PIPE PROTECTION

RIP RAP

PERIMETER EROSION BARRIER

{A5 SHOWN IN ATTACHED EROSION CONTROL PLANS)
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Storm Water Management

Provided below is & description of measures that will be installed during the construction process o control
pollutants in storm water discharges that will occur after construction operations have been completed. The
installation of these devices may be subject to Section 404 of the Clean Water Act.

{1 Such practices may include: storm water detention structures (including wet ponds); storm water
retention structures; flow attenuation by use of open vegetated swales and natural depressions;
infiltration of runoff on site; and sequential systems (which combine several practices). The practices
selected for implementation were determined on the basis of the technical guidance in Section
10-300 (Design Considerations) in Chapter 10 (Erosion and Sedimentation Control) of the lllinois
Department of Transportation Drainage Manual. [f practices other than those discussed in
Section 10-300 are selected for implementation or if practices are applied to situations different
from those covered in Section 10-300, the technical basis for such decisions will be explained
below.

(i) Velocity dissipation devices will be placed at discharge locations and along the length of any outfall
channel as necessary to provide a non-erosive velocity flow from the structure to a2 water course so that
the natural physical and biological characteristics and functions are maintained and protected {eg,
maintenance of hydrologic conditions, such as the hydroperiod and hydredynamics present prior to the
initiation of construction activities)

Descriplion of Storm Water Management Controls {use additional pages, as necessary}):

SAME AS STABILIZATION AND STRUCTURAL PRACTICES.
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Other Gontrols

{i) Waste Disposal No solid materials, including building materials, shall be discharged into Waters of the
State, except as authorized by a Section 404 permit

(i) The provisions of this plan shall ensure and demonsirate compliance with applicable State and/or local
wasle disposal, sanitary sewer or septic systern regulations.

Approved State or Local Plans

The management practices, controls and provisions contained in this plan will be in accordance with |DOT
specifications, which are at least as profeclive as the reguirements contained in the linois Environmental
Protection Agency's lllinois Urban Manual, 1895. Procedures and requirements specified in applicable sediment
and erosion site plans or storm water management plans approved by local officials shall be described or
incorporated by reference In the space provided below. Requirements specified in sediment and erosion site
plans or site permits or storm water management site plans or site permits approved by local officials that are
applicabie to protecting surface water resources are, upon submittal of an NOI {o be authorized to discharge
under permit ILR10 incorporated by reference and are enforceable under this permit even if they are not
specifically included in the plan.

Description of procedures and requirements specified in applicable sediment and erosion site plans or storm
water management plans approved by local officials:

USE “TEMPORARY EROSION CONTROL” OF THE SUPPLEMENTAL SPECIFICATIONS
LOCATED IN SECTION 280.
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Maintenance

The following is & description of procedures that will be used to maintain, in good and effective operating conditions,
vegetation, erosion and sediment control measures and other protective measures identified in this plan (use additional
pages, as necessary):

MAINTENANCE WILL FOLLOW ARTICL.E 280 OF THE STADARD SPECIFICATIONS,

Inspections

Qualified personnel shall inspect disturbed areas of the construction site which have not been finally stabilized,
structural control measures, and locations where vehicles enter or axit the site  Such inspections shall be conducted at
least once every seven (7) calendar days and within 24 hours of the end of a storm that is 0.5 inches or greater or
equivalent snowfall.

a. Disturbed areas and areas used for storage of materials that are exposed to precipitation shall be inspected for
evidence of, or the potential for, pollutants entering the drainage system. Erosion and sediment control
measures identified in the plan shall be observed to ensure that they are operating correctly. Where discharge
locations or points are accessible, they shall be inspected to ascertain whether erosion control measures are
effective in preventing significant impacts to receiving waters. Locations where vehicles enter or exit the site
shall be inspecled for evidence of off sile sediment tracking.

b. Based on the results of the inspection, the description of potential pollutant sources identified in section 1 above
and pollution prevention measures identified in section 2 above shall be revised as appropriate as soon as
practicable after such inspection. Any changes fo this plan resulting from the required inspections shall be
implemented within 7 calendar days following the inspection.

C. A report summarizing the scope of the inspection, name(s} and qualifications of personnel making the
inspection, the dale(s) of the inspection, major cbservations relating to the implementation of this storm water
pollution prevention plan, and actions taken in accordance with section 4.b. shall be made and retained as part
of the plan for at least three (3} years after the date of the inspection. The report shall be signed in accordance
with Part V1. G of the general permit

d If any violation of the provisions of this plan is identified during the conduct of the construction work covered by
this plan, the Resident Engineer or Resident Technician shall complete and file an “Incidence of Noncompliance”
{ION) report for the identified violation. The Resident Engineer or Resident Technician shall use forms provided
by the llinois Environmental Protection Agency and shall include specific information on the cause of
noncompliance, actions which were taken to prevent any further causes of noncompliance, and a statement
detalling any environmental impact which may have resulted from the noncompliance. All reports of
noncompliance shall be signed by a responsible authority in accordance with Part VI. GG of the general permit
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The report of noncompliance shall be mailed to the following address:

llinois Environmental Protection Agency
Division of Water Pollution Control

Attn: Compliance Assurance Section
1021 North Grand East

Post Office Box 19276

Springfield, llinois §2794-9276

Non-Storm Water Discharges

Except for flows from fire fighting activities, sources of non-storm water that is combined with storm water discharges
associated with the indusfrial activity addressed in this plan must be described below. Appropriate poliution prevention
measures, as described below, will be implemented for the nen-storm waler component{s) of the discharge. {Use
additional pages as necessary to describe non-storm water discharges and applicable pollution control measures).

SAME AS STABILIZATION AND STRUCTURAL PRACTICES.
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lllinois Department
of Transportation Contractor Certification Statement

This certification statement is a part of the Storm Water Pollution Prevention Plan for the project described below, in
accordance with NPDES Permit Mo. ILR10, issued by the lllinois Environmental Protection Agency on May 14, 1098

Project Information:

Route FAS 1517 Marked US 150
Section (2)RS-3 & (3)RS-4 Project No
County McLean

| certify under penalty of law that | understand the terms of the general Mational Pollutant Discharge Elimination System
{NPDES) permit {ILR 10} that authorizes the storm water discharges associated with industrial activity from the construction
site identified as part of this certification.

Signalure Date

Title

Mame of Firm

Streat Addrass

City State

Zip Code

Telephone Mumber
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ATTACHMENTS
A. Employment Preference for Appalachian Contracts

(included in Appalachian contracts only)
I. GENERAL

1. These contract provisions shall apply to all word performed on the
contract by the contractor’s own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

2. Except as otherwise provided for in each section, the contractor shall
insert in each subcontract all of the stipulations contained in these
Required Contract Provisions, and further require their inclusion in any
lower tier subcontract or purchase order that may in turn be made. The
Required Contract Provisions shall not be incorporated by reference in
any case. The prime contractor shall be responsible for compliance by
any subcontractor or lower tier subcontractor with these Required
Contract Provisions.

3. A breach of any of the stipulations contained in these Required
Contract Provisions shall be sufficient grounds for termination of the
contract.

4. A breach of the following clauses of the Required Contract Provisions
may also be grounds for debarment as provided in 29 CFR 5.12:

Section |, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4 and 7;
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of Section IV
(except paragraph 5) and Section V of these Required Contract
Provisions shall not be subject to the general disputes clause of this
contract. Such disputes shall be resolved in accordance with the
procedures of the U.S. Department of Labor (DOL) as set forth in 29 CFR
5, 6 and 7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the contracting
agency, the DOL, or the contractor’'s employees or their representatives.

6. Selection of Labor: During the performance of this contract, the
contractor shall not:

a. Discriminate against labor from any other State,
possession, or territory of the United States (except for
employment preference for Appalachian contracts, when
applicable, as specified in Attachment A), or

b. Employ convict labor for any purpose within the limits of

the project unless it is labor performed by convicts who are on
parole, supervised release, or probation.

II. NONDISCRIMINATION

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60 (and orders of the
Secretary of Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific
affirmative action standards for the contractor’s project activities under
this contract. The Equal Opportunity Construction Contract
Specifications set forth under 41 CFR 60-4.3 and the provisions of the
American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth
under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the State highway agency
(SHA) and the Federal Government in carrying out EEO
obligations and in their review of his/her activities under the
contract.

b. The contractor will accept as his operating policy the
following statement:

“It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, sex, color, national origin,
age or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms

of compensation; and selection for training, including
apprenticeship, preapprenticeship, and/or on-the-job-training.”

2. EEO Officer: The contractor will designate and make known to the
SHA contracting officers an EEO Officer who will have the responsibility
for an must be capable of effectively administering and promoting an
active contractor program of EEO and who must be assigned adequate
authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor’s staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above
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agreement will be met, the following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering all
major aspects of the contractor's EEO obligations within thirty
days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the
project will be instructed by the EEO Officer in the contractor’s
procedures for locating and hiring minority group employees.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: “An Equal
Opportunity Employer.” All such advertisements will be placed in
publications having a large circulation among minority groups in the area
from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through
public and private employees referral sources likely to yield
qualified minority group applicants. To meet this requirement,
the contractor will identify sources of potential minority group
employees, and establish which such identified sources
procedures whereby minority group applicants may be referred
to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is
expected to observe the provisions of that agreement to the
extent that the system permits the contractor's compliance
with EEO contract provisions. (The DOL has held that where

evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that
the discrimination may extend beyond the actions reviewed,
such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with his obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of his avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees,
and applicants for employment.

b. Consistent with the contractor’s work force requirements

and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. Where feasible, 25
percent of apprentices or trainees in each occupation shall be

in their first year of apprenticeship or training. In the event a
special provision for training is provided under this contract,

this subparagraph will be superseded as indicated in the special
provision.

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of minority group and women employees
and will encourage eligible employees to apply for such training
and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her best

implementation of such agreements have the effect of efforts to obtain the cooperation of such unions to increase opportunities
discriminating against minorities or women, or obligates the for minority groups and women within the unions, and to effect referrals
contractor to do the same, such implementation violates by such unions of minority and female employees. Actions by the
Executive Order 11246, as amended.) contractor either directly or through a contractor’'s association acting as

c. The contractor will encourage his present employees to
refer minority group applicants for employment. Information
and procedures with regard to referring minority group
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee benefits
shall be established and administered, and personnel actions of every type,
including hiring, upgrading, promotion, transfer, demotion, layoff, and
termination, shall be taken without regard to race, color, religion, sex,
national origin, age or disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
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agent will include the procedures set forth below:

a. The contractor will use best efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minority group members and women
for membership in the unions and increasing the skills of
minority group employees and women so that they may qualify
for higher paying employment.

b. The contractor will use best efforts to incorporate an EEO
clause into each union agreement to the end that such union
will be contractually bound to refer applicants without regard
to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to



the SHA and shall set forth what efforts have been made to
obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of minority and women referrals within
the time limit set forth in the collective bargaining agreement,
the contractor will, through independent recruitment efforts, fill
the employment vacancies without regard to race, color,
religion, sex, national origin, age or disability; making full
efforts to obtain qualified and/or quailifiable minority group
persons and women. (The DOL has held that it shall be no
excuse that the union with which the contractor has a
collective bargaining agreement providing for exclusive referral
failed to refer minority employees.) In the event the union
referral practice prevents the contractor from meeting the
obligations pursuant to Executive Order 11246, as amended,
and these special provisions, such contractor shall immediately
notify the SHA.

8. Selection of Subcontractors, Procurement of Materials and Leasing
of Equipment: The contractor shall not discriminate on the grounds of
race, color, religion, sex, national origin, age or disability in the selection
and retention of subcontractors, including procurement of materials and
leases of equipment.

a. The contractor shall notify all potential subcontractors and
suppliers of his/her EEO obligations under this contract.

b. Disadvantaged business enterprises (DBE), as defined in 49
CFR 23, shall have equal opportunity to compete for and
perform subcontracts which the contractor enters into

pursuant to this contract. The contractor will use his best
efforts to solicit bids from and to utilize DBE subcontractors or
subcontractors with meaningful minority group and female
representation among their employees. Contractors shall
obtain lists of DBE construction firms from SHA personnel.

c. The contractor will use his best efforts to ensure
subcontractor compliance with their EEO obligations.

9. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following completion
of the contract work and shall be available at reasonable times and
places for inspection by authorized representatives of the SHA and the
FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number of minority and non-minority group members
and women employed in each work classification on the
project;

(2) The progress and efforts being made in cooperation with
unions, when applicable, to increase employment
opportunities for minorities and women;

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minority and female
employees; and

(4) The progress and efforts being made in securing the
services of DBE subcontractors or subcontractors with
meaningful minority and female representation among their
employees.

b. The contractors will submit an annual report to the SHA
each July for the duration of the project, indicating the number
of minority, women, and non-minority group employees
currently engaged in each work classification required by the
contract work. This information is to be reported on Form
FHWA-1391. If on-the-job training is being required by special
provision, the contractor will be required to collect and report
training data.

Ill. NONSEGREGATED FACILITIES

(Applicable to all Federal-aid construction contracts and to all related
subcontracts of $10,000 or more.)

a. By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply agreement or
purchase order, as appropriate, the bidder, Federal-aid construction
contractor, subcontractor, material supplier, or vendor, as appropriate,
certifies that the firm does not maintain or provide for its employees any
segregated facilities at any of its establishments, and that the firm does
not permit its employees to perform their services at any location, under
its control, where segregated facilities are maintained. The firm agrees
that a breach of this certification is a violation of the EEO provisions of
this contract. The firm further certifies that no employee will be denied
access to adequate facilities on the basis of sex or disability.

b. As used in this certification, the term “segregated facilities” means
any waiting rooms, work areas, restrooms and washrooms, restaurants
and other eating areas, timeclocks, locker rooms, and other storage or
dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided for
employees which are segregated by explicit directive, or are, in fact,
segregated on the basis of race, color, religion, national origin, age or
disability, because of habit, local custom, or otherwise. The only
exception will be for the disabled when the demands for accessibility
override (e.g. disabled parking).

c. The contractor agrees that it has obtained or will obtain identical
certification from proposed subcontractors or material suppliers prior to
award of subcontracts or consummation of material supply agreements
of $10,000 or more and that it will retain such certifications in its files.

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE

(Applicable to all Federal-aid construction contracts exceeding $2,000
and to all related subcontracts, except for projects located on roadways
classified as local roads or rural minor collectors, which are exempt.)

1. General:

a. All mechanics and laborers employed or working upon the
site of the work will be paid unconditionally and not less often
than once a week and without subsequent deduction or rebate
on any account [except such payroll deductions as are
permitted by regulations (29 CFR 3) issued by the Secretary of
Labor under the Copeland Act (40 U.S.C. 276c¢)] the full
amounts of wages and bona fide fringe benefits (or cash
equivalents thereof) due at time of payment. The payment
shall be computed at wage rates not less than those contained
in the wage determination of the Secretary of Labor
(hereinafter “the wage determination”) which is attached
hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the
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contractor or its subcontractors and such laborers and
mechanics. The wage determination (including any additional
classifications and wage rates conformed under paragraph 2 of
this Section IV and the DOL poster (WH-1321) or Form FHWA-
1495) shall be posted at all times by the contractor and its
subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.
For the purpose of this Section, contributions made or costs
reasonably anticipated for bona fide fringe benefits under
Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on
behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of
Section |V, paragraph 3b, hereof. Also, for the purpose of this
Section, regular contributions made or costs incurred for more
than a weekly period (but not less often than quarterly) under
plans, funds, or programs, which cover the particular weekly
period, are deemed to be constructively made or incurred
during such weekly period. Such laborers and mechanics shall
be paid the appropriate wage rate and fringe benefits on the
wage determination for the classification of work actually
performed, without regard to skill, except as provided in
paragraphs 4 and 5 of this Section IV.

b. Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for
each classification for the time actually worked therein,
provided, that the employer’s payroll records accurately set
forth the time spent in each classification in which work is
performed.

c. All rulings and interpretations of the Davis-Bacon Act and
related acts contained in 29 CFR 1, 3, and 5 are herein
incorporated by reference in this contract.

. Classification:

a. The SHA contracting officer shall require that any class of
laborers or mechanics employed under the contract, which is
not listed in the wage determination, shall be classified in
conformance with the wage determination.

b. The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the
following criteria have been met:

(1) the work to be performed by the additional classification
requested is not performed by a classification in the wage
determination;

(2) the additional classification is utilized in the area by the
construction industry;

(3) the proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination; and

(4) with respect to helpers, when such a classification
prevails in the area in which the work is performed.

c. If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the
additional classification or their representatives, and the
contracting officer agree on the classification and wage rate
(including the amount designated for fringe benefits where
appropriate), a report of the action taken shall be sent by the
contracting officer to the DOL, Administrator of the Wage and
Hour Division, Employment Standards Administration,
Washington, D.C. 20210. The Wage and Hour Administrator,
or an authorized representative, will approve, modify, or
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disapprove every additional classification action within 30 days
of receipt and so advise the contracting officer or will notify
the contracting officer within the 30-day period that additional
time is necessary.

d. In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the
contracting officer do not agree on the proposed classification
and wage rate (including the amount designated for fringe
benefits, where appropriate), the contracting officer shall refer
the question, including the views of all interested parties and
the recommendation of the contracting officer, to the Wage
and Hour Administrator for determination. Said Administrator,
or an authorized representative, will issue a determination
within 30 days of receipt and so advised the contracting
officer or will notify the contracting officer within the 30-day
period that additional time is necessary.

e. The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraph 2c or 2d of this Section IV
shall be paid to all workers performing work in the additional
classification from the first day on which work is performed in
the classification.

3. Payment of Fringe Benefits:

a. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the
contractor or subcontractors, as appropriate, shall either pay
the benefit as stated in the wage determination or shall pay
another bona fide fringe benefit or an hourly case equivalent
thereof.

b. If the contractor or subcontractor, as appropriate, does not
make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any cost reasonably anticipated in providing bona
fide fringe benefits under a plan or program, provided that the
Secretary of Labor has found, upon the written request of the
contractor, that the applicable standards of the Davis-Bacon
Act have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

. Apprentices and Trainees (Programs of the U.S. DOL) and
Helpers:

a. Apprentices:

(1) Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they
are employed pursuant to and individually registered in a bona
fide apprenticeship program registered with the DOL,
Employment and Training Administration, Bureau of
Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau, or if a person is employed
in his/her first 90 days of probationary employment as an
apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a
State apprenticeship agency (where appropriate) to be eligible
for probationary employment as an apprentice.

(2) The allowable ratio of apprentices to journeyman-level
employees on the job site in any craft classification shall not



be greater than the ratio permitted to the contractor as to the
entire work force under the registered program. Any
employee listed on a payroll at an apprentice wage rate, who
is not registered or otherwise employed as stated above, shall
be paid not less than the applicable wage rate listed in the
wage determination for the classification of work actually
performed. In addition, any apprentice performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable
wage rate on the wage determination for the work actually
performed. Where a contractor or subcontractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman-level
hourly rate) specified in the contractor’s or subcontractor’s
registered program shall be observed.

(3) Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s level
of progress, expressed as a percentage of the journeyman-
level hourly rate specified in the applicable wage
determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program.
If the apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits listed
on the wage determination for the applicable classification. If
the Administrator for the Wage and Hour Division determines
that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that
determination.

(4) In the event the Bureau of Apprenticeship and Training,
or a State apprenticeship agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the
contractor or subcontractor will no longer be permitted to
utilize apprentices at less than the applicable predetermined
rate for the comparable work performed by regular employees
until an acceptable program is approved.

b. Trainees:

(1) Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the DOL,
Employment and Training Administration.

(2) The ratio of trainees to journeyman-level employees on
the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration.
Any employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less
than the applicable wage rate on the wage determination for
the classification of work actually performed. In addition, any
trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for
the work actually performed.

(3) Every trainee must be paid at not less than the rate
specified in the approved program for his/her level of progress,
expressed as a percentage of the journeyman-level hourly rate
specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits

listed on the wage determination unless the Administrator of the

Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding
journeyman-level wage rate on the wage determination which
provides for less than full fringe benefits for apprentices, in
which cases such trainees shall receive the same fringe benefits
as apprentices.

(4) In the event the Employment and Training Administration
withdraws approval of a training program, the contractor or
subcontractor will no longer be permitted to utilize trainees at
less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

c. Helpers:

Helpers will be permitted to work on a project if the helper
classification is specified and defined on the applicable wage
determination or is approved pursuant to the conformance
procedure set forth in Section IV. 2. Any worker listed on a payroll
at a helper wage rate, who is not a helper under a approved
definition, shall be paid not less than the applicable wage rate on
the wage determination for the classification of work actually
performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-aid highway
construction programs are not subject to the requirements of paragraph 4
of this Section IV. The straight time hourly wage rates for apprentices
and trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

6. Withholding:

The SHA shall upon its own action or upon written request of an
authorized representative of the DOL withhold, or cause to be withheld,
from the contractor or subcontractor under this contract or any other
Federal contract with the same prime contractor or any other Federally-
assisted contract subject to Davis-Bacon prevailing wage requirements
which is held by the same prime contractor, as much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainee’s and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the SHA
contracting officer may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers,
mechanics, watchmen, or guards (including apprentices, trainees, and
helpers described in paragraphs 4 and 5 above) shall require or permit
any laborer, mechanic, watchman, or guard in any workweek in which
he/she is employed on such work, to work in excess of 40 hours in such
workweek unless such laborer, mechanic, watchman, or guard receives
compensation at a rate not less than one-and-one-half times his/her
basic rate of pay for all hours worked in excess of 40 hours in such
workweek.
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8. Violation:

Liability for Unpaid Wages; Liquidated Damages: In the event of
any violation of the clause set forth in paragraph 7 above, the contractor
and any subcontractor responsible thereof shall be liable to the affected
employee for his/her unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory) for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer,
mechanic, watchman, or guard employed in violation of the clause set
forth in paragraph 7, in the sum of $10 for each calendar day on which
such employee was required or permitted to work in excess of the
standard work week of 40 hours without payment of the overtime wages
required by the clause set forth in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall; upon its own action or upon written request of
any authorized representative of the DOL withhold, or cause to be
withheld, from any monies payable on account of work performed
by the contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph 8
above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects
located on roadways classified as local roads or rural collectors,
which are exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of
the Secretary of Labor which are herein incorporated by
reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during
the course of the work and preserved for a period of 3 years
from the date of completion of the contract for all laborers,
mechanics, apprentices, trainees, watchmen, helpers, and
guards working at the site of the work.

b. The payroll records shall contain the name, social security
number, and address of each such employee; his or her correct
classification; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits
or cash equivalent thereof the types described in Section
1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of
hours worked; deductions made; and actual wages paid. In
addition, for Appalachian contracts, the payroll records shall
contain a notation indicating whether the employee does, or
does not, normally reside in the labor area as defined in
Attachment A, paragraph 1. Whenever the Secretary of Labor,
pursuant to Section 1V, paragraph 3b, has found that the
wages of any laborer or mechanic include the amount of any
costs reasonably anticipated in providing benefits under a plan
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or program described in Section 1(b)(2)(B) of the Davis Bacon
Act, the contractor and each subcontractor shall maintain
records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially
responsible, that the plan or program has been communicated
in writing to the laborers or mechanics affected, and show the
cost anticipated or the actual cost incurred in providing
benefits. Contractors or subcontractors employing apprentices
or trainees under approved programs shall maintain written
evidence of the registration of apprentices and trainees, and
ratios and wage rates prescribed in the applicable programs.

c. Each contractor and subcontractor shall furnish, each week
in which any contract work is performed, to the SHA resident
engineer a payroll of wages paid each of its employees
(including apprentices trainees, and helpers, described in
Section |V, paragraphs 4 and 5, and watchmen and guards
engaged on work during the preceding weekly payroll period).

The payroll submitted shall set out accurately and completely
all of the information required to be maintained under
paragraph 2b of this Section V.

This information may be submitted in any form desired.
Optional Form WH-347 is available for this purpose and may
be purchased from the Superintendent of Documents (Federal
stock number 029-005-0014-1), U.S. Government Printing
Office, Washington, D.C. 20402. The prime contractor is
responsible for the submission of copies of payrolls by all
suncontractors.

d. Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the Contractor or
subcontractor or his/her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(1) that the payroll for the payroll period contains the
information required to be maintained under paragraph 2b
of this Section V and that such information is correct and
complete;

(2) that such laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during

the payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly
from the full wages earned, other than permissible deductions
as set forth in the Regulations, 29 CFR 3;

(3) that each laborer or mechanic has been paid not less that
the applicable wage rate and fringe benefits or cash
equivalent for the classification of worked performed, as
specified in the applicable wage determination incorporated
into the contract.

e. The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 shall
satisfy the requirement for submission of the “Statement of
Compliance” required by paragraph 2d of this Section V.

f. The falsification of any of the above certifications may
subject the contractor to civil or criminal prosecution under 18
U/S. C. 1001 and 31 U.S.C. 231.

g. The contractor or subcontractor shall make the records
required under paragraph 2b of this Section V available for



inspection, copying, or transcription by authorized
representatives of the SHA, the FHWA, or the DOL, and shall
permit such representatives to interview employees during
working hours on the job. If the contractor or subcontractor
fails to submit the required records or to make them available,
the SHA, the FHWA, the DOL, or all may, after written notice
to the contractor, sponsor, applicant, or owner, take such
actions as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds. Furthermore,
failure to submit the required records upon request or to make
such records available may be grounds for debarment action
pursuant to 29 CFR 5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all federal-aid contracts on the national highway system,
except those which provide solely for the installation of protective
devices at railroad grade crossings, those which are constructed
on a force account or direct labor basis, highway beautification
contracts, and contracts for which the total final construction
cost for roadway and bridge is less than $1,000,000 (23 CFR
635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, “Statement of Materials
and Labor Used by Contractor of Highway Construction
Involving Federal Funds,” prior to the commencement of work
under this contract.

b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also
of the quantities of those specific materials and supplies listed
on Form FHWA-47, and in the units shown on Form FHWA-47.

c. Furnish, upon the completion of the contract, to the SHA
resident engineer on /Form FHWA-47 together with the data
required in paragraph 1b relative to materials and supplies, a
final labor summary of all contract work indicating the total
hours worked and the total amount earned.

2. At the prime contractor’s option, either a single report
covering all contract work or separate reports for the contractor
and for each subcontract shall be submitted.

VIl.  SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a greater
percentage if specified elsewhere in he contract) of the total
original contract price, excluding any specialty items designated
by the State. Specialty items may be performed by subcontract
and the amount of any such specialty items performed may be
deducted form the total original contract price before computing
the amount of work required to be performed by the contractor’'s
own organization (23 CFR 635).

a. “lts own organization” shall be construed to include only
workers employed and paid directly by the prime contractor
and equipment owned or rented by the prime contractor, with
or without operators. Such term does not include employees
or equipment of a subcontractor, assignee, or agent of the
prime contractor.

b. “Specialty Items” shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid on the contract as a

whole and in general are to be limited to minor components of
the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph 1 of Section VIl is computed includes the cost of
material and manufactured products which are to be purchased or
produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the SHA contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
SHA contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the contract.

Written consent will be given only after the SHA has assured that
each subcontract is evidenced in writing and that it contains all
pertinent provisions and requirements of the prime contract.

VIIl. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall comply
with all applicable Federal, State, and local laws governing safety,
health, and sanitation (23 CFR 635). The contractor shall provide
all safeguards, safety devices and protective equipment and take
any other needed actions as it determines, or as the SHA
contracting officer may determine, to be reasonably necessary to
protect the life and health of employees on the job and the safety
of the public and to protect property in connection with the
performance of the work covered by the contract.

2. Itis a condition of this contract, and shall be made a condition
of each subcontract, which the contractor enters into pursuant to
this contract, that the contractor and any subcontractor shall not
permit any employee, in performance of the contract, to work in
surroundings or under conditions which are unsanitary, hazardous
or dangerous to his/her health or safety, as determined under
construction safety and health standards (29 CFR 1926)
promulgated by the Secretary of Labor, in accordance with
Section 107 of the Contract Work Hours and Safety Standards
Act (40 U.S. C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative thereof,
shall have right of entry to any site of contract performance to
inspect or investigate the matter of compliance with the
construction safety and health standards and to carry out the
duties of the Secretary under Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 333).

IX.  FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal-aid
highway projects, it is essential that all persons concerned

with the project perform their functions as carefully,

thoroughly, and honestly as possible. Willful falsification,
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distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law. To prevent
any misunderstanding regarding the seriousness of these and
similar acts, the following notice shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID

HIGHWAY PROJECTS

any communication from the Director, Office of Federal Activities,
EPA indicating that a facility that is or will be utilized for the
contract is under consideration to be listed on the EPA List of
Violating Facilities.

4.

That the firm agrees to include or cause to be included the

requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as
the government may direct as a means of enforcing such
requirements.

18 U.S.C. 1020 reads as follows: XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

“Whoever, being an officer, agent or employee of the United

States, or of any State or Territory, or whoever, whether a 1. Instructions for Certification - Primary Covered Transactions:

person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission
of plans, maps, specifications, contracts, or costs of construction
on any highway or related project submitted for approval to the
Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate, or
report submitted pursuant to provisions of the Federal-aid Roads
Act approved July 1, 1916, (39 Stat. 355), as amended and
supplemented;

Shall be fined not more than $10,000 or imprisoned not more
than 5 years or both.”

X.  IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $100,000 or more).

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to
have stipulated as follows:

1. That any facility that is or will be utilized in the performance

(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
primary participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective participant shall submit
an an explanation of why it cannot provide the certification set
out below. The certification or explanation will be considered
in connection with the department or agency’s determination
whether to enter into this transaction. However, failure of the
prospective primary participant to furnish a certification or an
explanation shall disqualify such a person from participation in
this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the department
or agency determined to enter into this transaction. If it is

later determined that the prospective primary participant
knowingly rendered an erroneous certification, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
of default.

d. The prospective primary participant shall provide immediate
written notice to the department or agency to whom this
proposal is submitted if any time the prospective primary
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms “covered transaction,” “debarred,” “suspended,”
“ineligible,”lower tier covered transaction,” “participant,”
“person,” “primary covered transaction,” “principal,”
“proposal,” and “voluntarily excluded,” as used in this clause,
have the meanings set out in the Definitions and Coverage

of this contract, unless such contract is exempt under the Clean
Air Act, as amended (42 U.S.C. 1857 et seq., as amended by
Pub.L. 91-604), and under the Federal Water Pollution Control
Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L.
92-500), Executive Order 11738, and regulations in
implementation thereof (40 CFR 15) is not listed, on the date of
contract award, on the U.S. Environmental Protection Agency
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20.

sections of rules implementing Executive Order 12549. You
may contact the department or agency to which this proposal
is submitted for assistance in obtaining a copy of those
regulations.

f. The prospective primary participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency entering into this transaction.

2. That the firm agrees to comply and remain in compliance with
all the requirements of Section 114 of the Clean Air Act and
Section 308 of the Federal Water Pollution Control Act and all
regulations and guidelines listed thereunder.

g. The prospective primary participant further agrees by

3. That the firm shall promptly notify the SHA of the receipt of submitting this proposal that it will include the clause titled
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“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
provided by the department or agency entering into this
covered transaction, without modification in all lower tier
covered transactions and in all solicitations for lower tier
covered transactions.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the nonprocurement portion of the “Lists of
Parties Excluded from Federal Procurement or Nonprocurement
Programs” (Nonprocurement List) which is compiled by the
General Services Administration.

i. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph f of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

*kkkkk
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. Instructions for Certification - Lower Tier Covered

Transactions:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions of $25,000 or more - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal
is submitted if at any time the prospective lower tier
participant learns that its certification was erroneous by reason
of changed circumstances.

d. The terms “covered transaction,” “debarred,”
“suspended,” “ineligible,” “primary covered transaction,”
“participant,” “person,” “principal,” “proposal,” and

“voluntarily excluded,” as used in this clause, have the
meanings set out in the Definitions and Coverage sections of
rules implementing Executive Order 12549. You may contact
the person to which this proposal is submitted for assistance in
obtaining a copy of those regulations.

e. The prospective lower tie participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Primary Covered Transactions

covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
1. The prospective primary participant certifies to the best of its or agency with which this transaction originated.

knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
covered transactions by any Federal department or agency;

b. Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgment rendered against
them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing

a public (Federal, State or local) transaction or contract under a
public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph 1b of this certification; and

d. Have not within a 3-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the Nonprocurement List.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealing.

i. Except for transactions authorized under paragraph e of

2. Where the prospective primary participant is unable to certify
to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
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excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

Kkkkkk

Certification Regarding Debarment, Suspension, Ineligibility And
Voluntary Exclusion-Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by submission
of this proposal, that neither it nor its principals is presently
debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from participation in this transaction by
any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

Kkkkkk

XIl. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting
this bid or proposal, to the best of his or her knowledge and
belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, “Disclosure Form to Report
Lobbying,” in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C.
1352. Any person who fails to file the required certification shall
be subject to a civil penalty of not less than $10,000 and not
more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting his or
her bid or proposal that he or she shall require that the language
of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such recipients shall certify
and disclose accordingly.
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3,
1931, as amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix
A, as well as such additional statutes as may from time to time be enacted containing provisions for the payment of wages determined
to be prevailing by the Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1.
The prevailing rates and fringe benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor
shall, in accordance with the provisions of the foregoing statutes, constitute the minimum wages payable on Federal and federally
assisted construction projects to laborers and mechanics of the specified classes engaged on contract work of the character and in the
localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the
provisions of 29 CFR Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a
part of every contract for performance of the described work within the geographic area indicated as required by an applicable DBRA
Federal prevailing wage law and 29 CFR Part 5. The wage rates and fringe benefits contained in the General Wage Determination
Decision

NOTICE

The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the
Letting and Bidding page at http://www.dot.il. gov/desenv/delett.html.

In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers. It is recommended that
all contractors subscribe to the Federal Wage Rates List or the Contractor’s Packet through IDOT’s subscription service.

PLEASE NOTE: if you have already subscribed to the Contractor’s Packet you will automatically receive the Federal Wage Rates.

The instructions for subscribing are at hitp://www.dotil.gov/desenyv/subsc himl.

If you have any questions concerning the wage rates, please contact IDOT’s Chief Contract Official at 217-782-7806.



http://www.dot.il.gov/desenv/delett.html
http://www.dot.il.gov/desenv/subsc.html
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