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(SEE CULVERT PROFILE).
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IL RTE 336 (STAGE 2)
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(SEE CULVERT PROFILE).
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DIRECTION OF TRAFFIC

 

TYPE III BARRICADE W/ PROPER ROAD CLOSURE SIGNS

 

PERMANENT ROADWAY DITCH FLOW

 

TEMPORARY STAGE DITCH FLOW

 

EXISTING ROADWAY DITCH FLOW

 

STAGE CONSTRUCTION LIMITS

 

STAGE CONSTRUCTION

 

REMOVAL

 

EXISTING PAVEMENT MARKING

 

TEMP PAINT PAVEMENT MARKING - LINE 5"

 

TEMP PAINT PAVEMENT MARKING - LINE 6"

 

TEMP PAINT PAVEMENT MARKING - LINE 12"

 

TEMP PAINT PAVEMENT MARKING - LINE 24"

 

TEMP PAINT PAVEMENT MARKING - LETTERS & SYMBOLS

 


