
CONTRACT NO. 74130



RIPRAP STILLING BASIN SCHEDULE												
STATION	OFFSET	BARREL WIDTH OF BOX CULVERT	BOX CULVERT OUTLET FLOWLINE	DISSIPATOR POOL LENGTH	APRON LENGTH	OVERALL BASIN LENGTH	DEPTH OF BASIN BELOW THE CULVERT FLOWLINE	THICKNESS OF APPROACH		STONE RIPRAP CLASS A4	FILTER FABRIC	EARTH EXCAVATION FOR EROSION CONTROL
		Wo	C _{FL}	Lp	La	Lb	hs	To	Ть			
		(FT)	(FT)	(FT)	(FT)	(FT)	(FT)	(FT)	(FT)	(SQ YD)	(SQ YD)	(CU YD)
901+00.49	ΙT	7.5	592-50	22.5	7.5	30	1,10	1.5	1.0	112	112	68

REVISIONS		TI	RTAT	ION		
NAME	DATE	•"	LINOIS DEPARTMENT	OI THANSI		1014
			RIPRAP STILL	INC BASIN	.!	
			SCHEDULE AN			
			00	5 52 77.22	•	
				DRAW	I BY	MLO
		DATE	8/02	CHECK	EN BY	TCC
		DAIL		CHECK	ED BY	