
### STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

494 · SHEET NO. 8 21

OF 9 SHEETS

CONTRACT NO. 76411



NEW SLAB

#### EXISTING SLAB


#### **NOTES**

Detail I - With Bar Splicer or Couplers: Connect one (1) 1"x7"x10" steel P to the top layer of couplers with 2-58" \$\phi\$ bolts screwed to coupler at approximate € of each barrier panel.

Detail II - With Extended Reinforcement Bars: Connect one (1) 1"x7"x10" steel  $\frac{12}{5}$  to the concrete slab with 2- $\frac{5}{8}$ "  $\phi$  Expansion Anchors or cast in place inserts spaced between the top layer of reinforcement at approximate € of each barrier panel.

Cost of anchorage is included with Temporary Concrete Barrier.


# SECTIONS THRU SLAB




### DETAIL I

when "A" is greater than 3'-6".

The 1"x7"x10" Plate shall not be removed until Stage II Construction forms and reinforcement bars





--- € <sup>7</sup>8" Φ Holes --- \* € 1"x1½" Notch

# P 1"x7"x10"

\* Required only with Detail II

TEMPORARY CONCRETE BARRIER FOR STAGE CONSTRUCTION F.A.P. ROUTE 103 (OLD IL. ROUTE 13) OVER TRIBUTARY TO RICHLAND CREEK SECTION 27-3BR ST. CLAIR COUNTY STA. 85+70.00 S.N. 082-2042