

June 12, 2006

SUBJECT: Various Routes Project M-8003(556) Section 05-00007-00-RS McHenry County Contract No83846 Item 92 A June 16, 2006 Letting

TO PROSPECTIVE BIDDERS:

To clarify information it is necessary to revise the following:

Plans: Revised Sheet 3 to reflect change of pay item numbers

Proposal: Revised page 1 of the Schedule of Prices to reflect change of pay item numbers.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal. Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Since the proposal sheets are printed back to back, bidders are cautioned to exercise care when inserting revised and/or added special provisions into their proposals.

Please call 217-782-7806 if any of the above-described material is not included in this transmittal.

Very truly yours,

Michael L. Hine Engineer of Design and Environment

Dalucheye

By: Ted B. Walschleger, P. E. Engineer of Project Management

X4066616 Х4066426 20800150 X4066905 44201717 44201713 44000030 44000009 40601000 40600980 40600300 40600100 Z0053700 X0322256 44001435 I TEM NUMBER MCHENR' COUNTY NAME CODE BCBC SUP IL-19.0 N70 BC SC SUPER "D" CL RESET SURVEY MONUMENT CL BIT SURF REM VAR DP BIT SURF REM BIT SURF REM BUTT JT BIT SHOULDER REM SPI BIT REPL OVER PATCH AGG PR CT BIT MATLS PR CT **TRENCH BACKFILL** POL LB MM SUPER TEMP INFO SIGNING D PATCH T1 D PATCH PAY ITEM DESCRIPTION DIS T2 2 ω ത တ <u>SECT</u> 05-00007-00-RS N20 N70 No NUMBER (LAKEMOOR) MEASURE GALLON SQ YD SQ YD SQ YD SQ YD SQ YD SQ YD CU YD SQ FT EACH NOL TON TON TON TON QUANTITY 5,295.000 2,740.000 ,144.000 ,325.000 978.000 231.000 926.000 222.000 344.000 107.000 154.000 000.000 46.000 30.000 1.000 M-8003/556/000 PROJECT DOLLARS UNIT PRICE NUMBER CENTS DOLLARS OTAL PRICE VARIOUS ROUTE CTS

STATE JOB PPS NBR -

#- C-91-128-06 1-20219-0000

ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

CONTRACT NUMBER -

83846

ECMS002 DTGECM03 ECMR003 PAGE RUN DATE - 06/09/06 RUN TIME - 183300

* revised (0/12/06