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SUMMARY

F

UANTITIES

Efk. 1 SECTION COUNTY

TUTAL
SHEETS

SHEET
NO.
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STA. TO STA.

FED. AOAD DIST. M0, |ILLINOIS] FED. AID PROJECT

URBAN
80% FED
20% CITY
TOTAL 1000 J000 Y030-1E YO31-1F Y080
CODE _NUMBER PAY TTEMS UNIT QUANTITY |BIT. CONCRETE| P.C. CONCRETE HWY., LIGHTING SIGNALS TRAINING
20100110 TREE REMOVAL (6 TO 15 UNITS DIAMETER) UNIT 143 143
20100210 TREE REMOVAL (OVER 15 UNITS DIAMETER) UNT T 216 216
20100500 TREE REMOVAL, ACRES ACRES 0.48 0. 48
20200100 EARTH EXCAVATION c.Y. 42, 159 42, 759
20800150 TRENCH BACKFILL C.Y 1,924.62 1,924.62
21101625 TOPSOI| FURNISH AND PLACE, 6" S.Y 40,324 40, 324
25100115 MULCH, METHOD 2 ACRE 25.00 25.00
25200100 SODDING S. Y. 40, 324 40, 324
25200200 SUPPLEMENTAL WATERING UNIT 2,016 2,016
28000250 TEMPORARY EROSION CONTROL SEEDING POUND 2,250 2,250
28000300 TEMPORARY DITCH CHECKS EACH 48 48
28000400 PERIMETER EROSION BARRIER FT. 7,179 7,178
28000500 INLET AND PIPE PROTECTION EACH 135 135
31100100 SUB-BASE GRANULAR MATERIAL, TYPE A TON 68,978.2 68, 378.2
31200100 STABILIZED SUB-BASE 4" S. Y 86,428.6 86, 428. 6
35101400 AGGREGATE BASE COURSE, TYPE B TON 5,475 5,475
40200800 ACGGREGATE SURFACE COURSE, TYPE B TON 20 20
40600200 BITUMINOUS MATERTALS (PRIME COAT) TON 23.5 7.1 16.4
40600300 AGGREGATE (PRIME COAT) TON 0.4 0.4
42000461 PORTLAND CEMENT CONCRETE PAVEMENT 9 (JOINTED) S.Y 85,262.1 85,262.1
42001300 PROTECTIVE COAT S. Y 101,210 101,210

*SPECIALTY TTEMS

SUMMARY OF QUANTITIES
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SUMMARY OF QUANTITIES

Rfk.{ SECTION COUNTY  [oropne T
303 [03-00520-00-WR WINNEBAGO | 254 | 4

STA.

TO STA,

FED. ROAD DIST. NO. |lLle|S| FED. AID PROJECT

URBAN
80%Z FED
207 CITY
TOTAL 1000 J000 Y030-1E YO31-1F Y080
CODE_NUMBER PAY TTEMS UNIT QUANTITY |BIT. CONCRETE! P.C. CONCRETE HWY. LIGHTING SIGNALS TRAINING

42300300 PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 7 INCH S.Y. 723.2 723.2
42400200 PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH S.F 2,578 2,578
44000009 BI TUMINOUS SURFACE REMOVAL 37 S.Y 29, 208 29,208

44000100 PAVEMENT REMOVAL S. Y 17,703 77,703
44000200 DRIVEWAY PAVEMENT REMOVAL S.Y 154 154
44000500 QOMBINATION CURB AND GUTTER REMOVAL FT. 27,188 27,188
44000600 SIDEWALK REMOVAL S. F 1,818 1,818
44001700 COMBINATION CONCRETE CURB AND GUTTER REMOVAL AND REPLACEMENT F1. 491 491
44002020 CONCRETE MEDIAN SURFACE REMOVAL S.F. 58, 324 58, 324
44004250 PAVED SHOULDER REMOVAL S. Y 9,537 9,537
44200962 CLASS B PATCHES. TYPE III, 9 INCH S. Y. 175 175

44200964 CLASS B PATCHES, TYPE IV, 9 INCH S. Y. 113 113

44213200 SAW CUTS FT. 2,050 870 1,180
44300200 STRIP REFLECTIVE CRACK CONTROL TREATMENT FT, 724 724

48100100 AGGREGATE SHOULDERS, TYPE A TON 5.3 5.3
48202400 BI TUMINOUS SHOULDERS SUPERPAVE 8 S.Y 253.9 253.9
50104400 CONCRETE HEADWALL REMOVAL EACH i i
50105220 PIPE CULVERT REMOVAL Fi. 261 261
542A0235 PIPE CULVERTS, CLASS A, TYPE 1 30 FT. 23 23
54207165 PIPE CULVERTS, TYPE 1, REINFORCED CONCRETE-ELLIPTICAL, FT. 18 18

EQUIVALENT ROUND-SIZE 30"

*SPECIALTY ITEMS
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SUMMARY OF QUANTITIES
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807 FED
207 CITY
TOTAL 1000 J000 Y030-1E YO31-1F Y080
CODE _NUMBER PAY TTEMS UNI T QUANTITY |[BIT, CONCRETE| P.C. CONCRETE HWY. LIGHTING SIGNALS TRAINING
54213447 END SECTIONS 12" EACH 6 [
54213657 PRECAST REINFORCED CONCRETE FLARED END SECTIONS 12’ EACH 5 2
54213660 PRECAST REINFORCED CONCRETE FLARED END SECTIONS 15" EACH 2 2
54213663 PRECAST REINFORCED CONCRETE FLARED END SECTIONS 18" EACH 1 1
54213675 PRECAST REINFORCED CONCRETE FLARED END SECTIONS 30" EACH 2 2
54214725 PRECAST REINFORCED CONCRETE FLARED END SECTIONS-ELLIPTICAL, EACH 2 2
EQUI VALENT ROUND-SIZE 30
54248510 CONCRETE COLLAR C. Y. 0. 45 0.45
550A0050 STORM SEWERS, CLASS A, TYPE 1, 12" FT. 2, 335 2, 335
550A0070 STORM SEWERS, CLASS A, TYPE 1 15" FT. 391 391
550A0090 STORM SEWERS, CLASS A, TYPE 1, 18" FT. 226 226
550A0120 STORM SEWERS, CLASS A, TYPE 1, 24" FT. 514 514
550A0160 STORM SEWERS, CLASS A, TYPE 1, 36" FT. 2 2
550A0340 STORM_SEWERS, CLASS A, TYPE 2, 12" FT. 1,176 1,176
550A0360 STORM SEWERS, CLASS A, TYPE 2, 15” FT. 949 949
550A0380 STORM SEWERS, CLASS A, TYPE 2, 18" FT. 626 626
55040410 STORM SEWERS, CLASS A, TYPE 2, 24~ FT. 210 210
550A0430 STORM SEWERS, CLASS A, TYPE 2, 30” FT. 287 287
55100500 STORM SEWER REMOVAL 127 FT1. 237 237
55100700 STORM _SEWER REMOVAL 15" FT. 321 321
55100900 STORM SEWER REMOVAL 18~ FT, 32 32
55101200 STORM_SEWER REMOVAL 24" FT. 50 50

*¥SPECIALTY ITEMS
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SUMMARY OF QUANTITIES
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80% FED
207 CITY
TOTAL 1000 J000 Y030-1E Y031-1F Y080
CODE NUMBER PAY ITEMS UNTT QUANTITY |BIT. CONCRETE! P.C. CONCRETE HWY. LIGHTING SIGNALS TRAINING
55101400 |STORM SEWER REMOVAL 30" FT. 6 6
% 56101000 [WATER MAIN 16" FT. 59 59
% 56400300 _|FIRE HYDRANTS TO BE ADJUSTED EACH 5 5
# 56400400 |FIRE HYDRANTS TO BE RELOCATED EACH L L
60107600 |PIPE_UNDERDRAINS 4" FT. 1,025 1,025
60218400 |MANHOLES, TYPE A, 4’'-DIA., TYPE | FRAME, CLOSED LID EACH 11 11
60221100 [MANHOLES, TYPE A, 5’-DIA., TYPE 1 FRAME, CLOSED LID EACH 10 10
60221200  |MANHOLES, TYPE A, 5’ -DIA., TYPE 3 FRAME & GRATE EACH i 1
60223800 _ |MANHOLES, TYPE A, 6’'-DIA., TYPE { FRAME, CLOSED LID EACH i 1
60236200 |INLETS, TYPE A, TYPE 8 GRATE EACH 5 5
60236800 |INLETS, TYPE A, TYPE 11 FRAME AND GRATE EACH 3 6
60236900 _|INLETS, TYPE A, TYPE 12 FRAME AND GRATE EACH i 1
60240301 |INLETS, TYPE B, TYPE 8 GRATE EACH 4 4
60242700 JINLETS, SPECIAL, NO. 3 EACH 33 33
60242801 |INLETS, SPECIAL, NO. 5 EACH 47 47
60255500  |MANHOLES TO BE ADJUSTED EACH 51 51
60255800 _ [MANHOLES TO BE ADJUSTED WITH NEW TYPE ! FRAME, CLOSED LID EACH 1 1
60257900 |MANHOLES TO BE RECONSTRUCTED EACH 1 1
60260100 [INLETS TO BE ADJUSTED EACH 11 i1
60262700 |INLETS TO_BE RECONSTRUCTED EACH ! 1
60500040 REMOVING MANHOLES EACH 2 2

*SPECIALTY ITEMS
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SUMMARY OF QUANTITIES

Rf.1  SECTION COUNTY  |SWEETS| NO.
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URBAN
80% FED
20% CITY
TOTAL 1000 J000 Y030-1E Y031-1F Y080

CODE _NUMBER PAY 1TEMS UNIT QUANTITY [BIT. CONCRETE| P.C. CONCRETE HWY. LIGHTING SIGNALS TRAINING

60500060 |[REMOVING INLETS EACH 16 46

60600095  |CLASS SI CONCRETE (OQUTLET) c.Y. 14,14 14.14

60603500 COMBINATION CONCRETE CURB & GUTTER, TYPE B-6.06 FT. 2, 398. 6 2,398.6

60604400 |COMBINATION CONCRETE CURB & GUTTER, TYPE B-6.18 FT. 3,420.0 3,420.0

60605000 |COMBINATION CONCRETE CURB & GUTTER, TYPE B-6.24 FT. 20,569.4 20,569. 4

60608600  |COMBINATION CONCRETE CURB & GUTTER, TYPE M-6.06 FT. 358.2 358, 2

60610400  |COMBINATION CONCRETE CURB & GUTTER., TYPE M-6.24 FT. 525.8 525.8

60618300 CONCRETE MEDIAN SURFACE, 4 INCH S.F. 42,448, 3 42,448.3

60619100  |CONCRETE MEDIAN, TYPE SB (SPECIAL) S. F. 36,579.4 36,579.4

7060460 |ENGTREER'S Freld OFFICE oL mo ig /%

67100100, [MOBILIZATION L. SUM 1 1

70103700 |TRAFFIC CONTROL COMPLETE L. SUM 1 1

72300100 |INSTALL EXISTING SIGN PANEL S.F. 21 27
% 78000100 |THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS S.F. 584.0 584, 0
* 78000200  |THERMOPLASTIC PAVEMENT MARKING - LINE 4” F7, 3,402 3,402
® 78000400  |THERMOPLASTIC PAVEMENT MARKING - LINE & FT. 459 459
¥ 78000500  |THERMOPLASTIC PAVEMENT MARKING ~ LINE 8” FT. 2,400 2,400
* 78000600  [THERMOPLASTIC PAVEMENT MARKING - LINE 12“ FT. 50 50
% 78000650  |THERMOPLASTIC PAVEMENT MARKING - LINE 24" FT. 285 285
# 78001100 |PAINT PAVEMENT MARKING - LETTERS AND SYMBOLS S.F. 2,371.2 2,371.2
X 78001110 |PAINT PAVEMENT MARKING, LINE 4 FT. 4, 988. 1 4,988, 7
¥ 78001140  |PAINT PAVEMENT MARKING, LINE 8” FT. 17,732.3 17,732.3

*SPECIALTY ITEMS
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SUMMARY OF QUANTITIES

Rk 1 SECTION S

TOTAL
COUNTY  ISHEETS| NO.
303 {03-00520-00-WR WINNEBAGO 254 8
STA, TO STA.

FED. ROAD DIST. NO. ‘ILLINOISI FED. AID PROJECT

URBAN
80% FED
20% CITY
TOTAL 1000 4000 Y030-1E YO31-1F Y080

CODE._NUMBER PAY TTEMS UNLT QUANTITY [BIT. CONCRETE| P.C. CONCRETE | HWY. LIGHTING SIGNALS TRAINING
# 78001150  |PAINT PAVEMENT MARKING, LINE 12 FIT. 2,139.3 2,139.3
# 78001180 _ |PAINT PAVEMENT MARKING, LINE 24~ FT. 1,074.0 1,074.0

% 78100100  |RAISED REFLECTIVE PAVEMENT MARKER EACH 245 245
* 80400100 |ELECTRIC SERVICE INSTALLATION EACH 2 2

* 80500200 |SERVICE INSTALLATION, TYPE B EACH 3 3

*81012500 |CONDUIT IN TRENCH, 1-1/2" DIA., PVC FT. 111 111

* 81012600 [CONDUIT IN TRENCH, 2” DIA., PVC FT. 3,981 © 397 6,984

*81012700 |CONDUIT IN TRENCH, 2-1/2” DIA., PVC FT. 452 452

*81012800 |CONDUIT IN TRENCH, 3“ DIA., PVC FT. 293 293

*81013000 |CONDUIT IN TRENCH, 4” DIA., PVC FT. 351 351

*81013100 |CONDUIT IN TRENCH, 5 DIA., PVC FT. 331 331

* 81013200 |CONDUIT IN TRENCH, 6” DIA., PVC FOOT 50 50

*81400100 |HANDHOLE EACH 35 2 34

* 81400300 |DOUBLE HANDHOLE EACH 3 3

=81500200 |TRENCH AND BACKFILL FOR ELECTRICAL WORK FT. /3 550 44983 8,572

*81702110 JELECTRIC CABLE IN CONDUIT, 600V (XLP-TYPE USE) 1/C NO. 10 FT. 6,442 6,442

*82103250 [LUMINAIRE, SODIUM VAPOR, HORIZONTAL MOUNT, PHOTOCELL CONTROL, 250 WATT EACH i5 15
* 83010400  |LIGHT POLE, ALUMINUM, TRANSFORMER BASE, 40 FT M.H., 10 FT DAVIT ARM EACH 32 32
% 83600355 _ |LIGHT POLE FOUNDATION METAL, 15" BOLT CIRCLE, 8" X 6“ EACH 32 32

*85700305 |FULL-ACTUATED CONTROLLER AND TYPE V CABINET, SPECIAL EACH 3 3

*SPECIALTY ITEMS

SUMMARY OF QUANTITIES
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SUMMARY OF QUANTITIES

Efl.{ SECTION CONTY  |snel o,
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TOTAL 1000 J000 Y030-1E Y031 -1F Y080
CODE_NUMBER PAY 1TEMS UNLT QUANTITY [BIT. CONCRETE| P,C. CONCRETE | HWY. LIGHTING SIGNALS TRAINING
*B85700500 |FULL-ACTUATED CONTROLLER IN EXISTING CABINET EACH 2 2
*87301215 IELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 2C FT. 4,971 4,971
*87301225 |FLECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 3C FT 4,860 4,860
*87301245 |ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 5C FT. 6,421 6,421 -
*87301255 |ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 7C FT 7,992 7,992
*87301805 |ELECTRIC CABLE IN CONDUIT, SERVICE NO. 6 2C FT. 117 117
* 87502460 TRAFFIC SIGNAL POST, GALVANIZED STEEL 12 FT. EACH 3 3
*87502500 |TRAFFIC SIGNAL POST, GALVANIZED STEEL 16 FT. EACH 12 12
*87702900 |STEEL COMBINATION MAST ARM ASSEMBLY AND POLE, 34 FT. EACH 1 1
*87702950 |STEEL COMBINATION MAST ARM ASSEMBLY AND POLE, 44 FT. EACH 1 1
*87702960 |STEEL COMBINATION MAST ARM ASSEMBLY AND POLE, 46 FT. EACH 3 3
*87702970 |STEEL COMBINATION MAST ARM ASSEMBLY AND POLE, 48 FT, EACH 1 !
" 487702980 |STEEL COMBINATION MAST ARM ASSEMBLY AND POLE, 50 FT. EACH 1 !
| *87703000 |STEEL COMBINATION MAST ARM ASSEMBLY AND POLE, 55 FT. EACH 8 8
* 87800100 |CONCRETE FOUNDATION, TYPE A FT. 42 42
* 87800200 |CONCRETE FOUNDATION, TYPE D FT. 10.5 10.5
*87800415 |CONCRETE FOUNDATION, TYPE E, 36-INCH DIA. FT. 211 211
*87900200 |DRILL EXISTING HANDHOLE EACH 4 4
*88200310 [TRAFFIC SIGNAL BACKPLATE, LOUVERED, PLASTIC EACH 72 72
* 88700200 |LIGHT DETECTOR EACH 15 15
*88700300 |LIGHT DETECTOR AMPLIFIER EACH 3 3

*SPECIALTY ITEMS

SUMMARY OF QUANTITIES
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SUMMARY OF QUANTITIES
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CODE NUMBER PAY ITEMS UNLT QUANTITY {BIT. CONCRETE| P.C. CONCRETE | HWY. LIGHTING SIGNALS TRAINING
* 88800100 |PEDESTRIAN PUSH-BUTTON EACH 29 239
* 89000200 |TEMPORARY TRAFFIC SIGNAL INSTALLATION L. SUM t !
*89502300 |REMOVE ELECTRIC CABLE FROM CONDUIT FT. 830 830
*89502375 |REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT EACH 5 5
XX000968  |INLETS, TYPE 700 EACH 21 27
% XX002191  |BARE COPPER WIRE, 1/C NO. 8 FT. 8,410 8,410
% X0325/5/ |REMOVE EXISTING LIGHT POLE EACH { 1
* XX004270 [ELECTRIC CABLE IN CONDULT, 600V 1/C NO.6 THHN/THWN FT. 28, 000 28,000
% X0320872  |VIDEOQ VEHICLE DETECTION SYSTEM EACH 3 3
% X0320873  |VIDEO VEWICLE DETECTOR EACH 3 3
X0322034  |STORM SEWER (WATER MAIN REQUIREMENTS) 15" FT. 12 12
X0322125 |STORM SEWER (WATER MAIN REQUIREMENTS) 24” FT. 200 200
X0322127 |STORM SEWER (WATER MAIN REQUIREMENTS) 30~ FT. 77 71
% X0322283  |VIDEQ SURVEILLANCE SYSTEM, COMPLETE EACH 2 2
% X0324085  |EMERGENCY VEHICLE PRIORITY SYSTEM, LINE SENSOR CABLE, NO. 20 3/C FT. 3,353 3,353
X0930400  |STORM SEWER WATER MAIN 127 FT. 1,354 1,354
X0930500 |STORM SEWER WATER MAIN 18" FT. 597 597
X4066436 _ |BI TUMINQUS CONCRETE SURFACE COURSE, SUPERPAVE, MIX “E”, N70 TON 2,455 2, 455
X4066412 [BITUMINOUS CONCRETE SURFACE COURSE, SUPERPAVE, MIX “C”, N30 TON 1,131 1,131
X4066616_ _ |BI TUMINOUS CONCRETE BINDER COURSE, SUPERPAVE, IL-19.0, N70 TON 2,455 2,455
*XB730027 |ELECTRIC CABLE IN CONDUIT, GROUNDING, NO. 6 1C FooT 2,241 2, 241
*X8801310 |[SIGNAL HEAD, POLYCARBONATE, LED, 1-FACE, 3-SECTION, EACH 30 30
MAST ARM MOUNTED

*SPECTALTY ITEMS

SUMMARY OF QUANTITIES
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SUMMARY OF QUANTITIES

URBAN
80% FED
207 CITY
TOTAL 1000 J000 Y030-1E YO31-1F : Y080
CODE_NUMBER PAY ITEMS UNIT QUANTITY {BIT. CONCRETE| P.C., CONCRETE | HWY. LIGHTING SIGNALS TRAINING
*X8801395 [SIGNAL HEAD, POLYCARBONATE, LED, 1-FACE, 5-SECTION, BRACKET MOUNTED EACH 27 27
*X8801400 ~[SIGNAL HEAD, POLYCARBONATE, LED, 1-FACE, 5-SECTION, MAST ARM MOUNTED EACH 14 14
*X8801447 |SIGNAL HEAD, POLYCARBONATE, LED, 2-FACE, 5-SECTION, BRACKET MOUNTED EACH 4 4
*X8810395 |PEDESTRIAN SIGNAL HEAD, POLYCARBONATE, LED, 1-FACE, BRACKET MOUNTED EACH 12 12
*X8810495 |PEDESTRIAN SIGNAL HEAD, POLYCARBONATE, LED, 2-FACE, BRACKET MOUNTED EACH 7 : 7
*X8810630 |PEDESTRIAN SIGNAL HEAD, LED, 3-FACE, BRACKET MOUNTED EACH 2 S 2
70017202  |DOWEL BARS 1 1/2” EACH 1,058 1,058
70065745 |SLOTTED DRAIN 12 WITH 2 1/2” SLOT FT. 100 100
70076600  |TRAINEE HRS. i, 000 1, 000
XX00657(p |DOUBLE INLETS, TYPE 700 EACH i 1
% X¥0065™75 |FIBER OPTIC CABLE IN CONDUIT, 48 FIBER, SINGLE MODE AND 24 FIBER MULTIMODE FT. 8,410 8,410
K XXOOOS™77 | LumTMATRE, PuASE START, METHL AUTOE., %0 WKTT EACH 32 33 . =
K YA08G5TE | MInINAZRE, QUASE STHRT, METAL HALTOE , /SO to4TT ExNCH 32 32

¥SPECIALTY ITEMS

SUMMARY OF QUANTITIES
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1.

2.

3.

10.

GENERAL NOTES B

See cross sections for speclal ditches and back slopes.

The removal of Bituminous Surfocing rot on g rigid type base removed in conjunction with the

base shall be removed as EARTH EXCAVATION. The removal of Bltuminous Surfacing on ¢

rigid type base removed in conjunction with the base shall be Inciuded in the contract unit price
for PAVEMENT REMOVAL of the type specified.

The final top six inches of soil in any right-of-way orea disturbed by the Contractor must be capable
of supporting vegetation.
local solls.

The soil must be from the A horizon {zero to 2’ deep!) of soil profiles of

Culvert & storm sewer flows must be maintoined throughout the project.
to pass at the rate it enters the jobsite.

Normai flow shall be allowed
High flows shall be allowed to pass without causing damage
to upstream properties.

The Contractor shal!l sod all disturbed areas within the project Iimits.

When mulch with emulsified asphalt is applied, It wiil be the Contractor’s responsibility to cover or
protect all traffic signs, guardraii and curbs. Any signs, guardrgiis or curbs which become covered
with asphalt material shall be cleaned by the Contractor at his own expense.

Muich on temporary seeding shall be MULCH METHOD 2.

Previously pugmilled stockpiies of "“Type A” older than one month witl not be approved for use untll
a moisture check Is run to verify moisture content. Material shipped to projects without being tested
wlill not be agccepted.

Except for the fop 3, all aggregate buses and subbagses (2" in thickness shall be consitructed of
aggregate gradation CA-2, If the specified thickness exceeds 127, the bases or subbases shall be
constructed of top size 6” breaker-run crushed stone with 5% to0.40% by weight passing the 2" size
sieve, except for the top 3”. The breaker-run crushed stone shall be reasonably uniformly graded from
course to fine and be Taken from a quarry ledge capable of producing Class “D“ qual ity aggregate.

The top 3" shall be gradation CA-6 or CA-10 regardless of the thickness. The water necessary to
achleve compaction in alt but the top 3 layer may be added ofter the subbase or base course lIs

placed on the grade.

The following mixture requirements are applicable for this project.

Mixture Uses (s): Fuli-depth, Surface, Super Mix E N70 / Full-depth, Top binder, Super Mix D N70
Full-depth, Lower binder, Super Mix D N30 / Multluse Path, Surface, Super Mix C N30
Bit. Shoulders, Super / Incidental Bit. Surface, Super

PG: PG58-22 (PG58-28 for RAP > 15%)

RAPZ: (Max) 30 for N design = 30 / 15 for N design = 70 (Surface) /7 10 for N design = 70 (Binder)

Deign Alr Volds 2% @ N design = 32 / 4.2% @ N design = 70

Mixture Composition IL 19.0

( Gradation Mixture) Mixture C and D

Friction Aggregate NA

20 Year ESAL

1t

12.

13.

14,

17,

18.

19.

20.

21.

22.
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o

The Contractor shall clean out all AR culverts, storm sewers ond stream fiows to the right-of-way
Ilne on the entire section. The cost shall be Included In the contract unit price for EARTH

EXCAVATION.

Noses of curbed coner Islonds noted as | & 2 on Highway Standard 606301 shall be ramped unless
the curb function is for the protection of pedestirans, signals, Iight stondards or sign truss
supports.

Use M-6 curb on isiands when located adjacent to @ highway with speeds of 45 mph or less.

The Contractor shall Install 18" diometer formed openings in the Concrete Median Surface of the

Island as directed by the Engineer. Also, a 3 diometer formed opening shall be instatled in each
corner of the Island | foot behind the back of curb. All exlisting pavement surfaces or other existing
obstructions beneath these openings shal! be removed by the Contractor. After the median is In place
the 18" opening shall be cored down 4° and filled with dirt. All costs incurred shall be Included n
the contract unit price per Square Foot for CONCRETE MEDIAN SURFACE, 4 INCH.

The Contractor shail instal! an 18" diameter formed openings in the Concrete Median Surface spaced
at intervals no greater than 250 feet, and/or as directed by the Engineer. All existing pavement

surfaces or other existing obstructions beneath these openings shall be removed by the Controctor.
All costs incurred shall be included in the contract unlt price per Square Foot for P.C. CONCRETE

MEDIAN SURFACE, 4 INCH.

All frames and grates of drainage structures to be removed or filled shall be careful ly salvaged
and shall remain the property of the City of Rockford.

The cost of making sewer connections to exlisting dralnage structures shall be included in the
various contract unit prices for STORM SEWER unless otherwise noted.
Valve Boxes shall be adjusted to the final grade as shown on the pians. The cost of adjusting
Valve Boxes shall not be paid for separately but shail be included in the contract unit price for
the various Items of work.

Lateral distances from the centerline on all inlets are to the center of the Inleft.

The new manhole Iids on fhis project shall have the word “STORM”, “SANITARY"”, or
“WATER” on the Iid. It will be the Contrator's responsibility to determine the word to be
used if not noted on the plans. No additionalcompensation will be allowed for this work.

All proposed manholes on this project shall be cast in place or precast. This work will be
paid for at the contract unit price Each for MANHOLE of the type and size specified.

The Contractor sha!!l determine the flowlines of existing sewer l|ines which are shown on the

plans as estimated or unknown. This information is necessary before ordering iniets and manholes.

GENERAL NOTES
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23.

24,

25.

26.

217.

28.

GENERAL NOTES e e s

Pavement Marking shall be done according to Standard 780001, except as fol |ows:

{. All words, such as ONLY, shall be 8 feet high.

2. All non-freeway arrows shall be the large size. .

3. The distance between yellow no-passing lines shall be 8", not 7" as shown on the
detail of Typical Lane and Edge Lines.

An estimated quantity of Aggregate Surface Course, Type B, is provided in the pians for temporary
entrances ond may be used In other locations only gs needed and when directed by the Engineer.

All gutter outiets shall be extended to ditch flow Iine as directed by the Engineer.

Right-of-Woy and easements have been surveyed and pins set. Any pins damaged or obliterated by
contractor’s operations shall be replaced by a Professional Illinois Land Surveyor. This work wiil
be included In the cost of the EARTH EXCAVATION,

The Contractor shall be responsible for protecting utiiity property during construction operations

as outiined In Article 107.37 of the Standard Specifications. A minimum of 48 hours advance

notice is required for non-emergency work. The JULIE number is 800-832-0123. The following

listed utitities locoted within the project limits or immediately adjacent to the project construction
limits are members of JULIE:

City of Rockford

ComEd

Verizon

Nicor Gas Company

Rock River Woter Reclamation District

AT&T Company

SBC Ameritech

Insight Communications
McLeod USA

Following are the known utitities located within the project iimits or immediately adjacent to the project
construction timits which are not members of JULIE and should be notiflied indlvidualiy by the
Contractor:

IDOT - District 2
819 Depot Avenue

Dixon, IL 6102!

(815) 284-227¢

Tie bars shall be installed to tie PCC appurtenances to adjacent existing concrete pavement.

Tie the following to the existing

concrete pavement Length, size and spacing of Tie Bars

Gutter or Curb & Gutter Std. 606001 24" tong No. 6 @ 24" centers
PCC Pavement Std. 420101 24" tong No. 6 @ 30" centers

Tle bars to be instalied in accordance with the applicable portions of Article 420. 10{b) of the
Standard Specifications. See Hlighway Standard 420001 for detaii on tongitudinal construction joint
grouted-in-place tle bar. The cost of the tie bars to be included in the cost of the PCC appurtenance
adjacent to the existing pavement.

29.

30.

31

32.

33.

34.

35.

3e.

TUTAL TOHEET
SHEETS| NO.
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TO STA,

Rfe, 4 SECTION
30

COUNTY

o

CADD dota will be available to Controctors and Consultants working on this project. This information
wlll be provided upon request as Microstation CADD fiies and Geopak coordinate geometry flles QONLY.
If data is required in other formats it will be your responsibility to make these conversions. If any

discrepancy or Inconsistency exist between the electronic data and the information on the hard copy,
the information on the hard copy should be used. Contact the Rockford City Engineer to request

these files.

The following rates of application have been used In calculating plan quantities:

Gronular Materials 2.05 Tons/C. Y.
Bituminous Material Prime Coat C. 075 Gal/S. Y. or
0. 375 Gal/S. Y.
Aggregate Prime Coat 0. 002 Tons/S. Y.
Bituminous Concrete Surface Courses {12 Lbs/S. Y./ Inch
Short Term Pavement Marking 10 F+./100 Ft. of Application
Mix for Cracks, Jts. & Flgwys. 0. 0003 Tons/S. Y.
Level Binder (Machine Method) 112 Lbs/S. Y./ Inch
Temporary Ditch Checks 9 Bales or
5 Tons Aggregate or
35 Feet Fence v
Where ortificial lighting is utitized In night operations, the Contractor shaill exercise the utmost

precautions in preventing adverse visibility to the motoring public and adjoining residential areas.
For stabliization, ail Type IIIl barricedes shall require ¢ minimum of four sandbags per barricade.

The Contractor shall remove all entrance culverts In condition for reuse which are not to be teft In
They shall be cleaned and stored glong the right-of-way as directed and remain the property

In no case shall they be roughly handled or shoved by heavy machinery. Unusable

Cost of the work to be included in

place.
of the Clty..
materiatl shall be disposed of by the Controctor at hils expense.
the contract unlit price for EARTH EXCAVATION.

Storm sewer water main is fto be used at locatlions where latera!l separation between the sewer
ond water main is less than 10 Ft. and the water main invert is less than 1.5 Ft. above the storm
sewer crown.

ExIsting structures ( Including foundations, walls, clisterns, wells and other underground structures)
within the right-of-way shall be removed in accordance with Articie 501.02 aond 501.03 of the
Standard Specifications, without additional compensation uniess otherwise noted In the plans and

or speclial provisions.

The Contractor will be required to use CA 6 or CA 10 aggregate in place of fill sand under Concrete

Median Surface 4 Inch. No additional compensation will be allowed for this work.

GENERAL NOTES
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37.

38.

39.

40.

41,

42.

43.

44,

45,

46,

47,

GENERAL NOTES

Where section or subsection monuments are encountered, the Engineer shall be notified before
such monuments are removed. The Contractor shall protect and carefully preserve all monuments
until an authorized surveyor or agent has wltnessed or otherwise referenced their tocation. The
Contractor shall be responsible for having an authorized surveyor reestablish any section or
subsection monuments destroyed by his operations.

Oniy those trees designated by the Engineer or |isted in the tree removal schedule shali be
removed. The Contractor shall protect all remaining trees from damage due to his operations.

All elevations are referring to the U.S.G.S. mean sea leve!l datum.

Abandoned underground utilities that conflict with construction shall be disposed of outside the |imits
of the right-of-way according to Article 202.03 of the Stondard Specifications and as directed by

the Engineer. This work will not be paid for separately but shall be included in the cost of

EARTH EXCAVATION,

Any reference to a stondord In these plans shal!l be Interpreted to mean the edition as indicated by the
sub number Iisted on the Index of sheets or the copy of the standard included in these plans.

All roadway radii shown on the plans are to the edge of pavement, unless otherwise indicated on

the plans.

Existing road signs that interfere with construction will be relocated as directed by the Engineer. After
the constructlon Is complete, the Contractor will replace the signs as directed by the Engineer. This
work will not be paid separately but shait be considered incidental to the contract and no

compensation will be allowed.

Access to all commercial entrances shal:l be malntained ot all times.

Before ordering storm sewers, catch basins, pipe culverts, pipe drains, and manholes, the contractor
shall contact the engineer as to the exact length and quantity required.

Ten (10) ft. fransitions shall be used to match proposed Items of work to existing items in the fleld, COMMITMENTS
unless otherwise shown. The transitions shal! be paid for at the contract unlit price for the proposed
item of work specified.

None.

Multi-use path signing shall be installed by the City of Rockford prior to complietion of the path,

Efe. 1 SECTION COUNTY  |orrne bt
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STA.

TO STA,

FED. ROAD DIST. NO. IlLLlNOlSI FED. AlD PROJECT

GENERAL NOTES
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TYPICAL SECTIONS

STA. 109+26.50 - 131+04.00

24" & VAR. 18" & VAR. 24" & VAR.

5 & VAR.
WIDENING

2'" CROWN

EXIST. M 6.06 MODIFIED
EXIST. 22’ P.C.C. PAVEMENT (9"

Z;xm. P.C.C. BASE COURSE (9"

EXIST. SUB-BASE GRANULAR MATERIAL, TYPE A (49
EXIST. M 6.06 CURB & GUTTER

EXIST. B 6.24 CURB & GUTTER

EXIST. BITUMINOUS CONCRETE SURFACE
COURSE, CLASS I, (1-1/2")

EXIST. BITUMINOUS CONCRETE BINDER
COURSE (1-1/2"")

PROPOSED 1!/, BIT. CONCRETE SURFACE COURSE, SUPERPAVE, MIX “E”, N70
(168 LBS./S.Y.)

EggP/OSSEE; 1/,* BIT. CONCRETE BINDER COURSE, SUPERPAVE, IL-19.0, N70 (168

BITIMINOUS SURFACE REMOVAL 3"

STA. 131+04 - 151+36.00 (EB)
STA. 131+04 - 156+26.00 (WB)

24" & VAR. , 18" & VAR. . 24" & VAR. ‘
16’ & VAR. '
2 CROWN
WIDENING

-1,50 % /

EXIST. M 6.06 MODIFIED
EXIST. 22’ P.C.C. PAVEMENT (9")

L ,) AN R AT A Ay Ay Mf,
ZF;)(IST. P.C.C. BASE COURSE (9’9
EXIST. SUB-BASE GRANULAR MATERIAL, TYPE A (4")

EXIST. M 6.06 CURB & GUTTER

EXIST. B 6.24 CURB & GUTTER

EXIST. BITUMINOUS CONCRETE SURFACE
COURSE, CLASS I, (1-1/2"

EXIST. BITUMINOUS CONCRETE BINDER
COURSE {1-1/2")

PROPOSED 1!/, BIT. CONCRETE SURFACE COURSE, SUPERPAVE, MIX “E”, N70
(168 LBS./S.Y.)

EggF’/OSSER 1Y/,* BIT. CONCRETE BINDER COURSE, SUPERPAVE, IL-139.0, N70 (168

BITIMINOUS SURFACE REMOVAL 3"

Rtk

SECTION

COUNTY

TOTAL
SHEETS

SHEE
NO.

303

[03-00520-00-¥H

WINNEBAGO

254

15

STA.

TO STA.

FED, ROAD DIST. NO. |lLLlNOIS| FED. AID PROJECT

HARRISON AVENUE

TYPICAL SECTIONS
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FAP TOTAL |SHEET
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TYPICAL SECTIONS

HARRISON AVENUE
STA. 201+17.31 to 269+47.79

¢
i
| VAR, | VAR. =
b T 1 &
I T
= ! I
= \ 10 8 VAR, VAR 0 TO 120 24° , 1§’ 24" ‘ VAR. 0' TO 12/ VAR. 10" MIN. . 1o o
x| RT TURN LANE WB THRU LANES CURBED MEDIAN OR EB THRU LANES RT TURN LANE MULTIUSE PATH M!N.!—
. LEFT TURN LANE o —f fep 1’
i PROFILE [GRADE LINE RT. 202+68.5-262+98.7 | | :
i -L.50 3 LT.| 262+77.5-269+47.79 | |
________ i R S X A i I R
i~ - 25 o) i o e i —
i :
H |
i :
: {— CONCRETE MEDIAN SURFACE, 4~ !
: COMB. CONC. CURB & GUTTER TY B-6.24 CA 6 OR CA 10 = 2“ BITUMINOUS CONCRETE SURFACE COURSE; i
i 6" TOP SOIL COMB. CONC. CURB & GUTTER TY B-6.24 SUPERPAVE, MIX “C", N 30 :

H | o
i | P.C.C. PAVEMENT, 9" 8” AGG. BASE COURSE, TYPE B

STABILIZED SUB-BASE, 4"

e+ The cost of CA 6 or CA 10 to be included 12" SUB BASE GRANULAR MATERIAL, TYPE A
in the cost of SUB-BASE GRANULAR MATERIAL, TYPE A

HARRISON AVENUE
- LEFT TURN LANES

12° & VAR, oa
T TURN LANE EB THRU LANES

24 _ 6 & VAR
WB THRU LANES

¢
|
|
!

PROFILE ’GRADE LINE

STRUCTURAL DESIGN INFORMATION .00 % -2.00 %
(RIGID PAVEMENT) -

N\

DESIGN PERIOD: 20 YEARS
STRUCTURAL DESIGN TRAFFIC: YEAR 2015

PV = 27500 SU = 2163 MU = 1227 CONCRETE MEDIAN, TYPE SB (SPECIAL)
ROAD/STREET CLASSIFICATION: CLASS I
PERCENT OF STRUCTURAL DESIGN TRAFFIC IN DESIGN LANE: PCC PAVEMENT, 9 PCC PAVEMENT, 9"
PV =32 % SU = 45% MU = 45% STABILIZED SUB-BASE, 4“

TRAFFIC FACTOR: TF =10.568
MINIMUM SUBGRADE SUPPORT RATING: POOR

12" SUB BASE GRANULAR MATERIAL, TYPE A

PAVEMENT STRUCTURE:

SURFACE : P.C.C. PAVEMENT, 9"

BASE : AGGREGATE BASE COURSE, TYPE A, 6" OR 14
TRANS. JOINT SPACING : 15’ MAX.

HARRISON AVENUE  TYPICAL SECTIONS
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TYPICAL SECTIONS

HARRISON AVENUE
STA. 269+47.79 to 289+61.24

! VAR. | VAR, =

L. I 1=
g 2 & VAR | l L>‘<J
2! v 1o’ l tor VAR O'TO 12 24' VAR, 181 to 30’ 24 VAR, 0’ TO 12 VAR, :
g MULTIUSE PATH MIN. RT TURN LANE WB THRU LANES CURBEDI MEDIAN EB THRU LANES RT TURN LANE !

i LT. 262+775~ ;

; 279+2.7 PROFILE 1GRADE LINE !

e 150 % -1.50 % !

~ :

3 2.0 % P

TR | 25% | w0t AT NI I L

i < PP

! ~

~ -

CONCRETE MEDIAN SURFACE, 4"
CA 6 OR CA [0 e

COMB. CONC. CURB & GUTTER TY B-6.24

6" TOP SOIL . l
1 2 BITUMINOUS CONCRETE SURFACE COURSE, | I
SUPERPAVE, MIX “C”, N 30 | P.C.C. PAVEMENT, 9"
8 AGG. BASE COURSE, TYPE B STABILIZED SUB-BASE, 4"

127 SUB BASE GRANULAR MATERIAL, TYPE A
s¢ The cost of CA 6 or CA 10 +o be inciuded

in the cost of SUB-BASE GRANULAR MATERIAL, TYPE A

HARRISON AVENUE HARRISON AVENUE
W.B. DOUBLE LEFT TURN LANES E.B. DOUBLE LEFT TURN LANES
STA. 279+93.10 to 286+54.96 STA. 272+47.79 to 279+99.10
¢ ¢
| |
) 24 24' & VAR.| 6" & VAR, 24’ , ) 24 . 6 & VAR. | 24 & var, 24 ,
EB THRU LANES DOUBLE LT TURN ILANE l WB THRU LANES WB THRU LANES l DOUBLE LT TURN LthE EB THRU LANES
ST 2. .
PROFILE GR’ADE LINE PROFILE ]GRADE LINE
Ao- % 50 %
s FE=%-
CONCRETE MEDIAN, TYPE SB (SPECIALY CONCRETE MEDIAN, TYPE SB (SPECIAL)
PROPOSED P.C.C. PAVEMENT, 9” PCC PAVEMENT, 9" PCC PAVEMENT, 9" PROPOSED P.C.C. PAVEMENT, 9
STABILIZED SUB-BASE, 4" STABILIZED SUB-BASE, 4"
12 SUB BASE GRANULAR MATERIAL, TYPE A 12 SUB BASE GRANULAR MATERIAL. TYPE A

HARRISON AVENUE  TYPICAL SECTIONS
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TYPICAL SECTIONS

FOREST VIEW DRIVE
STA. 504+79.69 to 507+26.39

¢
o' T0 !
23’ & VAR, 581 14 & VAR. ) 12’ . 12' & VAR.
SB THRU LANES PAINTED] LT TLRN LANE THRU LANE RT TURN LANE
| 1.5 MEDIAN

’ PROFILE GRADE LINE

i
2.00 % ;:::,Lso:z:::i;z@::,lg _____________
- 1 ':F"' o
NI . v N »

_\.,‘._ -
6’ TOP SOIL

COMB. CONC. CURB & GUTTER TY B-6.18

PROPQSED P.C.C. PAVEMENT, 9"

COMB. CONC. CURB & GUTTER TY B-6.18

12" SUB-BASE GRANULAR MATERIAL, TYPE A

FOREST VIEW DRIVE
STA. 507+26.39 to 509+49.22

1
13.05' & VAR. | 13.61° & VAR, | VAR, | 5
THRU LANE X THRU LANE '
l PROFILE GRADE LINE
1
------------------------------ / 2.00 % ‘
(il ,
et =
----- - P.C.C. SIDEWALK, 5"

6 TOP SOIL
COMB. CONC. CURB & GUTTER TY B-6.18

PROPOSED P.C.C. PAVEMENT, 9"
12" SUB-BASE GRANULAR MATERIAL, TYPE A
COMB. CONC. CURB & GUTTER TY B-6.18

F.AP. TOTAL |SHEET
RTE. SECTION COUNTY SHEETS|  NO.
303 03-00520-00-WR WINNEBAGO| 254 18
STA. TO STA.

FED. ROKD DIST, W0, |ILLINOIS[FED, AID PROJECT

WENTWORTH AVENUE
STA. 400+76.11 to 401+25.72

13.3° & VAR. 13.3" & VAR.

\4" BITUMINOUS CONCRETE SURFACE COURSE,

SUPERPAVE, MIX "“C”, N 30
12’ AGGREGATE BASE COURSE, TYPE A

FOREST VIEW DRIVE — WENWORTH AVENUE TYPICAL SECTIONS
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F.AP, TOTAL {SHEET
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STA. TO STA.

EASTROCK DRIVE
STA. 601+48.89 to 602+71.86

5

@ d k
' x | 2k
. . . , [T Ll
= , 24 5.10° & VAR. 12’ , 12' & VAR, ) i o k
:g:’ SB THRU LANES THRU LANE RT TURN LANE i 5 k
' | i
j N
i k
T SO B B iy o I WY, S S NSNS SRR ¥+ By S k..
M P e ki
I U W
i

5.1’ & VAR,
CONCRETE MEDIAN, TYPE SB (SPECIAL) (DETAIL A) 6" TOP SOIL

COMB. CONC. CURB & GUTTER COMB. CONC. CURB & GUTTER TY B-6.18

TY M-4.06 SHAPE

COMB. CONC. CURB & GUTTER
TY M-4.18 SHAPE

EXISTING PAVEMENT PROPOSED P.C.C. PAVEMENT, 9

12" SUB-BASE GRANULAR MATERIAL. TYPE A

__T__\X_T___ -

CONCRETE MEDIAN, TYPE SB (SPECIAL)

DETAIL A EASTROCK DRIVE
STA. 604+55.246 to 605+54.00

EASTROCK DRIVE . ¢ 3
3 S
STA. 602+71.86 To 604+55.24 2. | 2
x| | o
i | 13' & VAR, 13 & VAR, i
¢ i THRU LANE THRU LANE i
| i i
, | : : PROFILE GRADE| LINE :
= ) 24 5.11' & VAR. 12 ) 12 ‘ 12 & VAR. ) 5 2% : . / i .
ig SB THRU LANES ) 0.85° |1 LT TURN LaNE THRU LANE RT TURN LANE LE e foo / —f \,2'90 / — ;
: PROFILE GRADE LINE ! \ L \

6" TOP SOIL

PROPOSED P.C.C. PAVEMENT, 9
12" SUB-BASE GRANULAR MATERIAL, TYPE A

CONCRETE MEDIAN, TYPE SB (SPECIAL) (DETAIL A) \ 6" TOP SQIL COMB. CONC. CURB & GUTTER TY B-6.24

COMB. CONC. CURB & GUTTER TY B-6.18

PROPOSED P.C.C. PAVEMENT, 9"
COMB. CONC. CURB & GUTTER TY B-6.18

12" SUB-BASE GRANULAR MATERIAL, TYPE A

EASTROCK DRIVE  TYPICAL SECTIONS
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F.A.P.
RTE.

SECTION

COLINTY

TOTAL
SHEETS

SHEET
NO.

303

03-00520-00-WH

WINNEBAGO

254

20

STA.

T0 STA.

FED. ROAD DIST. N0, [ILLINOIS| FED, AID PROJECT

TYPICAL SECTIONS

MULFORD ROAD
STA. 9+00.29 TO 10+98.88

¢
! VAR, | VAR, !
f ! [E3
gi | |2
o 2 10* | VAR, 24" & VAR. , 13.33 B VAR , 24° & VAR. , 10° b e
ol B MULTIUSE PATH {0” MIN. NB THRU LANES ! SB THRU LANES i
| :
: PROFILE GR’ADE LINE [
! AR. “1.50 3 |
i 2.0 7 i
. — L L i P — 4,0 % .
D U O Jy——"
: 137~ ! ' > N '
“eeeel ! ’ RN
‘--—-I ___________ ~ N ~ &4 _
N e COMB. CONC. CURB & GUTTER TY B-6.24 ' S A e
I - / CONCRETE MEDIAN SL’RFACE. 4" S -
. e s -
: P.C.C. PAVEMENT, 9 CAl6 OR CA 10 »e STABILIZED SHOULDER, 9 S OSN -
STABILIZED SUB-BASE, 4“ COMB. CONC. CURB & GUTTER TY B-6.24 h
SUB-BASE GRANULAR MATERIAL, TYPE A, (2" 6" TOP SOIL
8" AGG. BASE COURSE, TYPE B
2" BITUMINOUS CONCRETE SURFACE COLRSE,
SUPERPAVE, MIX “C", N 30
s+ The cost of CA 6 or CA 10 to be included MULFORD ROAD
in the cost of SUB-BASE GRANULAR MATERIAL, TYPE A STA., 10+498.88 TO 15+24.44
1
= VAR. | VAR, '
or | d
@ ! I
<! . . =
ot - 10’ VAR. 24" 6 & VAR, | 12 & vam, l 24’ . VAR. 0" TO 12 . VAR, 12
! -~ MULTIUSE PATH 107 MIN. NB THRU LANES | LT TURN LANE SB THRU LANES RT TURN LANE 6.58" MIN. >
: v !
1 T
: PROFILE R}ADE LINE [
: VAR. i
1 2.0 % . :
: o~ -2.0 % 2.0 % I
1 2 - .
i / 7 /" 12~ "'"’{ |
H \‘-D\ % 7 L7 2 !
| - - J - | -
: s COMB. CONC. CURB & GUTTER TY B-6.24 COMB. CONC. CURB & GUTTER TY B-6.24 -
: 77 J 6" TOP SOIL -7
CONCRETE MEDIAN, TYPE SB (SPECIAL)

P.C.C. PAVEMENT, 9~

STABILIZED SUB-BASE, 4”
SUB-BASE GRANULAR MATERIAL, TYPE A,

8" AGG. BASE COURSE, TYPE B

J
127

2" BITUMINOUS CONCRETE SURFACE COURSE,

SUPERPAVE, MIX ““C*, N 30

MULFORD ROAD

TYPICAL SECTIONS




CONTRACT NO. 85390

TYPICAL SECTIONS

MULFORD ROAD

F.A.P, TOTAL | SHEET
RTE. SECTION COUNTY SHEETS|  NO.
303 P3-00520-00-WH WINNEBAGO| 254 21
STA. TO STA.

FED. ROAD DIST. NO. |ILLINOIS| FED. AID PROJECT

STA. 16+98.860 TO 20+18.30
=
Q
= o |
2 2 X VAR, VAR. < E
- Q' | ] &
o, g! 10 | VAR, VAR, 0" T0 122 24’ , 12 & VAR, 24’ D
I 81 o 2"l MULTIUSE PATH 10" MIN, RT TURN LANE SB THRU LANES LT TURN LANE NB THRU LANES 4 :
1_ VAR. - 2'MIN, : I
o i I !
=1 . L : .
B Pt _T ™~ | !
I B s - i g o 7 .
I ! - :
oo N\ e e e T R T N L e e s e me A T e L T I
' . N !
I : By VA !
I I eg :
i : COMB. CONC. CURB & GUTTER TY B-6.24 ! N\ VU X AN i
X ! 6" TOP SOIL COMB. CONC. CURB & GUTTER TY B-6.24 RN [T SR
! I 2" BITUMINOUS CONCRETE SURFACE COURSE, L AN T
X : SUPERPAVE, MIX “C N 30 CONCRETE MEDIAN, TYPE SB (SPECIAL) SN NS i
! 8" AGG. BASE COURSE, TYPE B | P.C.C. PAVEMENT, 9" NN
STABILIZED SUB-BASE, 4"
12" SUB BASE GRANULAR MATERIAL, TYPE A
STA, 20+18.30 TO 22+23.00
3 ¢
=
] ("] [
e ! VAR. | VAR, e =)
X T = ]
] ] -
% : : 1 /” l |.>fl
! ” 10" , VAR, . VAR, 24' & VAR, VAR | 12 T0 18" , 24 T :
I > MULTIUSE PATH 10* MIN, RT TURN SB THRU LANES LT TURN I NB THRU LANES e !
. MIN : | . :
.. ; LANE LANE P ;
‘ PROPOSED N.B. PAVEMENT AND :
) CURB & GUTTER ENDS STA. 20+89.24 !
1
<2.0-%- i
i
i ; i
! COMB. CONC. CURB & GUTTER TY B-6.24 TOPSOIL, 6" :

6" TOP SOIL

2'" BITUMINOUS CONCRETE SURFACE COURSE,
SUPERPAVE, MIX “C”, N 30

8" AGG. BASE COURSE, TYPE B

s¢ The cost of CA 6 or CA 10 to be Included
in the cost of SUB-BASE GRANULAR MATERIAL, TYPE A

COMB. CONC. CURB & GUTTER TY B-6.06

CONCRETE MEDIAN SURkLACE‘ 4
CA 6 OR CA 10 oo
COMB. CONC. CURB & GUTTER TY B-6.24

P.C.C. PAVEMENT, 9"
STABILIZED SUB-BASE, 4"

12 SUB BASE GRANULAR MATERIAL, TYPE A

COMB. CONC. CURB & GUTTER TY B-6.24 |

MULFORD ROAD  TYPICAL SECTIONS
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PROP, CURVE 41
Pl STA. = 11+00.58

HORIZONTAL & VERTICAL CONTROL

i TOTAL |SHEET
RYE. | SECTION COUNTY  |SHEETS| no.
303 [P3-00520-00-WH WINNEBAGO | 254 | 22
STA. 10 STA,

FED. ROAD DIST. K0 |ILLINOIS| FED. AID PROJECT

A= 29° 43 59" R
D = 28° 38" 52"
R = 200.00"
E : 50330?;)' PROP. CURVE MULCRVZ  poT Stg 25+458.00 37
z 693' PI STA. = 19477.65
E =6 PROP. CURVE 50 A= 8° 55° 52 RT)
o e PI STA, = 11409.61 o D = 1° 59 53~
Re= ool A = 32° 41 44”7 (RT) zZ R = 2,865.00°
SE. RUN = ____. D = 28° 38 52" = o u T = 223.14
P.C. STA = 10+47.49 R = 200.00° o a = Lt = ypered PT Sto 22+00.49 | o o
- ) = o] W L = 446.58 BLALEEAL LA b 8
P.T. STA = 11451.28 T = BR.ET o) ul z wl =) E = 8.72 21 |& 8
L= 11403 O e = flu wl = = - . 24 |9 g
o o 8 E =.8.4% z 2|z E‘ = i v gy &l g &
g ¥ 3 e o = = &= S ° = % SE AUl L wLeRve—= |3 8
o - gl 0 - < &  SERN=___
3 T P TR = . % = 3 = < ] a = P.C. STA = 17+453.90 V& £
S n J S.E. RUN = ____. L _ = ol % ) 3 = 5 P.T. STA = 22+00.43 50} .
S w o, gl , P.LoSTA = 10450.94 ) S O sl = < x z e ¢ 510 113 ER0 2
o | & / P.T. STA = 1146507 S L S .= = i i (v P 180400 &
@ = / 5 S 2| & 1< < = 260+00| £ 270400
oif 1 | | w 250+00 ] t !
[ o/ I L o = = | 240400 1 i
&1500+00 x| , 2l0+00 | 220400 i {, 230+0 i | il | \_
; ; ! | | STATION EQUATION 23 \Z e
| ! I ' ; C/L Sta 279+99,10 HARRISON AVENUE = \&
" i 27 PROP. CURVE 61 ! C/L Sta 164151 MULFORD ROAD Yo
21 Z PI STA. = 606+59.89 o &
‘,3:,: A = 46° 50 34 LT QU O
= o ’ " ol v
- g : ggs gg, 14 PROP. CURVE MULCRVI 2l 2
S T = 12346 Pl STA, = 6+99.64 s \=
= : 123 A= 8° 28 347 (LTI 941062 ¢
- 2 L sto
2 L = 231.00 D = 2° 00° 17" il
& i = 25.59 R = 2,858.10°
= oo T = 2179 ——— MULCRV1
T L = 422.81" I
P.C. STA = 605+36.43 E-T PC Sta 4487.84 |
_ 2 —— e
P.T. STA = 607+69.44 TR = - e 6007
S.E. RUN = ____.
P.C. STA = 4+87.84
P.T. STA = 9+(0.65

Traverse Station No. 20
P.K. Nail
P.0.T. C/L Sta 200+00.00
HARRISON AVENUE.
N 2,031,396.4190
E 2,604,650.9870

Traverse Station No. 21
P.K. Nail
P.0.T. C/L Sta 210+82.09
HARRISON AVENUE
N 2,031,426.2970
E 2,605,732.6640

Traverse Station No. 22
P.K. NAIL
P.0.T. C/L Sta 232+78.95
HARRISON AVENUE.
N 2,031,461.4880
E 2,607,929.2440

Traverse Station No. 23
P.K. NAIL
P.0.T. C/L Sta 279+99.10
HARRISON AVENUE.
N 2,031,588.2980
E 2,612,647.6870

Traverse Station No. 24
P.K. NAIL
P.0.T. C/L Sta 289+00.00
HARRISON AVENUE.
N 2,031,616.7760
E 2,613,548.1350

OROROROR®

Traverse Station No. 30
P.K. NAIL
P.0.T. C/L Sta 4+50.00
MULFORD ROAD
N 2,030,439.5270
E 2,612,809.7110

Traverse Station No. 37
P.K. Nail
P.0.T. C/L Sta 25+58.00
MULFORD ROAD
N 2,032,530.2300
E 2,612,575.8010

HORIZONTAL & VERTICAL CONTROL




303 P3-00520-00-wH WINNEBAGO | 254
HORIZONTAL & VERTICAL CONTROL e

Beginning chain EROCK description

Point 60 N 2,031,037,9790 E 2,609, 116.0440 Sta 600+00. 00

Course from 60 to PC 61 N 1° 34 30.20" W Dist 536.4325

Curve Data

LR i »

Curve 61

P. I. Station 606+59, 89 N 2,031,697.6190 E 2,609,097. 9060
Delta = 46° 50’ 33.97" (LT)

Degree = 20° 06’ 13.62"

Tangent = 123.4568

Length = 233.0048

Radius E 285.0000

External = 25,5907

Long Chord = 226. 5695

Mid. Ord. = 23,4822

P. C. Station 605+36.43 N 2,031,574, 2088 E 2,609, 101.2994
P. T. Station 607+69. 44 N 2,031, 779.5565 E 2,609, 005.5597
C.C. N 2,031,566. 3752 E 2,608,816.40T1
Back = N 1° 34' 30.20" W

Ahead = N 48° 25 04.17" W

Chord Bear = N 24° 59° 47.18"” W

Course from PT 61 to 62 N 48° 25 04.17" W Dist 60.5166

Point 62 N 2,031,819.7210 E 2,608, 960.2930 Sta 608+29. 95

Ending chain EROCK description

Beginning chain FOREST description

Point 55 N 2,030, 725, 2820 E 2,607, 320.8620 Sta 500+00. 00
Course from 55 to 56 N (° 20 36.01" W Dist 726. 3856
Point 56 N 2,.031,451,4680 E 2,607, 303.8330 Sta 507+26. 39
Course from 56 to 57 N 1° 00 29.62" W Dist 308.2517
Point 57 N 2,031, 759.6720 E 2,607, 298.4090 Sta 510+34. 64

Ending chain FOREST description

CONTRACT NO. 85390

F e TOTAL [SHEET
RYE. | SECTION COUNTY SF?EETLS SN%F:
23

Beginning chain HARRISON description

Point 20 N 2,031, 396.4190 E 2,604, 650.39870 Sta 200+00. 00
Course from 20 to 21 N 88° 25° 04.02" E Dist 1,082.0896
Polnt 21 N 2,031,426.2970 E 2,605, 732.6640 Sta 210+82.09
Course from 21 to 22 N 89° 04’ 55,75" E Dist 2,196.8619
Point 22 N 2,031,461.4880 E 2,607, 929, 2440 Sta 232+78. 95
Course from 22 to 23 N 88° 27" 37.89” E Dist 4, 720.1467
Point 23 N 2,031,588,2980 E 2,612,647.6870 Sta 279+99.10
Course from 23 to 24 N 88° 11’ 18.66" E Dist 1, 135.8987
Point 24 N 2,031,624.2050 E 2,613,783.0180 Sta 291+435.00

Ending chain HARRISON description

Beginning chain HOLMES description

Point 40 N 2,031,414.8150 E 2,605, 316.9900 Sta 10+00. 00

Course from 40 to PC 41 N 1° 34’ 53.65" W Dist 47.4888

Curve Data

Curve 41

P. 1. Station 11+00.58 N 2,031,515, 3560 E 2,605, 314.2140
Delta = 29° 43* 58.56" (RT)

Degree = 28° 38' 52.40"

Tangent = 53.0906

Length = 103.7875

Radius = 200. 0000

External = 6. 9266

Long Chord = 102.6269

Mid. Ord. E 6.6947

P.C. Station 10+47.49 N 2,031,462.2857 E 2,605, 315,6793
P.T. Station 11+51.28 N 2,031,562.1662 E 2, 605, 339, 2623
c.C. N 2,031,467.8057 E 2,605,515.6031
Back = N 1° 34° 53.65" W ‘

Ahead = N 28° 09' 04.90" E

Chord Bear = N 13 17° 05.62" E

Course from PT 41 to 42 N 28° 09 04.90"” E Dist 152.8685

Point 42 N 2,031,696.9510 E 2,605,411.3860 Sta 13+04. 14

Ending chain HOLMES description

HORIZONTAL & VERTICAL CONTROL
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HORIZONTAL & VERTICAL CONTROL C——

Beginning chain MULFORD description

Point 30 N 2,030,439.5270 E 2,612,809.7110 Sta 4+50. 00
Course from 30 to PC MULCRVI N 1° 22° 07.65” W Dist 37.8438
Curve Data

Curve MULCRVI!

P. 1. Station 6+99. 64 N 2,030,689.0914 E 2,612,803.7445
Delta = 8° 28’ 33.64" (LT}

Degree = 2° 00’ 16.85"

Tangent = 211.7919

Length = 422.8110

Radius = 2,858. 1000

External = 7.8364

Long Chord = 422.4256

Mid. Ord. = 7.8150

P. C. Station 4+87., 84 N 2,030,477.3600 E 2,612,808.8070
P. T. Station 9+10. 65 N 2,030,897.7640 E 2,612, 767.5290
C.C. N 2,030,40%8.0418 E 2,609, 951.5236
Back = N 1° 22 10.89" w

Ahead = N 9° 50’ 44.53" W

Chord Bear = N 5° 36’ 27.71" W

Course from PT MULCRV! to PC MULCRV2 N 9° 50° 44.13” W Dist 843, 2482

Curve Data

B - - .

Curve MULCRV2

P. 1. Station 19+77.65 N 2,031,949.0426 E 2,612,585.0797
Delta = 8° 55’ 51.64" (RT)

Degree = 1 59’ 59.47"

Tangent = 223.7449

Length = 446. 5834

Radius = 2, 865. 0000

External = 8. 7235

Long Chord = 446. 1314

Mid. Ord. = 8.6970

P.C. Station 17+53. 90 2,031,728.5930 E 2,612,623.3390
P. T. Station 22+00.49 N 2,032,172.7590 E 2,612,581.5080
C.C. N 2,032,218.43940 E 2,615,446, 1429
Back = N 9° 50’ 44.45" W

Ahead = N 0° 54 52.81" W

Chord Bear = N 5° 22 48B.63" W

Course from PT MULCRVZ2 to 37 N 0° 54' 52.72" W Dist 357.5166

Point 37 N 2,032,530.2300 E 2,612,575.8010 Sta 25+58. 00

Ending chain MULFORD description

Beginning chain STOW description

Point 65 N 2,031,239.61

Course from 65 to 66 N 1° 23° 56,

Point 66 N 2,031,907.51

Ending chain STOW description

Beginning chain UPLAND description

Point 21 N 2, 031,426.29

Course from 21 to PC 50 N 0° 55’

Equation: Sta 211+33.03 (BK) = Sta

Curve 50

P.I. Station 11+09. 61!
Detta = 32° 41 44.02"
Degree = 28° 38’ 52.40"
Tangent = 58. 6652
Length = 114. 1290
Radius = 200. 0000
External = 8.4265
Long Chord = 112.5868
Mid, Ord. = B. 0858
P.C. Station 10+50. 94
P. T. Station 11+65.07
c.C.

Back = N 0° 55" 02.86" W
Ahead = N 31° 46’ 41.16" E
Chord Bear = N 15° 25' 49.15” E

Course from PT 50 to 51 N 31° 46

Point 51 N 2,031, 715.562

Ending chain UPLAND description

F.A. TOTAL | SHEET
RTE. SECTION COLNTY SHEETS|  NO.
303 p3-00520-00-WR WINNEBAGO 254 24

70 E 2,610,886, 3330 Sta 1000+00. 00
9z" W Dist 668.0932

10 E 2,610,870.0200 Sta 1006+68. 09
70 E 2,605, 732.6640 Sta 210+82.09
02.86" W Dist 50.9399

End Region 1
10+50. 94 (AH) = see e emamaaaaoao-
Begin Region 2

Curve Data

N 2,031,535.8880 E 2, 605, 730. 9090
(RT)
N 2,031,477.2303 E 2,605,731.8483
N 2,031,585.7589 E 2,605,761.8039
N 2,031,480.4327 E 2,605,931.8227
41. 16" E Dist 152.6479
40 E 2, 605,842.1930 Sta 13+17.72

HORIZONTAL & VERTICAL CONTROL
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B. M.

B. M.

B. M.

B. M.

B. M.

B. M.

B. M.

BENCH MARKS

CHSLD “X ON BOLT OF FIRE HYDRANT
STA. 202+28, 51.6" LT
ELEV. 840.24

CHSLD "X ON BOLT OF FIRE HYDRANT
NORTH WEST CORNER OF HARRISON AVE
STA. N/A, N/A LT,

ELEV. 839.95

R.R. SPIKE SET IN LIGHT POLE
NORTH EAST CORNER OF HARRISON AVE
STA. 221+69, 58.7' LT.

ELEV. 850.41

CHSLD X" ON BOLT OF FIRE HYDRANT
NORTH WEST CORNER OF HARRISON AVE
STA, 226+22, 64.6" LT.

ELEV. 859.28

CHSLD X" ON BOLT OF FIRE HYDRANT
NORTH EAST CORNER OF HARRISON AVE
STA. 238+54, 60’ LT

ELEV. 870,47

R.R. SPIKE SET IN POWER POLE
NORTH WEST CORNER OF HARRISON AVE
STA, 244+23, 18.6" LT.

ELEV. 865. 35

CHSLD X ON BOLT OF FIRE HYDRANT
NORTH WEST CORNER OF HARRISON AVE
STA. 251+09, B85.5° LT

ELEV. 858.45

R.R. SPIKE SET IN POWER POLE

2ND POWER POLE EAST OF STOWMARKET
SOUTH SIDE OF HARRISON AVE

STA. 263+89, 63" RT.

ELEV. 853.77

& UPLAND DR

& EGGLESTON CT

& FOREST VIEW DR

& MARIPOSA DR

& EAST ROCK DR

& ARNOLD AVE

AVE

HORIZONTAL & VERTICAL CONTROL G —

B.M. 9

B.M. 10

B.M. 11

B.M. 16

F oA, TOTAL
e | sEcTioN county [ JOTAL

SHEET
NG,

303 P3-00520-00-WR WINNEBAGO 254

25

TO STA.

R.R. SPIKE SET IN POWER POLE

SOUTH WEST CORNER OF WENDY LN & HARRISON AVE
STA. 269+28, 68’ RT.

ELEV. 854,82

SOUTH EAST BOLT ON FIRE HYDRANT

SOUTH WEST CORNER OF HARRISON AVE & MULFORD RD
STA. 14+85, 64.7 LT.

ELEV. 837.65

SOUTH EAST BOLT ON FIRE HYDRANT

NORTH WEST CORNER OF MULFORD RD & DARLENE DR
STA. 9+25, 65.1" LT.

ELEvV. 834.11

SOUTH EAST BOLT ON FIRE HYDRANT

NORTH EAST CORNER OF MULFORD RD & WOODSIDE DR
STA. 6+86, 50.8' RT.

ELEV. 838.92

SOUTH WEST BOLT ON FIRE HYDRANT

{ST FIRE HYDRANT SOUTH OF WOODSIDE DR,
WEST SIDE OF MULFORD RD

STA. N/A, N/A" LT,

ELEV. 838. 30

BOLT IN MUELLER ON FIRE HYDRANT

IST FIRE HYDRANT EAST OF MULFORD RD
NORTH SIDE OF HARRISON AVE

STA. 286+31, 64.2' LT.

ELEV. 831.76

EAST BOLT ON FIRE HYDRANT

2ND FIRE HYDRANT EAST OF MULFORD RD
NORTH SIDE OF HARRISON AVE

STA. N/A, N/A" LT.

ELEV. 816.73

BOLT IN MUELLER ON FIRE HYDRANT

NORTH WEST CORNER OF HARRISON AVE & COLUMBINE BL
STA. N/A, N/A" LT.

ELEV. 807.69

HORIZONTAL & VERTICAL CONTROL
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20100110

20100210

20100500

20200100

20800150

TREE REMOVAL

52 RT. STA.
93" LT. STA.
49’ LT. STA.
58" LT. STA.
55 LT. STA.
54’ LT. STA.
57" LT. STA.
58’ LT. STA.
56’ RT. STA.
58’ RT. STA.
55" RT. STA.
50" RT. STA.

TREE REMOVAL

53" RT. STA.
46’ LT. STA.
50" RT. STA.
50’ RT. STA.
51’ RT. STA.
55’ LT. STA.
58’ LT. STA.
55 LT. STA.

116’ LT. STA.

57/ LT. STA.
57" RT. STA.

TREE REMOVAL,

(6 TO 15 UNITS DIAMETER)

216437

226+82

226+97

234+50 ( 2 @ &)
234499 (&”, 7", 8
235+06

235+48

235479 (8", 8
241+58

242+91

243442

274+40

TOTAL
(OVER 15 UNITS DIAMETER)

206+15
206+42
206+36
210+44
211+10
211+46
211+61
212+09
226+80
229+45
242+58

TOTAL

ACRES

LT. STA. 253+02-259+22
LT. STA. 293+13-296+36

TOTAL

EARTH EXCAVATION

HARRISON AVE.

STA. 201+17.31-287+61.24

FOREST VIEW STA. 504+79.64-508+57. 33

EASTROCK STA.

MULFORD STA.
MULFORD STA.

601 +24. 56-603+64. 78
9+00. 29-15+00. 00
17450. 00-22+23. 04

TOTAL

TRENCH BACKFILL

HARRI SON AVENUE

48.83" RT. STA. 203+98.32-49.58' RT. STA., 206+03.79
49.58" RT. STA. 206+03.79-40.45" RT. STA. 206+24.53
30.8" LT. STA. 206+41-52.03" RT. STA. 206+94.56
48,25 LT. STA. 208+70-41.72" LT. STA. 209450
51.52° LT. STA. 211+15.01-36.22" LT. STA. 211+31
36.22" LT. STA. 211+30-39.8" LT. STA. 211+31

48.83" LT. STA. 213+00-39.40' LT. STA. 213400

39.0° LT. STA. 215+10-38.40" LT. STA. 215432

51.0" RT. STA., 217+475-69.0° RT. STA. 217+45

216

ACRES

37,893
290
546

1,762
2,268

42,159

[

—
WO O b~ N
foad
o0

20800150 TRENCH BACKFILL (CONT)

HARRISON AVENUE (CONT)

57.6’ RT. STA 2204+00-69,0’" RT. STA. 220+00

60.8" LT. STA. 221+27-57.85" LT.
58.92" LT. STA. 221+66.55-48. 80’
48.80" LT. STA. 221+93-43.20" RT.

STA. 221+30.60
LT. STA. 221493
STA. 221+94

52.0" RT. STA. 221+94-57.0" RT. STA. 221+94

48.80" LT. STA. 221+83-47.05" LT.

STA. 223+28.51

52.0" RT. STA. 223+00.09-60.8" RT. STA. 223+00. 09

38.40" LT. STA. 225+41-34.9" LT,
50.92" RT. STA. 225+43,.86-48.78'
32.1" RT. STA. 227+98-40.00" RT.
47.58" LT. STA. 230+22-57.66" LT.
37.617 LT. STA. 232+27.96-47.58'

STA. 225441

nN N

IS U I A S
—~
©

LT. STA. 506+40.19 (FOREST VIEW22.51

STA. 227+98.96
STA. 230+22.48
LT. STA. 232+28.

35.7" RT. STA. 232+428.4-43.18' RT. STA. 232+28.40

37.61" LT. STA. 232+27.96-56.10'
43.79" LT. STA. 236+15-44.5" LT.
36. 73" RT. STA. 237+46.65-35. 80"
47.80" LT. STA. 237+79.60-48.83"
34.81" RT. STA. 239+50.05-46. 58’
48.83" LT. STA. 238+48-48.83" LT.
48.83" LT. STA. 240+50-38.47" LT.
46.58’ RT. STA. 241+95-47.58' RT.
38.47" LT. STA. 242+50-39.7" LT.
47.58' RT. STA. 243+75-45.31" LT.
50. 32" LT. STA. 244+23-46.06" LT.
48.83" LT. STA. 246+50-36.83" RT.
36.83' RT. STA. 246+50-36.83" RT.
41.25 LT. STA, 248+60-36.83" RT.
36.83" RT. STA. 248+60-37.58" RT.
37.58" LT. STA. 250+60-37.58" RT.
37.58 LT. STA. 250+60-39.45" LT.
54.70° LT. STA, 251+07-58.90" LT.
37.58" RT. STA. 250+60-47.52" RT.
49.58" LT. STA. 252+75-47.52" RT.
47.52 RT. STA. 252+75-48.58" RT.
48.58" RT. STA. 253+58-49.58’ RT.
42.20° LT. STA. 255+30-49.58' RT.
49.58" RT. STA. 255+30-75.29" RT.
75.29" RT. STA. 255+81.04-75.67’
67.21° LT. STA. 255+97.18-62.88"
62.88" LT. STA., 256+49.75-60. 30’
50.98" LT. STA. 257+02-49.58" LT.
49.58" LT. STA. 18.75-48.83" LT.
49.58 RT. STA. 18.30-48.83" RT.
48.83" LT. STA. 258+50-41.35" LT.
48.83" RT. STA. 258+50-48.83" RT.
41.35" LT. STA. 260+00-42.67" LT.
47.49° LT. STA. 262+58.08-49.89'
49.89" LT. STA., 263+45.75-49.58’
49.58" LT. STA. 265+00-41.96" LT.
41,96’ LT. STA. 266+72-37.58" LT.
48.83" RT. STA. 267+50-52.40" RT.
37.58" LT. STA. 269+00-37.58" LT.
52. 40" RT. STA. 269+21.30-47.84'
59.77" LT. STA. 269+40.84-59.77'
59. 70" LT. STA. 269+81.80-59.70'
41.55" RT. STA. 270+75-39.88" RT.
37.58" LT. STA. 271+00-37.58" LT.
39.88” RT. STA. 271+00-42.83" RT.
37.58" LT. STA. 273+00-39.83" LT.
42.83" RT. STA. 273+00-46.70" RT.
39.83" LT. STA. 275+00-43.58" LT.
46. 70" RT. STA, 275+00-54.83" RT.

LT. STA. 233405
STA. 236+44
RT. STA. 239+50
LT. STA. 238+48
RT. STA. 241495
STA. 240+50
STA. 242450
STA. 243450
STA. 242+66
STA. 244+23.31
STA. 244+23.31
STA. 246+50
STA. 248+60
STA. 248+60
STA. 250460
STA. 250+60
STA. 250+68
STA. 251+12.56
STA. 252+75
STA. 252475
STA. 253458
STA. 255430
STA. 255+30
STA. 255+81.04
RT. STA. 256+54.
LT. STA. 256+49.
LT. STA. 256+54
STA. 257+12.75
STA. 258+50
STA. 258+50
STA. 260+00
STA. 260+00
STA. 260+14
LT. STA. 263+45.
LT. STA. 265+00
STA. 266472
STA. 263+00
STA. 269+21.30
STA. 271400
RT. STA. 269+96
LT. STA. 269+81.
LT. STA. 269+40.
STA. 271+00
STA. 273+00
STA. 273+00
STA. 275+00
STA. 275400
STA. 277400
STA. 276+75

54.83" RT. STA. 276+75-57' RT. STA. 277+24

43,58 LT. STA. 277+00-45.5" LT.
11.58" LT. STA. 277450-6.50" LT.
73.78" LT. STA. 278+67.78-53, 00

STA. 277437
STA. 278+63.04
LT. STA. 278+67.

05

09
75

80
84

46

166.93

SCHEDULE OF QUANTITIES

20800150 TRENCH BACKFILL (CONT) c.Y
HARRISON AVENUE (CONT)
6.50" LT. STA. 278+63.04-11.58" LT. STA. 278+30 3. 04
51.6" LT. STA. 278+47-53.00" LT. STA. 278.67.46 2.28
71.92" LT. STA. 280+52.16-74.75 LT. STA. 280+70.66 1.04
11.58" RT. STA. 282+H11-4.57" RT. STA. 283+43.57 19.76
4.57" RT. STA. 283+443.57-3.61’ RT. STA. 286+56 89.29
42.72’ RT. STA. 284+00-38.72' RT. STA. 286+00 33.56
38.72" RT. STA. 286+00-40.4’ RT. STA. 286+31 6. 02
51.7" RT. STA. 286+73-55.65" RT. STA. 286+81 2.53
FOREST VIEW ROAD
39.95" RT. STA. 506+425-48.78" LT. STA. 506+40.19 14.59
23.08' RT. STA. 507+485.43-59.80’ LT. STA. 226+96.60 ( HARRISON) 2.38
23.08" RT. STA. 507+85.43-23.25" RT. STA. 508+03 9.31
MULFORD ROAD
38.2' LT. STA. 8.66.65-33.25" LT. STA. 11+00 54.89
46’ LT. STA. 11+400-51" LT. STA. 11+00 3.81
49’ LT. STA. 13+50-58" LT. STA. 13450 3.26
63.5' LT. STA. 14+77-49.75" LT. STA. 14+80 10. 64
4.61" RT. STA. 16+93.82-5.58" RT. STA. 17+27 2.06
65.42’ LT. STA. 17+13-55.72" LT. STA. 17+26.83 0.62
5.58’ RT. STA. 17+27-5.58’ RT. STA. 18+31 7.96
0. 75" LT. STA, 19+64-3.57’ RT. STA. 139+75 0.55

21101625 TOPSOIL FURNISH AND PLACE,

RT. STA, 201+17-206+32
LT. STA. 201+17-201+85
LT, STA. 202+14-203+65
LT. STA. 204+16-206+54
RT. STA. 206+85-215+34
LT. STA. 206+84-210+68
LT. STA. 211+400-221+31
RT. STA. 216+74-226+00
LT. STA. 221+61-224+83
LT. STA, 225+20-226+38
LT. STA, 226+70-228+10
RT. STA. 227+15-235+456
LT. STA. 228+33-228+66
LT. STA. 228+83-229+52
LT. STA. 229+82-230+55
LT. STA. 230+67-232+63
LT. STA. 232+95-237+87
RT. STA. 235+50-237+71
RT. STA. 237+491-238+05
RT. STA., 238+31-244+14
LT, STA. 238+15-244+37
LT. STA. 244+68-251+19
RT. STA. 244+4398-251+10
LT. STA. 251+449-256+05
RT. STA. 251+35-255+87
LT. STA. 256+34-262+02
RT. STA. 256+47-261+84
RT. STA. 262+77-269+47
LT. STA., 262+639-269+46
RT. STA. 268+77-279+36
LT. STA. 2639+77-279+05
LT. STA, 280+75-290+34
RT. STA. 280+95-287+02
RT. STA. 288+453-289+17
MULFORD

RT. STA. 9+00-15+19
LT. STA. 9+11-15+45

Efd.{ SsEcTioN COUNTY  |orutae o,
303 [03-00520-00-WH WINNEBAGO | 254 | 26

STA. TO STA.
FED. ROAD DIST, WO, llLLlNOlSl FED. AID PROJECT

TOTAL 1,924.62

6" S. Y.

1,951

139

1,386
2, 245

SCHEDULE OF QUANTITIES




CONTRACT NO. 85390

Efk { SECTION COUNTY | oiia] T
303 03-00520-00-WR WINNEBAGO | 254 | 27
STA. 0 STA,
FED. ROAD OIST. N0, |ILLINOIS| FED, AID PROJECT
21101625 TOPSOIL FURNISH AND PLACE, 6" (CONT) S.Y. 25200100 SODDING (CONT) S. Y. 28000300 TEMPORARY DITCH CHECKS (CONT) EACH
RT. STA. 16472-20+91 278 EASTROCK MULFORD ROAD
LT. STA. 16+99-22+23 1,406 RT. STA. 601+49-602+52 112 LT. STA. 10400 1
FOREST VIEW RT. STA. 602+76-603+88 168 LT. STA. 10+75 1
LT. STA. 504+80-506+52 119 LT. STA. 602+72-603+80 110 LT. STA. 11425 1
RT. STA. 504+80-506+47 145 LT. STA. 11475 1
EASTROCK TOTAL 40, 324 LT. STA. 12425 i
RT. STA. ©01+49-602+52 112 LT. STA. 13400 1
RT. STA. ©02+76-603+88 168 25200200 SUPPLEMENTAL WATERING UNIT LT. STA. 14+35 1
LT. STA. 602+72-803+80 110
ENTIRE PROJECT 2,016 TOTAL 48
TOTAL 40, 324
TOTAL 2,016 28000400 PERIMETER EROSION BARRIER FT.
25100115 MULCH, METHOD 2 ACRE
28000250 TEMPORARY EROSION CONTROL SEEDING POUND HARRT SON AVENUE
ENTIRE PROJECT (8.33 AC.) 25.00 RT. STA. 201+18-202+450 132
ENTIRE PROJECT (8.33 AC.) 2,250 LT. STA. 207+65-208+95 130
TOTAL 25. 00 LT. STA., 211+400-211+12 32
TOTAL 2, 250 RT. STA. 211+75-214+50 215
25200100 SODDING S. Y. RT. STA. 214420-215492 172
28000300 TEMPORARY DITCH CHECKS EACH LT. STA. 214+50-220+00 550
RT. STA. 201+17-206+32 506 RT. STA. 215+95-216+04 27
LT. STA. 201+17-201+95 36 HARRI SON AVENUE RT. STA. 216+64-217+42 113
LT. STA. 202+14-203+65 0 RT. STA. 217+60 1 RT. STA. 227+15-235+54 842
LT. STA. 204+16-206+54 176 RT. STA. 218450 1 RT. STA. 227429-228+00 71
RT. STA. 206+85-215+94 1,993 RT. STA. 219+50 1 RT. STA. 235+00-235+34 34
LT. STA. 206+84-210+68 287 LT. STA. 220+00 1 RT. STA. 235+53-236+00 53
LT. STA. 211+00-221+31 131 RT. STA. 220450 1 RT. STA. 235+89-237+68 179
RT. STA. 216+74-226+00 3, 036 RT. STA. 221450 1 L.T. STA. 234+415-234+70 55
LT. STA. 221+61-224+83 267 LT. STA. 234+85 1 RT. STA. 237+20-237+65 56
LT. STA. 225+20-226+38 178 RT. STA. 263+00 1 RT. STA. 238+32-238475 43
LT. STA. 226+70-228+10 182 RT. STA. 264+00 1 RT. STA. 238+50-244+00 550
RT. STA. 227+15-235456 1,617 RT. STA. 265+00 1 LT. STA. 243+25-244450 124
LT. STA. 228+33-228+66 62 RT. STA. 267+00 1 RT. STA. 243+60-243+497 37
LT. STA. 228+83-229+b2 167 RT. STA. 268+00 1 RT. STA. 245+00-251+10 615
LT. STA. 229+82-230+55 55 LT. STA. 270+20 1 RT. STA. 251+436-251+48 17
LT. STA. 230+67-232+63 244 LT. STA. 270+60 1 RT. STA. 251+36-255487 456
LT. STA. 232+95-237+87 1,070 RT. STA. 271+00 1 LT. STA. 253+00-255+80 280
RT. STA. 235+50-237+T71 509 RT. STA. 272+00 1 RT. STA. 256+48-259+25 285
RT. STA. 237+91-238+05 23 RT. STA. 273+00 1 RT. STA. 260+90-261+68 78
RT. STA. 238+31-244+14 957 RT. STA. 274+00 1 RT. STA. 261+20-261+62 42
LT. STA, 238+15-244+37 2,311 RT. STA. 274+50 1 RT. STA. 275+30-279+08 396
LT. STA. 244+68-251+19 2,533 RT. STA. 275400 1 RT. STA. 280+496-282+40 147
RT. STA. 244+98-251+10 1,488 LT. STA. 281+95 1 RT. STA. 287+56-287+04 61
LT. STA. 251+49-256+05 1,034 LT. STA. 282+60 1 FOREST VIEW ROAD
RT. STA. 251+435-255+87 835 RT. STA. 283+00 1 LT. STA. 504+78-505+50 80
LT. STA. 256+34-262+02 1,787 LT. STA. 283+30 1 LT. STA. 504+78-505+0 32
RT. STA. 256+47-261+84 567 RT. STA. 283475 1 LT. STA. 508+65-510+25 160
RT. STA. 262+717-269+47 1,640 LT. STA. 283+95 1 EAST ROCK DRIVE
LT. STA. 262+69-269+46 1,650 RT. STA. 284450 1 RT. STA. 60L+48-602+50 109
RT. STA. 269+477-279+36 1,951 LT. STA. 284460 1 LT. STA. 602+72-603+30 118
LT. STA. 269+77-279+05 2,133 LT. STA. 285+30 1 LT. STA. 602+75-603+25 50
LT. STA. 280+75-290+34 3, 056 LT. STA. 2854985 1 RT. STA. 602+76-603+90 118
RT. STA. 280-+95-287+02 1,645 LT. STA. 286+30 1 MULFORD ROAD
RT. STA. 288+53-283+17 139 LT. STA. 286460 1 RT. STA. 8+99-15+00 660
MULFORD LT. STA. 286+95 1
RT. STA. 9+00-15+19 1,386 LT. STA. 287+30 1 TOTAL 7,179
LT. STA. 9+1-15+45 2,245 LT. STA. 287460 1
RT. STA. 16+72-20+91 278 LT. STA. 287495 1 28000500 INLET AND PIPE PROTECTION EACH
LT. STA. 16+99-22+23 1,406 LT. STA. 288430 1
FOREST VIEW LT. STA. 288+60 1 HARRISON AVENUE
LT. STA. 504+80-506+52 119 LT. STA. 288495 1 STA. 201480 47.60° LT. 1
RT. STA. 504+80~506+47 145 LT. STA. 289+30 1 STA. 202+24 47.58° LT. 1
LT. STA. 289+60 1 STA. 203+29 47.59/ LT. 1

SCHEDULE OF QUANTITIES
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SCHEDULE OF QUANTITIES S

&

28000500 INLET AND PIPE PROTECTION (CONT) EACH 28000500 INLET AND PIPE PROTECTION (CONT) EACH 28000500 INLET AND PIPE PROTECTION (CONT) EACH
HARRISON AVENUE (CONT) HARRI SON AVENUE (CONT) MULFORD ROAD (CONT)
STA. 203+$8.32 48.83" RT. 1 STA. 252+75 47.52’ RT. 1 STA. 14+40 48.83" RT. 1
STA., 204+58 47.58" LT. 1 STA. 255+30 43.69" LT. 1 STA. 14+81 43,08" LT, 1
STA. 206+03.79 49.58" RT. 1 STA. 255+30 49.58’ RT. 1 STA. 17+13 65.42" LT. 1
STA. 206+41.58 44.92" LT. 1 STA. 255+81.04 75.29' RT. 1 STA. 17427 5.58" RT. 1
STA. 206+34.56 52.03" LT. 1 STA. 255+97.18 67.21' LT. 1 STA. 18+31 5.58" RT. 1
STA. 206+96.19 40.66" RT. 1 STA. 256+49.75 62.88" LT. 1 STA., 19+64.65 48.75" LT. 1
STA. 207+48 35.58’ RT. 1 STA. 256+54,09 75.67" RT. 1 STA. 19+66.26 35.56" RT. 1
STA. 208+26.30 47.16" LT. 1 STA. 257+11.17 49.58’ RT. 1 STA. 19+75 3.57 RT. 1
STA. 209+50 41.72" LT. 1 STA. 257+12.75 43.58' LT. 1
STA. 2039+72 35.58" RT. 1 STA., 257+18.30 49,58’ RT. 1 TOTAL 135
STA. 211+15.01 51.52" LT. { STA. 257+18.75 48.58 LT. 1
STA. 211430 35.58" RT. 1 STA. 258+50 48.83" LT. 1 31100100 SUB-BASE GRANULAR MATERIAL, TYPE A TON
STA. 213+00 48.83" LT. 1 STA. 258+50 48.83’ RT. 1
STA. 213+38 45.93" RT. 1 STA. 260+00 41.35" LT. 1 LT. STA. 201+17.31-289+461.24 (MAINLINE) 17,696.3
STA. 213+46 46.44' RT. 1 STA. 260+00 48.83' RT. 1 RT. STA, 201+17,31-287+491.37 (MAINLINE) 17,618.7
STA. 213+53 47.00’ RT. 1 STA. 261+77.33 58.52" LT. 1 RT. TURN LT. STA. 201+17.31-206+23. 40 548.2
STA. 213+60 47.59" RT. 1 STA. 262+58.08 47.49" LT. 1 LT. TURN LT. STA. 201+17.31-205+07.16 255.0
STA. 215+32 38.40" LT. 1 STA. 263+45.75 49.89" LT. 1 MEDI AN STA. 201+17.31-206+09. 66 222.5
STA. 215+55 47.58’ RT. 1 STA. 263+75 36.83" RT. 1 RT. TURN RT. STA. 201+T71.35-206+04. 44 417.1
STA. 217+45 52.27" LT. 1 STA. 263+75 51.00" RT. 1 LT. TURN RT. STA. 202+87.31-206+04. 44 190.8
STA. 217+45 38.51" LT. 1 STA. 265+00 49.58" LT. 1 ENTRANCE RT. STA., 206+05.85-207+04.87 229.1
STA. 217+45 37.88’ RT. 1 STA. 266472 41.96' LT. 1 MEDI AN STA. 206-+06. 66-207+08. 26 143.3
STA. 217+45 73.77" RT. 1 STA. 267+50 48.83" RT. 1 RADIUS & RETURN HOLMES 176.8
STA. 219+89 38.46" LT, 1 STA. 267450 61.00" RT. 1 RT. TURN LT. STA. 207+03.77-210+45.72 315.2
STA. 219+99 38,19’ RT. 1 STA. 269+00 37.58" LT. 1 LT. TURN LT. STA. 207+08.26-211+43.16 329.0
STA. 220+00 76.41’" RT. 1 STA. 269+21.30 52.40" RT. 1 MEDI AN STA. 207+06. 66-210+01. 21 143.9
STA. 221+30.60 57.85" LT. 1 STA. 271400 60,60’ LT. 1 RADIUS & RETURN UPLAND 179.9
STA. 221+66.55 58.92" LT. 1 STA. 271+00 37.58" LT. 1 RT. TURN LT, STA. 211+19,06-215+61.76 425. 9
STA. 221493 40.80" LT. 1 STA. 271400 39.88" RT. 1 RT. TURN RT. STA. 212+31.80-215+60.64 314.9
STA. 221494 43.20' RT. 1 STA. 273400 37.58° LT. 1 MEDI AN STA. 215+50.22-216+76. 64 122.4
STA. 223+00.09 48.28" RT. 1 STA. 273+00 42.83" RT. 1 ENTRANCE RT. STA. 215+60.64-217+06.64 384.0
STA. 223+28.51 47.05" LT. 1 STA. 275+00 39.83" LT. 1 LT. TURN LT. STA. 216+76.64-221+01.64 307.0
STA. 225+41.03 38.46' LT. 1 STA. 275+00 46.70" RT. 1 MEDI AN STA. 216+65.67-219+48. 31 138.0
STA. 225+43.86 50.92" RT. i STA. 276475 54.83" RT. 1 RT. TURN RT. STA. 220+390.12+226+413.55 561.5
STA. 227+84.40 48,83" LT. 1 STA., 277+00 43.58" LT. 1 RADIUS & RETURN EGGLESTON COURT 157.0
STA. 227+98.96 40.00° RT. i STA. 277+50 11.58" LT. 1 LT. TURN RT. STA. 221+64.17-225+99.36 320.9
STA. 2239+450.41 69.17" LT. 1 STA. 278+63 54.83" RT. 1 RT. TURN LT. STA. 221+81.63-225+28.12 304.1
STA. 229485 79.28" LT. 1 STA. 278+67.46 53.00" LT. 1 N. W. RADIUS RETURN FOREST VIEW 103.4
STA. 230+22 47.58" LT. 1 STA. 278+67.78 73.78" LT. 1 N.E. RADIUS RETURN FOREST VIEW 88.8
STA. 230+22 47.58" LT. 1 STA. 278+30 11.58" LT. 1 MEDI AN STA. 223+10.86-226+07. 32 143.1
STA. 232+28.05 47.58" LT. 1 STA. 280+70.66 74.75" LT. 1 MEDIAN STA., 225+99.36-227+07. 93 148. 4
STA. 232+28.40 43.18" RT. 1 STA. 282+00 54.83" LT. 1 MEDIAN STA. 227+00.18-229+96. 50 143.4
STA. 233+05 56.10" LT. 1 STA. 282+11 11.58" RT. 1 LT. TURN LT. STA. 227+07.93-231+443.17 318.0
STA. 236+15 43.79' LT. 1 STA. 283+43.57 4.57' RT. 1 RADIUS & RETURN WELWORTH 155.3
STA. 237+46.65 36.73" RT. 1 STA. 284400 47.83' LT. 1 RT. TURN LT. STA. 230+02.37-232+43. 42 284.5
STA. 237+63.50 66.70" LT. 1 STA. 284+00 42.72' RT. 1 RT. TURN RT. STA. 231+00.60-235+47.87 424. 6
STA. 237+79.60 47.80" LT. 1 STA. 286+00 42.83" LT. 1 RADIUS & RETURN WENTWORTH 173.6
STA. 238+60 71.20" LT. 1 STA. 286400 38.72' RT. 1 RT. TURN LT. STA. 233+15.56-237+48.26 406. 7
STA. 238+48 48.83" LT. 1 STA. 288+00 39.73" LT. 1 LT. TURN RT, STA. 233+36.59-237+61.59 305.2
STA. 239+50 35.80’ RT. 1 STA. 288+08,80 49.97' RT. 1 MEDI AN STA. 234+89.92-237+76. 20 140.7
STA. 240+50 48.83" LT. 1 FOREST VIEW ROAD RADIUS & RETURN LT. MARIPOSA DRIVE 147.8
STA. 240+95 47.58" RT. 1 STA. 506+25 39.95" RT. i RADIUS & RETURN RT. POST OFFICE 181.5
STA. 242+50 38.47" LT. 1 STA. 506+40.19 48.78" LT. 1 MEDIAN STA., 237-61.59-238+44.94 100.6
STA. 243+50 47.58" RT. 1 STA. 507+99.97 30.82" LT. 1 MEDI AN STA. 23B8+25.28-244+12. 84 183.9
STA. 244+22.66 46.06" LT, 1 STA. 508+14.74 39.50" RT. . 1 RT. TURN LT. STA. 238+37.23-242+79.94 424.0
STA. 246+50 48.83" LT. 1 MULFORD ROAD LT. TURN LT. STA. 238+44.94-242+424.25 243.5
STA. 247+50 36.83' RT. 1 STA. 8+66.65 38.2" LT. 1 RT. TURN RT. STA. 239+44.87-243+85.83 411.0
STA. 248460 41.25" LT. 1 STA. 11400 66.00" LT. 1 LT. TURN RT. STA., 240+01.82-244+408.13 269.2
STA. 248+60 36.83" RT. 1 STA. 11400 33.25" LT. 1 S. W. RADIUS EASTROCK 86.5
STA. 250+60 37.58" LT. 1 STA. 11+400.50 36.90° RT. 1 N. W. RADIUS & RETURN EASTROCK 125.0
STA. 250460 37.58" RT. 1 STA. 13+50 73.19" LT. 1 MEDI AN STA. 243+92. 85-245+03. 53 125.8
STA. 251+12.56 58.390" LT. 1 STA. 13+50 36.83" LT. 1 MEDI AN STA. 244+88,86-247+97.19 150.2
STA. 252+75 49.58" LT. 1 STA., 13+00.50 48.83’ RT. 1 N. E. RADIUS & RETURN EASTROCK 146. 7

SCHEDULE OF QUANTITIES




CONTRACT NO. 85390

31100100 SUB-BASE GRANULAR MATERIAL,

S.E. RA
RT. TUR
LT. TUR
N. W. RA
N.E. RA
RT. TUR
LT. TUR
RT. TUR
MEDI AN

S.W. RA
N.W. RA
MEDT AN

S.E. RA
N. E. RA
MEDI AN

RT. TUR
LT. TUR
RT. TUR
LT. TUR
N. W. RAl
S. W. RAl
MEDI AN

N.E. RA
S.E. RAl
MEDI AN

LT. TUR
RT. TUR
RT. TUR
LT. TUR
N. RADI
S.W. RA
S.E. RA
MEDI AN

MEDI AN

LT. TUR
LT. TUR
RT. TUR
MEDI AN

N. W. RA
S.W. RA
MEDI AN

N. E. RA
S.E. RA
MEDI AN

LT. TUR
RT. TUR
MEDI AN

MEDI AN

FOREST

FOREST

FOREST

FOREST

EASTROC
EASTROC

MULFCORD
MULFORD
MULFCRD
MULFORD
MULFORD
MULFORD
MULFORD
MULFORD
MULFORD
MULFORD
MULFORD
MULFORD

DIUS

N LT.
N LT.

pIus
DIUS

N RT.
N RT.
N LT.

STA.
DIUs
DIUS
STA.
DIUS
DIUS
STA.

N LT.
N LT.
N RT.
N RT.

DIUS
DIUS
STA.
DIUS
DIUS
STA.

N LT.
N LT.
N RT.
N RT.

us &
DIUS
DIUS
STA.
STA.

N LT.
N RT.
N RT.

STA.
DIUS
DIUS
STA.
DIUS
DIUS
STA.

N LT.
N LT.

STA.
RT.
VIEW
VIEW
VIEW
VIEW

K LT.
K RT.
EASTROCK MEDIAN STA. 601+24.61-602+32.
EASTROCK MEDIAN STA. 602+73. 78-604+04.

RT

STA.
LT. STA. 504+79.69-506+93.
RT. STA. 504+79.59-506+93.
LT. STA. 507+59.25-508+48.

507+59. 25-508+48.

EASTROCK
STA. 245+03.59-249+43. 85
STA. 245+03.594249+43. 85

& RETURN ARNOLD AVENUE

& RETURN ARNOLD AVENUE
STA. 250+84, 28-255+40. 58
STA, 251+18,51-255+458. 46
STA. 251+92.03-255+461.05

252+65. 02-255+69. 48

& RETURN SANDHUTTON

& RETURN SANDHUTTON

255451, 97-256+78. 41

& RETURN SANDHUTTON

& RETURN SANDHUTTON

256+60. 90-261+88. 44
STA. 256+74,06-260+83.19
STA. 256+71,92-259+66. 92
STA. 256-+94. 99-264+49. 64
STA. 257+86.17-261+84. 41

& RETURN STOWMARKET

& RETURN STOWMARKET

261+68.57-263+00.18

& RETURN STOWMARKET

& RETURN STOWMARKET

262+81.00-269+16. 48
STA. 263+00.19-267+51.97
STA. 263+59.41-267+51.97
STA. 264+T70.05-269+1 4. 51
STA. 265+32.13-269+01. 21

RETURN WENDY LANE

& RETURN WENDY LANE

& RETURN WENDY LANE

269+01.21-270+22. 21

270+04.14-271+65.92
STA. 270+22.21-273+85.92
STA. 272+47.79-279+02. 79
STA. 274+29.04-278+78.10

275+73.02-279+27.13

MULFORD

MULFORD

279+02. 79-280+94. 87

MULFORD

MULFORD

280+70. 53~282+88. 29
STA. 280+94.87-286+54. 96
STA. 281+427.38-284+91. 00

286+54. 96-287+75. 04

287+91.37-LT. STA.

RT. STA.
STA. 602+71.86-604+22.23
STA. 601+24.56-604+22. 23

STA. 8+71.83-9+00. 29

STA. 9+00.29-15+72.19
STA. 9+00.29-15+72.19
TURN RT. STA.
TURN RT. STA.

MEDIAN STA. 9+32.60-9+91.19

MEDI AN STA.

LT.
RT.

MEDI AN STA.

LT.
RT.

12+414. 30-15+24. 43
16450, 99-22+423. C0O
16450, 99-20+89. 27
16+99, 09-20+1 8. 38
TURN LT. STA.
TURN LT. STA.

STA.
STA.

TYPE A (CONT)

50
60

10+87.94-15+22
10+498. 88~14+54,

17+00. 56-21+54.
17+67. 78-21+41.

289+61. 24

.94

90
83

TOTAL

357.

68, 978.

WO DX NW ODBOOAONOWWWFUWNNOUTANODU M= DR HANOOONODNNDHUAMDNMNDDOWWOHANRNNDD ND~OUW" ANONWOOMOU ON

N

SCHEDULE OF QUANTITIES

31200100 STABILIZED SUB-BASE 4"

HARRISON AVENUE

LT. STA. 201
RT. STA.
RT. TURN LT.
LT. TURN LT.
MEDI AN STA.
RT. TURN RT.
LT. TURN RT.
MEDI AN STA,
RT. TURN LT.
LT. TURN LT.
MEDI AN STA,
RT. TURN LT.
RT. TURN RT.
MEDI AN STA.
LT. TURN LT.
MEDI AN STA.
RT. TURN RT.
RT. TURN LT.
LT. TURN RT.
MEDI AN STA,
MEDI AN STA.
MEDI AN STA.
LT. TURN LT.
RT. TURN LT.
RT. TURN LT.
LT. TURN RT.
MEDEAN STA.
MEDI AN STA.
MEDI AN STA.
RT. TURN LT.
LT. TURN LT.
RT. TURN RT.
LT. TURN RT.
MEDI AN STA,
MEDI AN STA.
RT. TURN LT.

MEDI AN STA.
MEDIAN STA.
MEDI AN STA.
RT. TURN LT.
LT. TURN LT.
RT. TURN RT.
LT. TURN RT.
MEDIAN STA.
LT. TURN LT.
MEDI AN STA.
RT. TURN LT.
RT. TURN RT.
LT. TURN RT.
MEDI AN STA.
LT. TURN LT.
MEDIAN STA.
LT. TURN RT.
RT. TURN RT.
MEDI AN STA.
MEDI AN STA.
MEDI AN STA.
LT. TURN LT.
RT. TURN LT.
MEDI AN STA.

MEDIAN RT. STA.

MULFORD LT.
MULFORD RT.

+17.31-289+61. 24

201+17.31-287491.37

STA. 201+ 7.31-206+23.
STA. 201+17,31-205+07.
201+17.31-206+09. 66
STA. 201+71.35-206+04.
STA. 202+87.31-206+04.
206+06. 66-207+08. 26
STA. 207403, 77-210+45.
STA. 207-+08, 26-211+43.
207+06. 66-210+01. 21
STA. 211-+19.06-215+61.
STA. 212+31.80-215+60.
215450, 22-216+76. 64
STA. 216+76.64-221+01.
216+65.67~-219-+48. 31
STA. 220+90. 124226+ 3.
STA. 221+481.63~225+28.
STA. 221+64.17-225+99.
223+10. 86-226+07. 32
225+99, 36-227+07. 93
227+00.18-229+496. 50
STA. 227+07.93-231+43.
STA. 230+02.37-232+43.
STA. 233+15.56-237+48.
STA. 233+36.59-237+61.
234+89,92-237+76. 20
237-61.59-238+44. 94
238+25,28-244+12. 84
STA. 238+37.23-242+79.
STA. 238+44.94-242+24.
STA. 239+44.87-243+85.
STA. 240+01.82-244+08.
243+92.85-245+03. 59
244488, 86-247+97.19
STA. 245+03.59-249+43.
STA. 245+03.59+249+43.
STA. 250+84. 28-255+40.
STA. 251+18.51-255+58.
251492, 03-255+61.
252+65, 02-255+69. 48
255+51.97-256+78. 41
256+60, 90-261 +88, 44
STA. 256+74. 06-260+83.
STA. 256+71.92-259+66.
STA. 256+94.99-264+49.
STA. 257+86.17-261+84.
261+68.57-263+00.18
STA., 263+00.19-267+51.
262+81.00-269+16. 48
STA. 263+59.41-267+51,
STA. 264+70.05-269+14.
STA. 265+32.13-269+01.
269+01.21-270+22. 21
STA. 270+422.21-273+85.
270+04.14-271+65. 92
STA. 272+47.79-279+02.
STA. 274429, 04-278+78.
275+73.02-279+27.13
279+02. 79-280-+94, 87
280+70. 53-282+88. 29
STA. 280+494.87-286+54.
STA. 281427.38-284+91.
286+54, 96-287+75. 04

STA. 9+400.29-15+72.19
STA. 8+99,05-15+72.19

40
16

44
44

72
16

76
64

55
12
36

17
42
26
59

94
25
83
13

85
85
58
46
05

92

79
10

96
00

287+91.37-LT. STA. 289+61.24

25,242.20
25, 040. 00

31200100

35101400

40200800

40600200

40600300

STABILIZED SUB-BASE 4" (CONT)

MULFORD MEDIAN STA, 9+32.60-9+91.19

MULFORD LT. TURN RT. STA. 10+87.94-15+22.94
MULFORD RT. TURN RT. STA. 10+98.88-14+54.70
MULFORD MEDIAN STA. 12+414.30-15+24.43

S.W. RADIUS & RETURN MULFORD

S.E. RADIUS & RETURN MULFORD

N. W. RADIUS & RETURN MULFORD

N.E. RADIUS & RETURN MULFORD

MULFORD LT. STA. 16+51.00-22+23.04

MULFORD RT. STA. 16+51.00-20+59.24

MULFORD LT. TURN LT. STA. 17+00.54-21+454.73
MULFORD MEDIAN STA. 16+499.09-20+18.38
MULFORD RT. TURN LT. STA. 17+67.97-21+41.35

AGGREGATE BASE COURSE, TYPE B
MULTI-USE PATH

RT. STA. 202+68.5-206+27.5

RT. STA. 206+84.68-215+30. 60

RT. STA. 216+68.00-225+99. 43

RT. STA. 227+07.78-235+52. 36

RT. STA. 235+71.48-237+71.40

RT. STA. 237+92.00-238+05.37

RT. STA. 238+30.08-244+13.59

RT. STA. 244+93.21-251+410.70

RT. STA. 251+34.,68-255+74.59

RT. STA. 256+60, 89-261+80.57

LT. STA. 262+77.52-269+36. 64

LT. STA. 269+85.86-273+05.37

RT. STA. 280+84.98-287+402. 07

RT. STA. 287+53.85-287+491.62
MULFORD LT. STA. 9+11.42-15+47.83
MULFORD LT. STA. 16-+97.52-22+23.16
WENTWORTH AVE. STA. 400+75.20-401+425.91

AGGREGATE SURFACE COURSE, TYPE B

TEMPORARY AGGREGATE SURFACE

BI TUMINOUS MATERIALS (PRIME COAT)

MULTI -USE PATH

RT. STA. 202+68.5-261+80.57

LT. STA. 262+77.52-229+05. 37

RT. STA. 280+84,98-287+491.62
MULFORD LT. STA. 9-+11.42-15+47.83
MULFORD LT. STA, 16+37.52-22+23.16
WENTWORTH STA. 400+75.20-401+25. 91

STA. 109+26.5-156+25

AGGREGATE (PRIME COAT)

WENTWORTH 400+75. 2~401+25., 91

Btk { SECTION COUNTY | onIEe[SREE

303 [03-00520-00-WR| WINNEBAGO 254 29
STA. TO STA,

FED. ROAD DIST. 40, [ILLINOIS| FED. AID PROJECT

@

52.70
451.23
431.83
228.07

431.21
436. 88
438.92
1,616.73
1,327.76
444,93
241. 44
485. 49

TOTAL 86, 428. 56

TON

218

576
511
118

370
374
263
309
395
557
378

391

330

106

TOTAL 5, 475
TON

20

TOTAL 20

TON

o= N o
N O NN W W

TOTAL 23.5

TOTAL 0.4

SCHEDULE OF QUANTITIES




CONTRACT NO. 85390

42000411

PORTLAND CEMENT CONCRETE PAVEMENT 9" (JOINTED)

HARRI SON AVENUE
LT. STA. 201+17.31-289+61.24
RT. STA. 201-+17.31-287+491.37

RT. TURN LT.
LT. TURN LT.
RT. TURN RT.
LT. TURN RT.
ENTRANCE RT.
MEDI AN STA.

STA. 201+417.31-206+23.
STA. 201+417.31-205+07.
STA. 201+71.35-206+04.
STA. 202+87.31-206+04.
STA. 206+05. 85-207+04.

206406. 66-207+08. 26

RADIUS & RETURN HOLMES

RT. TURN LT.
LT. TURN LT.

STA. 207+03. 77-210+45.
STA. 207+08.26-211+43.

RADIUS & RETURN UPLAND

RT. TURN LT.
RT. TURN RT.
MEDI AN STA.
ENTRANCE RT.
LT. TURN LT.
RT. TURN RT.

STA. 211+19.06-215+61.
STA. 212+31.80-215+60.

215+450. 22-216+76. 64

STA. 215+60. 64-217+06.
STA. 216+76.64-221+01.
STA. 220+90.12+226+1 3.

RADIUS & RETURN EGGLESTON COURT

RT. TURN LT.
LT. TURN RT.
N. W. RADIUS
N. E. RADIUS
MEDI AN STA.
LT. TURN LT.

STA. 221+81.63-225+28.
STA. 221+464.17-225+499.

RETURN FOREST VIEW
RETURN FOREST VIEW
225+499. 36-227+07. 93

STA, 227+07.93-231+43.

RADIUS & RETURN WELWORTH

RT. TURN LT.
RT. TURN RT.

STA. 230+02.37-232+43.
STA. 231+00.60-235+47.

RADIUS & RETURN WENTWORTH

RT. TURN LT.
LT. TURN RT.

RADIUS & RETURN LT.

STA. 233+15.56-237+48.
STA. 233+436.59-237+61.
MARIPOSA DRIVE

RADIUS & RETURN RT. POST OFFICE

MEDI AN STA.

RT. TURN LT.
LT. TURN LT.
RT. TURN RT.
LT. TURN RT.
S. W. RADIUS
N. W. RADIUS
MEDIAN STA.

N. E. RADIUS
S.E. RADIUS
RT. TURN LT.
LT. TURN LT.
N. W. RADIUS
N. E. RADIUS
RT. TURN RT.
LT. TURN RT.
RT. TURN LT.
S. W. RADIUS
N. W. RADIUS
MEDI AN STA.

S.E. RADIUS
N. E. RADIUS
RT. TURN LT.
LT. TURN LT.
RT. TURN RT.
LT. TURN RT.
N. W. RADIUS
S. W. RADIUS
MEDI AN STA.

N. E. RADIUS
S.E. RADIUS
LT. TURN LT.
RT. TURN LT.
RT. TURN RT.

237+61.59-238+44. 94

STA. 238+37.23-242+79.
STA. 238+44, 94-242+24,
STA. 233+44.87-243+85.
STA. 240+401.82-244+408.

EASTROCK

& RETURN EASTROCK
243+92. 85-245+03. 59
& RETURN EASTROCK
EASTROCK

STA. 245+403.59-249+43.
STA. 245+03.59+249+43.

& RETURN ARNOLD AVE.
& RETURN ARNOLD AVE.

STA. 250+84.28-255+40.
STA. 251+18.51-255+58.
STA. 251492, 03-255+61.

& RETURN SANDHUTTON
& RETURN SANDHUTTON
255+51.97-256+78. 41
& RETURN SANDHUTTON
& RETURN SANDHUTTON

STA. 256+74.06-260+83.
STA. 256+71.92-259+66.
STA. 256+94. 339-264+49.
STA. 257+86.17-261+84.

& RETURN STOWMARKET
& RETURN STOWMARKET
261+468.57-263+00.18
& RETURN STOWMARKET
& RETURN STOWMARKET

STA. 263+00.19-267+51.
STA. 263+59.41-267+51.
STA. 264+70,05-269+14.

17

42
87

26
59

4
25
83
13

85
85

58
46
05

19
92
64

97
97

SCHEDULE OF QUANTITIES

42000411 PORTLAND CEMENT CONCRETE PAVEMENT 9 ( JOINTED) (CONT)

LT. TURN RT. STA. 265+32.13-2639+01.21

N. RADIUS & RETURN WENDY LANE

S.W. RADIUS & RETURN WENDY LANE

S.E. RADIUS & RETURN WENDY LANE

MEDIAN STA., 269+01.21-270+22.21

LT. TURN LT. STA. 270+22.21-273+85.92
LT. TURN RT. STA. 272+47.79-279+02.79
RT. TURN RT. STA. 274+29.04-278+78.10

N. W. RADIUS MULFORD

S.W. RADIUS MULFORD

MEDIAN STA. 279-+02.79-280+94. 87

N. E. RADIUS MULFORD

S.E. RADIUS MULFORD

LT. TURN LT. STA. 280+94.87-286+54.96
RT. TURN LT, STA. 281+27.38-284+91.00
MEDI AN STA, 286454, 96-287+75. 04

FOREST VIEW LT. STA. 504+79.69-506+93.52
FOREST VIEW RT. STA. 504+79.59-506+93, 52
FOREST VIEW LT. STA. 507+59.25-508+48. 73
FOREST VIEW RT. STA. 507+59.25-508+48.73
EASTROCK LT. STA. 602+71.86-604+22.23
EASTROCK RT. STA. 601+24.56-604+22.23
MULFORD LT. STA. 8+71.83-9+00.29
MULFORD LT. STA. 9+00.29-15+72.19%
MULFORD RT. STA, 9+00.29-15+72.19

MULFORD LT. TURN RT. STA. 10+487.9%4-15+22.
MULFORD RT. TURN RT. STA. 10+98.88-14+54.

MULFORD LT. STA. 16+50.99-22+23. 00
MULFORD RT. STA, 16+50.99-20+89.27

MULFORD LT. TURN LT. STA. 17+00.56-21+454.
MULFORD RT. TURN LT. STA., 17+67.78-21+41.

42001300 PROTECTIVE COAT

94
70

30
83

TOTAL

PORTLAND CEMENT CONCRETE PAVEMENT 9/ (JOINTED)

CONCRETE CURB & GUTTER
CONCRETE MEDIAN SURFACE 4"
CONCRETE MEDIAN TYPE SB (SPECIAL)

42300300 PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT,

LT. STA. 201+82.06
LT. STA. 203+93.27
LT. STA. 225+02.22
. STA. 228+22.09
LT. STA. 228+74.84
LT. STA. 230+61.46
.E. RT. STA. 251+23.39
C.E. RT. STA. 287+13.91
FOREST VIEW C.E. RT. STA. 508+51.76
FOREST VIEW C.E. LT. STA. 508+52.00

OO0
m @ omomomom
-

—

42400200 PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH

N. W. RADIUS HOLMES

RT. STA. 206+09

RT. STA. 206+15

RT. STA. 207+19

N. W. RADIUS EGGLESTON CT.

N.E. RADIUS EGGLESTON CT.

LT. STA. 227+09,55-RT. STA. 508+42.62
RT. STA. 508+59.31-508+65. 00

LT. STA. 227+09.55-228+09.82

TOTAL

7 INCH

TOTAL

S. Y.

346. 11
261.13
171.50
125.31
232.60
338.23

453.60
382.64
335.73
614.16
383.60
376. 89
901. 06
337.54
142,17
767.26
906. 29
130. 48
130. 48
414. 34
1,113.62
137.00
1,877.80
1,734. 46
433.33

1,573.50
1,222.75

376.78

85, 262. 09

101,210
S. Y.

27.6
64.6
79.0
25.1
33.9
34.8
134.2
185.0
27.4
111.0

723.2

42400200

44000009

44000100

44000200

44000500

Efk.4 SECTION COUNTY  |oraras ey
303 03-00520-00-WR WINNEBAGO | 254 | 30

STA.

TO STA.

FED. ROAD OIST. 0. |ILLINOIS| FED, AID PROJECT

PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH (CONT)

LT, STA. 228+32.84-228+65. 47
LT. STA. 228+83.33-228+35.32
N. W. RADIUS WELWCRTH
N. E. RADIUS WELWORTH

TOTAL
BI TUMINOUS SURFACE REMOVAL 3”

STA. 109+26.5-115+00
STA. 115+00-122+00
STA. 122+00-129+00
STA., 129+00-136+00
STA. 136+00-143+00
STA. 143+00-150+00
STA. 150-+00-156+26

TOTAL
PAVEMENT REMOVAL

STA, 201+17.33-206+00
STA. 206+00-212+00
STA. 212+00-218+00
STA. 218+00-224+00
STA. 224+400-230+00
STA. 230+00-236+00
STA. 236+00~242+00
STA. 242+00-248+00
STA. 248+00-254+00
STA, 254+00-260+00
STA. 260+00-266+00
STA. 266+00-272+00
STA. 272+00-278+00
STA. 278+00-284+00
STA, 284+00-289+61

TOTAL
DRIVEWAY PAVEMENT REMOVAL

FOREST VIEW

RT. STA. 509+50-508. 96
RT. STA. 508+44-508+59
HARRISON AVE.

LT. STA. 228+57-228+84

TOTAL
COMBINATION CURB AND GUTTER REMOVAL

HARRI SON AVE.

LT. STA. 201+17.31-203+63

MEDIAN RT. & LT. STA. 201+17.31-206+25
MEDIAN RT. & LT. STA. 201+17.31-206+25
RT. STA. 201+17.31-216+06

LT. STA. 204+16-206+58

RT. RADIUS RETURN STA. 206+20-206+33
RT. RADIUS RETURN STA. 206+84-206+35
LT. STA. 206+84-210+70

MEDIAN LT. STA. 207+01-208+76

MEDIAN RT. STA. 207+01-208+76

LT. STA. 210+499-221+33

MEDIAN LT. STA. 213+05-216+16

MEDIAN RT. STA. 213+05-216+16

MEDIAN LT. STA. 216+69-221+22

MEDIAN RT. STA. 216+69-221+22

SIDE ROAD MEDIAN RT. STA. 216+28-216+40
RT. STA. 216+64-226+25

LT. STA. 221+59-226-+40

MEDIAN LT. STA. 221+68-226+22

3,875
4,147
4,530
4, 804
4,390
4, 805
2, 657

29, 208

3,778
4, 889
4,692
4,154
6,232
3,749
4, 445
5,504
4, 241
5,422
5, 825
4, 300
3,977
13,588
2,907

77,703

93
22

39

154

FT1.

246

SCHEDULE

OF QUANTITIES




CONTRACT NO. 85390

Rk.{ sEcTioN COUNTY _[SigETs|” NG,

303 03-00520-00-%WR WINNEBAGO | 254 3t

CHEDULE OF QUANTITIES TE——

w

44000500 COMBINATION CURB AND GUTTER REMOVAL (CONT) FT. 44001700 COMBINATION CONCRETE CURB AND GUTTER REMOVAL FT. 44004250 PAVED SHOULDER REMOVAL S. Y.
AND REPLACEMENT (CONT)
MEDIAN RT. STA. 221+68-226+22 454 LT. STA. 234+97-237+63 252
SW ISLAND RT. STA. 226+08-226+24 38 CL. & RT. STA. 129+79-129+95 32 LT. STA. 238+44-244+08 623
SIDE ROAD MEDIAN RT. STA. 226+47-226+59 410 CL. & RT. STA. 130+439-130+56 14 RT. STA. 238+47-243+03 501
SE ISLAND RT. STA. 226+82-227+03 52 CL. STA. 133+38-134+26 88 LT. STA. 244+98-261+68 1,713
MEDIAN LT. STA. 227+01-237+56 1,055 LT. & CL. STA. 134+46-134+56 20 RT. STA. 245+12-252+24 809
MEDIAN RT. STA. 227+01-237+56 1,055 CL. & RT. STA. 135+38-135452 14 RT. STA. 263+06-269+26 715
LT. STA. 226+65-229+54 432 RT. STA.- 138+86~133+00 14 LT. STA. 265+12-278+72 1,492
RT. STA. 226+81-235+60 1,136 LT. STA. 139+92-139+95 3 RT. STA. 2639+95-279+11 1,015
LT. STA. 229+79-235+48 619 LT. STA. 140+59-140+62 3 MULFORD RT. STA. 8+99-12+54 332
RT. STA. 235+45-237+74 295 CL. & RT. STA. 140+86-150+00 14 MULFORD LT. STA. 9+30-12+61 328
MEDIAN LT. STA. 238+35-244+23 588 LT. STA. 143+47-143+58 11 LT. STA. 280+80-290+34 995
MEDIAN RT. STA. 238+35-244+23 588 LT. STA. 144422-144+37 15 RT. STA. 281+22-288+17 762
SIDE ROAD MEDIAN RT. STA. 237+89-238+08 68 RT. STA. 147+10-147+30 20
RT. STA. 238+29-238+47 34 LT. STA., 147+78-148+41 63 TOTAL 9,537
MEDIAN LT. STA. 244+87-251+03 616 RT. STA. 148+72-148+86 14
MEDIAN RT. STA. 244+87-251+03 616 44200962 CLASS B PATCHES, TYPE III, 9 INCH S.Y.
RT. STA. 243+05-244+24 244 TOTAL 491
LT. STA. 244+ 1-~244+40 80 RT. STA. 118+60-118+66 16
LT. STA. 244+68-244+97 72 44000600 SIDEWALK REMOVAL S.F. RT. STA. 119+88-119+34 16
RT. STA. 244+83-245+11 175 RT. STA. 120+63-120+69 17
SIDE ROAD MEDIAN RT. STA. 244+48-244+59 270 RT. STA. 206+07-206+12 179 RT. STA. 123+94-124+00 16
EASTROCK CL STA. 601+25-602+30 210 RT. STA. 207+l 7-207+21 200 LT. STA. 124+15-124421 24
EASTROCK RT. STA. 601+49-602+52 103 LT. STA. 211+06-211+10 70 LT. STA. 125+18-125+24 21
LT. STA. 250+92-251+24 66 LT. STA. 221+18-221+22 66 LT. STA. 127+10-127+6 16
LT. STA. 251+48-251+78 68 LT. STA. 221+61-221+75 100 RT. STA. 127+20-127+26 24
MEDIAN LT. STA. 251+81-255+86 405 FOREST VIEW LT. STA. 508+05-508+23 115 RT. STA. 134+54-134+60 24
MEDIAN RT. STA. 251+81-255+86 405 FOREST VIEW LT. STA. 508+80-508+83 56
RT. STA. 255+27-255+80 61 FOREST VIEW LT. STA. 509+26-509+29 51 TOTAL 175
RT. STA. 256+55-261+86 531 FOREST VIEW RT. STA. 507+63-508+45 409
LT. STA. 261+73-262+04 86 FOREST VIEW RT. STA. 508+58-509+00 184 44200964 CLASS B PATCHES, TYPE IV, 9 INCH S. Y.
RT. STA. 262+76-263+04 40 FOREST VIEW RT. STA. 509+46-509+52 27
LT. STA. 263+33-265+13 180 LT. STA. 229+41-223+51 135 LT. STA. 130+48-130+56 28
MEDIAN LT. STA. 267+32-267+78 46 LT. STA. 229+84-2293+94 133 RT. STA. 138+86-139+00 37
MEDIAN RT. STA. 267+32+267+74 42 RT. STA. 261+68-261+78 48 LT. STA. 140+97-141+09 48
MEDIAN LT. STA. 272+02-279+55 753 RT. STA. 262+82-262+91 45
MEDI AN RT. STA. 272402-279+55 753 TOTAL 113
NW ISLAND LT. STA. 279+30-279+60 73 TOTAL 1,818
SW ISLAND RT. STA. 279+53-279+74 60 44213200 SAW CUTS FT.
NE ISLAND LT. STA. 280+24-280+48 58 44002020 CONCRETE MEDIAN SURFACE REMOVAL S.F.
SE ISLAND RT. STA. 280+39-280+69 82 RT. STA. 118+60-118+66 60
MEDIAN LT. STA. 280+48-286+95 647 LT. & RT. STA. 201+17-206+24 2,243 RT. STA. 119+88-119+94 60
MEDIAN RT. STA. 280+48-286+95 647 LT. & RT. STA. 207+01-208+77 767 RT. STA. 120+63-120+69 64
MEDIAN LT. STA. 287+40-289+61 221 LT. & RT. STA. 213+05-216+21 3,746 RT. STA. 123+94-124+00 60
MEDIAN RT. STA. 287+40-287+92 52 LT. & RT. STA. 216+69-221+22 2,036 LT. STA. 124+15-124+21 84
MULFORD MEDIAN LT. STA. 10+11-15+65 554 LT. & RT. STA. 221+68-226+22 3, 469 LT. STA. 125+18-125+24 16
MULFORD MEDIAN RT. STA. 10+11-15+65 554 SW ISALND RT. STA. 226+07-226+26 98 LT. STA. 127+10-127+16 60
MULFORD LT. STA. 12+62-15+72 336 RT. STA. 226+48-226+61 1, 947 RT. STA. 127+20-127+26 84
MULFORD RT. STA. 12+55-15+55 334 SE ISLAND RT. STA. 226+82-227+04 124 LT. STA. 130+49-130+56 86
MULFORD MEDIAN LT. STA. 16+57-22+23 566 LT. & RT. STA. 227+01-237+57 9, 489 RT. STA. 134+54-134-60 84
MULFORD MEDIAN RT. STA., 16+57-20+89 432 LT. & RT. STA. 238+35-244+22 2,493 RT. STA. 138+86-139+00 76
MULFORD LT. S$TA, 16+72-22+23 589 LT. & RT. STA. 244+87-251+02 2,602 LT. STA. 140+97-141+09 96
MULFORD RT. STA. 16+54-20+89 206 LT. & RT. STA. 251+81-255+86 2,511 STA. 201+12.31 83
NE ISLAND LT. STA. 262+50-262+90 78 NE ISLAND LT. STA. 262+50-262+90 292 P.E. LT. STA. 201+82.06 19
LT. & RT. STA. 267+32-267+78 686 C.E. RT. STA. 203+93.37 52
TOTAL 27,188 LT. & RT. STA. 272+02-279+55 5,434 HOLMES ST. C.E. RT. STA. 206+57 53
NE ISLAND LT. STA. 279+30-279+60 310 UPLAND ST. LT. STA. 210+81 25
44001700 COMBINATION CONCRETE CURB AND GUTTER REMOVAL FT. SW ISLAND RT. STA. 279+53-279+74 184 UPLAND ST. RT. STA. 216+25 54
AND REPLACEMENT NE ISLAND LT. STA. 280+24-280+48 170 EGGLESTON 31
SE ISLAND RT. STA. 280+39-280+69 307 C.E. LT. STA. 225+02.22 37
LT. STA. 112+20-112+23 3 LT. & RT. STA. 280+48-286+35 4,320 FOREST VIEW STA. 504+79.50 60
CL. STA. 112+45-112+57 12 LT. & RT. STA. 287+40-289+61 3,394 FOREST VIEW RT. STA. 508+48.70 32
LT. STA. 112+90-112+37 7 MULFORD LT. & RT. STA. 10+11-15+65 5,175 C.E. LT. STA. 228+22.09 24
LT. STA. 113+23-113+26 3 MULFORD LT. & RT. STA. 16457-22+23 5,927 WELWORTH AVE. 31
RT. STA. 115+00-115+18 18 C.E. RT. STA. 234+85.98 20
LT. STA. 115+86-115+91 5 TOTAL 58, 324 WELWORTH AVE. C.E. RT. STA. 236481, 00 20
LT. STA. 119+493-119+96 3 WELWORTH AVE. C.E. RT. STA. 236+18.40 25
RT. STA. 120+451-121+15 64 MARIPOSA AVE. 21
RT. STA. 122447-122+63 16 EASTROCK RT. STA. 601+48.89 25
RT. STA. 123438-123+453 15 EASTROCK LT. STA. 602+71.55 28
LT. & CL. STA. 127+06-127+16 20 EASTROCK STA. 605+53.65 3t
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44213200 SAW CUTS (CONT) FT. 54207165 PIPE CULVERTS, TYPE 1, REINFORCED CONCRETE-ELLIPTICAL, FT. 550A0050 STORM SEWERS, CLASS A, TYPE &, t2” FT.
EQUIVALENT ROUND-SIZE 30
C.E. RT. STA. 602+63.00 26 HARRISON AVE.
ARNOLD AVE. 30 MULF ORD 48.83" RT. STA. 203+98,32-49.58' RT. STA. 206+03.79 200
SANDHUTTON RT. 61 66.00° LT. STA. 11+00.00-48" LT. STA. 11.00 18 49.58" RT. STA. 206+03.79-40.45" RT. STA. 206+24.53 16
SANDHUTTON LT. 31 51.21° LT. STA. 208+34.50-42,40° LT. STA. 209+37.20 103
STOWMARKET RT. 93 TOTAL ia 51.52' LT. STA. 211+15.01-36,22' LT. STA. 211+30.00 15
STOWMARKET LT. 75 39.80' LT. STA. 211+31.00-36.22' LT. STA. 211+30.00 4
MULFORD STA. 9-+00. 29 41 54213447 END SECTIONS 12 EACH 48.83" LT. STA. 213+00.00-39.40" LT. STA. 213%00.00 6
38.60' LT. STA. 215+13.00-38.40 LT. STA. 215+32.00 19
MULFORD RT. STA. 20+89.27 28 , .
60.8' LT. STA. ‘221+25.2-57.64’ LT. STA. 221+31.59 5
MULFORD LT. STA. 22+23.00 30 HARRISON AVE. 58,34 LT. STA. 221+65.74-48.80° LT. STA. 221+33.00 25
RT. STA. 287+91.37 25 63.87" LT. STA. 237+65.96 1 48,28’ BT, STA. 293400, 09-60.8° RL. STA. 222+99 10
LT. STA. 289+61.24 25 68.327 LT. STA. 23B+31.04 L 48.80" LT. STA. 221+93,00-47.05’ LT. STA. 223+28.00 130
67.78" LT. STA, 282+00.00 L 40.00° RT. STA. 227+98.96-30° RT. STA. 227497 6
TOTAL 2,050 60.8" LT. STA. 284+00. 00 L 37.617 LT. STA. 232+27.61-47.58° LT. STA. 232+28.05 6
55.25" LT. STA. 286+00.00 1 43,18 RT. STA. 232+28.40-35.7° RT. STA. 232+28 6
44300200 STRIP REFLECTIVE CRACK CONTROL TREATMENT FT. 49,87 LT. STA. 288+00.00 1 36.73" RT. STA. 237+46.65-34.81’ RT. STA. 239450, 05 197
34,78 RT. STA. 239+51.44-46.44" RT. STA. 241+93.59 243
RT. STA. 118+60-118+66 54 TOTAL 6 46.54' RT. STA. 241+96.25-46.59’ RT. STA. 243+73.96 177
RT. STA. 119+88-119+94 54 48.83' LT. STA. 246+50.00-36.83’ RT. STA. 246+50.00 84
RT. STA. 120+63-120+69 52 54213657 PRECAST REINFORCED CONCRETE FLARED END SECTIONS 12" EACH 36.83' RT. STA. 248+60.00-41.25' LT. STA. 248+60.00 76
RT. STA. 123+94-124+00 48 49.58' RT. STA. 255+30.00-42.20° LT. STA. 255+30.00 88
LT. STA. 124+15-124+21 72 HARRISON AVE. 49.58" RT. STA. 257+18.30-48.83" RT. STA. 258+50. 00 128
LT. STA. 125418-~125+24 64 517 RT. STA. 263+75 1 48,83’ RT. STA. 258+50.00-48.83° RT. STA. 260+00. 00 147
LT. STA. 127+10-127416 68 61’ RT. STA. 267450 1 48.83' RT. STA. 267+450.00-61.00’ RT. STA. 267+50. 00 5
RT. STA. 127420-127426 12 68.7' RT. STA. 284400 1 48,83 RT. STA. 267+50.00-52.40° RT. STA. 269+21.30 166
MULFORD 11.58 LT. STA. 277+450.00-6.50’ LT. STA. 278+63.04 109
;:: :i:: igi:gjj;g:g 1: 94’ RT. STA. 14+40 1 6.50° LT. STA. 278+63.04-11.58" LT. STA. 278+90.00 23
RT. STA. 138486-139400 45 86’ LT. STA. 14481 1 42.72' RT. STA. 284+00.00-68.69' RT. STA. 284+00. 00 25
LT, STA. 140497-141408 e 49,97 RT. STA. 288+08.80-56.43' RT. STA. 288+08.76 3
. . TOTAL 5 FOREST
39,95 RT. STA. 506+25.00-48.78 LT. STA. 506+40.19 88
TOTAL 724 54213660 PRECAST REINFORCED CONCRETE FLARED END SECTIONS 15 EACH 23,08’ RT. STA. 507+85.43-59.80' RT. STA. 226+36.60( HARR. ) 18
23.08' RT. STA. 507+85.43-22.31' RT. STA. 508+02.69 14
48100100 AGGREGATE SHOULDERS, TYPE A TON HARRISON AVE. MULFORD
51.65 RT. STA. 263+74.93 1 48.83° RT. STA. 14+40.00-95.00° RT. STA. 14+40.00 45
RT. STA. 288+02.72-288+17.30 2.3 75¢ LT. STA. 281+65.00 1 65.42° LT. STA. 17+13.00-55.72’ LT. STA. 17+26.83 9
LT. STA. 290+06.45-230+33.76 3.0 4,61" RT. STA. 16+93.82-5.58 RT. STA. 17+427.00 30
TOTAL 2 0.75' LT. STA. 19+64.09-3.57' RT. STA. 19.75.00 8
TOTAL 5.3 5.58 RT. STA. 17+27.00-5.58 RT. STA. 18+31.00 101
54213663 PRECAST REINFORCED CONCRETE FLARED END SECTIONS 18”7 EACH
48202400 BITUMINOUS SHOULDERS SUPERPAVE 6" S.Y. TOTAL 2,335
MULFORD
RT. STA. 287+87.56-288+17.27 26.7 38.16' LT. STA. B+67.64 1 550A0070 STORM SEWERS, CLASS A, TYPE 1 15“ FT.
LT. STA. 289+80.39-290+33.76 50. 2
MULFORD RT. STA. 8+98.70-10+473.65 177.0 TOTAL 1 HARRISON AVE.
45,56° RT. STA. 243+75.00-42.97' LT. STA. 244+20.60 100
TOTAL 253.9 54213675 PRECAST REINFORCED CONCRETE FLARED END SECTIONS 30 EACH 47.52" RT. STA. 252+75.00-49.58" LT. STA. 252+75.00 94
62.50° RT. STA. 262+94,00-36.83’ RT. STA. 263+75.00 80
51.64° RT. STA. 263+74.93-36.83' RT. STA. 263+75.00 11
50104400 CONCRETE HEADWALL REMOVAL EACH ?3?;”{’1 STA. 13450 1 71.92" LT, STA., 280+52.16-74.75' LT. STA. 280+70.66 14
LT, STA. 278463 . 78.1' RT. STA. 13450 1 74,75 LT. STA. 280+70.66-75.00’ LT. STA. 281+65.00 92
TOTAL L TOTAL 2 TOTAL 391
54214725 PRECAST REINFORCED CONCRETE FLARED END SECTIONS- EACH 550A0030 STORM SEWERS, CLASS A, TYPE 1, 18~ FT.
50105220 PIPE CULVERT REMOVAL Foot ELLIPTICAL, EQUIVALENT ROUND~SIZE 30 VULF ORD
53.947 LT. STA. 237+72.2-52.26" LT. STA. 238+31.1 58 MULFORD 38.2' LT. STA. 8+66.65-33.25" LT. STA. 11+00.00 226
61.1° LT. STA. 224+21.3-61.6" LT. STA. 244+81.5 60 66/ 0 LT. STA. 11+00.00 )
54.0° LT. STA. 250+98.6-55.7° LT. STA. 251+63.7 65 36.9° RT. STA. 11400.50 1 TOTAL 226
55,2 RT. STA. 269+36.1-54.9’ RT. STA. 269+88.8 53
67.0° LT. STA. 281+42.0-67.0° LT. STA. 281+61.4 19 TOTAL 2 55040120 STORM SEWERS, CLASS A, TYPE 1, 24" FT.
MULFORD 38.2' LT. STA. 8+66.7-41.1’ LT. STA. 9+27.9 6
HARRISON AVE.
TOTAL 261 54248510 CONCRETE COLLAR c.Y 30.8" LT. STA. 206+41-51.95" LT. STA. 206+93. 81 54
37.58° RT. STA. 250+60.00-37.58 RT. STA. 250+60.00 72
RT. STA. 277498 0.09 37.58° LT. STA. 273+00.00-39.83' LT. STA. 275+00. 00 194
542A0235 PIPE CULVERTS, CLASS A, TYPE i 30” FT. RT. STA. 232+28 0. 09 39.83" LT. STA. 275+00.00-43.58" LT. STA. 277+00.00 194
LT. STA. 225+41 0.09
MULFORD LT. STA. 215+1 0.09 TOTAL 514
73.19 LT. STA. 13+50.00-50.8’ LT. STA. 13+50.00 17 LT. STA. 208+34 0. 09
78.12° RT. STA. 13+50.00-66.2° RT. STA. 13+50.00 6 55040160 STORM SEWERS, CLASS A, TYPE 1, 36~ FT.
TOTAL 0. 45 v
HARRI SON AVE.
TOTAL 23 34" LT. STA. 225+40-38.40° LT. STA. 225+41.00 2
TOTAL 2
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550A0340

550A0360

550A0380

550A0410

550A0430

55100500

55100700

STORM SEWERS, CLASS A,

HARRISON AVE.

44.28" RT. STA. 217+45.
76.41° RT. STA. 220+00.
60.8' LT. STA. 221+25.2
50.92" RT. STA. 225+43.
36.83" RT. STA. 246+50.
52.40" RT. STA. 269+21.
11.58" RT. STA. 282+1.
4.57’ RT. STA. 283+43.5
42.72" RT. STA. 284+00.
38.72" RT. STA. 286+00.

STORM SEWERS, CLASS A,

HARRISON AVE.

43.20" RT. STA.
36.83" LT. STA, 248+60.
39.88" RT. STA. 271+400.
42.83" RT. STA. 273400.
46.70° RT. STA. 275+400.
54.83" RT. STA. 276+75.

221+94,

STORM SEWERS, CLASS A,
HARRISON AVE.

41.36’ LT. STA.
37.58" LT. STA.
37.58" LT. STA.
37.58" LT. STA.

266+72.
269+00.
271 +00.
271 +00.

STORM SEWERS, CLASS A,

HARRISON AVE.

37.58" RT. STA. 250+60.

STORM SEWERS, CLASS A,
HARRISON AVE.

48.58" RT. STA. 253+58.
49.58" RT. STA. 255+30.
75.29° RT. STA. 255+81.

STORM SEWER REMOVAL 12"

LT. STA.
RT. STA.
RT. STA.
LT. STA.
RT. STA.
RT. STA.

215+10
215+10
221+94
223+28
225+44-226+13
226+13-226+86

STORM SEWER REMOVAL 15”

221+93

221+394
221432-221+61
237+46-238+90
252+450-252+64
. 255+30-255+81
FOREST VIEW STA. 507485

TYPE 2, 12"

00-73. 77" RT.
00-57. 6’
-57. 85’
86-86.56’ RT.
00-36.83" RT.
30-39.88° RT.
00-4.57"
7-36’ RT.
00-38.72' RT.
00-45. 00/

TYPE 2, 15"

00-60’ RT.
00-37.58" RT.
00-42. 83" RT.
00-46. 70" RT.
00-54. 83" RT.
00-54. 83" RT.

TYPE 2, 18"

00-37.58" LT.
00-37.58" LT,
00-37.58" LT.
00-60.60" LT.

TYPE 2, 24”7

00-47.52" RT.

TYPE 2, 30

00-49.58" RT.
00-75.29" RT,
04-75.67" RT.

-507+93

LT. STA.

STA.

STA.
STA.
STA.

STA.

STA.
STA.
STA.
STA.
STA.

STA.
STA.
STA.
STA.

STA.

STA.
STA.
STA.

21 T+45.

RT. STA. 219499
221+30. 60

226+05.
248+60.
271+00.

286+00.

RT. STA. 286+56.

STA. 221+94.00

250460,
273400,
275400,
276+75.
278+63.

269+00.
271 +00.
273+00.
271+00.

252475,

255+30.
255+81 .
256+54.

[¢le}

33
00
00

RT. STA. 283+445,57
STA. 286+56,2

00
20

00

00

09

TOAL

TOTAL

TOTAL

TOTAL

TOTAL

TOTAL

TOTAL

FT.

FT.

14
194
194
194
170
183
949
FT.
222
194
194
626

FT.

210

210

FT.

166

70

287

FT.

34

19

68
74

231

SCHEDULE OF QUANTITIES

55100900

55101200

55101400

56101000

56400300

56400400

60107600

STORM SEWER REMOVAL 18" FT.
RT. STA. 203+38 26
LT. STA. 221+26-221+32 6
TOTAL 32
STORM SEWER REMOVAL 24" FT.
LT. STA. 206+41-206+92 50
TOTAL 50
STORM SEWER REMOVAL 30” FT.
LT. STA. 257+15 6
TOTAL 6
WATER MAIN 16" FT.
LT. STA. 256+89.68-257+41.28 59
TOTAL 59
FIRE HYDRANTS TO BE ADJUSTED EACH
HARRI SON AVENUE
54.0° LT. STA. 210460 1
52.0" LT. STA. 202+427.50 1
65.0" LT. STA. 226422 1
59.9" LT. STA. 238+54 1
MULFORD 65.0° LT. STA., 14+85 1
TOTAL 5
FIRE HYDRANTS TO BE RELOCATED EACH
HARRISON AVENUE
72" LT. STA. 286431 1
TOTAL 1
PIPE UNDERDRAINS 4" FT.
HARRI SON AVE.
RT. STA. 206+25 37
LT. STA. 206+41 30
RT. STA. 211+31 28
LT. STA. 211431 28
LT. STA. 215432 31
RT. STA. 215455 39
LT. STA. 220400 33
RT. STA. 220+00 30
LT. STA. 225+40 33
RT. STA. 225+40 53
LT. STA. 238+48 50
RT. STA. 239+50 31
RT. STA. 243+50 48
LT. STA. 244424 39
LT. STA. 250+60 30
RT. STA. 250+60 30
LT. STA. 257+08 51
RT. STA. 257+08 45
LT. STA. 260+00 37
RT. STA. 260+00 51
LT. STA. 271+00 40
RT. STA. 271+00 30
RT. STA. 276+75 51
LT. STA. 277400 46
RT. STA. 284+00 30
LT. STA. 284+00 44
LT. STA. 288+00 30
TOTAL 1,025

60218400

60221100

60221200

60223800

60236200

60236800

MANHOLEES, TYPE A, 4 DIA., TYPE | FRAME, CLOSED LID EACH
MULFORD
4.61" RT. STA. 16+93.82 1
55.72" LT. STA., 17+26.83 1
HARRISON AVE.
36.22" LT. STA. 211430 1
39. 4" LT. STA, 213+00.00 1
76.16" LT. STA, 252+50.49 1
62.5" RT. STA. 262+34.00 1
64’ LT. STA. 266+59.50 1
71.92° LT. STA. 280+52.16 1
45’ RT., STA. 286+56.20 1
55.65" RT. STA. 286+481.00 1
56.43" RT. STA. 288+08.76 1
TOTAL 11
MANHOLES, TYPE A, 5’ DIA., TYPE 1 FRAME, CLOSED LID EACH
HARRISON AVE.
33.11" RT. STA. 206+51.74 1
38.80" RT. STA., 226+10.13 1
37.34" LT. STA. 226+97. 40 1
37.66° LT. STA., 230+22.48 1
37.66" LT. STA. 232+27.95 1
60.45 LT. STA. 244+19.00 1
75.20" LT. STA. 250+76.25 1
6.50" LT. STA. 278+63.04 1
FOREST VIEW
23.08' RT. STA. 507+85.43 1
22.78" LT. STA. 507+85.55 1
TOTAL 10
MANHOLES, TYPE A, 5 DIA., TYPE 3 FRAME & GRATE EACH
FOREST VIEW
18.40" LT. STA. 507+93.40 1
TOTAL 1
MANHOLES, TYPE A, 6’ DIA., TYPE 1 FRAME, CLOSED LID EACH
HARRISON AVE.
40. 45" RT. STA. 206+24.53 1
TOTAL 1
INLETS, TYPE A, TYPE 8 GRATE EACH
HARRI SON AVE.
73.77° RT., STA. 217+45.00 1
76.41" RT. STA. 220+00.00 1
59.80" LT. STA. 226+96.60 1
66.60" LT. STA. 271+00.00 1
49.97" RT. STA. 288+08. 80 1
TOTAL 5
INLETS, TYPE A, TYPE 11 FRAME AND GRATE EACH
MULFORD
5.58" RT. STA. 17+27.00 1
5.58" RT. STA. 18+31.00 1
3.57" RT. STA, 19+75.00 1
HARRISON AVE.
11.58° LT. STA. 277+50.00 1
11.58" RT. STA. 282+11.,00 1
4.57" RT. STA. 283+43.57 1
TOTAL 6
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60236900 INLETS, TYPE A,

60240301

60242700

60242801

11.58

INLETS,

73.78°

INLETS,

MULFORD
48. 15’
33. 25’

LT.

STA.

TYPE 12 FRAME AND GRATE EACH

278+90. 00 1

TOTAL 1

TYPE B, TYPE 8 GRATE EACH

LT.

STA.

278467. 74 4

TOTAL 4

SPECIAL, NO. 3 EACH

LT.
LT.

STA.
STA.

HARRISON AVE.

44. 92’
49. 58’

43.2" RT. STA. 221+94.00

38.4" L

50.92 RT. STA. 225+43.86

37.58"
40" RT.
37.58’
37.58’
49.58"
47.52°
49. 58’
42.2" L
49.58’
67.21°
75.29°
62. 88’
75.677
49.58"
49.58’
49. 58’
49.58’
49. 58"
41. 96’
37.58’
37.58°
37,58’
39. 83/
43.58’

53" LT. STA.

74. 75’

INLETS,

MULFORD
36.9" R
36. 83’
48. 83"
43. 08’
48.83
65. 42’

LT.
RT.

T.

LT.

STA. 227+98.96

LT.
LT.
LT,
LT.

STA.
STA.

STA.

STA.

STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.

278+67. 46
LT. STA. 280+70.66

19+64. 65 1
11+400. 00 1

206+41.58
206+03. 80

225+41. 00

227+86. 20

250+60. 00
250+60. 00
252+75. 00
252+475. 00
253458

255+30. 00
255+30. 00
255+97.18
255+81. 20
256+49. 75
256+54. 09
257+12. 75
257+11.17
257+18. 75
257+18. 30
265+00. 00
266+72. 00
269+00. 00
271+00. 00
273+00. 00
275+00. 00
277+00. 00

I ke ke b e b b b e b e b b b b b b b bk b e bt kb b b b s e

TOTAL 33

SPECI AL, NO. 5 EACH

T.

STA.
STA.
STA.
STA.
STA.
STA.

HARRISON AVE.

48.83"
41. 727
51.52'
48. 837
38. 407
48.8" L
47. 05’
48,28
43.18’
56.1’ L
43.79°

RT.

T.
LT.
RT.
RT.
T.
LT.

STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.

11+400. 50
13+50. 00
13+50. 58
14+481. 00
14+40. 00
17+13. 00

— s s

203+98. 32
209+40. 00
211+415.01
213+00. 00
215+32. 00
221+93. 00
223+28. 51
223+00. 03
232+28. 40
233+05. 00
236+1 5. 00

b b b b b s ke b

SCHEDULE OF QUANTITIES

60242801 INLETS

, SPECIAL, NO. 5 (CONT)

HARRISON AVE. (CONT)

47. 8’

36. 737
48. 83"
48. 83"
38. 47
48.83"
36. 83"
41.25’
36. 83"
58. 9’

48. 83’

60255500 MANHOL

RT. ST
RT. ST
RT. ST
RT. ST
RT. ST
MULFOR
67,2’

70.17

0.8" L
HARRI S

LT.
RT.
LT.

STA.
STA
STA
STA
STA
STA
STA
STA
STA

STA.
STA

STA.

STA
STA
STA
STA
STA.
STA
STA
STA.
STA
STA
STA
STA
STA

STA.

237+79. 60
. 237+46.65
. 238+48. 00
. 240+50. 00
. 242450, 00
. 246+50. 00
. 246+50. 00
. 248+60. 00
. 248+60. 00

251 +12. 56
. 258+50. 00

260+00. 00

. 261+77.33
. 263+45.74
. 263+75. 00
. 267+50. 00
269+21. 30
. 271+00. 00
. 2713+00. 00
275400, 00
. 276+75. 00
. 278+63. 00
. 282+00. 00
. 284+00. 00
. 284+00. 00
286+00. 00
285+99. 98
288+00. 00

506+40.19
506+25. 00

ES TO BE ADJUSTED

A. 109480
A, 122+69
A. 128+69
A. 129+88
A. 130457

D
LT.
LT.

STA.
STA.

T. STA.
ON AVE.

STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.
STA.

14+85
14494
19+64

202+7%
202+76
202+82
202+85
204+38
206+41
206+53
206+54
206+94
207+69
210+68
210+82
211+11
211430
211430
217+44
221+15
221 +41
222+99
223+18
226+20

EACH

[N TN S S

o e e e e e e e e

TOTAL 41

EACH

PRI N

T S I NN

60255500 MANHOLES TO BE ADJUSTED (CONT)

60255800

60257900

60260100

60262700

60500040

HARRISON AVE, (CONT)
54.5 LT. STA. 226+33
58.1’ LT. STA. 223+56
51.9" LT. STA. 229+66
39.4° LT. STA. 229+84
2.5’ RT. STA. 230+23
0.2’ RT. STA. 232+28
60. 7" LT. STA. 232+67
56.4" LT. STA. 232+81
56.1" LT, STA. 244+31
72.07 LT. STA, 245+22
58.8" LT. STA. 251+04
52.3" LT. STA. 253+60
65.8 LT. STA. 261+85
54.5" LT. STA. 261+98
61.4’ RT. STA. 278+63
55.9" LT. STA. 278+99
49.5" LT. STA. 279+13
87.8’ RT. STA, 279+54
91.4’ RT. STA. 279+58
63.7" LT. STA, 281+16
59.9" LT. STA. 286+26
3.6' RT. STA. 286+56
0.5 RT. STA. 289+00

TOTAL 51
MANHOLES TO BE ADJUSTED WITH NEW TYPE 1 FRAME, CLOSED LID EACH
MULFORD 0.7/ LT. STA. 11400 1
TOTAL 1
MANHOLES TO BE RECONSTRUCTED EACH
57.6’ RT. STA. 219499 1
TOTAL 1
INLETS TO BE ADJUSTED EACH
HARRI SON AVE.
45,9’ RT. STA. 213+38 1
46.4' RT. STA. 213+46 1
47.0° RT. STA. 213453 1
47.6" RT. STA. 213+60 1
38.7° RT. STA. 230+24 1
38.5° LT. STA. 217+45 1
52.3" LT. STA. 217+45 1
37.9" RT. STA. 217+45 1
38.5° LT. STA., 219+99 1
38.2’ RT. STA. 219+99 1
38.7° RT. STA. 230+24 1
TOTAL 11
INLETS TO BE RECONSTRUCTED EACH
LT. STA. 143452 1
TOTAL 1
REMOVING MANHOLES EACH
0.7 LT. STA. 215+10 1
0.1 LT. STA. 221433 1
TOTAL 2
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60500060 REMOVING INLETS EACH 60603500 COMBINATION CONCRETE CURB & GUTTER, TYPE B-6.06 FT. 60605000 COMBINATION CONCRETE CURB & GUTTER, TYPE B-6.24 FT.
MULFORD MEDIAN LT. STA. 210+401.20-211+43.26 142,06 LT. STA., 201+17.31-201+83.18 65, 87
4.6’ RT. STA. 16+94 1 MEDIAN LT. STA. 219+48,31-221+01.64 153.33 RT. STA. 201+17.31-206+11.95 494. 64
55.7° LT. STA. 17+26.83 1 MEDI AN RT. STA. 221+64.17-223+10.06 145,89 LT. STA. 202+17.68-203+51.26 133.58
48.8" LT. STA. 19+64.65 1 MEDI AN LT. STA. 229+96.50-231+43.17 146.67 LT. STA. 204+32.85-206+28.57 195,72
FOREST VIEW MEDT AN RT. STA. 233+36.59-234489.92 153.33 LT. STA. 207+03.77-210+45.72 341.95
32.8" RT. STA. 506427 1 MEDIAN LT. STA. 248+97.19-243%+43.05 45. 86 RT. STA. 207+04.87-215+60. 00 855,13
23.1" RT. STA. 507+85.43 1 MEDIAN RT. STA. 251+18.51-252+65.15 146. 64 MEDIAN RT. STA. 210+01.20-LT. STA. 211+43.26 1, 039.08
22.8" LT. STA. 507+85.55 1 MEDIAN LT. STA. 271+66.00-273+85.92 219.92 LT. STA. 211+19.06-221+10.36 991. 380
17.0° RT. STA., 507+93 1 MEDT AN RT. STA. 272+47.79-L7T. STA. 275+73.02 325.23 RT. STA. 217+06.64-225+40.09 833. 77
18.4" LT. STA. 507+393.40 i MEDIAN RT. STA. 282+88.29-L7T. STA. 286+54.96 366. 67 MEDI AN RT. STA. 219+48.30-221+64.17 215.87
HARRISON AVE. MEDI AN RT. STA. 287+91.37-L7T. STA. 289+61.24 290. 30 MEDIAN LT. STA. 221+01.64-223+10. 83 209.19
47.6" LT. STA. 201480 1 MULFORD MEDIAN RT. STA. 10+87.94-12+14.30 126. 36 LT. STA. 221+81.63-225+28.12 346. 49
47.6" LT. STA. 202+84 i MULFORD MEDIAN LT. STA. 20+18.38-21+54.67 136.29 LT, STA. 227+24.82-2239+28.92 203. 88
47.6" LT. STA. 203429 1 RT. STA. 228+02.84-235+38. 65 735.92
33.5" RT. STA. 203498 1 TOTAL 2,398.55 LT. STA. 230+02.37-232+43.42 241.05
40.4’ RT. STA. 206+24.53 1 MEDI AN RT. STA. 229+96.49-233+36.59 340.10
44,9’ LT. STA. 206+41.58 1 60604400 COMBINATION CONCRETE CURB & GUTTER, TYPE B-6.18 FT. MEDTAN LT. STA. 231+43,17-234+89. 81 346.64
33.1" RT. STA. 206+51.74 1 LT. STA. 233+15.07-237+65.52 450. 45
42.8" LT. STA. 206492 1 P.E. LT. STA. 201+82.06 25. 40 RT. STA. 235+52.75-237+455.86 203.11
37.0" RT. STA. 206+92 1 C.E. LT. STA. 203+493.27 36.80 LT. STA. 238+37.23-244+401.40 564.17
40.7 RT. STA. 206+96 1 HOLMES ST. LT. STA., 10+35.60-10+83.36 62. 80 RT. STA., 238+46.55-243+85.83 539.28
32.5' RT. STA. 207450 1 HOLMES ST. R7T. STA. 10+47.80-10+84.08 41.90 LT. STA. 245+03.59-250+75.91 572.32
36.5" RT. STA. 208+14 1 C.E. RT. STA. 206+i1.94-206+34.24 38.80 RT. STA. 245+27.10-255+40.58 1,013.48
36.2° LT. STA. 211430 1 C.E. RT. STA. 206+82.45-207+04. 87 50. 50 MEDI AN RT. STA. 247+97.19-251+418.50 321.31
35.6" RT. STA. 211430 1 UPLAND LT. STA. 211+17.00-10+80. 80 57.10 MEDIAN LT. STA. 249+43.85-252+65.02 321.17
38.7° LT. STA. 215+13 1 UPLAND RT. STA. 211+429.65-10+82.93 44.00 LT. STA. 251+82.03-255+61.05 369.02
33.9’ RT. STA. 215410 1 C.E. RT. STA. 215+60.64-216+05. 64 70.70 LT. STA. 256+74.07-260+95.60 421.53
61.5" LT. STA. 221+33 1 C.E. RT. MEDIAN STA. 216+33 46. 00 RT. STA. 256+94.99-261+49.64 454. 65
61.9° LT. STA. 221+60 1 C.E. RT. STA. 216+61.64-217+06.64 70.70 RT. STA. 263+43.70-269+14.51 570. 81
38.17 LT. STA. 221492 1 EGGLESTON LT. STA., 221+410.97-221+33. 30 51.00 LT. STA. 263459.41-269-05.52 546.11
38.3" RT. STA. 221494 1 EGGLESTON LT. STA, 221+459.30-221+481.63 39.30 RT. STA. 270+10.60-278+78.10 867.50
38.17 LT. STA. 223+28 1 FOREST VIEW LT. STA. 504+79.69-506+80.93 243.80 LT. STA. 270+16.97-278+08.74 791,77
49.6° LT. STA. 223+28 1 FOREST VIEW RT. STA. 504+81.72-506+90.28 256.50 MEDI AN RT. STA. 271+66.00-272+47.79 81.79
38.4 LT. STA. 225+41 1 FOREST VIEW LT. STA. 507+60.64-508+48.73 181.70 MEDIAN LT. STA., 273+85.92-275+72.82 186.90
50. 9" RT. STA. 225+43.86 1 FOREST VIEW RT. STA. 507+71.69-508+48.73 115.60 LT. STA. 281+27.38-289+55.00 827.62
38.8" LT. STA. 226+10.13 1 WELWORTH AVE. LT. STA. 229+28,92-229+53.58 51.50 RT. STA. 281+88.85-287+67.88 579.03
76.8" RT. STA., 226+13 1 WELWORTH AVE. LT. STA. 229+80,07-230+02. 37 39.20 MULFORD LT. STA. 9-+11.00-14-+41.53 550.14
37.3" LT. STA. 226+97.4 1 WENTWORTH AVE. LT. STA. 232+43,45-232+65.77 39.50 S. W. RADIUS-MULFORD 180. 46
40.0° RT. STA. 227+98.96 1 WENTWORTH AVE. LT. STA. 232+92.44-233+15,07 39.20 MEDI AN MULFORD LT. STA. 9+491.20-12+14.01 222.84
37.67" LT. STA. 227+86.20 1 C.E. RT. STA. 234+85.98 67.50 MEDI AN MULFORD RT. STA. 9+91.20-10+87.94 96. 74
68.7 LT. STA. 229+49 1 C.E. RT. STA. 238+00 140. 00 MULFORD RT. STA. 10+98.70-14+57.70 359. 00
57.66" LT. STA. 230+22.48 1 MARIPOSA DR. LT. STA, 237+65+90-237+88. 26 39. 00 S.E. RADIUS-MULFORD 189.65
38.0" RT. STA. 232+28 1 MARIPOSA DR. LT. STA, 238+31.71-238-37.25 5.80 N. W. RADIUS-MULFORD 189.19
37.6° LT. STA. 232+27.96 1 EASTROCK DR. RT. STA. 601+48.89-602+52.12 117.70 ‘ N. E. RADIUS-MULFORD 193.01
36.7° RT. STA. 237+46.65 1 EASTROCK DR. LT. STA. 602+73.32-604+09.28 157. 00 MULFORD LT. STA. 17+68,1%-22+23.05 454.86
75.3" RT. STA. 255+81.04 1 EASTROCK DR. RT. STA. 602+73.93-604+421.20 174. 00 MULFORD RT. STA. 17+89.71-20+89.36 299. 65
49.6’ RT. STA. 257+11.17 1 EASTROCK DR. LT. STA. 604-+89.27-605+53.11 81.30 MEDI AN RT. STA. 20+18.30-20+89. 36 71.06
49.6’ RT. STA. 257+18.30 1 EASTROCK DR. RT. STA. 605+01.21-605454.70 71.00 MEDI AN LT. STA, 21+54,97-22+23.05 68. 38
71.9” LT. STA. 280+52.16 1 ARNOLD AVE. LT. STA. 250+75.91-251+21.04 81.00 MEDI AN RT, STA. 282+33.31-LT. STA. 286+54.96 421.65

ARNOLD AVE. LT. STA. 251+47.03-251+92.03 68.80
TOTAL 46 SANDHUTTON DR. RT. STA. 255+40.58-255+80. 85 61.00 TOTAL 20, 569. 43
SANDHUTTON DR. LT. STA. 255+61.05-256+05.62 70.50
60600095 CLASS SI CONCRETE (OUTLET) C. Y. SANDHUTTON DR. LT. STA. 256432.11-256+74.10 67. 90 60608600 COMBINATION CONCRETE CURB & GUTTER, TYPE M-6.06 FT.
SANDHUTTON DR. RT. STA. 256+54.25-256+34. 96 62. 00
RT. STA. 287+67.34-288+08.51 3.26 STOWMARKET LT. STA. 260+95.63-LT. STA. 1004+05.14 141.00 S.W. ISALND FOREST VIEW 46. 4
LT. STA. 289+54.96-230+33. 96 5.44 STOWMARKET RT. STA. 261+49.63-261+85.54 41.80 S.E. ISLAND FOREST VIEW 35.9
RT. STA. 10+19.14-10+98.76 5.44 STOWMARKET RT. STA. 262+75.48-263+43.70 78.50 S.W. ISLAND STOWMARKET 19.6
STOWMARKET LT. STA. 263+32.09-263+59. 41 27.30 S.E. ISLAND STOWMARKET 23.0
TOTAL 14.14 WENDY LANE LT. STA. 269+05.52-269+47. 91 ©68. 00 N. W. ISLAND STOWMARKET 21.6
WENDY LANE RT. STA. 269+14.51-269+50.05 58.50 N.E. ISLAND STOWMARKET 33.3
WENDY LANE RT. STA. 269+24.06-270+10.56 70. 00 S.W. ISLAND MULFORD 38.1
WENDY LANE LT, STA. 269-+74.58-270+17.00 68. 40 S.E. ISLAND MULFORD 51.2
N. W. TSLAND MULFORD 50.0
TOTAL 3,420.00 N. E. ISLAND MULFORD 39.1
TOTAL 358. 2
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60610400 COMBINATION CONCRETE CURB & GUTTER, TYPE M-6.24 FT. 70103700 TRAFFIC CONTROL COMPLETE L. SUM 78000200 THERMOPLASTIC PAVEMENT MARKING - LINE 4’ (CONT) FT.
S.W. ISLAND FOREST VIEW 68.2 ENTIRE PROJECT 1 YELLOW - DOUBLE SOLID
S.E. ISLAND FOREST VIEW 54,2 RT. & LT. STA. 145+08-148+38 660
S.W. ISLAND STOWMARKET 28.5 TOTAL 1 RT. & CL STA. 145+08-148+38 660
S.E. ISLAND STOWMARKET 33.1
N. W. ISLAND STOWMARKET 31.3 780001 00 THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS S.F. SUB-TOTAL 1,320
N.E. ISLAND STOWMARKET 46.9
S.W. ISLAND MULFORD 51.2 WHI TE TOTAL 3, 402
S.E. ISLAND MULFORD 81.5 LT TURN LT. STA.108+91 12,7
N. W. ISLAND MULFORD 79.1 RT & THRU LT. STA. 109435 25.3 78000400 THERMOPLASTIC PAVEMENT MARKING - LINE 6" FT.
N.E. ISLAND MULFORD 51.8 LT TURN LT. STA. 109+49 12,7
LT TURN LT. STA. 110404 12.7 WHITE - CROSSWALK
TOTAL 525.8 LT TURN LT. STA. 111+06 12.7 LT. & RT. STA. 109427 93
LT TURN LT. STA. 112409 12.7 LT. STA. 109427-109+72 30
60618300 CONCRETE MEDIAN SURFACE, 4 INCH S.F. LT TURN RT. STA. 118+66 12.7 LT. & RT. STA. 128+77 64
LT TURN RT. STA. 119422 12.7 LT. & RT. STA. 128+89 78
LT. & CL. STA. 127+06-127+16 51.0 LT TURN RT. STA. 119+79 12.7 LT. & RT. STA. 140426 56
CL. & RT. STA. 129+79-129+495 40.0 LT TURN CL. STA. 123+40 12.7 LT. & RT. STA. 140+38 78
CL. & RT. STA. 130+49-130+56 28.0 LT TURN CL. STA. 123+81 12.7
LT. & CL. STA. 134+46-134+56 38.0 LT TURN CL. STA. 124421 12.7 TOTAL 459
CL. & RT. STA. 135+38-135+52 32.0 LT TURN RT. STA, 127450 12.7
CL. & RT. STA. 140+86-150+00 38.0 LT TURN RT. STA., 128+00 12.7 78000500 THERMOPLASTIC PAVEMENT MARKING - LINE 8" FT.
STA. 210+01.20-215+91. 68 7,171.3 LT TURN RT. STA. 128+48 12.7
STA. 219+48.31-223+10. 86 3,799.3 LT TURN CL. STA. 130+C4 12.7 WHITE - SOLID
STA. 229+96.50-234+89, 92 5,511.4 LT TURN CL. STA. 130+64 12.7 LT. STA. 109+43 5
STA. 247497,19-252+65. 02 3,871.5 LT TURN CL. STA. 131+23 12.7 LT. STA. 109+55 5
STA. 271+65.92-275+73. 02 4,512.9 LT TURN RT. STA. 133454 12.7 LT. STA. 109+78-112+29 251
STA. 282+33.31-286+94. 24 5,796.9 LT TURN RT. STA. 134400 12.7 RT. STA. 118+44-120+05 161
STA. 287+34.45-289+461.17 3,794.8 LT TURN CL. STA. 135+64 12.7 LT. STA. 123+14-124+41 127
MULFORD STA. $+91.19-12+14.30 1, 606.2 LT TURN ClL. STA. 136+18 12.7 RT. STA. 127+29-128+73 144
MULFORD STA. 20+18,38-22+23, 00 2, 496. 1 LT TURN CL. STA, 136472 12.7 LT. STA. 129+79-131+43 164
S.W. ISLAND RT. STA. 226+10 527. 4 LT TURN LT. STA, 141+3 12.7 RT. STA. 133+34-134+43 109
S.E. ISLAND RT. STA. 226+30 342.7 LT TURN LT. STA., 141471 12.7 LT, STA. 135+33-146+92 153
S.W. ISLAND RT. STA. 261+35 101.2 LT TURN LT. STA. 142431 12,7 LT. STA. 140+87-142451 164
N.W. ISLAND LT. STA. 262+05 125.4 LT TURN RT. STA. 143+72 12.7 RT. STA. 143+52-144+32 80
S.E. ISLAND RT. STA. 262.60 140.0 LT TURN RT. STA. 144+06 12.7 LT. STA. 145+07-146+61 154
N.E. ISLAND LT. STA. 262+70 266.0 LT TURN LT. STA. 145433 12.7 RT. STA., 148+38-150+30 192
N.W. ISLAND LT. STA. 279+40 712.8 LT TURN LT. STA. 145+87 12.7 RT. STA. 148+56 134
S.W. ISLAND RT. STA. 279+60 331.1 LT TURN LT. STA. 146+41 12.7 RT. STA. 150+29-150+50 24
N.E. ISLAND LT. STA. 280+45 330.0 LT TURN RT. STA. 148+58 12.7 RT. STA. 151400 6
S.E. ISLAND RT. STA. 280+55 784. 3 LT TURN RT. STA. 149+47 12.7 RT. STA. 1512 6
RT TURN RT. STA. 149+67 12.7 LT. STA. 151+32-152+1 79
TOTAL 42,448. 3 RT TURN RT. STA. 150+23 12.7 LT. STA. 152+11-153+52 35
LT TURN RT. STA. 150+34 12.7
60619100 CONCRETE MEDIAN, TYPE SB (SPECIAL) S.F. LT & THRU RT. STA. 151+05 25.3 SUB-TOTAL 1,993
RT TURN RT. STA. 151+20 12.7
STA. 201+17.31-206+09. 66 2,964. 4 LT TURN LT. STA. 151+6t 12.7 WHITE - SKIP DASH (2’ DASH-6" SKIP)
STA. 207+06. 70-210+01. 20 1,899.6 LT TURN LT. STA. 151+91 12.7 LT. STA. 112+29-113+63 34
STA. 216+66. 44-219+48. 31 1,817.7 LT TURN CL. STA. 153+82 12.7 RT. STA. 117+05-118+44 35
STA. 223+10.86-226+06. 93 1,885.1 LT TURN CL. STA. 154472 12.7 LT. STA. 124+41-125+88 37
STA. 227+00. 39-229+96. 50 1,888.2 LT TURN ClL. STA. 155462 12.7 LT. STA. 131+43-132+80 34
STA. 234+89.92-237+76. 20 1,852.9 LT TURN CL. STA. 156+56 12.7 LT. STA. 131+62-133+34 43
STA. 238+25.28-244+12. 86 2,434. 4 LT. STA. 136+92-138+429 34
STA. 244+88.87-247+97.19 1,988.6 TOTAL 584. 0 LT. STA. 142+51-143+92 35
STA. 252+65.02-255+69. 48 1,953.2 RT. STA. 142+63-143+452 22
STA. 256+60.90-261+88. 44 3,107.8 78000200 THERMOPLASTIC PAVEMENT MARKING - LINE 4" FT. LT. STA. 146+61-148+435 44
STA. 262+81.00-269+16. 48 3,772.3 RT. STA. 146+89-148+38 37
STA. 270+04.14-271+65, 92 1,383.9 SKIP-DASHED WHITE (10’ DASH-30’ SKIP) RT. STA. 148+86-149+54 17
STA. 275+73.02-279+27. 30 2,327.2 RT. STA. 109+78-128+73 474 LT. STA. 152+11-153452 35
STA. 280+T70.51-282+33. 31 1,423.2 LT. STA. 109+78-128+T7 475
MULFORD STA. 9+32.60-9+91.19 474.3 LT. STA. 129+79-140+26 262 SUB-TOTAL 407
MULFORD STA. 12+14,30-15+24. 43 2,052.6 RT. STA. 129+479-140+26 262
MULFORD STA. 16+39.09-20+18. 38 2,173.0 LT. STA. 140+38-150+59 225 TOTAL 2,400
EASTROCK STA. 601+24.61-602+32.50 560.0 RT. STA. 140+38-150+80 260
EASTROCK STA. 602+73.78-604+04, 60 621.0 LT. STA. 151+31-156+26 124 78000600 THERMOPLASTIC PAVEMENT MARKING - LINE 127 FT.
TOTAL 36,579. 4 SUB-TOTAL 2, 082 YELLOW - DIAGONAL
RT, & LT. STA. 145+08-148+38 50
TOTAL 50

SCHEDULE OF QUANTITIES




CONTRACT NO. 85390

Rfk.{ SECTION COUNTY  |orarna e,

303 03-00520-00-WR| WINNEBAGO 254 37

SCHEDULE OF QUANTITIES C——

@

78000650 THERMOPLASTIC PAVEMENT MARKING - LINE 24" FT. 78001100 PAINT PAVEMENT MARKING - LETTERS AND SYMBOLS (CONT) S.F. 78001100 PAINT PAVEMENT MARKING - LETTERS AND SYMBOLS (CONT) S.F.
WHITE - STOP BAR WHI TE (CONT) WHI TE (CONT)
LT. STA. 109427-109+455 28 HARRISON (CONT) HARRISON (CONT)
RT. STA. 109+46-109+70 24 RT. STA. 215+44 (RT. TURN LANE) 15.6 LT. STA. 263452 (RT. TURN LANE) 15.6
LT. STA. 109+79 43 LT. STA. 217401 (LT. TURN LANE) 15.6 LT. STA. 263+82 (LT. TURN LANE) 15.6
RT. STA. 128+73 36 LT. STA. 217476 (LT. TURN LANE) 15.6 LT. STA. 264+32 (RT. TURN LANE) 15.6
LT. STA. 129+80 41 LT. STA. 218+52 (LT. TURN LANE) 15.6 LT, STA. 264+47 (LT. TURN LANE) 15.6
RT. STA. 150+58 12 LT. STA. 221496 (RT. TURN LANE) 15.6 LT. STA. 265+12 (1 LT. ARROW, 1 RT. ARROW 31.2
RT. STA. 150+80 24 LT. STA. 222475 (RT. TURN LANE) 15.6 RT. STA. 267+15 (RT. TURN LANE) 15.6
RT. STA. 150+99-151+40 41 RT. STA. 223+35 (RT. TURN LANE) 15.6 RT. STA. 267+73 (LT. TURN LANE} 15.6
LT. STA. 151432 24 RT. STA. 224+15 (LT. TURN LANE) 15.6 RT. STA. 267475 (RT. TURN LANE) 15.6
LT. STA. 151435 12 RT. STA. 224430 (RT. TURN LANE) 15.6 RT. STA. 268+34 (LT. TURN LANE) 15.6
RT. STA. 225+00 (LT. TURN LANE) 15.6 RT. STA. 268+35 (RT. TURN LANE) 15.6
TOTAL 285 RT. STA. 225+25 (RT. TURN LANE) 15.6 RT. STA. 268494 (LT. TURN LANE) 15.6
RT. STA. 225+95 (LT. TURN LANE) 15.6 RT. STA. 268+95 (RT. TURN LANE) 15.6
78001100 PAINT PAVEMENT MARKING - LETTERS AND SYMBOLS S.F. LT. STA. 227418 (LT. TURN LANE) 15.6 LT. STA, 270424 (LT. TURN LANE) 15.6
LT. STA. 228+03 (LT. TURN LANE) 15.6 LT. STA, 270+85 (LT. TURN LANE) 15.6
WHITE LT. STA. 228+98 (1 LT. ARROW 15.6 LT. STA. 271444 (LT. TURN LANE) 15.6
FOREST LT. STA. 230+09 (RT. TURN LANE) 15.6 RT. STA. 276+69 (RT. TURN LANE) 15.6
RT. STA. 505+03 (RT. TURN LANE) 15.6 LT. STA. 231412 (RT. TURN LANE) 15.6 LT. STA. 276+96 (LT. TURN LANE) 15,6
RT. STA. 505+66 (RT. TURN LANE) 15.6 LT. STA. 232+16 (RT. TURN LANE) 15.6 RT. STA. 277+08 (LT. TURN LANE) 15.6
LT. STA. 505+95 (LT. TURN LANE) 15.6 LT. STA. 233+37 (RT. TURN LANE) 15.6 RT. STA. 277+40 (RT. TURN LANE) 15.6
RT. STA. 506+21 (RT. TURN LANE) 15.86 RT. STA. 233450 (RT, TURN LANE) 15.6 LT, & RT. STA. 277493 (2 LT. ARROWS) 31.2
LT. STA. 506+58 (LT. TURN LANE) 15.6 LT. STA. 234+18 (RT. TURN LANE) 15.6 RT. STA. 278+09 (RT. TURN LANE) 15.6
EASTROCK RT. STA. 234425 (RT. TURN LANE) 15.6 RT. STA., 278+79 (RT. TURN LANE) 15.6
RT. STA. 604+26 (LT. TURN LANE) 15.6 LT. STA. 234499 (RT. TURN LANE) 15.6 LT. & RT. STA. 278+82 (2 LT. ARROWS) 31.2
RT. STA. 604+96 (LT. TURN LANE) 15.6 RT. STA. 235+00 (RT. TURN LANE) 15.6 LT. & RT. STA. 281+15 (2 LT. ARROWS) 31.2
RT. STA. ©05+65 (LT. TURN LANE) 15.6 LT. STA. 238+64 (RT. TURN LANE) 15.6 LT. STA. 281421 (RT. TURN LANE) 15.6
RT. STA. 605+92 (RT. TURN LANE) 15.6 LT. STA. 238+64 (LT. TURN LANE) 15.6 LT. & RT. STA. 281455 (2 LT. ARROWS) 31.2
RT. STA. ©606+36 (1 LT. ARROWL, 1 RT. ARROW 31.2 LT. STA. 239425 (LT. TURN LANE) 15.6 LT. STA. 281+86 (RT. TURN LANE) 15.6
SANDHUTTON RT. STA. 256+15.9 (2 LT. ARROWS) 31.2 LT. STA. 239449 (RT. TURN LANE) 15.6 LT. & RT. STA. 281495 (2 LT. ARROWS) 31.2
STOWMARKET RT. STA. 1002+11 (1 LT. ARROW, 1 RT. ARROW 31.2 LT. STA. 239484 (LT. TURN LANE) 15.6 LT. STA. 282+51 (RT. TURN LANE) 15.6
MULFORD LT. STA. 240435 (RT. TURN LANE) 15.6
RT. STA. 13428 (LT. TURN LANE) 15.86 RT. STA. 241+85 (RT. TURN LANE) 15.6 TOTAL 2,371.2
RT. STA. 13439 (RT. TURN LANE) 15.6 RT. STA. 242+46 (LT. TURN LANE) 15.6
RT. STA. 13+99 (RT. TURN LANE) 15.6 RT. STA. 242450 (RT. TURN LANE) 15.6 78001110 PAINT PAVEMENT MARKING, LINE 4“ FT.
RT. STA. 14+18 (LT. TURN LANE) 15.6 RT. STA. 243415 (RT. TURN LANE) 15.6
RT. STA. 14+459 (RT. TURN LANE) 15.6 RT. STA. 243+16 (LT. TURN LANE) 15.6 SKIP-DASHED WHITE (10’ DASH-30’ SKIP)
RT. STA. 15403 (LT. TURN LANE) 15.6 RT. STA. 243+80 (RT. TURN LANE) 15.6 FOREST CL STA. 507+26.4-508+452.1 31.4
LT. STA. 17425 (LT. TURN LANE) 15.6 RT. STA. 243+86 (LT. TURN LANE) 15.6 MULF ORD
LT. STA. 17456 (RT. TURN LANE) 15.6 LT. STA. 245434 (1 LT. ARROW, !t RT. ARROW 31.2 LT. STA, 10+03.6-15+00.1 124.1
LT. STA. 18+10 (LT. TURN LANE) 15.6 LT. STA. 246+19 (1 LT. ARROW, 1 RT. ARROW 31.2 RT. STA. 11+43.6-15+47 100. 9
LT. STA. 18+25 (RT. TURN LANE) 15.6 LT. STA. 247+04 (1 LT. ARROW, 1 RT. ARROW) 31.2 LT. STA. 16+81.4-22+23.2 136.3
LT. STA. 18434 (RT. TURN LANE) 15.6 LT. STA. 251437 (RT. TURN LANE) 15.6 RT. STA. 17453, 9-20489.2 83.2
LT. STA. 18+35 (LT. TURN LANE) 15.6 LT. STA. 252+81 (RT. TURN LANE) 15.6 HARRI SON
LT. STA. 19464 (RT. TURN LANE) 15.6 RT. STA. 253+32 (RT. TURN LANE} 15.6 LT. STA. 201+17.3-206+12.1 123.7
HARRI SON RT. STA. 253+59 (LT. TURN LANE) 15.6 RT. STA. 201+17.3-206+06.5 122.3
LT. STA. 201422 (LT. TURN LANE) 15.6 LT. STA. 253467 (RT. TURN LANE) 15.6 LT. STA. 207+08.3-226+14.6 476. 6
LT. STA. 20t+38 (RT. TURN LANE) 15.6 RT. STA. 254+02 (RT. TURN LANE) 15.6 RT. STA. 206+83.0-226+12.9 482.5
LT. STA. 202+02 (LT. TURN LANE) 15.8 RT. STA. 254+49 (LT. TURN LANE) 15.6 LT. STA. 227+07.9-237+67.4 264.8
LT. STA. 202+19 (RT. TURN LANE) 15.6 RT. STA. 254+72 (RT. TURN LANE) 15.6 RT. STA. 227+19.2-244+08.0 422.2
LT. STA. 202473 (LT. TURN LANE) 15.8 RT. STA. 255+39 (LT. TURN LANE) 15.6 LT. STA. 238+44.8-243492.9 137.0
LT. STA. 202+99 (LT. TURN LANE) 15.6 RT. STA. 255442 (RT. TURN LANE) 15.6 RT. STA. 245+08.9-255+58.5 262. 4
LT. STA. 203+80 (RT. TURN LANE) 15.86 LT. STA. 256+89 (RT. TURN LANE) 15.6 LT. STA. 245+08.9-255+58.5 262. 4
RT. STA. 204+16 (RT. TURN LANE) 15.6 LT. STA, 256491 (LT. TURN LANE) 15.6 LT. STA, 246+71,9-261+38.5 116.7
LT. STA. 204458 (RT. TURN LANE) 15.6 LT. STA. 257+64 (RT. TURN LANE) 15.6 RT. STA. 246+71.9-261+84.4 128.1
RT. STA. 205+01 (RT. TURN LANE) 15.6 LT. STA. 257466 (LT. TURN LANE) 15.6 LT. STA. 263+00.2-269+15.3 153. 8
RT. STA. 205427 (LT. TURN LANE) 15.6 LT. STA. 258+39 (RT. TURN LANE) 15.6 RT, S$TA. 263+00.2-269+15.3 153.8
RT. STA. 205+87 (1 LT. ARROW, 1 RT. ARROW) 31.2 RT. STA. 259+14 (RT. TURN LANE) 15.6 LT. STA. 270+05.3-279+02.8 224. 4
LT. STA. 207+28 (1 LT. ARROW, 1 RT. ARROW 31.2 RT. STA. 259+87 (LT. TURN LANE) 15.6 RT. STA. 270+05.3-279+45.7 235.1
LT. STA. 207+398 (RT. TURN LANE) 15.6 RT. STA. 259495 (RT. TURN LANE) 15.6 LT. STA. 280+39,2-289+61.2 230.6
LT. STA. 208+13 (LT. TURN LANE) 15.6 RT. STA. 260+74 (RT. TURN LANE) 15.6 RT. STA. 280+58.0-286+90. 4 158.1
LT. STA. 208+98 (LT. TURN LANE) 15.6 RT. STA. 260+77 ¢(LT. TURN LANE) 15.6 RT. STA. 287+41,3-287+91.4 12.5
LT. STA. 211+42 (RT. TURN LANE) 15.6 RT. STA. 261+54 (RT. TURN LANE) 15.6
LT. STA. 212432 (RT. TURN LANE) 15.6 RT. STA. 261467 (LT. TURN LANE) 15.6 SUB-TOTAL 4,442, 9
LT. STA. 213422 (RT. TURN LANE) 15.6 LT. STA. 263+17 ¢(LT. TURN LANE) 15.6
RT. STA. 214414 (RT. TURN LANE) 15.6
RT. STA. 214+79 (RT. TURN LANE) 15.6

SCHEDULE OF QUANTITIES




CONTRACT NO. 85330

78001110

78001140

PAINT PAVEMENT MARKING,

SOLID YELLOW

HOLMES RT. STA. 206+62.7
FOREST RT. STA. 504+74.5
FOREST LT. STA. 505+62.7
MARIPOSA LT. STA. 238401
EASTROCK LT. STA. 605+12

LINE 47 (CONT)

-LT. STA. 505+62.7
-506+63. 0

.6

.28-RT., STA. 605+43.10

SANDHUTTON LT. STA. 256+18.5

STOWMARKET RT. STA. 1003+462.7-1004+76.2
WENDY LN. RT. STA. 269+62.2

MULFORD RT. STA. 6+37.9-8+42.0

PAINT PAVEMENT MARKING,

SOLID WHITE
HOLMES RT. STA. 206+26.6
HOLMES RT. STA. 206+32.5

LINE 8"

-206+83. 6
-206+82. 5

UPLAND STA. 210+475.7-10+58.8 R2 (ISLAND)

SUNDSTRAND ENT. RT. STA.
SUNDSTRAND ENT. RT. STA.
EGGLESTON
LT. STA.
LT. STA.
LT. STA.
FOREST

RT. STA.
RT. STA.
LT. STA.
RT. STA.
LT. & RT. STA. 506+73.5
LT. & RT. STA. 506+83.5

221+432. 3-221+63.
221+33. 3-221+60.
221+38.0-221+76.

504+79. 6-506+25.
505+62. 9-506+69.
506+12. 9-RT. STA. 225+66.4 (SW ISLAND)
506425, 7-RT. STA. 227+24.7 (SE ISLAND)

215+88, 3-216+68.3
215+497. 7-216+63. 7

NN

(ISLAND)

1
3

RT. STA. 506+73.5 (RT. TURN LN.)
RT. STA. 506+480C.1 (RT. TURN LN.)

WELWORTH LT. STA. 229+56
WELWORTH LT. STA. 229+47
WELWORTH LT. STA. 229+51

. 6-229+97. 0 (ISLAND)
.2-229+89.0
. 0-229+85.1

WENTWORK STA. 400+33.0-400+61.8 (ISLAND)

POST OFFICE ENT. RT. STA

. 235+42.5-235468. 0

POST OFFICE ENT. RT. STA. 235+55,0+235+80.7

MARIPOSA

RT. STA. 237+472.6-237+89
RT. STA. 237+73.7-237+88
RT. STA. 238+07.4-238+28
RT. STA. 238+07.8-238+28
EASTROCK

RT. STA. 601-+48.9-603+86
RT. STA. 603+03.0-603+86
LT. & RT. STA. 603+90.2
LT. STA. 603+490.2

LT. & RT. STA. 604+00.2
LT. STA. 604+00.2

ARNOLD LT. STA. 251+16.8
SANDHUTTON

RT. STA. 255+61.7-256+00
RT. STA. 255+64.8-256+67
RT. STA. 255+77.8-256+56

U~

.2
.2

-251+78.8 (ISLAND)

.1 (SW ISLAND)
.0
.7

RT. STA. 256+36.05-256+67.3 (SE ISLAND)

STOWMARKET

RT. STA. 1002+27.3-RT. STA. 262+82.4 (SE ISLAND)

LT. & RT. STA. 1002+36.2
LT. & RT. STA. 1002+46.2
LT. STA. 1002+46.2-RT. S
RT. STA. 1002+57.1 (RT.

RT. STA. 1002+61.9 (RT.

LT. STA.
LT. STA.
LT. STA.
LT. STA.

261+75.6-LT. ST

TA. 261+70.3 (SW ISLAND)
TURN L ANE)
TURN LANE)

1003+64.1-1004+76.1
263+33. 9-RT. STA. 1003+72.5 (NE ISLAND)

A. 1003+76.9 (NW ISLAND)

1003+76. 9-1004+75. 9

WENDY RT. STA. 268+33.3-269+81.3
WENDY RT. STA. 269+42.5+269+476.5

SUB-TOTAL

TOTAL

4,

FT.
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SCHEDULE OF QUANTITIES

78001140 PAINT PAVEMENT MARKING,

SOLID WHITE (CONT)

MULFORD
LT. STA.
LT. STA.
RT. STA.
RT. STA.
RT. STA,
LT. STA.
RT. STA.
RT. STA.

LT. & RT.
LT. & RT.

LT. STA.
LT. STA.
LT. STA.
LT. STA.
LT. STA.
LT. STA.
HARRI SON
LT. STA.
LT. STA.
RT. STA.
RT. STA.

LT. & RT.
LT. & RT.

LT. STA.
LT. STA.
LT. STA.
RT. STA.
LT. STA.
LT. STA.
RT. STA.
RT. STA.
RT. STA.
RT. STA.

LT. & RT.
LT. & RT.

LT. STA.
LT. STA.
LT. STA.
RT. STA.
RT. STA.
LT. STA.
LT. STA.
RT. STA.
RT. STA.
LT. STA.
LT. STA.
LT. STA.
RT. STA.
RT. STA.
LT. STA.
LT. STA.
RT. STA.
RT. STA.
RT. STA.

LT. & RT.
LT. & RT.

LT. STA.
LT. STA.
LT. STA.
LT. STA.
RT. STA.
RT. STA.
LT. STA.
RT. STA.
RT. STA.
RT. STA.
RT. STA.

5+15+1-8+78.9
9+39. 6-10+03. 6
13+07.9-15+48. 7
13+18.9-14+82. 7
14+82. 7-RT. STA.
15+427. 8-RT. STA.
15+39.0 (RT. TURN LANE)
15445, 8 (RT. TURN LANE)
STA. 15+54,0
STA. 15+64.1
16+77.0 (RT. TURN LANE)
16+481.4-19420. 0
16+83. 7 (RT. TURN LANE)
280+99.5-RT. STA. 16+99.8
278+96.1~1.T. STA. 17+35.8
17+365.8-19+14, 2

201+17,3-202+87.
201 +1 7. 3+204+79.
203491, 4-206+06.
205407, 2-206+06.
STA. 206+12.1
STA. 206+18.1
207+08. 3-208+1 9.
207408, 3-209+23.
211413, 6-213+41.
213494, 0-215460.
216+76.6-218+71.
221+76.2-222+95.
223+10.1-225+66.
223+84.2-226+12.9
226+12.2 (RT. TURN LANE)
226+18.4 (RT. TURN LANE)
STA. 226+88.8

STA. 226+98.8
227+07,9-229+23. 2
229+97, 0-232+36. 1
233+10.1-235+18.3
233+30. 4-235+45. 3
235+66.6-237+61.6
238+44. 9-240+04.
238+44. 9-240+59.
241 +64, 9-244+08,
242+21.8-244+07.
245+08. 9-247+23.
245+08, 9-247+23.
251 +78.8-253+87.
253+14. 3-255+61.
253+38. 5-255+58.
256+65. 8-258+58.
256471, 9-257+86.
256+43, 6-256+94.
258+94, 4-261.70.
253+66. 4-261 +84.
STA. 262+61.0
STA. 262+67.0
262+61.7 (RT. TURN LANE)
262+66.9 (RT. TURN LANE)
263+00. 2-265+32. 0
263+33.9-265+432.0
266+90. 0-269+415. 3
267+52.1~-269+15.3
270+08, 3-271+465. 9
276+49, 0-273+06. 0
276+87.8-279+445. 7
276+87.8-279+402. 8
279+54.0 (RT. TURN LANE)

oy B B W

Do O W
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LINE 8" (CONT)

281+03. 05 (SE ISLAND)
279+406.0 (SE ISLAND}

(NE ISLAND)
(NW TSLAND)

FT.
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78001140 PAINT PAVEMENT MARKING, LINE 8" (CONT)

SOLID WHITE (CONT)

HARRI SON
RT. STA.
LT. & RT.
LT. & RT.
LT. STA.
LT. STA.
LT. STA.
RT. STA.
RT. STA.
RT. STA.
RT. STA.

(CONT)

279+62.6 (RT. TURN LANE)
STA. 279+47.6
STA. 279+457.7
280+439.2-282+15.0
280+494.9-282+15.0
280+99.5-282+71.1
287+01.8-287+31.1
287+401.8-287+27.0
287433, 7-287+453.1
287+37.9-287+453.1

SKIP-DASH WHITE (2’ LINE - & SPACE)

FOREST
RT. STA.
LT. STA.
EASTROCK
MULFORD
RT. STA.
RT. STA.
LT. STA.
LT. STA.
HARRI SON
RT. STA.
RT. STA.
LT. STA.
LT. STA.
LT. STA.
LT. STA.
RT. STA.
LT. STA.
LT. STA.
RT. STA.
RT. STA.
LT. STA.
LT. STA.
RT. STA.
RT. STA.
LT. STA.
RT. STA.
LT. STA.
LT. STA.
LT. STA.
LT. STA.
RT. STA.
RT. STA.
LT. STA.
RT. STA.
RT. STA.
LT. STA.
LT. STA.
RT. STA.
RT. STA.
LT. STA.
LT. STA.
LT. STA.
RT. STA.
RT. STA.
RT. STA.
LT. STA.
LT. STA.
LT. STA.
LT. STA.

504427, 9-505+62. 9
508+30, 8-510+06. 4
RT. STA. 601+49.1

10+87. 9-13+07. 9
10+98.9-13+18.9
19+14.2-21+41. 4
19+20. 0-21+54. 7

201+71.4-203+491.
202+87. 3+205+07.
202+87. 3-205407.
204+79+4-206+1 2.
208+19. 3-210+39.
209+423. 3-211+43.
212+31.8-213+94.
213+41,8-215+61.
218+71.6-221+01.
220+490. 2-223+10.
221464, 2-223+84.
222+95.8-225+1 5.
229423, 2-231 +43.
231+00. 7-233+30.
233436, 6+235+66.
235+ 8. 3-237+48.
239+44. 9-241 +64.
240+04. 3-242+24.
240459, 9-242+79.
247423, 9~249+43.
247+23. 9-249+43.
250484, 3-253+414.
251+18.5-253+38.
253+487. 0~255+91.
255+91.5-258+94.
257+486.2-259+66.
257+87. 6~259+66.
258+58. 5-260+83.
264+70-266+90
265+32.1-267+52.
265+32-267+52
265+32-267+52
271+65.9-273+85. 9
272+47.8-276+87. 8
274+29-276+49

N SEMFUUWOOOWROWODBINONT,DOON - NN S

-

-603+03. 0

279+402. 8-RT. STA. 17+23.4 (MULFORD)

280+94. 9-L7T. STA. 15+400.1
282+15-284+35
282+15-286+55
282+71.1-284+91.1

( MULFORD)

k.1 SECTION

TOTAL[SREE
COUNTY  |SHEETS|” NO.

303 03-00520-0

@

0-WR  WINNEBAGO 254 38

STA.

TO STA.

FED, ROAD DIST. MO,

|wLmnars| FED. Alp PROJECT

SUB-TOTAL

SUB-TOTAL

TOTAL

FT.

15,177.0

33.8
28.9
38.

o

o
w
w ;oo

o
o
OO0 X®OQOOQOCOOONOT O OCUOOCOCOoCOUUUIOOODOOUVOOOC ™~ WOOOo

2,555.3

17,732.3

SCHEDULE OF QUANTITIES




CONTRACT NO. 853390

Efl { SECTION COUNTY | |omira] STeET |
303 3-00520-00-WR| WINNEBAGO | 254 | 39
STA, TO STA.
FED. ROAD DIST. W0, _[ILLINOIS] FED. AID PROJECT
XX000968 INLETS, TYPE 700 (CONT) EACH
78001150 PAINT PAVEMENT MARKING, LINE 12” FT. 78001180 PAINT PAVEMENT MARKING, LINE 24’ (CONT) FT. HARRISON (CONT)
46,59 LT. STA. 230+22.00 1
SOLID WHITE MULFORD 46.59° LT. STA. 232+28.05 1
UPLAND STA. 210+75.5-10+58.8 RS (ISLAND) 55.5 LT. & RT. STA. 15+422.9 (LT. TURN LANE) 12.0 34.817 RT. STA. 239+50.05 1
EGGLESTON LT. STA. 221+38.0-221+76.2 (ISLAND) 49.1 RT. STA. 15+48.5 24.0 46. 58" RT. STA. 241+95.00 1
FOREST RT. STA. 15+31.6 (RT. TURN LANE) 18.0 46.59" RT. STA. 243+50.00 1
LT.STA. 506+12.9-RT.STA. 225+66. 4( HARRI SON) { SW ISLAND) 154.2 LT. STA. 16+81.39 24.0 46.58" RT. STA. 258+50.00 1
RT.STA. 506+25. 7-RT.STA, 227424, T(HARRI SON) ( SE ISLAND) 138.5 LT. & RT. STA. 17+03.1 (LT. TURN LANE) 12.0 46.58' RT. STA. 260+00.00 1
RT. STA. 504+74.5-LT. STA. 505+62.7 ( CHEVRON) 35.6 LT. STA. 16+391.1 (RT. TURN LANE) 20.0 47,49 LT. STA, 262+457.09 1
WELWORTH LT. STA. 229456.6-229+97.0 ( ISLAND) 46. 4 HARRI SON 59,77 LT. STA. 269+40.84 1
WENTWORTH STA. 400+33.0-400+61.8 (ISLAND) 72.7 LT. & RT. STA. 206+06.7 (LT. TURN LANE) 12.0 59. 77 LT. STA. 269+81.80 1
ARNOLD LT. STA. 251+16.8-251+78.8 (ISLAND) 106.6 RT. STA. 206+06.7 24.0 FOREST VIEW
SANDHUTTON RT. STA. 255-+101.7-256+001 (SW ISLAND) 130.0 RT. STA. 206+06.7 (RT. TURN LANE) 12.0 20.54° LT. STA, 507+94.12 1
SANDHUTTON RT. STA. 256+36.1-256+67.3 (SE ISLAND) 108.2 LT. & RT. STA. 207+08.3 (LT. TURN LANE) 12.0 22.31" RT. STA. 508+02.69 1
STOWMARKET LT. STA. 207+08.3 24.0
LT.STA. 1002+46.2-RT.STA. 261+70, 3(HARRISON) ( SW ISLAND) 34.2 LT. STA. 207+08.3 (RT. TURN LANE) 12.0 TOTAL 27
RT. STA. 1002+27.3-RT.STA. 262+82, 4(HARRISON) ( SE ISLAND) 40.2 LT. & RT. STA. 225+99.4 (LT. TURN LANE) 12.0
LT.STA. 263+33. 9C HARRISON) -RT. STA, 1003472, S(NE ISLAND) 142.3 RT. STA. 226+2.9 24,0 XX DOUBLE INLETS, TYPE 700 EACH
LT.STA. 261+75. 6( HARRISON) -LT. STA. 1003+76, 9(NW ISLAND) 103.0 RT. STA. 226+02.1 (RT. TURN LANE) 18.0
MULF ORD LT. STA. 226+94.8 24,0 HARRISON AVE. 45.31’ LT. STA. 244+23.31 1
LT. STA. 5+t5.1-8+78.9 ( CHEVRON) 142.5 LT. & RT. STA. 227+07.9 (LT. TURN LANE) 12.0
RT. STA. 6+37.9-8+42.0 (CHEVRON) 38.5 LT. STA. 226+99.2 (RT. TURN LANE) 18,0 TOTAL 1
LT. STA. 15+27.8-RT. STA. 279406, O( HARRI SON) ( SW ISLAND) 130.4 LT. & RT. STA. 244+08 (LT. TURN LANE) 12.0
RT. STA. 14+82.7-RT. STA. 281+03.5(HARRISON) (SE ISLAND) 149.4 RT. STA. 244+08 24.0 X0322034 STORM SEWER ( WATER MAIN REQUIREMENTS) 15" FT.
LT. STA. 280+99.5(HARRISON) -RT. STA. 16+99.8(NE ISLAND) 174.0 RT. STA. 244+08 (RT. TURN LANE) 19.0
LT. STA. 278+96.1(HARRISON) -LT. STA. 17+35.8(NW ISLAND) 148.5 LT. & RT. STA. 245+08.9 (LT. TURN LANE) 12.0 48.89" LT. STA. 244+19.89-47.27' LT. STA. 244+24.13 12
HARRISON RT. STA. 256+67.0-258+94.4 (CHEVRON) 138.5 LT. STA. 245+08.9 24.0
LT. STA. 245+08.9 (RT. TURN LANE) 12.0 TOTAL 12
TOTAL 2,139.3 RT. STA. 261+76.6 (RT. TURN LANE) 19.0
LT. & RT. STA. 261+84.4 (LT. TURN LANE) 12.0 X0322125 STORM SEWER { WATER MAIN REQUIREMENTS) 24" FT.
78001180 PAINT PAVEMENT MARKING, LINE 24” FT. RT. STA. 261+84.4 24.0
LT. STA. 262+78.2 (RT. TURN LANE) 18.0 HARRI SON AVE.
SOLID WHITE LT. & RT. STA. 263+00.2 (LT. TURN LANE) 12.0 43,58 LT. STA. 277+00-53.00° LT. STA. 278+67.66 158
HOLMES LT. STA. 263+00.2 24.0
LT. STA. 10+59.4 13.0 LT. & RT. STA. 279+02.8 (LT. TURN LANE) 24.0 EASTROCK
RT. STA. 206+62,7-206-+82.5 20.0 RT. STA. 279+45.7 24.0 36.91" LT. STA. 605+04,44-18.56° LT. STA. 605+61.28 42
SUNDSTRAND ENTRANCE RT. STA. 216+39.5-216+62.7 23.0 RT. STA. 279+44.5 (RT. TURN LANE) 18.0
EGGLESTON LT. STA, 221+433.3-221+46.3 13.0 LT. STA. 280+39.4 24.0 TOTAL 200
FOREST LT. STA. 280+54.5 (RT. TURN LANE) 18.0
LT. STA. 507+86.2 24.0 LT. & RT. STA. 280+94.9 ¢(LT. TURN LANE) 24.0 X0322127 STORM SEWER ( WATER MAIN REQUIREMENTS) 30” FT.
LT. & RT. STA. 506+63.8 (LT. TURN LANE) 12.0
RT. STA. 506+69.3 12.0 TOTAL 1,074.0 47.52" RT. STA. 252+78.00-49.58' RT. STA. 253+55.00 717
RT. STA. 506+63.3 (RT. TURN LANE) 18.0
WELWORTH LT. STA. 229+53.1-229+66.6 (RT. TURN LANE) 14.0 78100100 RAISED REFLECTIVE PAVEMENT MARKER EACH TOTAL 77
WENTWORTH LT. STA. 400+50.5 (RT. TURN LANE) 14.0
MARI POSA LT. STA. 201+17-289+61 110 X0930400 STORM SEWER WATER MAIN 12 FT.
LT. STA. 237+86.5-238+01.6 15.0 RT. STA. 201+ 7-287+80 108
RT. STA. 238+18.6-238+29.1 11.0 MULFORD LT. STA, 9+00-22+30 15 HARRISON AVE.
EASTROCK MULFORD RT. STA. 9+00-20+30 12 57.66° LT. STA. 230+22.48-46,59’ LT. STA. 230+22.00 6
RT. & LT. STA. 603+86.2 12.0 37.61' LT. STA. 232+27.96-46.59' LT. STA. 232+28.05 6
RT. STA. 603+68.2 12.0 TOTAL 245 37.617 LT. STA. 232+27.96-56.10° LT. STA. 233+05.00 75
RT. STA. 603+68.2 12.0 43.79° LT. STA. 236+15.00-47.80" LT. STA. 237+79.60 160
LT. STA. 605+12.3 19.0 47.80" LT. STA. 237+79.60-48.83’ LT. STA. 238+48.00 64
ARNOLD LT. STA. 251+16.0-251+28.5 (RT. TURN LANE) 14.0 XX000968 INLETS, TYPE 700 EACH 48,83’ LT. STA, 238+48.00-68.32' LT. STA. 238+31.04 22
SUNDHUTTON 49.17 LT. STA. 244+16.72-45.31" LT. STA. 244+23.31 12
LT. STA. 256+00.2-256+18.5 18.0 MULFORD 67.21 LT. STA. 255+97.18-62.88 LT. STA. 256+49.75 50
RT. STA. 256+11.9-256+53.0 41.0 34.57° RT. STA. 19+66.26 1 62.88" LT. STA. 256+49.75-49.58° LT. STA. 257+2.75 60
WENDY LN. RT. STA. 2639+62.2-269+75.4 13.0 HARRISON AVE. 49,58’ LT. STA. 257+18.75-48.83’ LT. STA. 258+50.00 126
STOWMARTKET 46,61 LT. STA. 201+79.00 1 48,83 LT. STA. 258+50.00-41.35' LT. STA. 260+00. 00 144
LT. & RT. STA. 1002+29.8 24,0 46.60' LT. STA. 202+24.00 1 41,35 LT. STA. 260+00,00-58.52° LT. STA. 261+77.33 173
RT. STA. 1002+29,8 20.0 46.60° LT. STA. 203+39.00 1 47.49" LT. STA. 262+57.09-49.89 LT. STA. 263+45.75 78
RT. & LT. STA. 1003+62.7 24.0 46.59' LT, STA. 204+57.56 1 49,89 LT. STA. 263+45.75-49.58° LT. STA. 265+00.00 155
LT. STA. 1003451.6 (RT. TURN LANE) 18.0 39,85 RT. STA. 206+95.63 1 64,00’ LT. STA. 266+59.50-41.96" LT. STA. 266+72.00 22
51,95 LT. STA. 206+93.81 1 58.60" LT. STA. 269+40.00-39.00° LT. STA. 263+00 46
34,59’ RT. STA. 207+48.00 1 59,70 LT. STA. 269+81.80-59.70° LT. STA. 269+40. 84 40
46.18" LT. STA. 208+26.25 1 54.83" LT. STA. 282+00,00-67.78° LT. STA. 282+00.00 14
34.59 RT. STA. 209+72.00 1 47.83" LT. STA. 284+00.00-60.80° LT. STA. 284+00.00 14
34,59 RT. STA. 211+30.00 1 42.83 LT. STA. 286,00.00-55.25" LT. STA. 286+00. 00 13
46,59’ RT. STA. 215+55,00 1 39,73 LT. STA. 288+00.00-49.87' LT. STA. 288+00.00 11
57.64' LT. STA. 221+31.59 i 45, 00’ RT. STA. 286+56.20-55.65' RT. STA. 286+81.00 24
58.34' LT. STA. 221+65.74 1 MULFORD
69,19 LT, STA. 229+52.74 1 43,08 LT. STA. 14+81.00-82.00° LT. STA. 14+73.64 39
TOTAL 1,354

SCHEDULE OF QUANTITIES




CONTRACT NO. 85390

X0930500

X4066436

X4066616

X4066412

STORM SEWER WATER MAIN 18"

HARRISON AVE.

47.80" LT. STA. 237+79.60-63.87’ LT. STA. 237+65.96
48.83" LT. STA. 240+50.00-38.47" LT. STA. 242450, 00
38.47" LT. STA. 242+450.00-48.17' LT. STA. 244+416.72
74.70° LT. STA. 252+451.75-51.60" LT. STA. 252+474.00
49.58" LT. STA. 265+00.00~41.96" LT. STA. 266+72.00
53.00" LT. STA. 278+67.46-73.78" LT. STA. 278+67.78

TOTAL

BI TUMINOUS CONCRETE SURFACE COURSE, SUPERPAVE,
MIX “E”, NTO

STA. 109+26.5-115+00
STA. 115+00-122+00
STA. 122+00-129+00
STA. 129+00-136+00
STA. 136+00-143+00
STA. 143+00-150+00
STA. 150+00-156+26

TOTAL

BI TUMINOUS CONCRETE BINDER COURSE, SUPERPAVE,
IL-19.0, N70

STA. 109+26.5-115+00
STA. 115+400-122+00
STA. 122+00-129+00
STA. 129+400-136+00
STA. 136+00-143+00
STA. 143+00-150+00
STA. 150+00-156+26

TOTAL

BITUMINOUS CONCRETE SURFACE COURSE, SUPERPAVE,
MIX "C"”, N30

MULTI-USE PATH

RT. STA. 202+68.50-206+27.50

RT. STA. 206+84.68-215+90. 60

RT. STA. 216+68.00-225+99. 43

RT. STA. 227+07.28-235+52.36

RT. STA. 235+71.48-237+71.40

RT. STA. 237+92.00-238+05. 37

RT. STA. 238+30.08-244+13.59

RT. STA. 244+93.21-251+10.70

RT. STA. 251+34.68-255+74.59

RT. STA. 256+60.89-261+80.57

LT. STA. 262+77.52-269+39,64

LT. STA. 263+85.86-279+05. 37

RT. STA. 280+84.98-287+02.07

RT. STA. 287+53.85-287+391.62
MULFORD LT. STA. 9+11.42-15+47,83
MULFORD LT. STA. 16+387.52-22423.16
WENTWORTH STA. 400+75.20-401+25.91

TOTAL

FT.

TON

326
348
381
404

404
223

2, 455

SCHEDULE OF QUANTITIES

20017202

20065745

DOWEL BARS 1 1/2”

STA. 201+12.31

P.E. LT. STA. 201+82.06

C.E. RT. STA, 203+93.37
HOLMES ST. C.E.R. STA., 206+57
UPLAND ST. LT. STA. 21048t
RT. STA. 216+25

EGGLESTON

FOREST VIEW STA. 504+79.50
FOREST VIEW STA. 508+48.73
WELWORTH AVE.

C.E. RT. STA. 234+85.98
WELWORTH AVE. C.E. RT. STA, 236+81.00
WELWORTH AVE, C.E. RT. STA. 236+18.40
MARIPOSA AVE.

EASTROCK RT. STA. 601+48.883
EASTROCK LT. STA, 602+71.55
EASTROCK STA. 605+53.65
ARNOLD AVE.

SANDHUTTON RT.

STOWMARKET RT.

STOWMARKET LT.

MULFORD STA. 9+00.29

MULFORD RT. STA. 20+89.27
MULFORD LT. STA. 22+23.00

RT. STA. 287+91.37

LT. STA. 289-+61.24

TOTAL
SLOTTED DRAIN 127 WITH 2 1/2"” SLOT
47.0" LT. STA. 203+75-204+455
42.0' RT. STA. 206+30-206+50

TOTAL

SCHEDULE OF EARTHWORK QUANTITIES

1,058

FOOT

80
20

100

Rk | SECTION AR
303 [03-00520-00-WR WINNEBAGO | 254 | 40

STA. 0 STA,
FED. ROMD DIST. M0, [ILLINGIS| FED. AID PROJECT

LOCATION EARTH EARTH EXCAVATION EMBANKMENT EARTHWORK
EXCAVATION ADJUSTED FOR BALANCE WASTE (+)
SHRINKAGE (25%) OR SHORTAGE (-)
C.Y. C.Y. C.Y. C.Y.
HARRI SON AVENUE
STA. 201+17.31-283+61.24 37,893 28,420 11,539 16,881
FOREST VIEW ROAD
STA. 504+79.69-508+57. 33 230 218 0 218
EASTROCK DRIVE
STA 601+24.56-603+64. 78 546 410 i0 400
MULFORD ROAD
STA. 8+99.05-15+00. 00 1, 762 1,322 1,229 93
MULFORD ROAD
STA. 17+50.00-22+423. 04 2, 268 1,701 68 1,633
42, 759 32,071 12, 846 18,225

SCHEDULE OF QUANTITIES




CONTRACT NO. 85390

DATE

BY

RT. OF WAY CHECKED

ALIGNMENT CHECKED
CADD FILE NAME

NOTE BOOK

NO.

F.A TOTAL |SHEET
" ) ' RYE. | SECTION COUNTY | s e
I 1 303 P3-00520-00-WR WINNEBAGO 254 41
1 Ll STA. 200+00 TO STA. 206+00
] : i FED. ROAD DIST. NO. IlLLlNOlSlFED. AID PROJECT
I

/ 5 I OHIO PARKWAY MAY BE CL GSED To ALL TRAFF]C,
I or ACCESS TO BE PROVIDED RO THE NORTH. SIGNAGE
0 < i 10 PARKWAY AND SEWARD AVENUE SHA E I

o I ACCORDANCE WITH BLR STANDARD 22. RH-4 SIGNAGE SHALL
I BE POSTED ON THE TYPE II] BARRICADES. AT NO TIME SHALL MAINTAIN ACCESS TO LOCAL RES[DENCES
I o ] OHIO PARKWAY, WISCONSIN ROAD, AND COLORADQ AVENLE ALONG HARRISON AVENUE AT ALL TIMES

— 1 BE CLOSED TOGETHER. ONLY ONE OF THESE STREETS MAY BE USE TEMPORARY GRANULAR SURFACE AS"
I <:g:) CLOSED TO TRAFFIC AT ANY ONE TIME. NECESSARY.
I

1
I | -

T

I

STAGE | WORK ZONE —\

MERGE EASTBOUND TRAFFIC TO -ONE LANE AND
CROSS WESTBOL'J?ND AFFIC TO THE W BOUND

MATCH LINE 114+00

TEMPORARY
PAVEMENT

N 7 PROVIDE 3-WAY OR 4-WAY STOP CONTROLLED
A\ Y INTERSECTION AT omo PARKWAY. SET SIGNALS
W J FLASHING RED. ~PROVIDE TEMPORARY Ri-1
STOP SIGNS WITH 2 RED FLAGS.

DATE

BY

[STRUCTURE NOTAT'NS CHKD

GRADES CHECKED
B.M. NOTED

NOTE BOOK

MAINTAIN ACCESS TO LOCAL RESIDENCES
ALONG HARRISON AVENUE AT ALL TIMES.
USE TEMPORARY GRANULAR SURFACE AS
NECESSARY.

STAGE 1| WORK ZONE —\

MATCH LINE 114+00
MATCH LINE 120+00

STAGE 1 — STAGING PLAN HARRISON AVENUE




CONTRACT NO. 85390

DATE

BY.

ALIGNMENT CHECKED

NOTE BOOK

NO.

IRT. OF WAY CHECKED
ADD FILE NAME

WISCONSIN ROAD MAY BE CLOSED TO ALL TRAFFIC.
NORTH. SIGNAGE

L BE IN
ARD RH-4 SIGNAGE SHALL
RRICADES. AT NG TIME SHALL
NSIN ROAD, AND COLORADO AVENUE
BE CLOSED TOGETHER, ONLY ONE OF THESE STREETS MAY BE
CLOSED TO TRAFFIC AT ANY ONE TIME.

MAINTA
ALENG

El
NECESSARY

F.A.
RTE.

SECTION

TOTAL [SHEET
COUNTY  |HEETS| NO,

303

03-00520-00-WR

WINNEBAGO 254 42

STA.

200+00

TO STA. 206+00

FED, ROAD DIST. N, [ILLINOIS|FED, AID PROJECT

WISCONSIN ROAD

STAGE 1 WORK ZONE

IROAD_CLOSURE

AS NEPESSAR

STANGARD 701606
1

MATCH LINE 120+00

MATCH LINE 126+00

DATE

BY

CRADES CHECKED

B.M. NOTED
!STRUCTURE NOTAT'NS CH'KD

PROFILE
NOTE BOOK

MATCH LINE 126+00

MAINTAIN ACCESS TO LOCAL RESIDENCES
ALONG HARRISON AVENUE AT ALL TIMES.
USE_TEMPORARY GRANULAR SURFACE AS
NECESSARY.

CRAIG HILL DRIVE

COLORADO AVENUE

COLORADQ AVENUE MAY BE CLOSED TO ALL TRAFFIC.
ACCESS TO BE PROVIDED FROM THE NORTH. SIGNAGE

AT COLORADO AVENUE AND SEWARD AVENUE SHALL BE IN
ACCgRg%EgE WITH BLR STANDARD 22. RH-4 SIGNAGE SHALL

BE .

OHIO PARKWAY, WISCONSIN ROAD, AND COLORADO AVENUE
BE CLOSED TOGETHER. ONLY ONE OF THESE STREETS MAY BE
CLOSED TO TRAFFIC AT ANY ONE TIME.

SERVICE ROAD

COLORADO AVENUE

—STAGE -+WORK 12
47
7
Z . >~
- ~
CLOSURE
NECEZSARY
TANDARD 701806
—
= oz
~ sz
N 4

MATCH LINE 132400

STAGE 1 — STAGING PLAN HARRISON AVENUE




CONTRACT NO. 85390

DATE

BY

(SURVEYED

PLOTTED

RT. OF WAY CHECKED

ALIGNMENT CHECKED
CADD FILE NAME

PLAN

NOTE BOOK
NO.

MATCH LINE 132400

Eshe | secTiON county | JQTAL [SHEET
303 P3-00520-00-WH WINNEBAGO | 254 | 43
STA. 200400 T0 STA. 206+00
WAINTAIN ACCESS T0 LOCAL RESIDENCES FED. ROAD DIST. N0.  [ILLINOIS| FED, AID PROJECT
ALONG HARRISON AVENUE AT ALL TIMES.
USE_TEMPORARY GRANULAR SURFACE AS -
NECESSARY. AN

STAGE 1 WORK ZONE \

ROAD” CL OSURE
AS/NECESHARY
ANDARHZ 7016

| 135400

SILENT WOOD
TRAIL

7]
i
il
I
I
I
Ih
]
H
]

MATCH LINE 138+00

DATE

BY

PLOTTED

GRADES CHECKED
B.M. NOTED
[STRUCTURE NOTAT'NS CH'KD

PROFILE lm

NCTE BOOK

MATCH LINE 138+00

MAINTAIN ACCESS TO LOCAL BUSINESSES
ALONG HARRISON AVENUE THAT DO_NOT
HAVE _DIRECT ACCESS TO BEACH STREET AT
ALL TIMES. USE TEMPORARY GRANULAR
SURFACE AS NECESSARY.

STAGE | WORK ZONE

I
BUCKNELL D

MATCH LINE 144400

W

RIVE

STAGE 1 — STAGING PLAN HARRISON AVENUE




CONTRACT NO. 85390

MAINTAIN ACCESS TO LOCAL BUSINESSES

F.A.

TOTAL |SHEET
RTE. SECTION COLINTY SHEETS| NO.
303 D3-00520-00-WR WINNEBAGO 254 44

TO STA. 206+00

ALONG HARRISON AVENUE THAT DO _NOT STA. 200+00
lel\_lETll)réE%?T L?§E°ETS,§MJ8RE§¢C§R§,ISEE,{ AT FED, ROMD OIST. N0, [ILLINOIS| FED. AID PROJECT
SURFACE AS NECESSARY.

STAGE 1 WORK ZONE
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STAGE 1 — STAGING PLAN HARRISON AVENUE




CONTRACT NO. 85390

Ede | section COUNTY  |JQTAL [SHEET
303 p3-00520~00-wR WINNEBAGO 254 45
STA. 200+00 TO STA. 206+00
FED. ROAD DIST. N0, [ILLINOIS| FED. AID PROJECT
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/ HOLMES STREET AND UPLAND DRIVE MAY BE CLOSED TO ALL TRAFFIC. ACCESS TO BE
ROVIDED FROM THE NORTH. SIGNAGE AT HOLMES AND UPLAND AND UPLAND AND
SKOKIE SHALL BE IN ACCORDANCE WITH BLR STANDARD 22. RH-4 SIGNAGE SHALL BE
= POSTED ON THE TYPE I1f BARRICADES. AT NO TIME SHALL HOLMES DRIVE AND UPLAND
DRIVE BE CLOSED TOGETHER. ONLY ONE OF THESE STREETS MAY BE CLOSED TQ
RAFFIC AT ANY ONE TIME, CONSTRUCT TEMPORARY PAVEMENT AS NECESSARY T0 R
ALLOW ACCESS AFTER CONSTRUCTION IS COMPLETED. SPACING OF WARNING SIGNS
SHALL BE REDUCED TO 200
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CONTRACT NO. 85390

DATE

AL IGNMENT CHECKED

RT. OF WAY CHECKED

CADD FILE NAME

NOTE BOOK
NO.

STAGE | WORK ZONE —\

Rk | section COUNTY
303 P3-00520-00-WR_WINNEBAGO
STA. 200400 T0 STA. 206+00

FED. ROAD DIST. N0 _[[LLINOIS| FED. AID PROJECT

TOTAL |SHEET
SHEETS| NO.
254 46

DATE

BY

PLOTTED
[GRADES CHECKED

B.M. NOTED

[STRUCTURE NOTAT'NS CH'KD

PROFILE [soRvEvED

NOTE BOCK

NO.
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EGGLESTON COURT MAY BE CLOSED TQO ALL TRAFFIC. ACCESS TO BE PROVIDED FROM H
THE NORTH. SIGNAGE AT EGGLESTON COURT AND FOREST VIEW ROAD SHALL BE IN it t
ACCORDANCE WITH BLR STANDARD 22. RH-4 SIGNAGE SHALL BE POSTED ON THE TYPE i
I1II BARRICADES. [F WORK IS ONGOING AT FOREST VIEW ROAD, EGGLESTON COLURT i
SHALL REMAIN OPEN TO TRAFFIC AT ALL TIMES. CONSTRUCT TEMPORARY PAVEMENT I th
AS NECESSARY TGO ALLOW ACCESS AFTER CONSTRUCTION IS COMPLETED. SPACING
STAGE | WORK ZONE —\ OF WARNING SIGNS SHALL BE REDUCED TO 200
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STAGE 1 — STAGING PLAN HARRISON AVENUE




CONTRACT NO. 853390

RT. OF WAY CHECKED

ALIGNMENT CHECKED
[CADD FILE NAME

Ede | section county | JOTAL [SHEET
FOREST VIEW ROAD 303 P3-00520-00-WA WINNEBAGO | 254 | 47
STA. 200400 T0 STA. 206+00
Il
PROVIDE ~4-WAY STOP CONTROLLED INTERSECTION AT h WELWORTH AVENUE MAY BE CLOSED TO ALL TRAFFIC, ‘ﬂ F?ﬂmmnﬁhuanJuLWOBIFEm m
FOREST VIEW ROAD. PROVIDE POST MOUNTED Ri-1 STOP ACCESS 10 BE PROVIDED FROM THE NORTH.  SIGNAGE = ' |
SIGNS WITH 2 RED 'FLAGS SET EXISTING SIGNALS TO h AT LLWORTH AND DEXTER SHALL BE IN ACCORDANCE (LT |||
BLACHING  RER. NEAINTAIN EXESTING SIONALS Gk Sad o 0 WITH BLR STANDARD 22, RH-4 SIGNAGE SHALL BE POSTED ! .
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DATE

MAINTAIN ACCESS TO RESIDENCES ON WENTWORTH
AVENUE AT ALL TIME FROM MARIPOSA DRIVE OR FOREST
VIEW ROAD. USE GRANULAR SURFACING AS NECESSARY.

BY

STAGE | WORK ZONE

GRADES CHECKED
B.M. NOTED
ISTRUCTURE NOTAT'NS CHRD

NOTE BOOK

MATCH LINE STA. 230+00
MATCH LINE STA. 236+00
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STAGE 1 — STAGING PLAN HARRISON AVENUE




CONTRACT NO. 85390

DATE

BY

IRT. OF WAY CHECKED

ALIGNMENT CHECKED
[CADD FILE NAME

NOTE BOOK

P | sEcTION county | JOTAL [SHEET
MARIPOSA DRIVE MAY BE CLOSED TO ALL TRAFFIC. ACCESS T BE PROVIDED FROM THE - S|_No.
MARIPOSA DRIVE NORTH AND EAST.” SIGNAGE AT MARIPOSA DRIVE AND_DIERKS DRIVE SHALL BE IN 303 P3-00520-00-WR WINNEBAGO | 2564 | 48
ACCORDANCE WITH BLR STANDARD 22, RH-4 SIGNAGE SHALL BE POSTED ON THE TYPE III
BARRICADES. ~AT NO TIME SHALL MARIPOSA DRIVE, EASTROCK AVENLE, AND ARNOLD STA. 200+00 70 _STA. 206+00
i AVENUE 'BE CLOSED TOCETHER, ONLY ONE OF THESE STREETS MAY BE CLOSED TO TRAFFIC STAGE | WORK ZONE FED. ROAD OIST, N0, [ILLINOIS| FED, AID PROJECT
| ' YIME. CONSTRUCT TEWPORARY PAVEWENT AS NECESSARY 10 ALLOW ACCESS : : -
| | AFTER CONSTRUCTION 15 COMPLETED. _ SPACING. OF WARNING SIGNS SHALL BE REDUCED T 200,
I
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DATE

BY

PLOTTED

GRADES CHECKED

B.M. NOTED

STRUCTURE NOTAT'NS CH'KD

PROFILE [smRveves

NOTE BOOK

NO.

EASTROCK DRIV MAY BE CLOSED T0 AL TRAFFIC. 'ACCESS TO BE PROVIDED FROM THE
NORTH AND EAST." SIGNAGE AT EASTROCK DRIVE'AND DIERKS DRIVE SHAL

CLOMDANCE WITH ELR SIANDARD 55, Ri-4 GIGNAGE "SHALL' BE GOSTED ON T Tvee 11 STAGE | WORK ZONE
BARRICADES, "AT NG, TIVE. SHALL WARIPOSA DR!VE. EASTROCK AVENUE, AND_ A

AVENUE BE CLOSED' TOGETHER. "ONLY ONE OF THESE STREETS MAY BE CLOSED TO JRAFFIC

b O\ AT A TRUCT TEMPORARY PAVEMENT AS NECESSARY 10 ALLOW

VAN AFTER consmucnou ® COMPLETED. _SPACING OF WARNING STCNS sALL BE REDUCED %o 200"

S N

CESS
101606,

=== HARRISOR™AVENUE —

MATCH LINE STA. 242+00
MATCH LINE STA. 248+00

PROVIDE _ 3~ WAY OR 4-WAY STOP CONTROLLED lNTERSECTlON
AT EASTROCK DRIVE. PROVIDE_POST MOUNTED R1-I STOP
SIGNS WITH 2 RED FLAGS. SET EXISTING SIGNALS TO
FLASHING RED. MAINTAIN EXISTING SIGNALS FOR AS

|
|
!
|
|
| LONG AS POSSIBLE.

EASTROCK DRIVE

STAGE 1 — STAGING PLAN HARRISON AVENUE




CONTRACT NO. 85390

DATE

BY

RT. OF WAY CHECKED

ALIGNMENT CHECKED
ADD FILE NAME

NOTE 800K

NO.

MATCH LINE STA. 248+00

NORTH AND EAST.
ACCORDANCE WITH BLR STANDARD 22,
BARRICADES.
VENUE BE CL OSED T GETHER.
AT_ANY ONE TIME. C

AFTER CONSTRUCTION 1S COMPLETED.

ARNOLD AVENUE MAY BE CLOSED TO ALL TRAFFIC,

RH~-4 SIGNAGE SHALL BE POSTED

ACCESS TO BE PROVIDED FROM THE
SIGNAGE AT ARNOLD AVENLIE AND DIERKS DRIVE SHALL BE
D ON THE TYPE Il
ME SHALL MARIPOSA DRIVE, EASTROCK AVENUE, AND ARNOLD

ONLY ONE OF THESE STREETS MAY BE CLO
ONSTRUCT TEMPORARY PAVEMENT AS NECESS

SED TO TRAFFIC

Y TO ALLOW

ACC
SPACING OF WARNING SIGNS SHALL BE REDUCED T0 200,

A TOTAL |SHEET
RTE, | SECTION COUNTY | ShEETS| " NO.
ARNOLD AVENUE 303 P3-00520-00-WR WINNEBAGO | 254 | 49

STA, 200+00

TO STA. 206+00

STAGE 1 WORK ZONE

FED. ROAD DIST. N0, _[ILLINOIS| FED. AID PROUJECT

PREEE 17
ANDA 701@94

MATCH LINE STA. 254+00
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DATE

BY

RADES CHECKED

LM, NOTED

TRUCTURE NOTAT'NS CHRD

PROFILE

NOTE BOOK

MATCH LINE STA. 254+00

STAGE 1| WORK ZONE \

e e A e M S

ROAD/CLOSU
AS MECESSARY
ANDARD” 701608

MATCH LINE STA. 260+00

SANDHUTTON DRIVE

STAGE 1 — STAGING PLAN HARRISON

AVENUE




DATE

8y

ALIGNMENT CHECKED
RT. OF WAY CHECKED
{CADD FILE NAME

ISURVEYED
PLOTTED

NOTE BOOK

PLAN
NO.

CONTRACT NQ. 85390

MATCH LINE STA. 260+00
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P | section county | JOTAL [SHEET
PROVIDE  4-WAY STOP CONTROLLED INTERSECTION AT » 00-
EITGOrysMW%TZA%Eb &R&?DE S%%SEX’IA%J#IEEDSI%HAILSST'?E o e L
" STA. 200400 T0 STA. 206+00
STAGE | WORK ZONE
EBQEHIANSG p@élB&A}NT“N EXISTING SIGNALS FOR AS FED. ROAD DIST. N0, [ILLINOIS| FED. AID PROJECT

TSI T T
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SEE STOWMARKET AVENUE ROAD CLOSURE

DETAILS FHOR STAGE 1 TANDARD 7

PHASES A, AND B STANDARD 701606
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DATE

BY
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GRADES CHECKED

B.M. NOTED

TRUCTURE NOTAT'NS CHKD

NOTE BOOK
NO.

PROFILE RurvEvED
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MATCH LINE STA. 266+00

STAGE 1 WORK ZONE

LROAD—CEGSURE »~ T —

AS NECESSAR

STANDARD 701606
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MATCH LINE STA. 272400
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WENDY LANE

STAGE 1 - STAGING PLAN HARRISON

AVENUE




CONTRACT NQO. 85390

DATE

T TOTAL [SHEET
RYE, | SECTION COUNTY  |SHEETS| NO,
303 D3-00520-00-WR WINNEBAGQ 254 51
STA. 200+00 TO STA. 206+00

FED. ROAD DIST. NO. [ILLINOIS | FED. AID PROJECT

STAGE 1 WORK ZONE
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STAGE 1 — STAGING PLAN HARRISON AVENUE




CONTRACT NO. 85390
Fobs TOTAL |SHEET
RYE. | SECTION COUNTY  |SHEETS| NG,
303 P3-00520-00-WR WINNEBAGO | 254 | 52
STA. 200+00 TO STA. 206+00

FED. ROAD DIST. N0, _[ILLINOIS | FED. AID PROJECT

STAGE 1 WORK ZONE —\

DATE

BY

o
Q ROAD ACLOSU
< AS MECESSAMRY
< SVANDARD/ 701604/
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e 210 1§1gNGI=E_ JEA‘NE' EalLQR T0_ COLUMBINE_ROAD.. . DUDLEY. ROAD- MAY - BE .CLOSED- T0 - Ald- - - -
TRAFFIC. ~ACCESS 10 RESIDENTS IS TO BE PROVIDED FROM THE EAST. SIGNAGE AT
/ THE INTERSECTION OF DUDLEY ROAD AND GRAYDON ROAD SHALL BE IN ACCORDANCE
: WITH BLR STANDARD ZSI. _gu:e_smNAGE_SHALL_BE_Eostm ON_ THE _TYPE I1]. BARRICADES,
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STAGE 1 — STAGING PLAN HARRISON AVENUE




DATE

ALIGNMENT CHECKED
RT. OF WAY CHECKED

ADD FILE NAME

NOTE BOOK
NO.

CONTRACT NO. 85390
Fsh | spcTION county | JOTAL [SHEET
RTE. SHEETS| NG,
HARRISON AVENUE 303 P3-00520-00-WR WINNERAGO | 254 | 53

POT Sta 507+26.39

1 507

MERGE NORTHBOUND AND SOUTHBOUND TRAFFIC TO SINGLE
LANES AND SHIFT TO SOUTHBOUND LANES AND TEMPORARY
PAVEMENT. CONFORM TO STANDARD 710606.

REMOVE CURB & GUTTER. CONSTRUCT
/ TEMPORARY PAVEMENT.

STA. 200+00 TO STA. 206+00

FED. ROAD DIST. N0, _[ILLINOIS| FED. AID PROJECT

10+34.64

POT Sta

PHASE A

DATE

BY

PLOTTED

GRADES CHECKED

BM. NOTED
[FTRUCTURE NOTAT'NS CHKD

PROFILE lWRVEyED

NOTE BOOK

NO.

HARRISON AVENUE

PHASE B

FOREST VIEW ROAD
4509 o —a —

orgton

e

S P

ROAD CLOSURE |
STANDARD 7016[0p

\REMOVE CURB & GUTTER. CONSTRUCT
TEMPORARY PAVEMENT.

MERGE NORTHBOUND AND SOUTHBOUND TRAFFIC TQ SINGLE
LANES AND SHIFT TO NORTHBOUND LANES AND TEMPORARY
PAVEMENT. CONFORM TO STANDARD 710606.

STAGE 1 — STAGING PLAN FOREST VIEW

ROAD
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BY

CHECKED

RT. OF WAY CHECKED
ADD FILE NAME

| ALIGNME!

NOTE 800K

DATE

BY

PLOTTED

GRADES CHECKED

B.M. NOTED

[STRUCTURE NCTAT'NS CH'KD

PROFILE [soreves

NOTE BOOK

CONTRACT NO, 85390
B | secTion counTy | JOTAL [SHEET
303 P3-00520-00-WH WINNEBAGO | 254 | 54
HARRISON AVENUE STA. 200+00 TO STA. 206+00
FED, ROAD DIST. NO. _[ILLINOIS| FED. AID PROJECT
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STAGE 1 — STAGING PLAN STOWMARKET ROAD




CONTRACT NO. 85390
T T F.A. TOTAL [SHEET
/ RTE. SECTION COUNTY SHEETS| NO.
303 P3-00520-00-wR WINNEBAGO 254 55
STA. 200+00 TO STA. 206+00

| /
/ 1
I
FED, ROAD DISL M0, [ILLINOIS | FED. AID PROJECT

PROVIDED FROM THE SOUTH, SIGNAGE AT DARLENE DRIVE AND
WENDY LANE SHALL BE IN ACCORDANCE WITH BLR STANDARD 22. |
RH-4 SIGNAGE SHALL BE POSTED ON THE TYPE I1I BARRICADES. |

Ly
>
2
Q-
" Q
DARLENE DRIVE MAY BE CLOSED TO ALL TRAFFIC, ACCESS TO BE l[ l:;'l |
g
SPACING OF WARNING SIGNS SHALL BE REDUCED TO 200°. Q |

= SHIFT ALL_TRAFFIC 10 NORTHBO;_;ET o R : AN '\i ,\. ‘\t ﬁ\_ x *\ _X\* W\( ﬁx~ \ \ \=—=\ A
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CONFORM TO
STANDARD 710606
REMOVE ISLAND AND CURB AND GUTTER.
CONSTRUCT TEMPORARY PAVEMENT

NT.
CONFORM TO STANDARD 701606 TO MERGE TRAFFIC.

STAGE 1 — STAGING PLAN MULFORD ROAD




DATE

BY

IALIGNMENT CHECKED
RT. OF WAY CHECKED
[CADD FILE NAME

SURVEYED
PLOTTED

NOTE BOOK

NO.

PLAN

DATE

BY

PLOTTED

GRADES CHECKED

B.M. NOTED

[STRUCTURE NOTAT'NS CHKD

PROFILE [SuRvEvED

NOTE BOOK

NO,

CONTRACT NO. 85390

A TOTAL [SHEET
RYE, | SECTION COUNTY  |SHEETS| NO.
303 D3-00520-00-WH WINNEBAGO | 254 | 66
STA. 200400 T STA. 206400

FED. ROAD DIST. 0. [ILLINOIS| FED. AID PROJECT

77 77717 7 77 77

CONSTRUCT TEMPORARY
PAVEMENT CROSSOVER

MERGE SQUTHBOUND TRAFFIC TO SINGLE
LANE AND SHIFT TO NORTHBOUND LANES.
CONFORM TO STANDARD 710606.

MATCH LINE STA. 19+00

——
————— e

SHIFT ALL TRAFFIC TQ
NEW_SOUTHBOUND LANES.
CONFORM TO STANDARD _......
(Tt .
________ —_—— =
_________ T —— s
ﬁ O e o - ™M
& - =
I a-JLQ%
- N —_—— 18

MATCH LINE STA.

STAGE 1 - STAGING PLAN MULFORD ROAD




DATE

BY

RT. OF WAY CHECKED

[ALIGNMENT CHECKED
iCADD FILE NAME

NOTE BOOK

NO.

F.A. TOTAL [SHEET
Bfe | section COUNTY | JOTAL |SHEE
303 P3-00520-00-WH WINNEBAGO | 254 | 57
STA. 200+00 TO STA. 206+00

FED. ROAD DIST. N0, [ILLINGIS| FED. AID PROJECT

CONSTRUCT TEMPORARY
VEMENT

e L PA
e — T - -
CONSTRUCT TEMPORARY —
PAVEMENT e
e

- DR VA

= o e WSSl oo W
e S BOTTR X SN XS XK e,
LN A ST N N 2 NN N N N NS 'AVAY'ﬁé — - —

MATCH LINE STA, 13+00
MATCH LINE STA, 19+00

PHASE B

DATE

BY

PLOTTED

GRADES CHECKED

B.M. NOTED

ISTRUCTURE NOTAT'NS CHKD

PROFILE Em

NOTE BOOK

NO.

PHASE B

UTHBOUND TRAFFIC
NGLE LANE. CONFORM
ANDARD 710606.

T i e
2- — —— S, wa— S NN —
i\il\l{_\_‘—\——l_\{&m' . A ) LN # ‘:],;_;":;—;:—: SENXN T A o N - N\ = =

STAGE 1 — STAGING PLAN MULFORD ROAD




CONTRACT NO. 85390

DATE

8Y

I

PLAN

ALIGNMENT CHECKED

IRT. OF WAY CHECKED
ADD FILE NAME

NCTE BOOK
NO.

DATE

8Y

GRADES CHECKED
B.M. NOTED
ISTRUCTURE NOTAT'NS CH'KD

NOTE BOOK

i . . B | section counTy  [JOTAL |SHEET
I I 303 D3-00520-00-WR WINNEBAGO | 254 | 58
I i STA. 200400 T0 STA. 206400
I % I FED, AOAD DIST, K0, [ILLINOIS| FED. AID PROJECT
[ = !
1 é [}
i < I PROVIDE 3-WAY OR 4-WAY STOP CONTROLLED
o 1 INTERSECTlON AT OHIQ PARKWAY, SET SIGNALS
i 0 FLASHING RED. PROVIDE TEMPORARY Ri-1
i o I S0P STONS WITH 2 ‘RED FLAGS,
= I
i T
i o i
I | - -
[ I
V| “
[ '
MERGE EASTBOUND TRAFFIC TO SINGLE LANE AND SHIFT k \
THROUGH CROSSOVER_TG WESTBOUND LANES IN 4
ACCORDANCE WITH STANDARD 70160 I
I
t
|
|
o
] S
+
[ =
i i
Lt
Z
=
x
5]
<
TEMPORARY =
PAVEMENT
QHIQ PARKWAY MAY BE CLOSED TQ ALL TRAFFIC, SS TO BE PROVIDED FROM THE
SOUTH. SIGNAGE AT OHIO PARKWAY AND CHADWICK DRIVE SHALL BE IN ACCORDANCE
WITH BLR STANDARD 22, RH-4 SIGNAGE SHALL BE POSTED ON THE TYPE III BARRICADES
AT NO TIME SHALL OHIC PARKWAY AND CRAIG HILL DRIVE BE CLOSED TOGETHER.
__|ONE OF THESE STREETS MAY BE CLOSED TO TRAFFIC AT ANY ONE TIME. SPACING OF
l_— WARNING SIGNS SHALL BE REDUCED TO 200'.
o
8 o
¥ +
¥ 2
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=z Z
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STAGE 2 — STAGING PLAN HARRISON AVENUE




CONTRACT NO. 85390

DATE.

ESURVEVED
PLOTTED

PLAN

ALIGNMENT CHECKED

RT. OF WAY CHECKED

{CADD FILE NAME

NOTE BOOK

MATCH LINE 120+00

WISCONSIN ROAD

all

Fhs TOTAL [SHEET
RTE, | SECTION COUNTY | ohEg TS| ~NO.
303 D3-00520-00-WR WINNEBAGO | 254 | 59
STA. 200+00 TO STA. 206400

FED. ROAD DIST. M0, [ILLINOIS| FED, AID PROJECT

M
|

=

7 120+00

MATCH LINE 126+00

STAGE 2 WORK ZONE i CRAIC FILL DRIVE MAY BE CLOSED 10 ALL TRAFFIC., ACCESS TO BE PROVIDED FROM THE

SOUTH. SIGNAGE AT CRAIG HILL DRIVE AND CHADWICK DRIVE SHALL_BE IN ACCORDANCE
I WITH BLR STANDARD 22, RH-4 SIGNAGE SHALL BE POSTED ON THE TYPE 11l BARRICADES.
I AT NO TIME SHALL OHIO PARKWAY AND CRAIG HILL DRIVE BE CLOSED TOGETHER. ONLY

ONE OF THESE STREETS MAY BE CLOSED TO TRAFFIC AT ANY ONE TIME. SPACING OF
I WARNING SIGNS SHALL BE REDUCED TO 200,

DATE

BY

PLOTTED
GRADES CHECKED

B.M. NOTED
STRUCTURE NOTAT'NS CH'KD

PROFILE [stRvevEp

NOTE BOOK

NO.

CRAIG HILL DRIVE

COLORADO AVENUE
SERVICE ROAD

1 130+00

MATCH LINE 126400
MATCH LINE {32+00

AN
AY

I
STAGE 2 WORK ZONE—' i !

X COLORADO AVENUE WAY BE CLOSED TO ALL TRAFFIC. _ACCESS T0 BE PROVIDED FROM THE
SOUTH. SIGNAGE AT COLORADQO AVENUE AND ASHBROOK DRIVE SHALL BE IN ACCORDANCE
WITH BLR STANDARD 22. RH-4 SIGNAGE SHALL BE POSTED ON THE TYPE 11l BARRICAOES.
AT NO TIME SHALL COLORADO AVENUE AND SILENT WOOD TRAIL BE CLOSED TOGETHER. ONLY
ONE OF THESE STREETS MAY BE CLOSED TO TRAFFIC AT ANY ONE TIME. SPACING OF WARNING

‘ SICNS SHALL BE REDUCED TO 200°.

COLORADO AVENLE\

STAGE 2 — STAGING PLAN HARRISON AVENUE




DATE

BY

[RT. OF WAY CHECKED

ALEGNMENT CHECKED
ADD FILE NAME

NOTE 800K

CONTRACT NC. 85390

NO.

F.A: TOTAL [SHEET
RYE, | SECTION COUNTY  |SHEETS| NO.
303 P3-00520-00-WH WINNEBAGO | 254 | 60
STA. 200+00 TO STA, 206+00

FED. ROMD DISE, 0. [ILLINOIS | FED, AID PROJECT

SERVICE
ROAD

MATCH LINE 132+00

AD CLAS
AS NERESS
STA

ARD

URE
AR
171606

MATCH LINE 138+00

STAGE 2 WORK ZONE—/

SILENT WOOD

TRAIL

i

1

ANDARD 22, SIGNAGE E TED Ol Y
I AT NO TIME SHALL COLORADO AVENUE AND SILENT WOOD TRAIL BE CLOSED TO! ONL Y
" ONE OF THESE STREETS MAY BE CLOSED TO TRAFFIC AT ANY ONE TIME. SPACING OF WARNING

SIGNS SHALL BE REDUCED TG 200°

1 SILENT WOOD TRAIL_MAY BE CLOSED TO ALL TRAFFIC. ACCESS TO BE PROVIOED FROM THE
SOUTH. SIG AN C

GETHER,

1l
I
I
I
i

DATE

BY

PLOTTED

GRADES CRECKED
B.M. NOTED
[STRUCTURE NOTAT'NS CH'KD

PROFILE femveves

NOTE BOOK

MATCH LINE 138+00

AT
ANDARD 70169€]

Z
///

MATCH LINE 144+00

STAGE 2 WORK ZONE—/ f

i
BUCKNELL D

w
7

L
i

Ht
I
I
[
I

RIVE

BUCKNELL DRIVE MAY BE CLOSED TO ALL TRAFFIC, ACCESS TO BE PROVIDED FROM THE
SOUTH, SIGNAGE AT BUCKNELL DRIVE AND AMHERST LANE SHALL BE_IN ACCORDANCE
WITH BLR STANDARD 22. RH-4 SIGNAGE SHALL BE POSTED ON THE TYPE 1il BARRICADES.
SPACING OF WARNING SIGNS SHALL BE REDUCED TO 200°.

STAGE 2 - STAGING PLAN HARRISON AVENUE




CONTRACT NO. 85390
F.A.

TOTAL [SHEET
RYE, | SECTION COUNTY  |SHEETS|  NO.
303 P3-00520-00-WR WINNEBAGO | 254 | 6l
STA. 200+00 TO STA. 206+00

FED. ROAD DIST. M0, [ILLINOIS| FED. AID PROJECT

] 8= & — HARRISON AVENUE g
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RT. OF WAY CHECKED

ALIGNMENT CHECKED
ADD FILE NAME

NOTE BOCK
NO.

MAINTAIN ACCESS TO LOCAL RESIDENCES
ALONG HARRISON AVENUE AT ALL TIMES.
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- T =

——————
i
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\ ! | ]

PROVIDE 3-WAY OR 4-WAY STOP CONTROLLED / \
INTERSECTION AT MANCHESTER DRIVES SET SIGNALS | _ _ _  _ _ _ o e e e e e — — — — —
TO FLASHING RED. PROVIDE TEMPORARY RI-{

STOP SIGNS WITH 2 RED FLAGS.
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STAGE 2 — STAGING PLAN HARRISON AVENUE




DATE.

BY

ISURVEYED

PLOTTED
(AL IGNMENT CHECKED

NOTE BOOK

NO.

IRT. OF WAY CHECKED
ADD FILE NAME

CONTRACT NO. 85390
F.A,

ALPINE RCAD
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P
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I A .——""/'/ — e 6 o e b —— ———-——0—'/
N N U~ | (i e I
[ N - g™
i AN A
| N T o~ T A
P - - - - .
B 0
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TOTAL [SHEET
RYE. | SECTION COUNTY | ShEE TS| No.
303 D3-00520-00-WR WINNEBAGO | 254 | 62
STA. 200400 TO STA. 206400

FED. ROAD DIS1. M. [ILLINOIS| FED. AID PROJECT

STAGE 2 WORK ZONE

N

DATE

BY

PLOTTED

GRADES CHECKED
B.M. NOTED

STRUCTURE NOTAT'NS CH'KD

PROFILE [smveves

NOTE BOOK
NO.

MATCH LINE STA. 206+00

AVENU

ROAD/CLOS
ASAECESSARY
ANDARZ” 701606]

.
/
’

PROVIDE _3- WAY OR 47WAY STOP CONTROLLED INTERSECTION
AT FOREST VIEW ROAD, PROVIDE POST MOUNTED Ri-1 STOP
[ SIGNS WITH 2 RED FLAGS. SET EXISTING SIGNALS TO
FLASHING RED, MAINTAIN EXISTING SIGNALS FOR AS
LONG~AS POSSIBLE. /

o e S,

7 77 17 1T 77 T T

HARRISON AVENUE

i
12

MATCH LINE STA. 212+00

ONLY ONE ENTRANCE TO HAMILTON SUNDSIIAREAND MAY'

BE CLOSED TO TRAFFIC AT ANY GIVEN T

ST T

STAGE 2 WORK ZONE

STAGE 2 - STAGING PLAN HARRISON AVENUE




DATE

ALIGNMENT CHECKED

IRT, OF WAY CHECKED

ADD FILE NAME

NOTE BOOK

NO.

DATE

BY

PLOTTED

GRADES CHECKED

BM. NOTED
[STRUCTURE NGTAT'NS CHRD

PROFILE [stRVEVED

NCTE BOOK
NO.

CONTRACT NO. 85390

FA:
Rie. | section COUNTY

TOTAL
SHEETS

SHEET
NGO,

303 p3-00520-00-WR WINNEBAGO

254

63

STA. 200+00 TO STA. 206+00

FED, ROAD BIST. N0, _[ILLINOIS| FED. AID PROJECT
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STAGE 2 - STAGING PLAN HARRISON AVENUE




CONTRACT NO. 85390

DATE

ALIGNMENT CHECKED

IRT. OF WAY CHECKED
[CADD FILE NAME

NOTE BOOK

NO.

STAGE 2 WORK ZONE

Edhe | secTioN counTy | JOTAL [SHEET
FOREST VIEW ROAD 303 3-00520-00-WR WINNEBAGO | 254 | 64
STA. 200+00 TO STA. 206+00
o (11 [FEBLROAD DIST. N0 [ILLINOIS| FED. AID PROJECT
PRO 4-WAY " T m I
FOREST VIEW ROAD. PROV oz
SIGNS WITH 2 RED FLAGS. 1 . L il
FLASHING RED, ~MAINTAIN ® T o> It
LONG AS POSSIBLEL 3 n [
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SEE 'FOREST VIEW ROAD [ - /7/ VA Al abil s A vl Z
DETAILE FOR STAGE 2
PHASEY A AND B

DATE

8y

PLOTTED

GRADES CHECKED
B.M. NOTED
ISTRUCTURE NOTAT'NS CHKD

PROFILE [SoRvEYED

NOTE BOOK

MATCH LINE STA. 230+00

m—— PSR

R i S ——— P ——

MATCH LINE STA. 236+00

STAGE 2 WORK ZONE

ENTRANCES TQ THE POST OFFICE FROM HARRISON N AN

AVENUE MAY ONLY BE CLOSED WHEN NO WORK I N N

BEING DONE AT EASTROCK DRIVE AND ALL LANES \C%

ON EASTROCK DRIVE ARE OPEN. 9,
e




CONTRACT NO. 85390

MARIPOSA DRIVE

F.A, TOTAL |SHEET
RTE. SECTION COLUNTY SHEETS| ~NO.
303 D3-00520-00-WR WINNEBAGO 254 65
STA. 200+00 TO STA. 206+00

FED. ROAD DIST. N0, [ILLINOISFED. AID PROJECT

DATE

8Y

ISURVEYED

PLOTTED

[RT. OF WAY CHECKED

ALIGNMENT CHECKI
ADD FILE NAME

PLAN

NOTE BOCK
NO.

MATCH LINE STA. 236+00
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__ 1240400
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MATCH LINE STA. 242+00
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ENTRANCES TQ THE POST OFFICE FROM HAR&(»‘SON /
AVENUE MAY_ONL Y=BE -€LGSED -WHEN NO WORK IS 7/
BEING DONE-AT EASTROCK DRIVE AND ALL LANES 7
ON EASTROCK DRIVE ARE OPEN. Y
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Y74
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STAGE 2 WORK ZONE

DATE

BY

PLOTTED

[STRUCTURE NOTAT'NS CH'KD

GRADES CHECKED
B.M. NOTED

PROFILE fimeres

NOTE BOOK

MATCH LINE STA. 242+00
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EASTROCK DRIVE
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SEE EASTROCK DRIVE <§(
DETAILS FOR'STAGE 2

PHASES A AND B

PROVIDE _ 3-WAY OR 4-WAY STOP CONTROLLED INTERSECTION
AT EASTROCK DRIVE. PROVIDE_POST MOUNTED Ri-1 STOP
SIGNS WITH 2 RED FLAGS. SET EXISTING SIGNALS TO
FLASHING RED. MAINTAIN EXISTING SIGNALS FOR AS

LONG AS POSSIBLE.

STAGE 2 WORK ZONE

STAGE 2 — STAGING PLAN HARRISON AVENUE




CONTRACT NO. 85390

DATE.

BY

ISURVEYED
PLOTTED

ALIGNMENT CHECKED

RT. OF WAY CHECKED
ICADD FILE NAME

PLAN

NOTE BOOK
NO.

FA,
Bfe | section COLNTY

TOTAL
SHEETS

SHEET
NO.

ARNOLD AVENUE 303 P3-00520-00-WR WINNEBAGO

254

66

STA. 200+00

T0 STA. 206+00

FED. ROAD DIST. N0,  [ILLINOIS| FED. AID PROJECT

PATE

BY

PLOTTED

ISTRUCTURE NOTAT'NS CH'KD

GRADES CHECKED
B.M. NOTED

PROFILE ‘ansvzo

NOTE BOOK
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s DETAILS FOR STAGE 2
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STAGE 2 WORK ZONE

STAGE 2 - STAGING PLAN HARRISON

AVENUE




CONTRACT NO. 85390

DATE

8Y

iRT. OF WAY CHECKED

ALIGNMENT CHECKED
ADD FILE NAME

NOTE BOOK
NO.

DATE

BY

PLOTTED
[GRADES CHECKED
BM. NOTED

[STRUCTURE NOTAT'NS CHKD

PROFILE frorveves

NOTE BOOK

L A TOTAL |SHEET
! - I\[l\ RTE. | SECTION county | GOTAL 1SS
8 ! PROVIDE ~ 4-WAY STOP CONTROLLED lNTERSECTION AT 303 Dp3-00520-00-WR WINNEBAGO | 254 | 67
= W STOMMARKET AVE, " PROVIDE POST MOUNTED RI-1 STOP
’ W 7 i BLASHING Rep " h[ﬁ)AlNLTAlN EXTSTING SICNALS FOR AS* St 200100 7O STA. 206400
W \ 77 . TLARHING BED. o M/ FED. ROAD DIST. 0. [ILLINOIS[FED. AID PROJECT
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SEE STOWMARKET | AVENUE
DETAILS FOR STAGE 2
PHASES A AND B
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\ "
\\\ g i 7
N
S
S —— ./'/‘ T —
\'—t-——--————.-——.f“'/
== &
o e o
? I S N L 1 I _c'z
© HARRISON AVENUE [ & N
o & ~
~ o
2 2
n - /2717/ el =
w = — — Lt
z el B
: —
X x
[} [
- -
<< <C
= / =
ARECESARY
ANDARD” 10160€ ]
\
[/
/
. \ |
WENDY LANE MAY BE CLOSED TQ ALL TRAFFIC, ACCESS TO BE PROVIDED FROM \ ! )
THE SOUTH.  SIGNAGE 'AT  WENDY LANE_AND DARLENE DRIVE s E N “\\
ACCORDANCE WLTH BLR STANDARD 2. “Rird SICNACE SHALL BE B
TR TP i B ARRICADES. " XPACING OF WARNING STONS SHALL BE REDUCED TO 200 | g STAGE 2 WORK ZONE
- 1%
|
WENDY LANE

STAGE 2 — STAGING PLAN HARRISON AVENUE




DATE

B8Y

PLAN

PLOTTED

7. OF WAY CHECKED

ADD FILE NAME

NOTE BOOK {ALIGNMENT CHECKED

STA. 200+00 TO STA. 206+00
FED. ROAD DIST. N0 _[ILLINOIS| FED. AIG PROJECT
TEMPORARY PAVEMENT

CONTRACT NO. 85390
F.A. TOTAL |SHEET
RTE.| SECTION COUNTY sr%ET"s SN%E_

303 P3-00520-00-WR WINNEBAGO 254 68

MATCH LINE STA. 272400
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STAGE 2 WORK ZONE

DATE

BY

PLOTTED

GRADES CHECKED

B.M. NOTED

[STRUCTURE NOTAT'NS CHKD

PROFILE [somveved

NOTE BOOK

|
E temporary PAZAAEN .
& /\
A

_.___%,\____’/

PROVIDE 4-WAY STQP gONTROLLED INT ERS%C;I'ION AT

MOUNTE
EXISTING SIGNALS gO

RED SET
D lB}wi!_:AINTAIN EXISTING SIGNALS FOR A
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MATCH LINE STA. 278+00

280+00__

- — 28t 1282

SEE MULF
DETAILS F
PHASES A

_____ %‘7‘“7“7“/"7" 7

MATCH LINE STA. 284+00




CONTRACT NO. 853390

DATE

ALIGNMENT CHECKED
ADD FILE NAME

NOTE BoOK lm‘. OF WAY CHECKED

EURVEYED

PLOTTED

€

PLAN
e,

FoA, TOTAL [SHEET
RTE, | SECTION COUNTY  |SHEETS|  NO.
303 P3-00520-00-WR WINNEBAGO | 254 | 69
STA. 200+00 T0 STA. 206+00

FED, ROAD DIST. A0, [ILLINOIS[FED. AID PROJECT

1283

e oAD 2L osUR bt st
AS MECESSARY.
LOZAL ACGESS. ONKY.
ANDABH 7016

MATCH LINE STA. 284+00

STAGE 2 WORK ZONE

MERGE WESTBOUND TRAFFIC TG SINGLE LANE AND SHIFT EASTBOUND
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LANE AND SHIFT TO SOUTHBOUND LANES.
CONFORM TO STANDARD 710606.
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CONTRACT NO. 85390

MATCH LINE STA. 213+00
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Ef. { SECTION COUNTY  |SHEETS| NG|
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CONCRETE PAVEMENT REMOVAL

DRIVEWAY PAVEMENT REMOVAL
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Efk.| SECTIoN COUNTY  |SRErel ok,
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CONCRETE PAVEMENT REMOVAL

DRIVEWAY PAVEMENT REMOVAL
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CONCRETE PAVEMENT REMOVAL

DRIVEWAY PAVEMENT REMOVAL

PAVEMENT REMOVAL

Efe. | SEcTION COUNTY  |omibne| et

303 P3-00520-00-WRj WINNEBAGO 254 80
ST g0 o Stk graggo
FED. ROAD DIST. NO. |ILLINOIS| FED., AID PROJECT
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Rk 1 SECTION COUNTY  [SHEETS] NO.
303 03-00520-00-WR| WINNEBAGO | 254 | 81

CONCRETE PAVEMENT REMOVAL STA. 279+00 TO STA. 285400
. FED. ROAD DIST. M. |ILLINOIS| FED. AID PROJECT
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PAVEMENT REMOVAL
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