CONTRACT NO. 95471

1:50

THE UPCHURCH GROUP

architects  engineers

EROSION  02-06-06

oy SECTION COUNTY "fg'
TR183 {39-01120~00-BR SHELBY 8
PERIMETER EROSION BARRIER sTa. 10400 To sTA_20+00
TYPICAL FOR FOUR QUADRANTS
OF THE NEW BRIDGE. SEE SCHEDULE BELOW.
TEMPORARY SEEDING BETWEEN BARRIER AND THE
CREEK.TOTAL TEMPORARY SEEDING 0.1 AC.
AGRICULTURAL
STA. 11450
35.00' LT ¢ PROPOSED STRUCTURE *087-3516
TH 14495, 24 WI i
STA. 10400 o1 . STA 14435, 24" WIDE x 60' LONG
25.00° LT. 00 LT TSI
BEGIN SECTION CONC. WELL PAD/ | | jef !} ST 18400 STA. 18450 STA. 20+00
STA. 10+00 Lo fsi 1Y/ TEMPORARY STRAW BALE ¥00 T 25.00° LT 2500 LT.
b il })/ DITCH CHECKS TYP. SEE SCHEDULEX™
J o % VA BELOW.
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— el e 5 RV e W - —r= s W W
I - — i /zw“""n = __,i___..==;_:_,—_—:::::::::ﬁ;z:=::=:==:==$===m___==_~_=_1-__~=‘;_:;_vz‘~_':-
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7T0... - KY. £ . ; = THE oo
s im0 S :
STA. 10400 Iod | STA. 10455 —ow i CONST. LIMITS R END_SECTION
25.00° RT. 5 | 25007 RT. Lo e é% L_RELOCATE POWER POLE 5 ST thea, a6 Rr STA. 20+00
W STA 10455 12 CMP EXISTING P Ll AT STA. 15488, 16' RT.
of e 70 BE REMOVED PY Xl’ Tp I STA. 18450 STA. 20400
STA. 11450 P e INLET & PIPE PROTECTION — 25.00° RT, 25,00 RT.
35.00° RT, : i STA. 15475, 28’ RT.
STA. 17425, 23’ RT.
EXISTING WATERLINE
g
TEMPORARY SEEDING BETWEEN
AGRICULTURAL BARRIER AND THE CREEKBANK.
: TOTAL TENPORARY SEEDING 0. AGRICULTURAL
ey AT AL s 0.1 AC.
BILL OF MATERIAL
EROSION BARRIER SCHEDULE Item Unit | aty.

TOTAL AREA OF CONSTRUCTION : 1.5 AC.
TOTAL AREA DISTURBED DURRING CONST.: 1.0 AC.

ESTIMATED RUNOFF COEFFICIENT AFTER CONSTRUCTION:

COURSE TEXTURED GRASS
SOIL GREATER THAN 407 CLAY
C=.25

GENERAL NOTES:
1. SEE STANDARD 280001-02

2. SEEDING CL.2 WITH FERTILIZER AND MULCH WITHIN CONSTRUCTION LIMITS AND ALL DISTURBED AREAS.
3. PERIMETER EROSION BARRIER NEEDS TO BE ERECTED BEFORE ANY WORK BEGINS SEE STD. 280001.

4. MAINTENANCE OF ALL EROSION CONTROL DEVICES WILL BE PERFORMED IMMEDIATELY AFTER A RAIN EVENT OR ANY DISTURBANCE OF THE CONTROL.

STATION
14+50

14450
15425
15450

OFFSET DIST

12LT to 35LT 32
12'RT to 35'RT 26’
12'RT +o 30'RT 24’
12’LT to 35°LT 30

TEMPORARY DITCH CHECK SCHEDULE

STATION LT. RT.

10+15 15
13+C0 25’ 257
17450 2%’

Pound | 100
Egé"i/?,’;”'y Erosion Control
Temporary Ditch Checks Each 4

Perimeter Erosion Barrier Foot 12 N

Inlet Pipe Protection Each 2

4 BENCHMARK #1
NAIL IN POWER POLE
SOUTHEAST OF BRIDGE
ELEVATION = 675.62

4 BENCHMARK #2
CHISELED SQUARE IN NORTHWEST
WINGWALL OF EXISTING STRUCTURE SCALE: HORZ. 150
ELEVATION = 674.49

5. REMOVAL AND PROPER CLEAN UP OF ALL TEMPORARY EROSION DEVICES WILL BE REQUIRED
AFTER PERMANENT EROSION CONTROL IS IN PLACE AND FUNCTIONING.

HILLSIDE, TL. (708) 449-2821
MATTOON, IL. (217) 2835-3177

REVISIONS

NAME

DATE

SCALE: 1"=50'

DATE 02-06-06

EROSION CONTROL PLAN
TR 183 OVER CLEAR CREEK
SECTION 99-01120-00-BR
SHELBY COUNTY
STA 10+00 TO 20+00
STRUCTURE NO. 087-3516

ener
*REF
*REF

*REF

DRAWN BY
CHECKED BY




