llinois Department of Transportation

2300 South Dirksen Parkway / Springfield, lllincis / 62764

May 25, 2006

SUBJECT: FAS Route 863
Project BRS-863(105)
Section 05-00039-04-BR
Randolph County
Contract No. 97279
ltem 157A
June 16, 2006 Letting

TO PROSPECTIVE BIDDERS:

In accordance with your request, we have sent you plans and/or a proposal for the
subject improvement.

To clarify information it is necessary to revise the following:
PLANS
1. Page 1, remove standard 631026-02 from the Highway Standards list and replace
with standard 631032-02. Add standard 631032-02 to plans and remove 631026-02.
2. Page 2, remove pay iten 63302500 from the Summary of Quantities and add pay
items 63303700 and 63100087.
3. Page 4, change note for Traffic Barrier Terminals.
- PROPOSAL
1. Schedule of Prices, page 2-pay item changes.
2. Index to Special Provisions; add “Remove and Salvage Existing Traffic Barrier
Terminal, Type 5A”".
3. Page 4, add special provision.

Prime contractors must utilize the enclosed material when preparing their bid and must
include any Schedule of Prices changes in their bidding proposal. Bidders using
computer-generated bids are cautioned to reflect any and all Schedule of Prices
changes, if involved, into their computer programs.

Since the proposal sheets are printed back to back, bidders are cautioned to exercise
care when inserting revised and/or added special provisions into their proposals.

Please call 217-782-7806 if any of the above-described material is not included in this
transmittal.

Very truly yours,

Michael L. Hine
Engineer of Design
and Environment

g@j@%,@s

By: Ted B. Walschleger, P. E.
Engineer of Project Management
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FAS 863

SECTION 05-00035-04-BR
PROJECT NO. BRS-863 (105)
RANDOLPH COUNTY

INDEX_TO SPECIAL PROVISIONS

SHEET SPECIAL PROVISION

1 ~ DESCRIPTION OF WORK

1-2 TRAFFIC CONTROL

2 COOPERATION WITH UTILITIES

2 REMOVAL OF EXISTING STRUCTURE
2-3 TEMPORARY STREAM CROSSING

3 POROUS GRANULAR EMBANXMENT

3 SECTION 404 PERMIT

3 | SALVAGE OF EXISTING SIGNS

3 SHOP DRAWINGS

3 STONE DUMPED RIP RAP CLASS A 4
3 WORKING DAYS

4 SETTING EQUIPMENT ON BRIDGE DECK

STRUCTURE EXCAVATION PROTECTION FOR _PILE 3ENTS

¢ EF T REMOVE AND SALVAGE EXISTING TRAFFIC BARRIER TERMINAL, TYPE SA%

MONTHLY LABOR SUMMARY AND ACTIVITY REPORTING SYSTEM

7 PAYROLLS AND PROCEDURES
8-12 BORINGS
13-26 NATIONWIDE 404 PERMIT

4 fdded 5250¢




’B‘ This work shall consist of removing the existing terminals and stockpiling them on the &

7

o)

SPECIAL PROVISIONS 4 SECTION 05-00039-04-BR

SETTING EQUIPMENT ON BRIDGE DECK: The Contractor shall not place
any load on the bridge deck prior to its completion, nor shall the
Contractor place any overload on the completed bridge deck without
the proposed loading being reviewed by a Structural Engineer who
is licensed by the State of Illinoisg. The Structural Engineer
'shall indicate any limiting conditions for such loading, including
(but not limited to) backfilling at abutments, construction of
abutment backwalls, grouting of dowel ping and keyways, location
of equipment, maximum load to be lifted by equipment, and the type
and size of mats to be placed under ocutriggers. A copy of the plan
approved by the Structural Engineer shall be submitted to the
office of the County Engineer for review prior to the placement of
any loads on the bridge deck. In addition, the Structural Engineer
shall be on-site when any loads are placed on the deck to certify
compliance with the approved plan. -

The cost of complying with this Special Provision shall be
the sole responsibility of the Contractor.

STRUCTURE EXCAVATION PRQTECTION FOR PILE BENTS: This work shall
include all labor, materials, and eguipment necessary for the
protection of any excavations that may be needed for pile
encasement construction at the locations shown on the plans and as
required by the Specifications. The protection may consist of
timbers, sheet piling, approved granular embankment material, or
other structural elements adequate to support the excavation and
need not be watertight. Dewatering for construction of the pile
bent is not required.

The Contractor's plan for the subject protection must be
approved by the Engineer before excavation protection and
construction may begin. When the excavation protection is no
longer required, it shall be removed unless otherwise specified by
the Engineer. All materials removed shall become propery of the
Contractor.

This work shall be paid for at the contract unlt price each
for STRUCTURE EXCAVATION PROTECTION FOR PILE BENTS at the
locations specified.

| REMOVE AND SAT.VAGE EXISTING TRAFFIC BARRIER TERMINAL, TYPE 5A:

u right of way. Randolph County personnel will haul the terminals away. The Contractor ' 5,15'0[7
shall take care not to damage the terminals during removal. All hardware shall be bagged
and stockpiled with the rail and posts. This work shall be paid for at the contract unit
price each for REMOVE AND SALVAGE EXISTING TRAFFIC BARRIER
TERMINAL, TYPE 5A.




