0

0

0

FOR INDEX OF SHEETS AND STANDARDS SEE SHEET NO. 2

STATE OF ILLINOIS

**DEPARTMENT OF TRANSPORTATION** 

COOK 153 1 ILLINOIS CONTRACT NO. 62A75

PROJECT LOCATED IN CITY OF CHICAGO

D-91-227-13



REGISTERED PROFESSIONAL ENGINEER OF

**DESIGN DESIGNATIONS:** 

JACKSON BOULEVARD NB 1-90/94 SB 1-90/94 RAMP SE RAMP SW SB C-D ROAD SB JACKSON EXIT RAMP NB JACKSON ENTRANCE RAMP

11.000(2040) COLLECTOR (URBAN) 116,000(2040) INTERSTATE 98,000(2040) INTERSTATE 5,000(2040) INTERSTATE 23,000(2040) INTERSTATE 13,000(2040) INTERSTATE 4,000(2040) INTERSTATE 6,000(2040) INTERSTATE

30 /30 MPH 45 /60 MPH 45 .60 MPH 25 /25 MPH 35 /35 MPH 45 /45 MPH 30 /30 MPH

POSTED /DESIGN SPEEDS:

06-16-2017 LETTING ITEM 121

# **PROPOSED** HIGHWAY PLANS

4/20/17 DANNY B. MANOJLOVSKI, P.E. LICENSE EXPIRES 17/30/2017 SHEET RANGE 1-53, 84-85.

MICHAEL J. EICHTEN, P.E. DATE
LICENSE EXPIRES 11.730./2017
SHEET RANGE 1.53.84-85, 144-153

CHAD R LAUCAMP, D.C.
LICENSE EXPIRES 11/30/2017
SHEET RANGE 54-63

AMISH T. BHATT 081-006249

062-055763


AMISH T. BHATT, S.E.
LICENSE EXPIRES 11 /30 /2018
SHEET RANGE 64-57

WILLIAM D. STERMER, P.E.
LICENSE EXPIRES 11 /30 /2017
SHEET RANGE 86-97

MATTHEW J. LETOURNEAU, P.E. LICENSE EXPIRES 11 /30 /2017 SHEET RANGE 98

FAI ROUTE 90/94 AT I-290/CONGRESS PARKWAY (JANE BYRNE INTERCHANGE) AT JACKSON BLVD. SECTION 2015-021-I **UTILITY RELOCATION** 

> PROJECT: NHPP-000V(118) **COOK COUNTY** C-91-309-15






RECISTERED ROFESSIONAL ENGINEER OF

ORANIT P. SANCHEZ P.E.
LICENSE EXPIRES 11/30/201
SHEET RANGE 1-53, 84-85
144-153

**JACKSON WATER MAIN RELOCATION** STA 300 + 50.00 TO STA 305 + 61.74




ENGINEERING SCALES. REDUCED SIZED PLANS WILL NOT CONFORM TO STANDARD SCALES. IN MAKING MEASUREMENTS ON REDUCED PLANS, THE ABOVE SCALES MAY BE USED.

CHICAGO ULITITY ALERT NETWORK 1-312-744-7000

PROJECT MANAGER: BRIAN KUTTAB, P.E.

**CONTRACT NO. 62A75** 




NOT TO SCALE

GROSS LENGTH = 424.55 FT (0.081 MILES) NET LENGTH = 424.55 FT (0.081 MILES)

JACKSON BOULEVARD STA 8211+07.55 TO STA 8212+91.28 AND STA 8214 + 83.92 TO STA 8215+32.10





PRINTED BY THE AUTHORITY OF THE STATE OF ILLINOIS

PLOT DATE: 4/18/2017

<del></del>		<del>~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~</del>		
	INDEX OF SHEETS			HIGHWAY STANDARDS
1	COVER SHEET		000001-06	STANDARD SYMBOLS, ABBREVIATIONS AND PATTERNS
2	INDEX OF DRAWINGS, HIGHWAY STANDARDS, DISTRICT 1 STANDARDS AND COMMITMENTS		001001-02	AREAS OF REINFORCEMENT BARS
3	CENERAL NOTES		001006	DECIMAL OF AN INCH AND OF A FOOT
4	CDOT GENERAL NOTES AND STANDARDS		280001-07	TEMPORARY EROSION CONTROL SYSTEMS
5-15	SUMMARY OF QUANTITIES		606001-06	CONCRETE CURB TYPE B AND COMBINATION CONCRETE CURB AND GUTTER
16-18	TYPICAL SECTIONS		866201-03	TYPE B GUILER (INLET, OUTLET & ENTRANCE)
19-21	SCHEDULE OF OUANTITIES		630001-11	STEEL PLATE BEAM GHARDRAIL
22	DRAINAGE AND UTILITY SCHEDULFS		630301-07	SHOULDER WIDENING FOR TYPE I (SPECIAL) GUARDRAIL TERMINALS
23-24	ALIGNMENT, TIES AND RENCHMARKS		631031-15	TRAFFIC BARRIER TERMINAL. TYPE 6
25	ROADWAY KEY PLAN		631046-04	TRAFFIC BARRIER TERMINAL, TYPE 10
26	REMOVAL AND PROPOSED PLAN		101106-02	OFF-ROAD OPERATIONS, MULTILANE, MORE THAN 15' (4.5 m) AWAY
21			701400 <b>09</b>	APPROACH TO LANE CLOSURE, FREEWAY/EXPRESSWAY
	REMOVAL PLAN 1-90/94		701401-10	LANE CLOSURE, FREEWAY / EXPRESSWAY
28	PROPOSED PLAN 1-90/94		701411-09	LANE CLOSURE, MULTILANE, AT ENTRANCE OR EXIT RAMP, FOR SPEEDS GREATER THAN OR EQUAL TO 45 MPH
29-32	ROADWAY DETAILS		₹(\) 428~01	TRAFFIC CONTROL, SETUP AND REMOVAL, FREEWAY/EXPRESSWAY
33	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLAN - GENERAL NOTES		701446-08	TWO LANE CLUSURE, FREEWAY/EXPRESSWAY
34	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLAN - SCHEDULES		701601-09	URBAN LANE CLOSURE, MULTILANE, IN OR 2W WITH NONTRAVERSABLE MEDIAN
35	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLAN - NARRATIVE		101801-06	SIDEWALK, CORNER OR CROSSWALK CLOSURC
36-37	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLAN - TYPICAL SECTIONS		701901-06	TRAFFIC COMIRGE DEVICES
38	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLAN - MAINLINE STAGE 1		704001-08	TEMPORARY CONCRETE BARRIER
39-40	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLAN - LOCAL ROAD STAGE 1		720001-01	SIGN PANEL MOUNTING DETAILS
41-42	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLAN - LOCAL ROAD STAGE 2		720006-04	SIGN PANEL ERECTION DETAILS
43-44	SUGGESTED STACES OF CONSTRUCTION AND TRAFFIC CONTROL PLAN - LOCAL ROAD STACE 3		725001-01	OBJECT AND TERMINAL MARKERS
45	EROSION CONTROL GENERAL NOTES.		729001-01	APPLICATIONS OF TYPES A & B METAL POSTS (FOR SIGNS & MARKERS)
46	EROSION CONTROL SCHEDULE	•	780001-05	TYPICAL PAVEMENT MARKINGS
47	EROSION AND SEDIMENTATION CONTROL PLAN - STACE 1	-	782006	GUARDRAIL AND BARRIER WALL REFLECTOR MOUNTING DETAILS
48	PERMANENT EROSION AND SEDIMENTATION CONTROL PLAN	1		
49	DRAINAGE AND UTILITIES GENERAL NOTES			
50	EXISTING DRAINAGE AND UTILITY PLAN			DICTRICT 4 CTANDARDO
51	PROPOSED DRAINAGE AND UTILITY PLAN			DISTRICT 1 STANDARDS
52-53	PROPOSED GRADING PLANS			
- 54	WATER MAIN GENERAL NOTES		8D-08	DETAILS FOR FRAMES AND LIDS ADJUSTMENT WITH MILLING
55	JACKSON BLVD EXISTING WATER MAIN PLAN		80 - 34	DETAILS FOR DEPRESSED CURB & CUTTER AND SHOULDER TREATMENT AT 181 TY. 1 SPL.
56	JACKSON BLVD PROPOSED WATER MAIN PLAN	-	BE - 702	MISCELLANEOUS ELECTRICAL DETAILS, SHEET A - (CABLE SPLICE, POLE WIRING, TRENCH DETAIL)
57	JACKSON BLVD - WATER MAIN PROFILE		108-38	TEMPORARY AERIAL CABLE INSTALLATION
58-63	WATER MAIN DETAILS		TC-08	ENTRANCE AND EXIT RAMP CLOSURE DETAILS
64	WATER MAIN RISER PLANS AND DETAILS		TC-09 TC-10	TRAFFIC CONTROL DETAILS FOR FREEWAY SINGLE & MULTI-LANE WEAVE
65-66			TC-12	TRAFFIC CONTROL AND PROTECTION FOR SIDE ROADS, INTERSECTIONS, AND DRIVEWAYS
	WATER MAIN THRUST RESTRAINTS PLANS AND DETAILS	-	TC-17	MULTI-LANE FREEWAY PAVEMENT MARKING DETAILS (2 SHEETS) TRAFFIC CONTROL DETAILS FOR FREEWAY SHOULDER CLOSURES AND PARTIAL RAMP CLOSURES
67	SUGGESTED TEMPORARY SOIL RETENTION SYSTEM DETAIL (JACKING AND RECEIVING PITS)		TC-18	FREEWAY/EXPRESSWAY SIGNING FOR FLAGGING OPERATIONS AT WORK ZONE OPENINGS ON FREEWAY/EXPRESSWAYS
68-69	WATER MAIN RECORD INFORMATION		TC-22	ARTERIAL ROAD INFORMATION SIGN
70-78	SOIL BORING LOGS		TC-24	CITY OF CHICAGO TYPICAL PAVEMENT MARKING
79-82	UTILITY LOCATION PLANS (SUE)		TC • 26	DRIVEWAY ENTRANCE SIGNING
83	PLATS OF HIGHWAY		16 20	DATVENAY CITAMET STOREN
84-85	PAVEMENT MARKING SCHEDULE AND PLANS			
86-97	LIGHTING PLANS			
98	EXISTING/MAINTAINING ITS PLAN			
99-115	EXISTING PLANS - JACKSON BLVD BRIDGE (SN 016-0588)			IDOT TRAFFIC SYSTEMS CENTER STANDARDS
116-132	DISTRICT 1 DETAILS			The state of the s
133-135	TRAFFIC SYSTEM CENTER DETAILS		TY-[TSC-400*15	PC CONCRETE - HEAVY DUTY HAND HOLE
136-140	CHICAGO DEPARTMENT OF WATER MANAGEMENT (CDWM) STANDARD DETAILS		TY-1TSC-400*41	FIBER OPTIC SPLICING TYPICAL
141-143	CHICAGO DEPARTMENT OF TRANSPORTATION STANDARDS		(150 100 1)	- rome and the state of the fault
144-148	CROSS SECTIONS - NB 1-90/94			
149-153	CROSS SECTIONS - JACKSON BOULEVARD			

## COMMITMENTS

- CONSTRUCTION NOISE AND CONSTRUCTION VIBRATION SHALL FOLLOW THE ENVIRONMENTAL COMMITMENT OUTLINED IN THE ENVIRONMENTAL ASSESSMENT - INCLUDED IN THE CONTRACT DOCUMENTS.
- 2. PROVISIONS FOR THE AIR QUALITY MONITORING PROGRAM SHALL FOLLOW THE ENVIRONMENTAL COMMITMENT OUTLINED IN THE ENVIRONMENTAL ASSESSMENT AND ERRATA INCLUDED IN THE CONTRACT DOCUMENTS.



0182A75-sht-Germate W.agn	DESIGNED	-	DPS	REVISED	-
USER NAME : dishevoz	DRAWN	-	ZNO	REVISEO	-
PLOT SCALE = 188.8880 1/ in.	CHECKED	-	M.JE	REVISEO	-
PLOT DATE = 3/21/2017	DATE	^	03/21/2017	REVISED	~

STATE	: OI	LLINOIS
DEPARTMENT	0F	TRANSPORTATION

INDE	X OF	DRAW	NGS, H	IGHW,	AY ST	ANDAR	DS.
DISTE	RICT 1	STAN	DARDS	AND	COM	MITMEN	ITS
Teve	***	or.					***

F.A.I. RIÉ.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.				
794/290	2015-021-1	COOK	153	2				
CONTRACT NO. 62A75								
TILLINDISTRED. AID PROJECT								

#### **GENERAL NOTES**

- SEVENTY-TWO (72) HOURS BEFORE STARTING EXCAVATION, THE CONTRACTOR SHALL CALL CUAN (CHICAGO UTILITY ALERT NETWORK) AT (312) 744-7000 TO HAVE THE LOCATION OF EXISTING UNDERGROUND UTILITIES MARKED IN THE FIELD.
- 2. A MINIMUM OF SEVENTY-1WO (72) HOURS PRIOR TO ANY PLACEMENT OF RELOCATION OF MAINTENANCE OF TRAFFIC DEVICES, CONTACT ILLINOIS DEPARTMENT OF TRANSPORTATION (DOT) DISTRICT 3 BUREAU OF TRAFFIC
- 3. THE CONTRACTOR IS RESPONSIBLE FOR OBTAINING ALL NECESSARY PERMITS TO PERFORM WORK.
- 4. TEN FOOT TRANSITIONS SHALL BE USED TO MATCH PROPOSED ITEMS OF WORK TO EXISTING ITEMS IN THE FIELD UNLESS OTHERWISE SHOWN. THE TRANSITIONS SHALL BE PAID FOR AT THE CONTRACT UNIT PRICE FOR THE PROPOSED ITEM OF WORK SPECIFIED.
- ALL ELEVATIONS IN THE PLANS ARE BASED UPON THE NORTH AMERICAN VERTICAL DATUM OF 1988 (NAVD88). THE CONVERSION OF NORTH AMERICAN VERTICAL DATUM OF 1988 (NAVD88) TO CITY OF CHICAGO DATUM IS APPROXIMATELY 579.19 FEET.
- 6. THE CONTRACTOR WILL NOT BE ALLOWED TO SET UP A YARD OR FIELD OFFICE ON STATE OR CITY PROPERTY WITHOUT WRITTEN PERMISSION FROM THE DEPARTMENT OR THE CITY OF CHICAGO.
- CONTRACT 62A'S WILL USE THE FIELD OFFICE PROVIDED UNDER CONTRACT 60X95. CONTRACTOR WILL NOT NEED TO PROVIDE AN ENGINEERS FIELD OFFICE FOR THIS CONTRACT. CONTRACTOR COOPERATION IS REQUIRED.
- 8. THE IDOT HIGHWAY STANDARDS LATEST REVISION NUMBERS SHALL APPLY TO THIS PROJECT.
- CONFLICTS MAY OCCUR BETWEEN THE ROADWAY PLANS AND RIGHT-OF-WAY PLANS. THE RIGHT-OF-WAY
  PLANS SHALL TAKE PRECEDENCE IN CONFLICTS IN RIGHT-OF-WAY OR EASEMENTS. THE ROADWAY PLANS
  SHALL TAKE PRECEDENCE IN ITEMS FOR CONSTRUCTION.
- 10. THE PROPOSED EMBANKMENT SHALL BE BENCHED INTO THE EXISTING SLOPES TO THE SATISFACTION OF THE ENGINEER. SEE DISTRICT I DETAILS FOR BENCHING DETAIL.
- 11. ALL ROADWAY WIDTHS AND RADII SHOWN ON THE PLANS ARE TO THE EDGE OF PAVEMENT UNLESS OTHERWISE NOTED
- 12. THE CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND CONDITIONS IN THE FIELD PRIOR TO CONSTRUCTION AND ORDERING OF MATERIALS.
- 13. THE THICKNESS OF THE HOT-MIX ASPHALT MIXTURE SHOWN ON THE PLANS IS THE NOMINAL THICKNESS. DEVIATIONS FROM THE NOMINAL THICKNESS WILL BE PERMITTED WHEN SUCH DEVIATIONS OCCUR DUE TO IRREGULARITIES IN THE EXISTING SURFACE OR BASE ON WHICH THE HOT-MIX ASPHALT MIXTURE IS PLACED.
- 14. WHEN THE PAVEMENT CONSTRUCTED IS PORTLAND CEMENT CONCRETE BASE COURSE OR PORTLAND CEMENT CONCRETE PAVEMENT, IT SHALL NOT BE OPENED TO TRAFFIC, INCLUDING CONSTRUCTION TRAFFIC, UNTIL AFTER THE SPECIFIED CURING PERIOD AS DEFINED IN ARTICLE 70117(g) OF THE STANDARD SPECIFICATIONS AND UNTIL THE JOINTS HAVE BEEN SEALED.
- 15. ALL REINFORCEMENT BARS, DOWEL BARS, AND TIE BARS SHOULD BE EPOXY COATED UNLESS OTHERWISE NOTED IN THE PLANS,
- 16. IF ANY UNUSUAL MATERIALS ARE UNCOVERED OR THERE ARE SUSPICIONS OF EXISTING UNDERGROUND STORAGE TANKS, THE GENERAL CONTRACTOR IS REQUIRED TO HIRE AN ENVIRONMENTAL FIRM WITH AT LEAST FIVE (5) DOCUMENTED LEAKING UNDERGROUND STORAGE TANK (LUST) CLEANUPS OR THAT IS PREQUALIFIED IN HAZARDOUS WASTE BY THE DEPARTMENT TO REMEDIATE THE SOIL CONTAMINATION AND MONITOR FOR WORKER PROTECTION.
- 17. THE CONTRACTOR IS RESPONSIBLE FOR PROTECTING EXISTING PLANT MATERIAL.
- 18. AN ESTIMATED QUANTITY OF 250 TONS OF AGGREGATE FOR TEMPORARY ACCESS HAS BEEN INCLUDED IN THIS CONTRACT FOR THE PURPOSE OF MAINTAINING CONSTRUCTION POINTS OF ACCESS IN THE JACKSON BOULEVARD AND NB & SB 1-90/94 PROJECT AREA AND FOR MAINTAINING ANY NECESSARY ACCESS TO PRIVATE PROPERTIES AND SIDE STREETS DURING THIS CONTRACT.
- 19. WHERE SECTION, SUBSECTION, SUBDIVISION OR PROPERTY MONUMENTS ARE ENCOUNTERED. THE ENGINEER SHALL BE NOTIFIED BEFORE SUCH MONUMENTS ARE REMOVED. THE CONTRACTOR SHALL PROTECT AND CAREFULLY PRESERVE ALL PROPERTY MARKERS AND MONUMENTS UNTIL THE OWNER, AN AUTHORIZED SURVEYOR, OR AGENT HAS WITNESSED OR OTHERWISE REFERENCED THEIR LOCATION.
- 20. UNLESS OTHERWISE NOTED. ALL COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6,24 ALONG THE MAINLINE AND MAINLINE RAMPS SHALL BE DEPRESSED.

- 21. THE DEPARTMENT HAS NOT OBTAINED ANY PERMITS FOR OFFSITE BORROW, WASTE, USE (BWL) AREAS. PRIOR TO WORKING IN BWU AREAS, IF THE CONTRACTOR CHOOSES TO USE ACTIVITIES REQUIRING PERMITS. IT IS THE CONTRACTOR'S RESPONSIBILITY TO SECURE THE PROPER PERMITS. IN ADDITION TO THE BORROW REVIEW (BDE 2289) AND USE/WASTE REVIEW (BDE 2290) SUBMITTALS, THE CONTRACTOR WILL NEED TO SUBMIT AN EROSION AND SEDIMENT CONTROL (ESC) PLAN FOR EVERY BWU SITE TO THE DEPARTMENT FOR ACCEPTANCE. CUIDELINES FOR ACCEPTABLE BWU PRACTICES CAN BE FOUND IN SECTION HIGH AND 2 OF THE SWPPP. THE COST OF ALL MATERIALS AND LABOR NECESSARY TO COMPLY WITH THE ABOVE PROVISIONS TO PREPARE AND IMPLEMENTESC PLANS WILL NOT BE PAID FOR SEPARATELY, BUT SHALL BE CONSIDERED AS INCLUDED IN THE UNIT BID PRICES OF THE CONTRACT AND NO ADDITIONAL COMPENSATION WILL BE ALLOWED.
- 22. PLAN DIMENSIONS AND DETAILS RELATIVE TO EXISTING PLANS ARE SUBJECT TO ROUTINE VARIATIONS.

  THE CONTRACTOR SHALL FIELD VERIFY EXISTING DIMENSIONS AND DETAILS AFFECTING NEW
  CONSTRUCTION AND MAKE NECESSARY APPROVED ADJUSTMENTS PRIOR TO CONSTRUCTION OR ORDERING OF
  MATERIALS. SUCH VARIATIONS SHALL NOT BE CAUSE FOR ADDITIONAL COMPENSATION FOR A CHANGE IN
  THE SCOPE OF THE WORK, HOWEVER, THE CONTRACTOR WILL BE PAID FOR THE QUANTITY ACTUALLY
  FURNISHED BASED UPON THE UNIT PRICE BID FOR THE WORK.
- 23. THE CONTRACTOR SHALL COORDINATE AND/OR MODIFY THE WORK SCHEDULE AS DIRECTED BY THE DEPARTMENT TO ACCOMMODATE SPECIAL EVENTS.
- 24. ALL EXISTING FENCE SHALL REMAIN UNDISTURBED UNLESS OTHERWISE NOTED. AN ESTIMATED QUANTITY FOR REMOVE AND REINSTALL FENCE HAS BEEN PROVIDED FOR THE INSTALLATION OF THE WATER MAIN, CONSTRUCTION ACCESS. THE REMOVAL AND REINSTALLATION OF FENCE NEED TO BE COORDINATED WITH THE PROPERTY OWNERS AND APPROVED BY THE ENGINEER. IF THE FENCE REMOVAL IS NOT REQUIRED, THEN THE ASSOCIATE WORK ITEMS FOR REMOVAL AND REINSTALLATION SHALL BE ELIMINATED FROM THE CONTRACT.
- 25. WATER MAIN VALVE 48 INCH BUTTERFLY VALVE SHALL BE AN ADVANCE PROCUREMENT FOR CONTRACT 62474. SEE SPECIAL PROVISIONS FOR ADDITIONAL INFORMATION.
- 26. THE NORTH SIDEWALK ALONG JACKSON BOULEVARD SHALL REMAIN OPEN AT ALL TIMES. ALL TEMPORARY WOOD POLES SHALL BE PLACED IN LOCATIONS THAT DO NOT RESTRICT A.D.A. ACCESS.
- 27. ACCESS TO PARKING LOT DRIVEWAYS AT 769 W. JACKSON AND 711 W. JACKSON SHALL NOT BE DISRUPTED UNLESS APPROVED BY THE ENGINEER.

AECOM	
203 EAST MACKER DRIVE, SUITE 1400 CHICAGO, IL 60601 5276	

0162A75-sht-Cannota-82.dgn	DESIGNED	-	OPS .	REVISED	*
USER NAME - dishevar	DRAWN	-	OPS 290	REVISED	-
PLOT SCALE = 180.0000 '/ in.	CHECKED	-	ИÆ	REVISED	-
PLOT DATE + 3/21/2017	DATE	_	03/21/2017	REVISED	-

#### CITY OF CHICAGO GENERAL NOTES

- ALL WORK MUST CONFORM TO THE MOST CURRENT CITY OF CHICAGO STANDARDS FOR CONSTRUCTION IN COMPLIANCE WITH THE AMERICANS WITH DISABILITIES ACT. (ADA) AVAILABLE ON THE CITY OF CHICAGO WEBSITE.
- 2. PAVEMENT CROSS SLOPES SHALL VARY FROM A MINIMUM OF 1.42 TO A MAXIMUM OF 3.62. CURB AND CULTER CONSTRUCTION SHALL PROVIDE A MINIMUM CURB HEIGHT OF 3 INCHES AND MAXIMUM OF 9 INCHES. THE CONCITUDINAL SLOPE ALONG A STRAIGHT CONCRETE OUTTER SECTION AND CURVED OUTTER SECTION SHALL BE A MINIMUM OF 0.42 AND 0.652. RESPECTIVELY.
- TEMPORARY NOT MIX ASPHALT RAMPS MUST BE CONSTRUCTED AROUND ALL UTILITY STRUCTURES REGARDLESS OF SHAPE WHEN THE GOAD IS OPEN TO TRAFFIC PRIOR TO PLACEMENT OF BINDER AND/OR SURFACE COURSE. THE RAMPS MUST BE CONSTRUCTED IN ACCORDANCE WITH THE TEMPORARY HMA PAMP OF ALLS AND REMOVED PRIOR TO PLACEMENT OF BINDER AND/OR SUBFACE COURSE. THIS WORK WILL NOT BE PAID FOR SEPARATELY BUT SHALL BE INCLUDED IN THE CONSTRUCTION FOST OF THE UTILITY STRUCTURES.
- 4. THE CONTRACTOR SHALL IMMEDIATELY NOTIFY THE ENGINEER OF ANY DAMAGE TO CITY OWNED AND MAINTAINED TRAFFIC SIGNALS, SIGNALS, GUARDRAILS, FENCES, ETC.
- 5. THE CONTRACTOR SHALL SANCUT A MINIMUM DEPTH OF ONE AND A HALF INCHES (LIZZ) WITH A CONCRETE SAWING MACHINE. TO PREVENT THE SURFACE FROM SPALLING WHEN THE SURFACE COURSE AND THE BASE COURSE ARE BROKEN. THE WORK SHALL BE DONE IN SUCH A MANNER THAT A STRAIGHT JOINT IS SECURED. THE CONTRACTOR SHALL SAWOUT THE PAVEMENT FULL DEPTH FOR PATCHES AND AROUND STRUCTURES. AT CONCRETE CURB AND GUTTER, CONTRACTOR SHALL SAWOUT TO THE BASE OF THE CURB AND GUTTER.
- 6. 1/2-INCH THICK EXPANSION JOINTS SHALL BE PLACED BETWEEN THE SIDEWALK AND ALL STRUCTURES SICH AS LIGHT STANDARDS. TRAFFIC LIGHT STANDARDS, AND MANHOLES WHICH EXTEND THROUGH THE SIDEWALK UNLESS OTHERWISE NOTED ON THE PLANS.

#### CITY OF CHICAGO DIVISION OF TRANSPORTATION STANDARD CONSTRUCTION DETAILS

A-1-3	INTERSECTION CROSSWALK LAYOUT
A-2-1E	STREET CUTS, AND ASPHALT RESTORATION REQUIREMENTS
A-2-1N	STREET CUTS AND ASPHALT RESTORATION REQUIREMENTS
A-2-2A	STREET PAVEMENT RESTORATION DETAIL WITH TRENCH BACKFILL
A-2-6	CONCRETE CURB & GOTTER DETAIL
4-3-1	ASSA COMESTANTS CONCERNING CONCERNATIONS OF SASSIC

#### CITY OF CHICAGO DIVISION OF WATER MANAGEMENT STANDARD DETAILS

A.i	VITRIFIED CLAY PIPE DRAIN CONNECTIONS	
A.2	DUCTILE IRON PIPE BRAIN CONNECTIONS	
A.3	MANHOLE LIDS AND FRAMES	
A.4	FEAT TOP SLAB DETAILS	
A.18	DRAINAGE STRUCTURE DETAILS	

-	Dib2A75-sht-Gennote-83.dgn	DESIGNED	~	OPS	REVISED	7	
	USER NAME : dishever	DRAWN	-	OPS	REVISED	-	-
-	PLOT SCALE : 189.8888 1/ in.	CHECKED	~	MJE	REVISED	-	
	FLO! (61E : 3/30/2017	DATE	-	03/21/2017	REVISED	~	Consta (In

					CONSTRUCTION CODE				
				de constant de la con	90% FED		90% FED	90 % FED	
				Avendorates	10% STATE	Y100% STATE	100% STATE	10% STATE	
			y		ROADWAY	ROADWAY	HIGHWAY LIGHTING	ROADWAY LIGHTING	
CODE				TOTAL	0004	0004	0021	0021	
NO.	ITEM		UNIT	OUANTITY	URBAN	URBAN	URBAN	URBAN -	
delenga a a governide estigad medicipament	The first of the first of the first of the control		kapanagan mengan menghir papan kerasaran pengan menghir		entante esta en el esta de esta el processor de companya de la companya de la companya esta de la companya de La companya de la co	According to the second of the	entere femiliare antique antique entere de mante de caració que e vece e e e e e e e e e e e e e e e e	entre to the first control of the co	
					and the second s			and the second production of the second produc	
0100110	TREE REMOVAL (6 TO 15 UNITS DIAMETER)		UNIT	Washington and American	i Eq. at a				
e e e e e e e e e e e e e e e e e e e	The state of the first transformation of the state of the	The second secon			on the manual and the second and the		and the second s	the section of the first temperature and the section of the sectio	
	to an internal transfer and the second contract of the contrac		والمستروب والمستروب والمستروب والمستروب والمستروب والمستروب والمستروب		kina maanima ay ka ay			en en Francisco y angles (en formales a contrata de mandre de forma en	
0100210	TREE REMOVAL (OVER 15 UNITS DIAMETER)	a politica esta esta esta esta esta esta esta est	UNIT	24	24	same institution in the same i			
				Contraction of the Contraction o	e a comme de comme de comme de la comme de comme			anti del como como a como en escolar del como escolar como escolar como escolar en el constante por	
	The state of the s	The same of the sa	وجدان يوران المسترعان والمراشون الإيمان المستدار		ett – a ja aj esa paga ja aj juga aj juntaring nyun tahiji pantitur gang pahughaya biga maya dipuna nasa a kan	e consideration and consideration of the consideration and conside	e e de la company de la compan	والمناصر والمرواد والمرادان والمداورة والمداورة والمعارفة والمعارفة والمعارفة والمناطقة والمعارفة والمعارفة	
0200100	EARTH EXCAVATION	a de la constante de la consta	CH YD	80.	80				
موسيم ستسريهم أسايان		de la constitue de la constitu		-	e de la fina de la final de la companya de la comp La companya de la companya del companya de la companya de la companya del companya de la companya de la companya del companya de la companya de la companya de la companya del companya de la companya de la companya del companya		en and make a mentener and an analysis of the second second second second second second second second second se	anga ngangan sa ngantagan na ngantagan an ngangan na ngangan ngangan ngangan ngangan ng ngang ng ng ng ng ng n	
0400100	BORROW EXCAVATION	A	CH AD	1395	1395	-			
		and the state of t			eritys as art his sharthery country at two streets hatradously periody pythospetrametric abacterity agita par		handaga katanda talah katanda kananda k	- And the second	
والمنافعة والمستماعة و			e y annone y an y any any any any annone y a manambay a many any any any any any any any any any		en andern von miss voor middiger, volkien menimen ny meremmen en en menemen en e		manna anakammahin andaka daka manka mana anga ma a mana kaka a na mana a kaka a ka a	and the second control of the second control	
0800150	TRENCH BACKFILL		CU YD	238.2	238. 2				
·									
				**APPOINT A A					
1101505	TOPSOIL EXCAVATION AND PLACEMENT	The second secon	CU YD	645	645				
		outer a commercial management and the second				manyoner, one operation the control of the control	ganera vienjamingolomonagenonamentetoron, met ero, politica autorimo, e a sero, a meto sus a meto sus e sero	erfolg men til mån "millemidtemidtemidt hat det middeligt följnigem knugley frag krijke frægen myr fra på er og sen yr yn en yr yn en yr yn en y	
	distribution of the state of th			resis estre de justice de la constitución de la con		desirements of the second seco			
1301072	EXPLORATION TRENCH 72" DEPTH		FOOT	100	100				
·									
5000210	SEEDING, CLASS 2A		ACRE	0.75	0, 75				
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,				1					
				erie remaind dans		- Particular and American	-		
5000400	NITROGEN FERTILIZER NUTRIENT		POUND	55	55	В при			
						-			
5000600	POTASSIUM FERTILIZER NUTRIENT		POUND	55	55				
					· · · · · · · · · · · · · · · · · · ·				
						The state of the s			
5100115	MULCH, METHOD 2		ACRE	0.75	0. 75			en e	
			,	1					
				e se esta de la constante de l		-	and the same of th		
5100630	EROSION CONTROL BLANKET	and the second s	SQ YD	2949	2949		trage from growth driving and amount of the control	anni beri girik dan dalaman para para dan mendelah keminan salah dan didikan perioda dan dan dan dan dan salah T	
				1				manner sammende men serielle dem seden segen serielle serielle serielle serielle serielle serielle serielle se	
				***************************************	-				
8000250	TEMPORARY EROSION CONTROL SEEDING		POUND	1658	1658				
			. ••	1					
		-		\$ colored warmer bearing the second s					
8000400	PERIMETER EROSION BARRIER		FOOT	967	967			ine (1974), en que l'altre al trait de l'éposition de l'antière de l'antière de la complet de l'antière de l'a	
	CONTRACTOR CONTRACTOR CONTRACTOR			1 30:	101				
	***			special specia					

\* \* DENOTES NON-PARTICIPATING ITEM DESIGNED - ZND

ZND

MJE.

DRAWN -

CHECKED -

DATE

REVISED

REVISED

MJE REVISED 03/21/2017 REVISED

AECOM	DIG2A75-sht-SID.dige USER NAME + dishover
SGI 1AST MACKER ORIVE, SUFEE 1400 CHICAGO, II GOSGIO-SAIM PHANGE (2027 323-1400 PARS 1312) 315-6650	PLOT SCALE = 2,0000 17 in, PLOT DATE = 3/20/28(7

STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

	SUMMARY	OF QUANTITI	ES		
HEET	QF 11	SHEETS STA.	10	STA,	

			444		·		
				90% FED 10% STATE	100% STATE	90% FED 10% STATE	9 0% FED 10% STATE
CODE		- Commany and American	TOTAL	ROADWAY 0004	ROADWAY 0004	HIGHWAY LIGHTING 0021	ROADWAY LIGHTING 0021
NO.	ITEM	UNIT	OUANTITY	URBAN	URBAN	URBAN	URBAN
28000519	INLET FILTERS	EACH	9	9			
			The state of the s				
31101200	SUBBASE GRANULAR MATERIAL, TYPE B 4"	SQ YO .	124	124			
e e e e e e e e e e e e e e e e e e e				en considere in the season of the consideration and the consideration of			
31101400	SUBBASE GRANULAR MATERIAL, TYPE B 6"	SO YD	334	334			
and the second s	PORTLAND CEMENT CONCRETE BASE COURSE 10"	SO YD	199	199			
2 -C 3 -C 2 -C 2 -C 2 -C 2 -C 2 -C 2 -C	TONTENED CEMENT CONCRETE DASE COUNSE TO	23 10	1 3 3	E di di			
40201000	AGGREGATE FOR TEMPORARY ACCESS	TON	250	250			
and the second second				enterior de la companya de la compa En la companya de la		and the second s	
40600290	BITUMINOUS MATERIALS (TACK COAT)	POUND	90	90			
40603340	HOT-MIX ASPHALT SURFACE COURSE, MIX "O", N70	TON	23	23			
			-				
42001300	PROTECTIVE COAT	SO YD	184	184			
42400200	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	SO FT	1108	1108			
	TONSEARD CEMERT CONCRETE STOCKER'S THOR	30 7 1	, , , , ,	1.00	The second secon		
44000100	PAVEMENT REMOVAL	SO YD	199	199			
and the same and t							
	CUTTER REMOVAL	FOOT	140	140			
						A CONTRACTOR OF THE PROPERTY O	
44000500	COMBINATION CURB AND GUTTER REMOVAL	FOOT	131	131			
44000000	CIDEWALK DEMOVAL	COST	1116				
44000600	SIDEWALK REMOVAL	SO FT	1116	1116			
44001980	CONCRETE BARRIER REMOVAL	FOOT	120	120			
		And the state of t					

\* \* DENOTES NON-PARTICIPATING ITEM

AECOM		
303 EAST WACKER ORIVE, SUITE 1400 CHICAGO, D. 60601-5216	•	-

	\$162475-shit-500,dgn	DESIGNED -	ZND	REVISED	-
į	USCA NAME - sushevez	ORAWN -	ZNO	REVISED	
	PLOT SCALE : 2.6000 17 m.	CHECKED -	M.E.	REVISED	-
	PLQT DATE : 3/31/2017	DATE -	03/21/2017	REVISED	>
		and the second s	dontonia esta de la constitución		

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SCALE

			SUMM	ARY	OF.	QU	ANTIT	IES			
-	SHEET	2	OF	11	SH	EETS	S14.		TO	STA,	<b>,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,</b>

			Executable	CONSTRUCTION CODE				
			· · · · · · · · · · · · · · · · · · ·	90% FED 10% STATE	100% STATE	90% FED 10% STATE	90% FED JO% STATE	
CODE NO.	M3T1	UNIT	TOTAL QUANTITY	ROADWAY 0004 URBAN	ROADWAY 0004 URBAN	HIGHWAY LIGHTING 0021 URBAN	ROADWAY LIGHTING 0021 URBAN	
48101620	AGOREGATE SHOULDERS, TYPE 8 10"	50-Y0	7	97				
50300225	CONCRETE STRUCTURES	Can y O	1.2	12				
			To grandeline and the second					
50800205	REINFORCEMENT BARS, EPOXY COATED	POUND	10890	10890				
51603000	DRILLED SHAFT IN SOIL	CU YD	56	. 56				
			and the second s	it affar majandradomentifica, iraquar "memory administracións, major "timo ar tipar es enhantes (s.m.), segundo set es 				
	DUCTILE IRON WATER MAIN, MECHANICAL JOINT 8"	F00T	20	20				
56104200	DUCTILE IRON WATER MAIN, MECHANICAL JOINT 16"	FOOT	271	271				
			no contract of the contract of					
56105310	WATER MAIN CONTROL VALVE-16 INCH	EACH	2	5				
56400500	FIRE HYDRANTS TO BE REMOVED	EACH	2	2				
				ere til fra statet i statet state I statet sta				
56400600	FIRE HYDRANTS	EACH	2	2				
60500050	REMOVING CATCH BASINS	EACH	1 .					
60608562	COMBINATION CONCRETE CURB AND GUTTER, TYPE M-4.12	FOOT	30	. 30				
0.000000		. 001		. 50				
60608582	COMBINATION CONCRETE CURB AND GUTTER, TYPE M-4.24	FOOT	91	91				
63000001	STEEL PLATE BEAM GUARDRAIL, TYPE A. 6 FOOT POSTS	FOOT	150	150				
				de a de man fan Staat Marie Harak Baran Byrth arthrei yn ar felin baran y glan blan, y blan arthrei y gwyd gwly				
63100085	TRAFFIC BARRIER TERMINAL, TYPE 6	EACH	5	2				

\* \* DENOTES NON-PARTICIPATING ITEM

-	<b>NECOW</b>	
303 E	IST WACKER OPENE, SUITE 1400	

(3162A75-sht-5(Q,dqq	DESIGNED	-	2ND	REVISEO -	
Williams : dishevas	DRAWN	•	2NO	REVISED	
FLOT SCALE : 2.0000 1/10	CHECKED	-	MJE	REVISED -	
 FLOF 19416 ( 1/20/2017	DATE	~	03/21/2017	REVISED -	
 	and breaklinessed, when unimmented		ania distance differential days. Mich.		

			SUMM	ARY	OF QUANT	ITIES		
	, <u> </u>				·	nove me address, or, as you be obtained in the arms of		
_	SHEET	3	OF.	11	SHEETS STA		10	STA.

F.A.J. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHE
2/94/290	1-150-2102	COOK	153	7
		CONTRACT	NO. 6	2A7

			So the division of the state of	CONSTRUCTION CODE				
				90% FED 10% STATE	100% STATE	9 0% FED 10% STATE	90% FED 10% STATE	
CODE		Angelegy (consequence)	TOTAL	ROADWAY 0004	ROADWAY 0004	HIGHWAY LIGHTING	ROADWAY LIGHTING 0021	
NO.	ITEM	UNIT	QUANTITY	URBAN	URBAN	URBAN	URBAN	
-			200 Inc. 100					
63100105	TRAFFIC BARRIER TERMINAL, TYPE 10	EACH	Prince of the Control	1	Barrier v come avera	· ·	THE STATE OF THE S	
		2						
63100167	TRAFFIC BARRIER TERMINAL, TYPE I (SPECIAL) TANGENT	EACH		1				
. The state of the				ra, ya naya nayana ya mamin yaki ya maya ya kakisa kakisa kuni ya maya ka na ya maya ka na ka na ka na na na n Tanan ka na				
63200310	GUARDRAIL REMOVAL	FOOT	201	201	alge for the state of the first of the state of the second state o	and the control of th	di Samel ang Saguyanan nagangan mengangan mengap menganyanya sebesah ang	
and the second s						:		
66900200	NON-SPECIAL WASTE DISPOSAL	CU YD	1600	1600				
teritorio contra alteritir il mano i anticolo confluente manualizza i angeli e e e e e e e e			1000			Million of the American of the Control of the Contr	generalis kun gif dan tiga aanta a girka dishi dira astamira aanta filoloofia di filoloofia ah astamira aanta a a	
	SPECIAL WASTE PLANS AND REPORTS	1.5.14	and the state of t	Authoria and american and american and an anti-				
66300430	SPECIAL MASIL FLANS AND REPORTS	LSUM	A TO THE PARTY OF	. <b>1</b>				
and the state of t						The state of the s		
66900530	SOIL DISPOSAL ANALYSIS	EACH	4	+				
and are accounted to the second secon								
67100100	MOBILIZATION	LSUM						
			The state of the s					
70103815	TRAFFIC CONTROL SURVEILLANCE	CAL DA	395	395	Address to			
							·	
70300240	TEMPORARY PAVEMENT MARKING - LINE 6"	FOOT	2933	2933				
						:		
70400100	TEMPORARY CONCRETE BARRIER	FOOT	1350	1350			,	
70400200	RELOCATE TEMPORARY CONCRETE BARRIER	FOOT	1350	1350				
		~ <u>~</u>		· · · · · · · · · · · · · · · · · · ·				
70600255	IMPACT ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE,	EACH	The second secon	5				
	NARROW), TEST LEVEL 2	L AVO	A second	,			31-11-11-11-11-11-11-11-11-11-11-11-11-1	
7050000	IMPACT ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE,							
70600260	NARROW), TEST LEVEL 3	EACH	4	4				
	IMPACT ATTENUATORS, RELOCATE (FULLY REDIRECTIVE, NARROW	1	The second secon					
70600332	TEST LEVEL 3	'' EACH	4	4				
			the state of the s					

\* \* DENOTES NON-PARTICIPATING ITEM

AECOM
305 CAST WACKER DRIVE, SUITE 1400 CHICAGO, IL COAD! 5276
 PHONE: 13121-373-7100 Fax; 13121-313-6800

8162A75-sht-S01.dgn	DESIGNED - ZND	REVISED -
USER HAME ? dishavar	DRAWN - ZND	REVISED -
PLOT SCALE = 2,6580 17 in.	CHECKED - MJE	-REVISED -
PLOT DATE : 3/26/2017	DATE . 03/21/2017	REVISEO -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SCALE:

	SUMMARY	OF QUANTITIES	5
SHEET 4	ØF. 11	SHEETS STA.	10 STA.

F.A.I. SECTION COUNTY TOTAL SHEET NO. 90/94/290 2015-021-1 COOK 153 8 CONTRACT NO. 62A75

				[	CONSTRUCTION CODE			
					90% FED NO% STATE	100% STATE	90% FED 10% STATE	9 0% FED 10% STATE
CODE NO.	ITEM	en de la companya de		TOTAL	ROADWAY 0004 URBAN	ROADWAY 0004 URBAN	HIGHWAY LIGHTING 0021 URBAN	ROADWAY LIGHTING 0021 URBAN
	The second secon		CIVI	QUANTITY	·	- ONDAR	UNDAN	OTOMN -
720,00100	SIGN PANEL - TYPE 1		SO FI	15	12			
		or a delication of the contraction of the contracti	en geografie en angele en					
72400310	REMOVE SIGN PANEL - TYPE I	united Assimum Andrews Conference on the Confere	SO FT	And the second s	12			
72501000	TERMINAL MARKER - DIRECT APPLIED		EACH					ang em sette a - , montre de contrar por que paraguna, a est prende code code a et , montago a paraguna paraguna e
and the same of th		and the second s		- Control of the Cont	t pampantah menganingan menganyan penganyan di kenalaga mengangkan di pampan men			er fordere for the second mean forcements, A molecular Manufacture Manufacture (American Albertan (American Am The second mean force (American American Amer
78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	of dear make highwater accords and high	FOOT	840	840			et er en
				-				
78000400	THERMOPLASTIC PAVEMENT MARKING - LINE 6".		F00T	135	135			
78000600	THERMOPLASTIC PAVEMENT MARKING - LINE 12"		FOOT	30	30			
	THE AMERICAN STATEMENT MANAGEMENT CONTRACTOR							
78008210	POLYUREA PAVEMENT MARKING TYPE I - LINE 4"		FOOT	467	467			en e
78008250	POLYUREA PAVEMENT MARKING TYPE I - LINE 12"		FOOT	197	197			
			the trade the space and the space of the spa					
78200005	GUARDRAIL REFLECTORS, TYPE A		EACH	23	23			
78200011	BARRIER WALL REFLECTORS. TYPE C		EACH	235	235			
		tine almost miles miles produits	nampungsi pi sanannyanuni ji nyampunin ajamu. pinannya agi					
81028350	UNDERGROUND CONDUIT, PVC, 2" DIA.		· FOOT	5				5
		and to many appropriate the second				***************************************		
81028370	UNDERGROUND CONDUIT, PVC. 3" DIA.		-F00T	65				65
81028390	UNDERGROUND CONDUIT, PVC. 4" DIA.		F007	20		3	20	* Any area to program and the contract of the
			Annual Community of Mariness and Annual Community of Annual Commun					
81100605	CONDUIT ATTACHED TO STRUCTURE, 2" DIA PVC COATED GALVANIZED STEEL		F001	150		·	150	
		to the state of th		DATE OF THE PARTY			A CONTRACTOR OF THE CONTRACTOR	

\* \* DENOTES NON-PARTICIPATING ITEM

AECO	M	
503 (ast mainer drive, suite chicago, il robdi-sete proves (212) 375-7100 fant (212		
**************************************	3 313-1600	

0162A76-ext-500Ldgs	DESIGNED	~	ZNO	REVISEO	
USER MORE = disheros	ORAWN	-	ZNO	REVISED :	_
FLOT SCALE < 2.0080 17 in,	CHECKED		MUE	REVISED	-
PLOT 001E : 3/28/2917	DATE	-	03/21/2017	REVISED	-

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

:	SUMMARY	OF QUANTITIE	s
SHEET 5	0F [1	SHEETS STA.	TO STA.

					CONSTRUCTION CODE			
-					90% FED FO% STATE	100% STATE	90% FED 10% STATE	90% FED 10% STATE
			4. 1		ROADWAY	ROADWAY	HIGHWAY LIGHTING	ROADWAY LIGHTING
.	CODE			TOTAL	0004	0004	0021	0021
-	NO.	ITEM	UNI	OUANTITY	URBAN	URBAN	URBAN	URBAN
					Court of the State			T A PORTING
* 8	1100805	COMBULT ATTACHED TO STRUCTURE, 3" DIA. PVC COATED	F.001	150			150	And the state of t
	,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	GALVANIZED STEEL	enamente francisco de la companya d		and approximation of the section of	And the second s	of the figure is an experimentally for the annual to the figure of the f	and the control of th
			- Manager Vision of the Control of t		The state of the s	***		Will have a contract of the co
* 8	1101005	CONDUIT ATTACHED TO STRUCTURE, 4" DIA., PVC COATED	F007	10			10	
-		GALVANIZED STEEL	<del></del>				and the second of the second o	the 1900 to 19
							Account of the Very design of th	The test in the te
* 8	1400200	HEAVY-DUTY HANDHOLE	EACH	2			2	** The model of Champion for an extension of the second of
-	and the state of t			,			t to a second to the second	and the state of t
	-						a very manual control of the control	
* 8	1603081	UNIT DUCT, 600V, 3-1C NO. 2, 1/C NO. 4 GROUND, (XLP-TYP	E FOOT	150	de mandre de la companya en estado estado en destado en el contra en el contra de companya en estado en el contra en e		150	Security Communication Communi
		USE), 1 1/2" DIA. POLYETHYLENE			and the string of the foreign control of the string of the	gamiyang mandigiyining mayimayandamayanlaminin (marinjan yantir hirti dilajiri mattaya ari tina ya ya sansay da ari arin (hiri a	ar antique tip, to combificio foliam tegrime to tipmenteriyi benturbiya he digin mayariyi ya angalifarili na mayaraya antib amay bayariy diyahili	
* 8	1800300	AERIAL CABLE. 3-1/C NO. 2 WITH MESSENGER WIRE	FOOT	410			140	270
·						indykaninettiin toi keististaan jaksininetti maankaan viikkeittiinki kokkaan aana kokti kirkaana.	taniga tengana at masa at mengangangan penganangan pandan pandan ngan dan angan tanah ngangan tengan penganbang	مهر المساورة والمساورة وال
	<del></del>							
* 8	1800330	AERIAL CABLE, 3-1/C NO. 6 WITH MESSENGER WIRE	FOOT	235	***************************************		235	
-								
* .8	2102400.	LUMINAIRE, SODIUM VAPOR, HORIZONTAL MOUNT, 400 WATT	EACH	2		a supplies and the supplies of	-	2
			g gant phagainn an dealaig ann an aireann ann an aireann ann ann an aireann ann ann ann ann ann ann ann ann an		and the state of t		and the first the manufacture of the facility of complete in a property of the first of the firs	$\frac{1}{2} \left( \frac{1}{2} \left$
-	-			<del></del>				
* 8	4100110	REMOVAL OF TEMPORARY LIGHTING UNIT	EACH	2 .		Average de la constitución de la	-	2
	~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~							
-	***************************************							
* 8	4200804	REMOVAL OF POLE FOUNDATION	EACH	2 .		PRINCE AND ADDRESS OF THE PRINCE AND ADDRESS	-	. 2
-								
-	<del> </del>							
* 8	7200400	SPAN WIRE	FOOT	1 35			135	
***************************************								
1	0500706							
*   8	9502350	REMOVE AND REINSTALL ELECTRIC CABLE FROM CONDUIT	FOOT	1000			1000	
ativersality								
* 8	9502380	REMOVE EXISTING HANDHOLE	EACH			e modernipe de recentamente maneramente mentre mentre de la recentament despreparations en l'encondrate et au l'encodrate et au l'encodrat		and the plant and the property of the second
*   6	JJV2J8U .	TEMOVE EALD FING HAMDHOLE	EALM	*		<del></del>	1	
whysokyoniden			-	terreres.		***		
7	0007122	REMOVING AND RE-ERECTING EXISTING RAILING	F001	68	68		و در وزی در و خدانده میشود به داده دی بیرستان در سب مستوده شده تا پیش به پرد در و در	ga papitalampia paga ang ang ang ang ang ang ang ang ang
- 1		THE THE THE CHECKING CALSTING MALE TO						
			- Company	**************************************	Be a section of the s	Palestania		
Z	0013797	STABILIZED CONSTRUCTION ENTRANCE	SO Y(	) 118	118			/
-							and the state of t	
M				4				
1000								

\* \* DENOTES NON-PARTICIPATING ITEM

AECOM
MECUM
303 CAST WACKER ORIVE, SUITE 1400 CHICAGO, IL BOEDI-5216
PHONE: (312) 373-7100 Faz: (317) 313-6860

	DIGZAPS-shir-SDILvign	DESIGNED		ZND	REVISED	
	USER NAME - dishevaz ::	DRAWN	-	ZNO	REVISED	-
- 1	PLOT SEALE : 2,00000 "/ in.	CHECKED	~	MJĘ	REVISED	-:
	FC01 Date + 3/20/2017	DATE	-	03/21/2017	REVISED	*

STATI	E OI	ILLINOIS
DEPARTMENT	OF	TRANSPORTATION

	SUMMARY	OF QU	ANTITIES	
SHEET 6	0F 11	SHEETS	STA,	10 STA.

	THE TOOM FEED A	0.000 661		
		CONTRACT	NO. 6	2A7
0/94/290	2015-021-1	COOK	153	10
RTE.	SECTION	COUNTY	SHEETS	NQ.

					CONSTRUC	CTION CODE	
				90% FED 10% STATE	100% STATE	9 0% FED 10% STATE	90% FED 10% STATE
CODE NO.	(TEM	UNIT	TOTAL	ROADWAY 0004 URBAN	ROADWAY 0004 URBAN	HIGHWAY LIGHTING 0021 URBAN	ROADWAY LIGHTING 0021 URBAN
The state of the s	E L CM	DIVII	UVANITI	UNDAN	UNDAN	UNDAN	UNDAN
20013798	CONSTRUCTION LAYOUT	LSUM	A second distribution of the second distribution	]			
70019600	DUST CONTROL WATERING	UNIT	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	5. 6			
100713000		A DIAI E	i de C	J. 6		-	
20030850	TEMPORARY INFORMATION SIGNING	SO FT	6)	6 1			en mellem kan kan kan mengampang penggan sa anggan 1921, 292, 202, 202, 202, 202, 202, 202, 202
20033028	MAINTENANCE OF LIGHTING SYSTEM	CAL MO	13			13	
20076600	TRAINEES	HOUR	1000	1000			
Z007Wd04	TRAINEES- TRAINING PROGRAM GRADUATE	Hour	1000	1000			
x0324198	REMOVAL OF ASBESTOS CEMENT CONDUIT	FOOT	120			-	120
X0324599	ROD AND CLEAN EXISTING CONDUIT	FOOT	545				545
x0325207	TELEVISION INSPECTION OF SEWER	FOOT	204	204		· ·	
X0325815	REMOVE EXISTING CABLE	FOOT	1740			80	1660
x0326326	CABLE IN CONDUIT, TRIPLEX, 2-1/C NO. 6 AND 1-1/C NO. 8 GROUND	FOOT	615	en e			615
X0326801	COMBINED SEWERS TO BE CLEANED	FOOT	151		151		
x0327004	TEMPORARY WOOD POLE, 60 FT., CLASS 4	EACH	2			2	
X0327124	PRECAST CONCRETE RISER	EACH	2	5.			

\* \* DENOTES NON-PARTICIPATING ITEM

AEC	OM	
303 EAST WACKER DRIVE. ! CHICAGO, IL 60601-5276	4.4	٠.

\$167475-sht-\$90.ggs	DESIGNED .	-	ZNO	REVISED	
USER NAME : disheves	ORAWN		ZND.	REVISED	÷
PERT SEALE : 2.0000 17 in.	CHECKED	-	MJE	REVISED	-
 FLGT 064E : 372872817	DATE	*	03/21/2017	REVISEO	-

SCALE:

COUNTY SHEET NO.
COOK 153 11
CONTRACT NO. 62A75

	ayuundigaba damadan ayaaya oo uurohib, haaqiishaab Ad, uuribi, uuurisuuddigii					CONSTRU	CTION CODE	
					90% FED 10% STATE ROADWAY	100% STATE ROADWAY	9 0% FED 10% STATE HIGHWAY LIGHTING	90% FED 10% STATE ROADWAY LIGHTING
	CODE NO.	ITEM	UNIT	TOTAL	0004 URBAN	0004 URBAN	0021 URBAN	0021 URBAN
*	X0327236	TEMPORARY WOOD POLE, 50 Fl., CLASS 4	EACH	5				2
	X0327267	SLOPE INCLINOMETER	ЕАСН	2	Z			
	x0327357	CONSTRUCTION VIBRATION MONITORING	LSUM	-				
	X0327371	PLUC EXISTING PIPE	CU YD	0.2	0. 2			
*	x03276Ó7	FIBER OPTIC SPLICE-MAINLINE	EACH	2			2	
	X0327615	COMBINED SEWER REMOVAL 8"	FQOT	13	13			
	x0327616	MAINTAINING ITS DURING CONSTRUCTION	CAL MO	13			13	
•								, , , , , , , , , , , , , , , , , , ,
	x0327679	STEEL CASING PIPE AUGERED AND JACKED 30"	FOOT	291	291			
	x0327682	CITY OF CHICAGO DEPARTMENT OF WATER MANAGEMENT ENGINEERING SERVICES	LSUM	1	1			
*	x0327965	ELECTRIC CABLE, NO. 19 50 PAIR	FOOT	182			182	
*	x0327980	PAVEMENT MARKING REMOVAL - WATER BLASTING	SO FT	2208	2208			
*	x0370007	BREAKDOWN EXISTING HANDHOLE (CDOT)	EACH	1				l
		ELECTRICAL HANDHOLE, HEAVY DUTY, 36". 24" FRAME AND LID						
*	X0370022	(CDOT)	EACH	1				1
*	X0370069	COMBINED SEWER (EXTRA STRENGTH VITRIFIED CLAY PIPE) 8 INCH (CDOT)	FOOT	20	20			
1								

\* \* DENOTES NON-PARTICIPATING ITEM

		/ /			
_		7			
				1 1	
		•			
303 EAS	e receir	DRIVE.	Milit let	X	
	R 6060				
7*9*E3*E4 :	3171 353	inch two	: (312) }	13-6820	

	: D162075-sht: 500.dg-	DESIGNED -	ZNO	REVISEO -
	USEH NOME < dishevar	ORAWN -	ZND	REVISED +
.	FLOT SEALE = 2.6998 17 ps,	CHECKED -	MJE :	REVISEO -
	PLG1 DATE : 3/20/2617	DATE -	03/21/2017	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SUMMARY	0F	QUANTITIES	

794/290	2015-021-1	COOK	153	1
الكشششة	~ :		A	L
	, which the restriction is a second of the s	CONTRAC	NO. E	2A

100% STATE   100			TION CODE	CONSTRUC		t arrana			
TOTAL   DOSA	9 0% FED NO% STATE		10% STATE		10% STATE	Actual and a country in the country			
** 255,31900 STORM SEWERS TO BE CLEARED 12" FOOT 9 9 9  *** 255,01916 ABANDON EXISTING MATER MAIN, FILL WITH CLSM FOOT 235 235  *** 255,01916 ABANDON EXISTING MATER MAIN, FILL WITH CLSM FOOT 214 214  *** 255,0203 ABANDON EXISTING MATER MAIN, FILL WITH CLSM FOOT 214 214  *** 255,0203 ABANDON EXISTING MATER MAIN, FILL WITH CLSM FOOT 214 214  *** 255,0203 ABANDON EXISTING MATER MAIN, FILL WITH CLSM FOOT 214 214  **** 255,0203 ABANDON EXISTING MATER MAIN, FILL WITH CLSM FOOT 214 214  ***********************************	DADWAY LIGHTING 0021 URBAN	G	0021	0004	0004	[	UNIT	i e e e e e e e e e e e e e e e e e e e	1
** 255,31900 STORM SEWERS TO BE CLEARED 12" FOOT 9 9 9  *** 255,01916 ABANDON EXISTING MATER MAIN, FILL WITH CLSM FOOT 235 235  *** 255,01916 ABANDON EXISTING MATER MAIN, FILL WITH CLSM FOOT 214 214  *** 255,0203 ABANDON EXISTING MATER MAIN, FILL WITH CLSM FOOT 214 214  *** 255,0203 ABANDON EXISTING MATER MAIN, FILL WITH CLSM FOOT 214 214  *** 255,0203 ABANDON EXISTING MATER MAIN, FILL WITH CLSM FOOT 214 214  **** 255,0203 ABANDON EXISTING MATER MAIN, FILL WITH CLSM FOOT 214 214  ***********************************		r phy france (sp. ) decibios po	· ·	· ·		O 10 (contract) Assaults			Out of the state o
** X6370885 CLEAN MANIPLE OR NAMEDICE : CD31		rite is the second or se			8	8	F001	TO COMBINED SEWER. (WATER MAIN REQUIREMENTS). 8 INCH COOT	X0370070
### ### ##############################	i per de la company de la comp	**************************************	The second of th		менадабаба тима интернация в 2014 — в интернация добрания опорада на предоставления продоставления в предостав При применения		A STATE AND AND ASSESSED ASSES		and the second s
** X0370085 CLEAM MANIFOLE OR HANDMOLE (CODI)  ** X0370185 CLEAM MANIFOLE OR HANDMOLE (CODI)  ** X0370185 CLEAM MANIFOLE OR LIGHTING SYSTEM (CDDI)  ** X0370	4				titika nga kapatan na karanga maga na alaman alaman yangan panangan alam an anakan kan kan kan kan kan kan kan Kan	4	ЕДСН	74 RACKING CABLES IN MANHOLE OR HANDHOLE (COOT)	* X0370074
** X0370085 CLEAM MANIFOLE OR HANDMOLE (CODI)  ** X0370185 CLEAM MANIFOLE OR HANDMOLE (CODI)  ** X0370185 CLEAM MANIFOLE OR LIGHTING SYSTEM (CDDI)  ** X0370			and the second s				and the second second second		
** X3370139 VAINTENANCE OF LIGHTING SYSTEM (CD01) CAL MO 13  X3370163 CASCH BASIDS, TYPE A, 4' DIAMETER, TYPE 1 FRAME, CLOSED LID EACH 1 1  X5512502 CONCRETE REMOVAL (SPECIAL) CU YO 20 20  ** X5537700 SIDHIA SEWERS TO BE CLEANED 10' FOOT 14 14  ** X5537700 SIDHIA SEWERS TO BE CLEANED 12'' FOOT 9 9 9  X5610651 ABANDON EXISTING WATER MAIN, FILL WITH CLSM FOOT 235 235  X5610716 WATER MAIN REMOVAL, 16'' FOOT 214 214  X6020033 UNLETS, TYPE A, TYRE1 TRAME, OPEN LID (CITY OF CHICRG) EACH 1 1  X6030310 FRAMES AND LIDS TO BE ADJUSTED (SPECIAL) EACH 1 1	- manufacture and property (\$10 ) - manufacture and property of the control of th		Transmission of Shaffing a majorant family, also as 13 a monthing fine 13 a loss 13 a loss and definition or specific and the state of		131.5	131.5	F 001	80 COMBINATION CURB AND GUTTER TYPE B V. 12 (CDQT)	X0370080
** X0310139 NATINTENANCE OF LIGHTING SYSTEM (CD01) CAL MO 13  X0370163 CANCHE BASINS, TYPE A. 4" DIAMETER, TYPE 1 FRAME, CLOSED LID EACH 1 1 1  X0370163 CANCHE BASINS, TYPE A. 4" DIAMETER, TYPE 1 FRAME, CLOSED LID EACH 1 1 1  X5017502 CONCRETE REMOVAL (SPECIAL) CU YG 20 20  ** X5537700 STORM SEWERS TO BE CLEANED 10" FOOT 14 14  ** X5537700 STORM SEWERS TO BE CLEANED 12" FOOT 9 9  X5610651 ABANDONI EXISTING WATER MAIN, FILL WITH CLSM FOOT 235 235  X5610716 RATER MAIN REMOVAL, 16" FOOT 214 214  X6020083 NLCES, TYPE A, TYRE 1 TRAME, OPEN LID (CITY OF CHICAG) EACH 1 1  X6030310 FRAMES AND LIDS TO BE ADJUSTED (SPECIAL) EACH 1 1		***************************************				e construire de la cons			
X0370163 CAICH BAS(INS, TYPE A, 4" DIAMETER, TYPE 1 FRAME, CLOSED LID  X5012502 CONCRETE REMOVAL (SPECIAL)  CU YD	4					. 4	EACH	B5 CLEAN MANHOLE OR HANDHOLE (CDOT)	* x0370085
X0370163   CAICH BASINS, TYPE A, 4" DIAMETER, TYPE 1 FRAME, CLOSED LID   EACH   1   1   1   1   1   1   1   1   1	Seedis <sup>1</sup> (palmeditum sapamoundationam minjaratikan minjaratikan) saturatikan saturatikan saturatikan saturatikan		Transmitter for the figure for a great and a section of the first and the section of th		то на применения на примен На применения на применени		. Мабриция в развиров в неста у ст советр г <sup>3</sup> лед дового ( <sup>3</sup> . Ургандулад в г <sup>3</sup> ле		
X5012502   CONCRETE REMOVAL (SPECIAL)   CU YD   20   20	13					. 13	CAL MO	MAINTENANCE OF LIGHTING SYSTEM (CDOT)	* X0370139
** X5537700 STORM SEWERS TO BE CLEANED 10" FOOT 14 14  ** X5537700 STORM SEWERS TO BE CLEANED 12" FOOT 9 9 9  X5610651 ABANDON EXISTING WATER MAIN, FILL WITH CLSM FOOT 235 235  X5610716 WATER MAIN REMOVAL, 16" FOOT 214 214  X6030310 FRAMES AND LIDS TO BE ADJUSTED (SPECIAL) EACH 1 1							- managina and annua and annua and and annual and		
** X5537700 STORM SEWERS TO BE CLEANED 10" FOOT 14  ** X5537800 STORM SEWERS TO BE CLEANED 12" FOOT 9  X5610651 ABANDON EXISTING WATER MAIN, FILL WITH CLSM FOOT 235 235  X5610716 WATER MAIN REMOVAL, 16" FOOT 214 214  X6020083 NULTS, TYPE A, TYPE 1, TRAHE, OPEN LID (CITY OF CHICAGO) EACH 1  X6030310 FRAMES AND LIDS TO BE ADJUSTED (SPECIAL) EACH 1  X6030310 FRAMES AND LIDS TO BE ADJUSTED (SPECIAL) EACH 1	permission of the second secon				1	And the second s	EACH	CATCH BASINS. TYPE A. 4' DIAMETER, TYPE 1 FRAME, CLOSED LID (CITY OF CHICAGO)	X0370163
** X5537700 S10HM SEWERS TO BE CLEANED 10" FOOT 14 14  ** X5537800 STORM SEWERS TO BE CLEANED 12" FOOT 9 9  X5610651 ABANDON EXISTING WATER MAIN, FILL WITH CLSM FOOT 235 235  X5610716 WATER MAIN REMOVAL. 16" FOOT 214 214  X4020083 NNLETS, TYRE A, TYRE 1 TRAVE, OPEN LID (CITY OF CHICAGO) EACH 1  X6030310 FRAMES AND LIDS TO BE ADJUSTED (SPECIAL) EACH 1  I							van silvan i finaliin van mone il fundim u armen mone anne anne		
** X5537700 STORM SEWERS TO BE CLEANED 10" FOOT 14  ** X5537800 STORM SEWERS TO BE CLEANED 12" FOOT 9  X5610651 ABANDON EXISTING WATER MAIN, FILL WITH CLSM FOOT 235 235  X5610716 WATER MAIN REMOVAL, 16" FOOT 214 214  X6020083 INLETS, TYPE A, TYPE 1, TYPE 2, TYPE 3, TYPE 4, TYPE 1, TYPE 4, TYPE 1, TYPE 3, TYPE 3, TYPE 3, TYPE 3, TYPE 4, TYPE 4, TYPE 4, TYPE 4, TYPE 4, TYPE 4, TYPE 5 CHICAGO) EACH 1 1  X6030310 FRAMES AND LIDS TO BE ADJUSTED (SPECIAL) EACH 1  EACH 1  INCOMPANY OF THE 1 CRAME, OPEN LID (CITY OF CHICAGO) EACH 1  EACH 1  INCOMPANY OF THE 1 CRAME, OPEN LID (SPECIAL) EACH 1  INCOMPANY OF THE 1 CRAME, OPEN LID (SPECIAL) EACH 1  INCOMPANY OF THE 1 CRAME SHOULD (SPECIAL) EACH 1  INCOMPANY OF THE 1 CRAME SHOULD (SPECIAL) EACH 1  INCOMPANY OF THE 1 CRAME SHOULD (SPECIAL) EACH 1  INCOMPANY OF THE 1 CRAME SHOULD (SPECIAL) EACH 1  INCOMPANY OF THE 1 CRAME SHOULD (SPECIAL) EACH 1  INCOMPANY OF THE 1 CRAME SHOULD (SPECIAL) EACH 1  INCOMPANY OF THE 1 CRAME SHOULD (SPECIAL) EACH 1  INCOMPANY OF THE 1 CRAME SHOULD (SPECIAL) EACH 1  INCOMPANY OF THE 1 CRAME SHOULD (SPECIAL) EACH 1  INCOMPANY OF THE 1 CRAME SHOULD (SPECIAL) EACH 1  INCOMPANY OF THE 1 CRAME SHOULD (SPECIAL) EACH 1  INCOMPANY OF THE 1 CRAME SHOULD (SPECIAL) EACH 1  INCOMPANY OF THE 1 CRAME SHOULD (SPECIAL) EACH 1  INCOMPANY OF THE 1 CRAME SHOULD (SPECIAL) EACH 1  INCOMPANY OF THE 1 CRAME SHOULD (SPECIAL) EACH 1  INCOMPANY OF THE 1 CRAME SHOULD (SPECIAL) EACH 1  INCOMPANY OF THE 1 CRAME SHOULD (SPECIAL) EACH 1  INCOMPANY OF THE 1 CRAME SHOULD (SPECIAL) EACH 1  INCOMPANY OF THE 1 CRAME SHOULD (SPECIAL) EACH 1  INCOMPANY OF THE 1 CRAME SHOULD (SPECIAL) EACH 1  INCOMPANY OF THE 1 CRAME SHOULD (SPECIAL) EACH 1  INCOMPANY OF THE 1 CRAME SHOULD (SPECIAL) EACH 1  INCOMPANY OF THE 1 CRAME SHOULD (SPECIAL) EACH 1  INCOMPANY OF THE 1 CRAME SHOULD (SPECIAL) EACH 1  INCOMPANY OF THE 1 CRAME SHOULD (SPECIAL) EACH 1  INCOMPANY OF THE 1 CRAME SHOULD (SPECIAL) EACH	And the second s				20	20	CU YD	D2 CONCRETE REMOVAL (SPECIAL)	x5012502
** X5537700 STORM SEWERS TO BE CLEANED 10" FOOT 14  ** X5537800 STORM SEWERS TO BE CLEANED 12" FOOT 9  X5610651 ABANDON EXISTING WATER MAIN, FILL WITH CLSM FOOT 235 235  X5610716 WATER MAIN REMOVAL, 16" FOOT 214 214  X6020083 INLETS, TYPE A, TYPE 1, TYPE 1, TYPE 1, TYPE 1, TYPE 1, TYPE 1, TYPE 2, TYPE 3, TYPE 4, TYPE 4, TYPE 4, TYPE 4, TYPE 4, TYPE 4, TYPE 5 CACH 1 1 1									
** X5537800 STORM SEWERS TO BE CLEANED 12"  FOOT 9  STORM SEWERS TO BE CLEANED 12"  FOOT 235  X5610651 ABANDON EXISTING WATER MAIN, FILL WITH CLSM  FOOT 235  X5610716 WATER MAIN REMOVAL. 16"  FOOT 214  Z14  X6020083 INLETS, TYPE A, TYPE 1. FRAME, OPEN LID (CITY OF CHICAGO)  EACH  X6030310 FRAMES AND LIDS TO BE ADJUSTED (SPECIAL)  EACH  1  1				14		14	FOOT	OO STORM SEWERS TO BE CLEANED 10"	* * X5537700
X5610651   ABANDON EXISTING WATER MAIN, FILL WITH CLSM   FOOT   235   235									
X5610651 ABANDON EXISTING WATER MAIN, FILL WITH CLSM  FOOT 235 235  X5610716 WATER MAIN REMOVAL, 16"  FOOT 214 214  X6020083 INLETS, TYPE A, TYPE 1 FRAME, OPEN LID (CITY OF CHICAGO)  FRAMES AND LIDS TO BE ADJUSTED (SPECIAL)  EACH 1  1				9		9	FOOT	OO STORM SEWERS TO BE CLEANED 12"	* * X5537800
X5610716   WATER MAIN REMOVAL. 16"   FOOT   214   214							inaming management are months to the institution of		
X5610716   WATER MAIN REMOVAL, 16"   FOOT   214   214			·		235	235	FOOT	31 ABANDON EXISTING WATER MAIN, FILL WITH CLSM	x5610651
XLO2.0083 INLETS, TYPE A, TYPE 1 FRAME, OPEN LID (CITY OF CHICAGO) EACH 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1		· ·			·	-			
X6030310 FRAMES AND LIDS TO BE ADJUSTED (SPECIAL) EACH 1 1				·	214	214	FOOT	16 WATER MAIN REMOVAL. 16"	X5610716
X6030310 FRAMES AND LIDS TO BE ADJUSTED (SPECIAL) EACH 1 1					1		EACH	83 INLETS, TYPE A TYPE I FRAME, OPEN LID (CITY OF CHICAGO)	x6020083
X6063000 CONCRETE GUTIER, TYPE B (SPECIAL) FOOT 20 20					. 1	4	EACH		1
X6063000 CONCRETE GUTTER, TYPE B (SPECIAL) FOOT 20 20							-		
					20	20	FOOT	OO CONCRETE GUTTER, TYPE B (SPECIAL)	×6063000
	•								
X6640200 TEMPORARY CHAIN LINK FENCE FOOT 50 50					50	50	FOOT	OO TEMPORARY CHAIN LINK FENCE	x6640200
							and a community of the second		

\* \* DENOTES NON-PARTICIPATING ITEM

AECOM
301 EAST WACKER ORING: SUITE 1400 EMCADD, IL SOBDI-SITE EMPLY AND TRANSPORTERS AND AND AND ASSESSED

1	0162475-sht-500.dgs	DESIGNED -	ZND	REVISED -
	USER NAME : dishavar	DRAWN -	ZNO .	REVISED -
-	PLOT SCALE - ZURRA 17 in.	CHECKED -	MJE .	REVISED -
	FLOT 041E : 3/20/2017	DATE -	03/21/2017	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SUMMARY OF QUANTITIES

SHEET 9 OF 11 SHEETS STA. 10 ST4.

SCALE:

			Continues (18		CONSTRUC	TION CODE	
ſ <u>~~</u>			removement to the control of the con	90% FED 10% STATE ROADWAY	100% STATE ROADWAY	90% FED 10% STATE HIGHWAY LIGHTING	9 0% FED 10% \$TATE
CODE NO.	ITEM	UNIT	TOTAL	0004 URBAN	0004 URBAN	0021 URBAN	ROADWAY LIGHTING 0021 URBAN
x7010216	TRAFFIC CONTROL AND PROTECTION. (SPECIAL)	LSUM	CONTRACTOR CONTRACTOR OF CONTRACTOR CONTRACT				
And the second s			THE PROPERTY OF THE PROPERTY O				
X7011015	TRAFFIC CONTROL AND PROJECTION (EXPRESSWAYS)	LSUM	, the state of the				
x7035100	TEMPORARY EPOXY PAVEMENT MARKING - LETTERS AND SYMBOLS	SO FT	2 S	••••••••••••••••••••••••••••••••••••••	garantena, na, notari y polytin y y nekan nosy na aproposanjenjena, estembera, estembera, este		
			American de la companya de la compan				
x7035104	TEMPORARY EPOXY PAVEMENT MARKING - LINE 4"	· FOOT	4151	4151			
x7035106	TEMPORARY EPOXY PAVEMENT MARKING - LINE 6"	FOOT	95	95			
X7035112	TEMPORARY EPOXY PAVEMENT MARKING - LINE 12"	FOOT	144	144		TATANANA AND AND AND AND AND AND AND AND AN	
x7040125	PINNING TEMPORARY CONCRETE BARRIER	EACH	677	677			
x8100863	INTERCEPT EXISTING CONDUIT	EACH	5			2	3
X8130115	DRILL EXISTING JUNCTION BOX	EACH -	1			1	
X8440120	REMOVE AND RE-ERECT EXISTING LIGHTING UNIT	FACE					
10440120	NEMOVE AND RE-ERECT EXISTING LIGHTING UNIT	EACH	2				2
x8772115	TEMPORARY MAST ARM, ALUMINUM, LISET	EACH	2				2
X8951011	REMOVE AERIAL CABLE	FOOT	90	manyar da na masa sanda ana da sama da manda da	tarin e principalista e e escriptor e conquesta e e e e e e e e e e e e e e e e e e e		90
X2200020	FENCE REMOVAL AND REINSTALLIATION	FOOT	50	<i>5</i> ŏ			
X1700031	CONCRETE FOUNDATION, 24" DIAMETER, 1 1/4" ANCHOR RODS, 14" BOLT CIRCLE, 7 FEET (CDOT)	EACH	2				2
X2600022	REMOVE, STORE AND RE-ERECT SIGN PANEL ASSEMBLY (SPECIAL)	EACH		1			

\* \* DENOTES NON-PARTICIPATING ITEM

AECOM	
503 FAST MACKER DRIVE, SATTE 1400 CHICAGO, N. 60601-5276	

G162475-whit-S00.dgm DESIGNED ZND REV	EVISED -
USER NAME : distoraz DRAWN - ZND REV	EVISED -
PLOT SCOLE > 2,80889 1/ m. CHECKED - MJE REV	EVISED -
PLOT DATE - 03/21/2017 REV	EVISED :

STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

SUMMARY OF QUANTITIES

SHEET 10 OF 11 SHEETS STA. TO STA.

				CONSTRUCTION CODE				
		T		9 0% FED 10% STATE	100% STATE	90% FED 10% STATE	90% FED 10% STATE	
CODE NO.	ITEM	. UNIT	TOTAL	ROADWAY 0004 URBAN	ROADWAY 0004 URBAN	HIGHWAY LIGHTING 0021 URBAN	ROADWAY LIGHTING 0021 URBAN	
x/200//(	DUCTILE IRON WATER MAIN. MECHANICAL JOINT 16" IN CASING	FQQT	97	291				
X1200109	WATER MAIN CONTROL VALVE-48 INCH BUTTERFLY VALVE	EACH	The second secon	1				
X602008	INLETS. TYPE A. TYPE I FRAME, OPEN LID (CITY OF CHICAGO)	EACH		. 1				
3 ***								
X1400245	FIBER OPTIC CABLE, IN CONDUIT, 96 FIBERS, SINGLE MODE	F001	182			182		
X140024	6 FIBER OPTIC CABLE, AERIAL, 96 FIBERS, SINGLE MODE	FOOT	235			235		
X140024	ELECTRIC CABLE. AERIAL INSTALLATION, NO. 19 50-PAIR	FOOT	235			235		
X1400 24	TEST EXISTING CONDUIT	EACH	. 8				6	
The state of the s			a managaran					

\* \* DENOTES NON-PARTICIPATING ITEM

AECOM	
36) EAST WACKER DRIVE, SLITTE 1400 CHICAGO, IL 60601-5216 PHONE: 1517: 375-1700 FAXI (317: 317-6800	ŕ


	Otis2475-atra-Scislage	DESIGNED	,	CMD	REVISED	-
	USCH NAME 4 dishevas -	ORAWN	_	ZNO	REVISED	_
. :	PLOT SCALE = 2.0200 17 m,	CHECKED	-	MJE	REVISED	
	PLGT DATE / 3/28/2007	DATE	-	03/21/2017	RCVISED	~


STATI	E OI	FILLINOIS
DEPARTMENT	OF	TRANSPORTATION

	SUA	MARY	0F	QU	ANTITIES	
SHEET	11	OF 11	SHE	ετς	STA,	and the second

TO STA

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
/94/290	2015-021-1	соок	153	15
		CONTRACT	NO. 6	2A75
	ILLINOIS FED. A	O PROJECT		





## 1 EXISTING TYPICAL SECTION JACKSON BOULEVARD


STA 8211+07.55 TO STA 8211+91.28

- # PARKING LANE
- \*\* BUS STOP/LOADING ZONE

## 2 EXISTING TYPICAL SECTION JACKSON BOULEVARD

STA 8214+83.92 TO STA 8215+32.10

# PARKING LANE



## 3 PROPOSED TYPICAL SECTION JACKSON BOULEVARD

STA 8211+07.55 TO STA 8211+91.28

- \* STA 8211+14.75 TO STA 8211+91.28
- # PARKING LANE
- \*\* BUS STOP/LOADING ZONE

## PROPOSED TYPICAL SECTION JACKSON BOULEVARD

STA 8214+83.92 TO STA 8215+32.10

SCALE: NONE

# PARKING LANE

## **EXISTING**

- (A) HOT-MIX ASPHALT PAVEMENT 6"
- B) PCC PAVEMENT 12"
- C) SUBBASE GRANULAR MATERIAL VARIES 6" TO 24"
- D) HOT-MIX ASPHALT PAVEMENT 3"
- E) PCC PAVEMENT 9"
- F) TYPE B-V.12 CONCRETE CURB AND GUTTER
- G PORTLAND CEMENT CONCRETE SIDEWALK
- SUBBASE GRANULAR MATERIAL 4"
- (I) 16" DIAMETER WATER MAIN
- J) ORNAMENTAL FENCE, WROUGHT IRON
- (K) PAVEMENT MARKING
- (L) ORNAMENTAL RAILING
- (M) CURB WALL

#### **PROPOSED**

- 1) HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70 2"
- P) PORTLAND CEMENT CONCRETE BASE COURSE 10"
- 3) SUBBASE GRANULAR MATERIAL, TYPE B 6"
- 4) COMBINATION CURB AND GUTTER, TYPE B-V.12 (CDOT)
- (5) PORTLAND CEMENT CONCRETE SIDEWALK, 5"
- (6) SUBBASE GRANULAR MATERIAL, TYPE B, 4"
- (7) 16" DIAMETER WATER MAIN (SEE WATER MAIN PLANS)
- (8) PAVEMENT MARKING (SEE PAVEMENT MARKING PLANS)
- #5 TIE BARS EPOXY COATED, 18" LONG AT 30" C-C (INCLUDED IN PRICE FOR BID FOR CURB AND GUTTER, SEE CDOT DETAIL FOR CONCRETE CURB AND GUTTER)

### NOTES:


- TYPICAL LOCAL ROADWAY CROSS SLOPE VARIES BETWEEN 1.4% AND 3.6% AS INDICATED ON THE PLANS. SEE ROADWAY AND GRADING PLAN DETAILS FOR ROADWAY SLOPE TRANSITIONS.
- PCC BASE COURSE SHALL HAVE TRANSVERSE CONTRACTION JOINTS AT A 20' MAXIMUM SPACING. (INCLUDED IN THE COST OF PCC BASE COURSE)
- 3. A MINIMUM 6' WIDTH OF THE PROPOSED SIDEWALK MUST HAVE A CROSS SLOPE OF 1:64 OR LESS.
- 4. EXISTING PAVEMENT INFORMATION SHOWN FOR JACKSON BOULEVARD ARE TAKEN FROM SOIL BORINGS 1702-B-01 AND 1702-B-03, SEE SHEETS 70 TO 78.



DI62A75-Sht-Typical-01	DESIGNED -	OPS	REVISED -
USER NAME = PIMSARNO	DRAWN -	ZND	REVISED -
PLOT SCALE = 20.0000 ' / in.	CHECKED -	MJE	REVISED -
PLOT DATE = 3/20/2017	DATE -	03/21/2017	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

	T	/PIC	AL SECT	IONS		F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEE NO.
	IAC	KSO	N ROIII	EVARD		90/94/290	2015-021-I	соок	153	16
	טאנ	NOU	N DOOL	LVAIID				CONTRACT	NO. 6	2A75
SHEET	1 0	- 2	SHEETS	STA	TO STA.		THE INDIC EED A	IN DROJECT		



## HOT MIX ASPHALT MIXTURE REQUIREMENTS

MIXTURE TYPE	AIR VOIDS (%) @NDES	QMP
JACKSON BOULEVARD (PAVEMENT RESTORATION)		
HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70, (IL-9.5 MM): 2"	4% @ 70 GYR	QC/QA
OMP DESIGNATION: QUALITY CONTROL/QUALITY ASSURANCE (QC/QA)		

- 1. THE UNIT WEIGHT USED TO CALCULATE ALL HMA SURFACE MIXTURE QUANTITIES IS 112 LBS/SQ YD/IN.
- 2. FOR NON-POLYMERIZED HMA THE "AC TYPE" SHALL BE "PG 64-22" UNLESS MODIFIED BY DISTRICT ONE SPECIAL PROVISIONS. FOR USE OF RECYCLED MATERIALS SEE DISTRICT ONE SPECIAL PROVISIONS.
- 3. QUALITY MANAGEMENT PROGRAM (QMP) IDENTIFIES THE PARTICULAR QUALITY CONTROL SPECIFICATION THAT APPLIES TO THE HMA MIXTURE.

$\Delta = COM$
303 EAST WACKER DRIVE, SUITE 1400
CHICAGO, IL 60601-5276

D162A75-sht-Typical-03.dgn	DESIGNED	-	0PS	REVISED -
USER NAME = dishevez	DRAWN	-	0PS	REVISED -
PLOT SCALE = 20.0000 '/ in.	CHECKED	-	MJE	REVISED -
PLOT DATE = 3/21/2017	DATE	-	03/21/2017	REVISED -

## REMOVAL SCHEDULE

			TREE REMOVAL (6 TO 15 UNITS DIAMETER)	TREE REMOVAL (OVER 15 UNITS DIAMETER)	PAVEMENT REMOVAL	GUTTER REMOVAL	COMBINATION CURB AND GUTTER REMOVAL	SIDEWALK REMOVAL	CONCRETE BARIER REMOVAL	GUARDRAIL REMOVAL	REMOVING AND RE-ERECTING EXISTING RAILING	FENCE REMOVAL AND REINSTALLATION
SHEET	ROADWAY/STATION	BASELINE	UNIT	UNIT	SQ YD	FOOT	FOOT	SQ FT	FOOT	FOOT	FOOT	FOOT
REM AND PR PLAN-(JACKSON BLVD)	8211+00 TO 8216+00	PR JACKSON BLVD	-	-	199	-	131	1,116	-	-	68	-
REM PLAN-01 (I-90/94)	16+00 TO 30+00	EX NB-90/94	151	24	-	140	-	-	120	201	-	50
PR PLAN-01 (I-90/94)	16+00 TO 30+00	EX NB-90/94	-	-	-	-	-	-	-	-	-	-

24

151

#### NOTES:

TOTALS

1. "FENCE REMOVAL AND REINSTALLATION" IS CALLED OUT AS "REMOVE AND REINSTALL FENCE" ON PLAN SHEETS AND TYPICAL SECTIONS.

140

131

1,116

120

201

68

50

199

## SAFETY SCHEDULE

			STEEL PLATE BEAM GUARDRAIL, TYPE A, 6 FOOT POSTS	TRAFFIC BARRIER TERMINAL, TYPE 6	TRAFFIC BARRIER TERMINAL, TYPE 10	TRAFFIC BARRIER TERMINAL, TYPE 1 (SPECIAL) TANGENT	TERMINAL MARKER - DIRECT APPLIED	GUARDRAIL REFLECTORS, TYPE A	TEMPORARY CHAIN LINK FENCE
SHEET	ROADWAY	BASELINE	FOOT	EACH	EACH	EACH	EACH	EACH	FOOT
REM AND PR PLAN-(JACKSON BLVD)	8211+00 TO 8216+00	PR JACKSON BLVD	-	-	-	-	-	-	50
REM PLAN-01 (I-90/94)	16+00 TO 30+00	EX NB-90/94	-	-	-	-	-	-	-
PR PLAN-01 (I-90/94)	16+00 TO 30+00	EX NB-90/94	150	2	1	1	1	23	-
		ROUNDED TOTALS	150	2	1	1	1	23	50

<b>AECOM</b>
303 EAST WACKER DRIVE, SUITE 1400 CHICAGO, IL 60601-5276 PHONE: (312) 373-7700 FAX: (312) 373-6800

D162A75-sht-Schedule-01.dgn	DESIGNED	-	OPS	REVISED -
USER NAME = dishevez	DRAWN	-	OPS	REVISED -
PLOT SCALE = 100.0000 ' / in.	CHECKED	-	ZND	REVISED -
PLOT DATE = 4/12/2017	DATE	-	4/21/2017	REVISED -

	F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
SCHEDULE OF QUANTITIES	90/94/290	2015-021-I	соок	153	19
			CONTRAC	T NO. 6	2A75
SCALE: NONE   SHEET 1 OF 3 SHEETS   STA. TO STA.		ILLINOIS FED. A	ID PROJECT		

## **ROADWAY SCHEDULE**

			SUBBASE GRANULAR MATERIAL, TYPE B 4"	SUBBASE GRANULAR MATERIAL, TYPE B 6"	PORTLAND CEMENT CONCRETE BASE COURSE 10"	BITUMINOUS MATERIALS (TACK COAT)	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70	PROTECTIVE COAT	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	AGGREGATE SHOULDERS, TYPE B 10"	COMBINATION CONCRETE CURB AND GUTTER, TYPE M-4.12	COMBINATION CONCRETE CURB AND GUTTER, TYPE M-4.24	CONCRETE GUTTER, TYPE B (SPECIAL)	COMBINATION CURB AND GUTTER TYPE B V.12 (CDOT)
SHEET	ROADWAY/STATION	BASELINE	SQ YD	SQ YD	SQ YD	POUND	TON	SQ YD	SQ FT	SQ YD	FOOT	FOOT	FOOT	FOOT
REM AND PR PLAN-(JACKSON BLVD)	8211+00 TO 8216+00	PR JACKSON BLVD	124	236	199	90	23	148	1,108	-	-	-	-	131.5
REM PLAN-01 (I-90/94)	16+00 TO 30+00	EX NB-90/94	-	-	-	-	-	-	-	-	-	-	-	-
PR PLAN-01 (I-90/94)	16+00 TO 30+00	EX NB-90/94	-	31	-	-	-	36	-	97	30	91	20	-
		ALLOWANCE (*)		67										
		TOTAL WITH ALLOWANCE	124	334	199	90	23	184	1,108	97	30	91	20	131.5
		ROUNDED TOTALS	124	334	199	90	23	184	1,108	97	30	91	20	131.5

<sup>(\*)</sup> ADDITIONAL (ALLOWANCE) QUANTITY FOR SUBBASE GRANULAR MATERIAL, TYPE B 6" HAS BEEN PROVIDED FOR FIELD ADJUSTMENT DUE TO THE VARIABILITY OF EXISTING CONDITION. IF IT IS DETERMINED THAT THIS ADDITIONAL QUANTITY IS NOT NEEDED THEN THIS ALLOWANCE IN QUANTITY FOR SUBBASE GRANULAR MATERIAL SHALL BE ELIMINATED FROM THE CONTRACT.

AECOM

303 EAST MACKER DRIVE, SUITE 1400
CHCAGO, II. 60601-5276
PHOE: 12120 375-7700 FAX: (3)2 373-6800

D162A75-sht-Schedule-02.dgn	DESIGNED	-	0PS	REVISED	-	Ī
USER NAME = PIMSARNO	DRAWN	-	0PS	REVISED	-	
PLOT SCALE = 100.0000 ' / in.	CHECKED	-	ZND	REVISED	-	
PLOT DATE = 3/20/2017	DATE	_	03/21/2017	REVISED	_	

									F.A.I. RTE.	SECTION	COUNTY	TOTAL	
			SU	HED	OLE OF	QUA	ANTITIES		90/94/290	2015-021-I	СООК	153	20
											CONTRAC	NO.	52A75
SCALE:	NONE	SHEET	2	OF	3 SHE	ETS	STA.	TO STA.		ILLINOIS FED. A	ID PROJECT		

## **EARTHWORK SCHEDULE**

LOCATION	FROM STATION	TO STATION	EARTH EXCAVATION	TOPSOIL EXCAVATION AND PLACEMENT	• EXCAVATION TO BE USED IN EMBANKMENT (15% SHRINKAGE) [EARTH EXCAVATION × 0.85]	• EMBANKMENT	• EARTHWORK BALANCE WASTE (+) OR SHORTAGE (-)	BORROW EXCAVATION
			CU YD	CU YD	CU YD	CU YD	CU YD	CU YD
	62A75 NORTHBOUND	O SIDE						
	20+50.00	20+59.05	0	0	0	0	0	0
	20+59.05	21+00.00	0	0	0	0	0	0
	21+00.00	21+40.49	0	36	0	76	- 76	76
	21+40.49	21+50.00	0	17	0	33	- 33	33
	21+50.00	21+59.13	0	18	0	38	- 38	38
	21+59.13	22+00.00	0	87	0	241	-241	241
	22+00.00	22+04.16	0	10	0	28	-28	28
	22+04.16	22+36.50	0	71	0	217	-217	217
N N	22+36.50	22+50.00	0	31	0	87	-87	87
	22+50.00	22+58.15	0	19	0	26	-26	26
I - 90/ 94 MAINLINE	••							100
È	SUBTOTAL		0	289	0	746	-746	846
94	62A75 SOUTHBOUND	SIDE						
)06	20+50.00	20+59.05	0	8	0	0	0	0
-	20+59.05	21+00.00	0	68	0	106	-106	106
	21+00.00	21+40.49	8	69	7	188	-181	181
	21+40.49	21+50.00	4	17	4	39	- 35	35
	21+50.00	21+59.13	5	16	4	35	-31	31
	21+59.13	22+00.00	17	71	15	143	-128	128
	22+00.00	22+04.16	1	8	1	14	-13	13
	22+04.16	22+36.50	3	57	3	53	-50	50
	22+36.50	22+50.00	0	24	0	0	0	0
	22+50.00	22+58.15	0	15	0	0	0	0
	SUBTOTAL		39	353	33	578	-545	545
	WEST SIDE OF BRI	DGE			1			
NO C	8211+07.67	8211+89.14	13	0	0	0	0	0
KS.	EAST SIDE OF BRI	DGE		l	I			
JACKSON BLVD	8214+83.91	8215+32.10	24	0	0	0	0	0
1	SUBTOTAL		37					
	1		TOTAL	TOTAL	TOTAL	TOTAL	TOTAL	TOTAL
		TOTAL	76	642	33	1324	-1291	1391
				· -		= -		1

- \* NOT A PAY ITEM.
- \*\* PLACED AT THE DISCRETION ON THE ENGINEER

#### NOTES:

- ESTIMATED SHRINKAGE FACTOR = 15%
- 2. APPROXIMATE EMBANKMENT QUANTITY IS SHOWN FOR INFORMATION ONLY.
- 3. APPROXIMATE EARTHWORK BALANCE IS SHOWN FOR INFORMATION ONLY.
- 4. EARTH EXCAVATION TOTAL IS ROUNDED UP TO THE NEAREST 5 CU YD.
- 5. SEE GRADING SHEETS FOR ADDITIONAL INFORMATION.
- 6. TOPSOIL DEPTH IS ESTIMATED AT A 9" THICKNESS.
- 7. BORROW EXCAVATION MATERIAL IS ASSUMED TO BE SPOIL MATERIAL REMOVED AS PART OF EXCAVATIONS FOR STEEL CASING PIPE AUGERED AND JACKED 30" AND NOT USED AS BACKFILL. SEE BORROW EXCAVATION SPECIAL PROVISION.



D162A75-sht-Schedule-03.dgn	DESIGNED	-	SDH	REVISED
USER NAME = PIMSARNO	DRAWN	-	SDH	REVISED
PLOT SCALE = 100.0000 ' / in.	CHECKED	-	0PS	REVISED
PLOT DATE = 4/24/2017	DATE	-	4/21/2017	REVISED

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

	F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
SCHEDULE OF QUANTITIES	90/94/290	2015-021-I	COOK	153	21
			CONTRACT	T NO. 6	2A75
SCALE: NONE   SHEET 3 OF 3 SHEETS   STA. TO STA.	ILLINOIS FED. AID PROJECT				

## **EXISTING DRAINAGE STRUCTURE SCHEDULE**

STATION	OFFSET	REMOVING CATCH BASINS		
		EACH		
JACKSON BOULEVARD				
8211+65	19.2′ RT	1		
TOTAL	1			

## **EXISTING UTILITY STRUCTURE SCHEDULE**

STATION	OFFSET	FRAMES AND LIDS TO BE ADJUSTED (SPECIAL)	COMMENTS
JACKSON BOULEVARD			
8211+51.64	29.9′ RT	1	CITY OF CHICAGO ELECTRICAL MANHOLE OR HANDHOLE
TOTALS		1	

## **EXISTING DRAINAGE PIPE SCHEDULE**

STATION	TRENCH BACKFILL	TELEVISION INSPECTION OF SEWER	COMBINED SEWER S TO BE CLEANED PLUG EXISTING REMOVAL S		STORM SEWERS TO BE CLEANED		
					8′′	10′′	12''
	CU YD	FOOT	FOOT	CU YD	FOOT	FOOT	FOOT
JACKSON BLVD	11.9	-	151	0.2	13	-	-
MAINLINE	-	204	-	-	-	14	9
ROUNDED TOTALS	11.9	204	151	0.2	13	14	9

## PROPOSED DRAINAGE STRUCTURE SCHEDULE

STRUCTURE	STATION	OFFSET	OFFSET LOCATION (FLOW LINE OR CENTER OF STRUCTURD	RIM (ELEV)	N. INVERT (ELEV)	W. INVERT (ELEV)	E. INVERT (ELEV)	S. INVERT (ELEV)	NE. INVERT (ELEV)	NW. INVERT (ELEV)	SE. INVERT (ELEV)	SW. INVERT (ELEV)	INLETS, TYPE A, TYPE I FRAME, OPEN LID (CITY OF CHICAGO)	CATCH BASINS, TYPE A, 4' DIAMETER, TYPE I FRAME, CLOSED LID (CITY OF CHICAGO)
													EACH	EACH
JACKSON BOUL	.EVARD												•	
S-01	8211+56.00	24.5′ RT	FL	593.23	590.38								1	
S-02 (FST)	8211+56.00	14.0′ RT	COS	593.32	587.90			590.30						1
	TOTALS									1	1			

## PROPOSED DRAINAGE PIPE SCHEDULE

PIPE	UPSTREAM STRUCTURE	DOWNSTREAM STRUCTURE	UPSTREAM INVERT ELEVATION	DOWNSTREAM INVERT ELEVATION	PIPE SLOPE	O O O O O O O O O O O O O O O O O O O	OO DO SEWER, TO DO WATER WAIN TO REQUIREMENTS)	CS TRENCH BACKFILL		
IACKCON BOIL	EVADO.					1001	1 001	COTD		
DACKSON BOOK	JACKSON BOULEVARD									
P-01	S-01	S-02 (FST)	590.38	590.30	1.00%		8	1.2		
P-02	S-02 (FST)	EX 12" DIA SEWER	587.90	583.40 ± (EX)	22.52%	20		17.5		
	ROUNDED TOTAL							18.7		


## NOTES:

- 1. THE QUANTITIES FOR TELEVISION INSPECTION OF SEWER INCLUDES BOTH BEFORE AND AFTER CONSTRUCTION.
- 2. SEE WATER MAIN PLANS ON SHEET NO.54 FOR ADDITIONAL TRENCH BACKFILL.
- 3. THE PROPOSED DRAINAGE STRUCTURE SHALL HAVE A FLAT SLAB TOP WHERE IT IS ABBREVIATED FST.

<b>AECOM</b>
303 EAST WACKER DRIVE, SUITE 1400 CHICAGO, IL 60601-5276 PHONE: (312) 373-7700 FAX: (312) 373-6800

D162A75-sht-Drain-Schedule-01.dgn	DESIGNED -	AFC	REVISED -
USER NAME = dishevaz	DRAWN -	AFC	REVISED -
PLOT SCALE = 100.0000 '/ in.	CHECKED -	MJE	REVISED -
PLOT DATE = 3/20/2017	DATE -	03/21/2017	REVISED -


DRAINAGE AND HITHITY CONFOUNCE					F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.	
DRAINAGE AND UTILITY SCHEDULES				90/94/290	2015-021-I	COOK	153	22		
								CONTRACT	NO. (	62A75
SCALE: NTS	SHEET 1	OF 1	SHEETS	STA.	TO STA.		ILLINOIS FED. AI	D PROJECT		




CPT# 125 CUT "X"

NORTHING: 1898891.05 EASTING: 1171125.72

ELEVATION: N/A



- ① 11.98' CUT "X" ON SE CORNER OF CONCRETE SLAB FOR LIGHT POLE/TRAFFIC SIGNAL;
- ② 4.22' SW CORNER OF BUILDING;
- 3 22.38' CENTER OF NORTH BOLT OF SIGN;



(5) 4.10' SW CORNER OF 11-STORY BRICK BUILDING;

3 27.28' CUT "X" CPT-211; 4 2.42' BACK OF S/WALK;

## **EXISTING CURVE DATA**

#### EXISTING SB I-90/94

#### EXISTING NB I-90/94


EXIST. CURVE KDR-ESB-00-5 PI STA. = 19+84.85	EXIST. CURVE KDR-ESB-00-6 PI STA. = 28+07.67	EXIST. CURVE KDR-ENB-00-7 PI STA. = 20+43.63	EXIST. CURVE KDR-ENB-00-8 PI STA. = 27+72.52
Δ = 3° 04′ 48″ (RT)	Δ = 1° 23′ 18′′ (RT)	Δ = 11° 24′ 28″ (RT)	$\Delta = 4^{\circ} \ 08' \ 39'' \ (LT)$
D = 0° 30′ 00′′	D = 0° 15′ 00′′	D = 1° 30′ 00′′	D = 0° 40′ 00′′
R = 11,459.27'	R = 22,918.30'	R = 3,819.89'	R = 8,594.42′
T = 308.08'	T = 277.67'	T = 381.54'	T = 310.95'
L = 616.01'	L = 555.31'	L = 760.55′	L = 621.63'
E = 4.14'	E = 1.68'	E = 19.01'	E = 5.62'
P.C. STA. = 16+76.77	P.C. STA. = 25+30.01	P.C. STA. = 16+62.09	P.C. STA. = 24+61.57
P.T. STA. = 22+92.78	P.T. STA. = 30+85.31	P.T. STA. = 24+22.65	P.T. STA. = 30+83.20


#### EXISTING RAMP SE


EXIST. CURVE CIR-ESE-00-1	EXIST. CURVE CIR-ESE-00-2	EXIST. CURVE CIR-ESE-00-3	EXIST. CURVE CIR-ESE-00-4
PI STA. = 12+17.17	PI STA. = 15+30.10	PI STA. = 18+55.08	PI STA. = 33+26.94
$\triangle$ = 8° 33′ 45″ (LT)	$\Delta = 2^{\circ} 14' 58'' (LT)$	$\triangle$ = 63° 37′ 21′′ (RT)	$\triangle = 161^{\circ} 51' 56'' (LT)$
D = 7° 09′ 43′′	D = 0° 29′ 51′′	D = 35° 54′ 42′′	D = 27° 17′ 01′′
R = 800.00'	R = 11,514.34'	R = 159.55'	R = 210.00'
T = 59.89'	T = 226.07'	T = 98.97'	T = 1,315.90'
L = 119.55'	L = 452.08'	L = 177.16'	L = 593.27'
E = 2,24'	E = 2.22'	E = 28.20'	E = 1,122.56'
P.C. STA. = 11+57.28	P.C. STA. = 13+04.03	P.R.C. STA. = 17+56.11	P.C. STA. = 20+11.04
P.T. STA. = 12+76.84	P.R.C. STA. = 17+56.11	P.T. STA. = 19+33.27	P.T. STA. = 26+04.30


D162A75-Sht-ATB-02.dgn	DESIGNED	-	SDH	REVISED	-	
USER NAME = dishevaz	DRAWN	-	ZND	REVISED	-	
PLOT SCALE = 100.0000 ' / in.	CHECKED	-	MJE	REVISED	-	
PLOT DATE = 3/20/2017	DATE	_	03/21/2017	REVISED	_	


SCALE: NONE












	ROADWAY	GRADING DETA	AILS		
POINT	STATION	OFFSET	ELEVATION		
(A1)	8211+07.55	10.35′ RT	(593.12)		
B1	8211+91.28	10.35′ RT	(594.07)		
C1	8211+07.67	24.65′ RT	(592,84)		
D1)	8211+90.95	24 <b>.</b> 57′ RT	(593,87)		
E1	8211+14.72	33.25′ RT	(593.45)		
F1	8211+91.00	34.09′ RT	(594.86)		
G1)	8211+52.99	10.35′ RT	(593,42)		
H1	8211+52.98	4.19' RT	(593.71)		
[1]	8211+58.98	4.18′ RT	(593.79)		
J1	8211+58.99	10.35′ RT	(593,48)		
(A2)	8214+83.91	10.35′ RT	(590,53)		
B2)	8215+32.10	10.35′ RT	(592,42)		
C2)	8214+83.91	24.56′ RT	(592.40)		
D2)	8215+32.10	24.61′ RT	(592.51)		
E2	8214+83.77	33.59′ RT	(593.80)		
F2	8215+32.13	34.38′ RT	(593.46)		



### NOTES

- 1. ELEVATIONS ARE PROVIDED AT THE FLOW LINE (F) AND TOP OF CURB (C) UNLESS OTHERWISE NOTED. STATIONING AND OFFSETS ARE TAKEN AT THE FLOW LINE (F).
- 2. EXISTING ELEVATIONS SHOWN SHALL BE FIELD VERIFIED.

### **LEGEND**

(593.00) EXISTING ELEVATION
593.00 PROPOSED ELEVATION


LIMITS OF PROPOSED IMPROVEMENTS

AECOM
303 EAST WACKER DRIVE. SUITE 1400
CHICAGO, IL 60601-5276

D162A75-sht-Detail-01.dgn	DESIGNED	-	0PS	REVISED	=
USER NAME = dishevaz	DRAWN	-	0PS	REVISED	=
PLOT SCALE = 20.0000 '/ in.	CHECKED	-	MJE	REVISED	=
PLOT DATE = 3/20/2017	DATE	-	03/21/2017	REVISED	=

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

	F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
DETAIL: ROADWAY GRADING JACKSON BOULEVARD	90/94/290	2015-021-I	соок	153	29
			CONTRACT	NO. 6	52A75
SCALE: 1" = 10'   SHEET 1 OF 1 SHEETS   STA. TO STA.		ILLINOIS FED. A	ID PROJECT		-




303 EAST WACKER DRIVE. SUITE 1400 CHICAGO, IL 60601-527 97400F FAX: (312) 373-6800


STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

DETAIL: GUARDRAIL ALONG NB 1-90/94

SCALE: 1" = 10' SHEET 1 OF 1 SHEETS STA. TO STA. | ILLINO

90/94/290 2015-021-I COOK 153 30 CONTRACT NO. 62A75





#### TRAFFIC CONTROL GENERAL NOTES

- 1. TRAFFIC CONTROL AND PROTECTION SHALL BE PERFORMED IN ACCORDANCE WITH THE SPECIAL PROVISIONS AND SECTION 701 OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.
- 2. TYPE III BARRICADES AND ROAD CLOSURE SIGNS SHALL BE POSITIONED AS SHOWN, ACCORDING TO HIGHWAY STANDARD 701901 AND AS DIRECTED BY THE ENGINEER.
- 3. TYPE A LOW INTENSITY FLASHING WARNING LIGHTS SHALL BE USED ON EACH SIGN IN ADVANCE OF THE WORK DURING HOURS OF DARKNESS.
- 4. ALL WARNING SIGNS SHALL BE A MINIMUM OF  $48^{\prime\prime} \times 48^{\prime\prime}$  AND HAVE A BLACK LEGEND AND BORDER ON A FLUORESCENT ORANGE REFLECTORIZED BACKGROUND.
- 5. ALL TYPE III BARRICADES UTILIZED FOR ROAD CLOSURES SHALL HAVE TWO LOW INTENSITY FLASHING LIGHTS MOUNTED ON TOP OF EACH BARRICADE.
- 6. FOR STABILIZATION, ALL TYPE III BARRICADES SHALL REQUIRE A MINIMUM OF FOUR SAND BAGS PER BARRICADE. THE CONTRACTOR SHALL PROVIDE AND INSTALL TWO (2) WEIGHTED SANDBAGS ON EACH TYPE I OR II BARRICADE USED.
- 7. WHERE ARTIFICIAL LIGHTING IS UTILIZED IN NIGHT OPERATIONS, THE CONTRACTOR SHALL EXERCISE THE UTMOST PRECAUTIONS IN PREVENTING ADVERSE VISIBILITY TO THE MOTORING PUBLIC AND ADJOINING RESIDENTIAL AREAS.
- 8. EXACT LOCATION OF ALL WARNING SIGNS AND BARRICADES SHALL BE STAKED IN THE FIELD FOR APPROVAL BY THE ENGINEER PRIOR TO INSTALLATION.
- 9. PRIOR TO START OF CONSTRUCTION, ALL REQUIRED TRAFFIC CONTROL DEVICES SHALL BE IN PLACE.
- 10. COOPERATION BETWEEN CONTRACTORS SHALL BE IN ACCORDANCE WITH THE SPECIAL PROVISIONS.
- 11. UNLESS OTHERWISE NOTED IN THE SPECIAL PROVISIONS, THE CONTRACTOR SHALL NOTIFY THE ENGINEER 28 DAYS PRIOR TO ANY ANTICIPATED CLOSURES.
- 12. A MINIMUM 11' LANE WIDTH SHALL BE MAINTAINED ON ALL INTERSTATE LANES OPEN TO TRAFFIC DURING CONSTRUCTION UNLESS NOTED OTHERWISE.
- 13. OFFSETS BETWEEN THE EDGE OF TRAVEL LANE AND THE FACE OF TEMPORARY CONCRETE BARRIER ARE ASSUMED TO BE 1 FT UNLESS DESIGNATED OTHERWISE.
- 14. THE CONTRACTOR SHALL COORDINATE WORK WITH PRIVATE UTILITY COMPANIES AND THEIR CONTRACTORS FOR ADJUSTMENTS, SUPPORTS, AND RELOCATION. UTILITY WORK WILL GENERALLY BE CONDUCTED PRIOR TO ROADWAY WORK, BUT CERTAIN ITEMS MAY NEED TO PROCEED IN CONCERT WITH CONSTRUCTION OPERATIONS. IT IS THE CONTRACTOR'S RESPONSIBILITY TO CONTACT AFFECTED UTILITIES AND COORDINATE WORK WITHIN THE CONSTRUCTION SCHEDULE. THE EFFORT OF WHICH WILL BE CONSIDERED INCIDENTAL TO THE CONTRACT. A LIST OF UTILITY CONTACTS IS LOCATED WITHIN THE SPECIAL PROVISIONS. SEE STATUS OF UTILITIES (D-1) SPECIAL PROVISION.
- 15. THE CONTRACTOR SHALL CONTACT THE IDOT DISTRICT 1 ARTERIAL TRAFFIC CONTROL SUPERVISOR AT (847) 705-4470 AND THE EXPRESSWAYS TRAFFIC CONTROL SUPERVISOR AT (847) 705-4155 A MINIMUM OF 72 HOURS IN ADVANCE OF BEGINNING WORK.
- 16. SIGN W21-1a SHALL BE TAKEN DOWN WHEN THE WORKERS ARE NOT PRESENT.
- 17. TRAFFIC CONTROL SIGNS SHOULD BE PLACED SUCH THAT THEY DO NOT CONFLICT WITH PASSENGER BOARDING/ALIGHTING AT BUS STOPS.
- 18. THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING ACCESS RESTRICTIONS TO THE SITE AS MAY BE REQUIRED BY THE ENGINEER. IN AREAS WHERE SILT FENCE IS NOT INSTALLED, ORANGE CONSTRUCTION FENCING MAY BE REQUIRED TO RESTRICT ACCESS TO WORK ZONES. THE ENGINEER SHALL BE THE SOLE JUDGE OF THE NEED FOR ACCESS RESTRICTIONS AND THEIR CONFIGURATION. ORANGE CONSTRUCTION FENCING (IF NECESSARY) WILL NOT BE MEASURED SEPARATELY FOR PAYMENT, BUT SHALL BE INCLUDED IN THE COST FOR TRAFFIC CONTROL AND PROTECTION (SPECIAL).
- 19. A 37" DEFLECTION AREA IS REQUIRED FROM THE BACK SIDE OF THE TEMPORARY BARRIER WALL TO ANY OBSTRUCTION OR DROP OFF IN THE WORK ZONE. IF THIS 37" DEFLECTION AREA CANNOT BE MAINTAINED, THE TEMPORARY CONCRETE BARRIER WALL SHALL BE ANCHORED TO THE PAVEMENT (EXCLUDING NEW BRIDGE DECKS) IN ACCORDANCE WITH THE IDOT SAFETY ENGINEERING POLICY MEMORANDUM 4-15. THIS WORK SHALL BE PAID FOR AS PINNING TEMPORARY CONCRETE BARRIER. THE COST OF ANCHORING TO EXISTING AND PROPOSED BRIDGE DECKS IS INCLUDED IN THE COST OF TEMPORARY CONCRETE BARRIER. SEE STRUCTURAL PLANS FOR DETAILS OF TEMPORARY CONCRETE BARRIER.
- 20. PER IDOT SAFETY ENGINEERING POLICY MEMORANDUM 4-15, DROP-OFF DEPTH > 4 IN AND < 12 IN IS PERMITTED FOR LESS THAN 0.5 MILE LENGTH OF DROP OFF EXPOSURE IN WORK ZONE OR LESS THAN 48 HOUR CLOSURE TIME. LENGTH AND DURATION OF DROP-OFF IN EXCESS OF THESE LIMITS SHALL REQUIRE TEMPORARY LONGITUDINAL CONCRETE BARRIER. ADJACENT WORK SPACES THAT ARE ESSENTIALLY CONTINUOUS IN DROP-OFF EXPOSURE SHOULD BE CONSIDERED AS ONE WORK ZONE.

- 21. ALL UPSTREAM LEADING ENDS OF TEMPORARY CONCRETE BARRIER WALL SHALL BE FLARED AT A 12:1 TAPER RATE UNLESS OTHER NOTED.
- 22. THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND REPLACE ALL REFLECTORS FROM EXISTING RAISED REFLECTIVE PAVEMENT MARKERS WHICH CONFLICT WITH THE DESIGNATED TRAFFIC CONTROL PLANS. THIS WORK SHALL BE PAID FOR AS RAISED REFLECTIVE PAVEMENT MARKER, REFLECTOR
- 23. ALL TEMPORARY PAVEMENT MARKINGS SHOWING DETERIORATION AFTER 7 DAYS SHALL BE REPLACED BY THE CONTRACTOR AS DIRECTED BY THE ENGINEER. SUFFICIENT QUANTITIES FOR ONE PLACEMENT AND ONE REPLACEMENT HAVE BEEN PROVIDED FOR EACH STAGE. ALL MARKINGS THAT REQUIRE REPLACEMENT AFTER THE SECOND PLACEMENT SHALL BE REPLACED BY THE CONTRACTOR AT HIS OWN EXPENSE.
- 24. ADDITIONAL ESTIMATED QUANTITIES FOR VARIOUS MAINTENANCE OF TRAFFIC ITEMS HAVE BEEN INCLUDED IN THE CONTRACT FOR THE PURPOSE OF SUPPLEMENTING MAINTENANCE OF TRAFFIC OPERATIONS AND FOR MAINTENANCE OF DETOUR ROUTES. THESE QUANTITIES ARE NOTED AS ALLOWANCES IN THE SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLAN - SCHEDULE. USE OF THESE ADDITIONAL QUANTITIES IS AT THE DISCRETION OF THE ENGINEER.
- 25. THE FURNISHING, INSTALLING, AND RELOCATION OF ALL TRAFFIC SIGNS SHALL BE IN ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES AND THE STANDARD SPECIFICATIONS. THIS WORK SHALL BE INCLUDED IN THE COST FOR TRAFFIC CONTROL AND PROTECTION, (SPECIAL). ALL CONFLICTING TRAFFIC SIGNS SHALL BE COVERED AS DIRECTED BY THE ENGINEER. THE SIGNS SHALL BE RESTORED AT THE END OF CONSTRUCTION. THIS WORK SHALL BE INCLUDED IN THE COST FOR TRAFFIC CONTROL AND PROTECTION, (SPECIAL).
- 26. THE CONTRACTOR SHALL ONLY SET UP AND STORE FOLIPMENT DURING CONSTRUCTION AT THE SUGGESTED STAGING AREAS AS SHOWN IN THE PLANS OR AS APPROVED BY THE ENGINEER. THE SUGGESTED STAGING AREAS SHOWN IN THE PLANS ARE SUBJECT TO FIELD MODIFICATION AS DETERMINED BY THE ENGINEER. THE SUGGESTED STAGING AREAS MAY BE SHARED WITH OTHER ADJACENT CONTRACTS WHICH MAY BE UNDER CONSTRUCTION DURING THE DURATION OF THIS PROJECT. CONTRACTOR COOPERATION IS REQUIRED.
- 27. ALL TEMPORARY INFORMATION SIGNS SHALL HAVE A BLACK LEGEND AND BORDER ON A FLUORESCENT ORANGE REFLECTORIZED BACKGROUND.
- 28. VERIFY LOCATION OF ALL BUILDING ACCESS, COORDINATE WITH BUILDING OWNERS AND LOCAL AUTHORITIES AND PROVIDE FULL ACCESS TO BUSINESSES OR PROPERTIES DURING THEIR NORMAL WORKING HOURS IN ACCORDANCE WITH ADA AND APPLICABLE CODE REQUIREMENTS.
- 29. MAINTAIN ACCESS TO FIRE HYDRANTS, BUILDING STANDPIPES AND OTHER EMERGENCY FACILITIES WITHIN THE CONSTRUCTION ZONE.
- 30. PROVIDE CONTINUOUS TEMPORARY ACCESS TO ALL SIDE STREETS, ALLEYS, DRIVEWAYS, AND OPEN PARKING LOTS UNLESS SPECIFICALLY IDENTIFIED ON THE PLANS FOR TEMPORARY CLOSURE. LOTS WITH MORE THAN ONE DRIVEWAY MUST BE STAGED TO KEEP AT LEAST ONE DRIVEWAY OPEN AT ALL TIMES.
- 31. THE CONTRACTOR SHALL MAINTAIN TRAFFIC ON ALL STREETS EXCEPT WHERE NOTED ON THE PLANS AND PROHIBIT PARKING WITHIN FIFTY (50) FEET OF THE CONSTRUCTION AREA AT ALL TIMES. NOTIFY CDOT AND OEMC AT LEAST 72 HOURS BEFORE COMMENCING CONSTRUCTION. SEE LOCAL STREET IMPACTS SPECIAL PROVISION.
- 32. THE SUGGESTED STAGES OF CONSTRUCTION PLANS IDENTIFY STAGING ITEMS BY OTHERS. FOR THE PURPOSES OF IDENTIFYING POSSIBLE CONCURRENT WORK. THE PLANS DEPICT THE FOLLOWING:
  - CONTRACT 60X76 START DURING CONSTRUCTION
  - CONTRACT 60X77 ONGOING THROUGHOUT CONSTRUCTION
  - CONTRACT 60X78 ONGOING THROUGHOUT CONSTRUCTION
  - CONTRACT 60X95 LIKELY TO START DURING CONSTRUCTION
  - CONTRACT 60X99 LIKELY TO START DURING CONSTRUCTION

IF CONTRACT SCHEDULES AND/OR DURATIONS DIFFER, SIGNING AND TEMPORARY PAVEMENT MARKINGS BY OTHERS MAY VARY FROM THE DEPICTION IN EACH STAGE, INCLUDING HAVING BEEN REMOVED PREVIOUSLY.

- 33. CONTRACTS IDENTIFIED IN THE CONTRACTOR COOPERATION SPECIAL PROVISION MAY REQUIRE COORDINATION WITH STAGING BY OTHERS EVEN IF NOT SPECIFICALLY IDENTIFIED IN THE SUGGESTED STAGING AND TRAFFIC CONTROL PLANS.
- 34. CONSTRUCTION ACCESS TO BE PROVIDED ALONG JACKSON BOULEVARD AND/OR THE EXPRESSWAY ALONG RAMP SE AND RAMP EN/WN. FOR ACCESS FROM JACKSON BOULEVARD, THE PAY ITEMS "REMOVING AND RE-ERECTING EXISTING RAILING", CONSTRUCTION STABILIZED ENTRANCE" AND "AGGREGATE FOR TEMPORARY ACCESS" HAVE BEEN PROVIDED TO ACCOMMODATE CONSTRUCTION ACCESS. FOR ACCESS FROM EXPRESSWAY, REMOVAL OF EXISTING GUARDRAIL AND BARRIER WALL HAVE BEEN PROVIDED TO ACCOMMODATE CONSTRUCTION ACCESS. IF THE CONTRACTOR ELECTS TO ELIMINATE A CONSTRUCTION ACCESS LOCATION, THEN THE ASSOCIATED WORK ITEMS FOR REMOVAL AND RESTORATION SHALL BE ELIMINATED FROM THE CONTRACT.

D162A75-sht-Staging-Notes-01	DESIGNED	-	0PS	REVISED -
USER NAME = dishevaz	DRAWN	-	PHP	REVISED -
PLOT SCALE = 100.0000 ' / in.	CHECKED	-	DBM	REVISED -
PLOT DATE = 3/21/2017	DATE	-	03/21/2017	REVISED -

## SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL SCHEDULE

			TEMPORARY EPOXY PAVEMENT MARKING - LETTERS AND SYMBOLS	TEMPORARY EPOXY PAVEMENT MARKING - LINE 4"	TEMPORARY EPOXY PAVEMENT MARKING - LINE 6"	TEMPORARY EPOXY PAVEMENT MARKING - LINE 12"	TEMPORARY PAVEMENT MARKING - LINE 6"	TEMPORARY CONCRETE BARRIER	RELOCATE TEMPORARY CONCRETE BARRIER	IMPACT ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, NARROW), TEST LEVEL 2	IMPACT ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, NARROW), TEST LEVEL 3	IMPACT ATTENUATORS, RELOCATE (FULLY REDIRECTIVE), TEST LEVEL 3	PAVEMENT MARKING REMOVAL - WATER BLASTING	PINNING TEMPORARY CONCRETE BARRIER	TEMPORARY INFORMATION SIGNING	BARRIER WALL REFLECTORS, TYPE C
SHEET	ROADWAY/STATION	BASELINE	SQ FT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	EACH	EACH	EACH	SQ FT	EACH	SQ FT	EACH
	STAGE 1 - LOCAL RD															
1	8198+00 TO 8210+00	PR JACKSON BLVD		63									21			
2	8210+00 TO 8222+00	PR JACKSON BLVD	41	1,012	23		150	75.0	75.0	2			390	36		12
	STAGE 2 - LOCAL RD															
1	8198+00 TO 8210+00	PR JACKSON BLVD		146		23							16			1
2	8210+00 TO 8222+00	PR JACKSON BLVD		1,061		102	100	50.0	50.0				88			8
	STAGE 3 - LOCAL RD															
1	8198+00 TO 8210+00	PR JACKSON BLVD	39	254	46								305		8	1
2	8210+00 TO 8222+00	PR JACKSON BLVD		1,073	13		300	150.0	150.0	2			1,100	72	13	24
9	STAGE 1 - MAIN LINE (*)															
1	16+00 TO 30+00	EX NB-90/94					2,000	1,000.0	1,000.0		3	3		480	32	160
		TOTALS	80	3,609	82	125	2,550	1275.0	1275.0	4	3	3	1,920	588	53	204
		ALLOWANCE	12	542	13	19	383	75.0	75.0	1	1	1	288	89	8	31
		ROUNDED TOTALS	92	4,151	95	144	2,933	1,350.0	1,350.0	5	4	4	2,208	677	61	235

(\*)QUANTITIES AND ALLOWANCE FOR VARIOUS TRAFFIC CONTROL DEVICES ON THE MAINLINE HAVE BEEN PROVIDED FOR FIELD ADJUSTMENT DUE TO CONTRACT TIMING VARIABILITY. CONTRACTOR COOPERATION IS REQUIRED.

AECOM
303 EAST WACKER DRIVE, SUITE 1400
CHICAGO, II. 60601-5276
PHOME: 13123 733-700 FAX: (312) 373-6800

D162A75-sht-Staging-Schedule-01.dgn	DESIGNED -	-	0PS	REVISED -
USER NAME = dishevaz	DRAWN -	-	PHP	REVISED -
PLOT SCALE = 100.0000 ' / in.	CHECKED -	-	MJE	REVISED -
PLOT DATE = 3/20/2017	DATE -	-	03/21/2017	REVISED -

			SCHEDIUE DE DUANTITIES						SHEET NO.
SCHEDULE OF QUANTITIES						2015-021-I	соок	153	34
							CONTRACT	NO. 6	52A75
SCALE: NONE	SHEET 1 0	F 1 SHEETS	STA.	TO STA.		ILLINOIS FED. A	D PROJECT		

#### **STAGING NARRATIVE**

#### STAGE 1:

#### MAINTENANCE OF TRAFFIC ON MAINLINE RAMPS

- RAMP WN/EN
  - O MAINTAIN THE EXISTING VARIABLE WIDTH RAMP LANE AND REDUCE SHOULDER AS SHOWN ON THE STAGING PLANS.
  - o COORDINATION WITH CONTRACT 60X99 REQUIRED.

#### RAMP SW

- O MAINTAIN THE EXISTING 16' RAMP LANE AND REDUCE SHOULDER AS SHOWN ON THE STAGING
- o COORDINATION WITH CONTRACT 60X99 REQUIRED.

#### MAINTENANCE OF TRAFFIC ON LOCAL ROADS

- JACKSON BOULEVARD
  - O INSTALL TRAFFIC STAGING DEVICES AS SHOWN ON THE STAGING PLANS.
  - O MAINTAIN PROPOSED TRAVEL LANES AT ALL TIMES.
  - O CLOSE SIDEWALK ALONG SOUTH SIDE OF JACKSON BOULEVARD AND DETOUR PEDESTRIANS TO NORTH SIDE OF JACKSON BOULEVARD AS SHOWN ON THE STAGING PLANS. MAINTAIN PEDESTRIAN ACCESS, INCLUDING AMERICANS WITH DISABILITIES ACT (A.D.A.) REQUIREMENTS, AT ALL TIMES ALONG SIDEWALK ON NORTH SIDE OF JACKSON BOULEVARD.
  - O ACCESS TO ALL DRIVEWAYS MUST BE MAINTAINED AT ALL TIMES DURING CONSTRUCTION.
  - o MAINTAIN VISIBILITY OF ALL DETOUR SIGNAGE INSTALLED BY OTHERS. COORDINATION WITH CONTRACTS 60X99 AND 60X95 REQUIRED.

#### CONSTRUCTION TO BE COMPLETED IN STAGE 1

- INSTALL TEMPORARY/INTERIM ITS AND LIGHTING FOR CONTRACTOR ACCESS ALONG RAMP SW.
- REMOVE EXISTING BRIDGE RAILINGS FOR CONTRACTOR ACCESS ALONG THE SOUTH SIDE OF JACKSON
- INSTALL CONSTRUCTION ENTRANCES AS SHOWN IN THE EROSION CONTROL PLANS.
- INSTALL JACKING AND RECEIVING PITS FOR STEEL CASING AND WATER MAIN INSTALL ATION.
- GRADE EXCAVATED MATERIAL ALONG SLOPES PER PROPOSED GRADING PLAN.
- INSTALL STEEL CASING, WATER MAIN PIPE, PRECAST RISER SHAFTS AND OTHER WATER MAIN RELOCATION COMPONENTS.
- MAINTAIN EXISTING WATER MAIN IN FULL OPERATION.
- INSTALL TEMPORARY JACKSON BOULEVARD ROADWAY LIGHTING PER JACKSON BOULEVARD LIGHTING REMOVAL/TEMPORARY PLAN. REMOVE EXISTING ROADWAY LIGHTING IN CONFLICT WITH PROPOSED WATER MAIN RELOCATION WORK ZONE.

#### STAGE 2

#### MAINTENANCE OF TRAFFIC ON MAINLINE RAMPS

- - O MAINTAIN THE EXISTING VARIABLE WIDTH RAMP LANE AND REDUCED SHOULDER WIDTH PER PREVIOUS STAGE.
  - o COORDINATION WITH CONTRACT 60X99 REQUIRED.
- RAMP SW
  - O MAINTAIN THE EXISTING 16' RAMP LANE AND REDUCED SHOULDER WIDTH PER PREVIOUS STAGE.
  - o COORDINATION WITH CONTRACT 60X99 REQUIRED.

#### MAINTENANCE OF TRAFFIC ON LOCAL ROADS

- JACKSON BOULEVARD
  - O STAGE TO BE UTILIZED ONLY WHILE EXISTING ENTRANCE RAMP FROM JACKSON BOULEVARD TO WB (NORTHBOUND) I-90/94 IS CLOSED DURING CONTRACT 60X95. COORDINATION WITH CONTRACT 60X95 IS REQUIRED.
  - O INSTALL TRAFFIC STAGING DEVICES AS SHOWN ON THE STAGING PLANS.
  - O MAINTAIN PROPOSED TRAVEL LANES AT ALL TIMES.
  - O MAINTAIN CLOSED SIDEWALK ALONG SOUTH SIDE OF JACKSON BOULEVARD AND PEDESTRIAN DETOUR ON NORTH SIDE OF JACKSON BOULEVARD AS SHOWN ON THE STAGING PLANS. MAINTAIN PEDESTRIAN ACCESS, INCLUDING AMERICANS WITH DISABILITIES ACT (A.D.A.) REQUIREMENTS, AT ALL TIMES ALONG SIDEWALK ON NORTH SIDE OF JACKSON BOULEVARD.
  - O ACCESS TO ALL DRIVEWAYS MUST BE MAINTAINED AT ALL TIMES DURING CONSTRUCTION.
  - O MAINTAIN VISIBILITY OF ALL DETOUR SIGNAGE INSTALLED BY OTHERS. COORDINATION WITH CONTRACTS 60X99 AND 60X95 REQUIRED.

#### CONSTRUCTION TO BE COMPLETED IN STAGE 2

- CONTINUE PROPOSED WATER MAIN INSTALLATION.
- MAINTAIN EXISTING WATER MAIN IN FULL OPERATION.

#### STAGE 3

#### MAINTENANCE OF TRAFFIC ON MAINLINE RAMPS

- - O MAINTAIN THE EXISTING VARIABLE WIDTH RAMP LANE AND REDUCED SHOULDER WIDTH PER PREVIOUS STAGE.
  - o COORDINATION WITH CONTRACT 60X99 REQUIRED.
- RAMP SW
  - O MAINTAIN THE EXISTING 16' RAMP LANE AND REDUCED SHOULDER WIDTH PER PREVIOUS
  - o COORDINATION WITH CONTRACT 60X99 REQUIRED.

#### MAINTENANCE OF TRAFFIC ON LOCAL ROADS

- JACKSON BOULEVARD
  - O STAGE TO BE UTILIZED ONLY WHILE WHEN PROPOSED WATER MAIN RELOCATION ACTIVITIES REQUIRE WORK WITHIN JACKSON BOULEVARD.
  - O INSTALL TRAFFIC STAGING DEVICES AS SHOWN ON THE STAGING PLANS.
  - O MAINTAIN PROPOSED TRAVEL LANES AT ALL TIMES.
  - O MAINTAIN CLOSED SIDEWALK ALONG SOUTH SIDE OF JACKSON BOULEVARD AND PEDESTRIAN DETOUR ON NORTH SIDE OF JACKSON BOULEVARD AS SHOWN ON THE STAGING PLANS. MAINTAIN PEDESTRIAN ACCESS, INCLUDING AMERICANS WITH DISABILITIES ACT (A.D.A.) REQUIREMENTS, AT ALL TIMES ALONG SIDEWALK ON NORTH SIDE OF JACKSON BOULEVARD.
  - O ACCESS TO ALL DRIVEWAYS MUST BE MAINTAINED AT ALL TIMES DURING CONSTRUCTION.
  - O MAINTAIN VISIBILITY OF ALL DETOUR SIGNAGE INSTALLED BY OTHERS. COORDINATION WITH CONTRACTS 60X99 AND 60X95 REQUIRED.

#### CONSTRUCTION TO BE COMPLETED IN STAGE 3

- INSTALL PROPOSED THRUST RESTRAINT DRILLED SHAFTS.
- CONTINUE PROPOSED WATER MAIN INSTALLATION WITHIN JACKSON BOULEVARD.
- MAINTAIN EXISTING WATER MAIN IN FULL OPERATION.
- IN COORDINATION WITH CITY OF CHICAGO DEPARTMENT OF WATER MANAGEMENT, MAKE CONNECTIONS TO EXISTING WATER MAIN FOR INTERIM CONDITION FOR FILLING, FLUSHING AND PRESSURE TESTING ACTIVITIES. MAINTAIN EXISTING WATER MAIN IN FULL OPERATION. PERFORM ALL TESTING. DISINFECTION AND OTHER REQUIRED ACTIVITIES. MAKE FINAL CONNECTIONS TO EXISTING WATER MAIN. SEE PROPOSED WATER MAIN PLAN CONSTRUCTION/SEQUENCING NOTES.
- COMPLETE ALL SEWER IMPROVEMENTS IN JACKSON BOULEVARD.
- REMOVE OR ABANDON EXISTING WATER MAIN PER WATER MAIN PLANS.
- PERFORM JACKSON BOULEVARD PAVEMENT IMPROVEMENTS. PLACE PROPOSED PAVEMENT MARKINGS AND SIGNAGE ON JACKSON BOULEVARD.
- MAINTAIN ALL DETOUR SIGNAGE INSTALLED BY OTHERS. COORDINATION WITH CONTRACTS 60X99 AND 60X95 REQUIRED.
- REINSTALL JACKSON BOULEVARD LIGHTING ON NEW FOUNDATIONS.
- CONSTRUCT PROPOSED JACKSON BOULEVARD SIDEWALK.
- INSTALL PROPOSED EXPRESSWAY LIGHTING PER ROADWAY LIGHTING PLANS.
- REINSTALL EXISTING RAILING ALONG JACKSON BOULEVARD.
- COMPLETE FINAL GRADING AND RESTORATION ALONG SIDE SLOPES OF I-90/94.
- INSTALL PROPOSED GUTTERS, AGGREGATE SHOULDERS, GUARDRAIL AND OTHER IMPROVEMENTS ALONG RAMP SW AND RAMP WN/EN.



D162A75-sht-Staging-Nar-01	DESIGNED	-	MSC	REVISED	-
USER NAME = dishevez	DRAWN	-	ZND	REVISED	-
PLOT SCALE = 100.0000 ' / in.	CHECKED	-	MJE	REVISED	-
PLOT DATE = 3/22/2017	DATE	-	03/21/2017	REVISED	-

STATE OF ILLINOIS **DEPARTMENT OF TRANSPORTATION** 

SUGGESTED STAGES OF CONSTRUCTION AND	F.A.I. RTE.	
TRAFFIC CONTROL – NARRATIVE	90/94/290	2

## STAGE 1: JACKSON BLVD SCALE: NONE STA 8211+07.55 TO STA 8211+91.28


|-PR & JACKSON BOULEVARD WORK ZONE

VARIES 26.7' TO 31.5' WORK ZONE LANE 1 LANE 2 VARIES 1.6' TO 7.6' EX ¹∕\_PR ¢ 16″ WATER MAIN

#### STAGE 3: JACKSON BLVD

#### (WATER MAIN WORK AT SOUTH WEST SIDE OF JACKSON BLVD BRIDGE)

SCALE: NONE STA 8211+07.55 TO STA 8215+32.10



#### STAGE 2: JACKSON BLVD

#### (WITH JACKSON ENTRANCE RAMP CLOSED BY OTHERS)

SCALE: NONE STA 8214+83.92 TO STA 8215+32.10

## NOTES:

1. THE LEFT TRAFFIC LANE FROM HALSTED STREET TO SB JACKSON BOULEVARD EXIT RAMP IS CLOSED TO TRAFFIC DURING STAGE 2 TO ACCOMMODATE AN EXCLUSIVE RECEIVING LANE FROM THE EXIT RAMP WHILE THE NB JACKSON ENTRANCE RAMP IS CLOSED AS PART OF CONTRACT 60X95.

LEGEND:

TYPE II BARRICADES OR DRUMS WITH STEADY BURN LIGHT

TEMPORARY CONCRETE BARRIER

DIRECTION OF TRAFFIC FLOW

TEMP EPOXY PVT MK LINE 4

TEMP EPOXY PVT MK LINE 4

TEMP EPOXY PVT MK LINE 6 (2' DASH 6' SKIP, WHITE)

TEMP EPOXY PVT MK LINE 4


(6' DASH 18' SKIP, WHITE) TEMP EPOXY PVT MK LINE 4 (DOUBLE WHITE @ 8" C-C)

REMOVAL LIMITS

(SOLID WHITE)

(SOLID YELLOW)

 $\bigcirc$ 



#### STAGE 3: JACKSON BLVD

#### (WATER MAIN WORK AT SOUTH EAST SIDE OF JACKSON BLVD BRIDGE)


SCALE: NONE STA 8214+83.91 TO STA 8215+32.10





D162A75-Sht-Staging-Typ-01	DESIGNED	-	0PS	REVISED -
USER NAME = dishevaz	DRAWN	-	PHP	REVISED -
PLOT SCALE = 20.0000 ' / in.	CHECKED	-	DBM	REVISED -
PLOT DATE = 3/21/2017	DATE	-	03/21/2017	REVISED -

SUGGESTED ST	ΓAGES	0F	CON	ST	RUCTION	AND	TRAFFIC	CONTROL	PLAN	
TYPICAL SECTIONS - JACKSON BLVD									90.	
		UAL	. JLU	,,,	0143 - 07	101130	NA DEVD			
SCALE: NONE	SHEET	1	OF	1	SHEETS	STA.		TO STA.		

F.A.I. RTE.	SECTION		COUNTY	TOTAL SHEETS	SHEET NO.
90/94/290	2015-021-	I	соок	153	36
			CONTRACT	NO. 6	2A75
	ILLINOIS	FED. A	ID PROJECT		







#### PROPOSED TEMP PAVEMENT MARKINGS AND TRAFFIC CONTROL DEVICES

- A TEMP EPOXY PVT MK LINE 4 (SOLID WHITE)
- B TEMP EPOXY PVT MK LINE 4 (SOLID YELLOW)
- C TEMP EPOXY PVT MK LINE 6 (2' DASH 6' SKIP, WHITE)
- D TEMP EPOXY PVT MK LINE 4 (6' DASH 18' SKIP, WHITE) E TEMP EPOXY PVT MK LINE 6 (SOLID WHITE)
- F TEMP EPOXY PVT MK LINE 12 (WHITE CHEVRONS @ 45°, 20' SPACING) (TYP)
- (G) TEMP CONC BARRIER, ON TAPERS © 12:1 (FOR 45 MPH & ABOVE AND © 8:1 FOR LESS THAN 45 MPH)

- H) IMPACT ATTENUATOR, TEMPORARY, TEST LEVEL 2 (SEE SCHEDULE)
- 1 TYPE II BARRICADE OR DRUMS WITH STEADY BURN MONODIRECTIONAL LIGHT

  © 20' C-C (TYP) ON TAPERS AND CURVES

  © 25' C-C (TYP) ON TANGENTS
- J TEMP EPOXY PVT MK LINE 4 (DOUBLE WHITE @ 8" C-C)
- (K) TEMP EPOXY PVT MK LINE 8 (WHITE CHEVRONS @ 45°, 6' SPACING)
- (L) TEMP EPOXY PVT MK LETTERS & SYMBOLS


#### **LEGEND**:

WORK ZONE TEMPORARY CONCRETE BARRIER TEMPORARY IMPACT ATTENUATOR DIRECTION OF TRAFFIC FLOW

TYPE III BARRICADE TYPE II BARRICADE OR DRUMS WITH STEADY BURN MONODIRECTIONAL LIGHT

ARROW BOARD DETECTABLE PEDESTRIAN

CHANNELIZING BARRICADE



- ALL STATIONS AND OFFSETS ARE MEASURED FROM PR ¢ JACKSON BLVD ALIGNMENT UNLESS OTHERWISE NOTED.
- W21-1A(O) WORKERS SIGN SHALL BE REMOVED OR COVERED WHEN WORKERS ARE NOT PRESENT.
- MAINTAIN ACCESS TO DRIVEWAYS AND CTA BUS STOP THROUGHOUT CONSTRUCTION.
- ADDITIONAL DETOUR SIGNAGE INSTALLED UNDER CONTRACTS 60X95 AND 60X99 ARE NOT SHOWN, BUT SHALL BE COORDINATED WITH PROPOSED TRAFFIC CONTROL SIGNAGE.







(\$3)






(S5)



<u>S6</u>



(57)





(\$9)

R11-I101-2418 (1)



R11-I102-2430






RAMP **CLOSED** "RAMP CLOSED" SIGN









	D162A75-sht-Staging-LR1-01	DESIGNED	-	PHP	REVISED	-
	USER NAME = dishevez	DRAWN	-	PHP	REVISED	-
	PLOT SCALE = 100.0000 ' / 10.	CHECKED	-	MJE	REVISED	-
	PLOT DATE = 3/22/2017	DATE	-	03/21/2017	REVISED	-
_	-				· ·	

STATE OF ILLINOIS **DEPARTMENT OF TRANSPORTATION** 

SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLAN JACKSON BOULEVARD PROPOSED WATER MAIN LOCAL ROAD - STAGE 1 SCALE: 1" = 50' SHEET 1 OF 2 SHEETS STA.

				FEE.	Г	
F.A.I. RTE.	SECTION		Τ	COUNTY	TOTAL SHEETS	SHEE NO.
0/94/290	2015-021-I		Τ	соок	153	39
			Τ	CONTRACT	NO. 6	2A75
	ILLINOIS	FED.	٩ID	PROJECT		





#### PROPOSED TEMP PAVEMENT MARKINGS AND TRAFFIC CONTROL DEVICES

- A TEMP EPOXY PVT MK LINE 4 (SOLID WHITE)
- B TEMP EPOXY PVT MK LINE 4 (SOLID YELLOW)
- C TEMP EPOXY PVT MK LINE 6 (2' DASH 6' SKIP, WHITE)
- D TEMP EPOXY PVT MK LINE 4 (6' DASH 18' SKIP, WHITE) E TEMP EPOXY PVT MK LINE 6
- (SOLID WHITE) F TEMP EPOXY PVT MK LINE 12 (WHITE CHEVRONS @ 45°, 20' SPACING) (TYP)
- (G) TEMP CONC BARRIER, ON TAPERS @ 12:1 (FOR 45 MPH & ABOVE AND @ 8:1 FOR LESS THAN 45 MPH)

- H) IMPACT ATTENUATOR, TEMPORARY, TEST LEVEL 2 (SEE SCHEDULE)
- 1 TYPE II BARRICADE OR DRUMS WITH STEADY BURN MONODIRECTIONAL LIGHT

  © 20' C-C (TYP) ON TAPERS AND CURVES

  © 25' C-C (TYP) ON TANGENTS
- J TEMP EPOXY PVT MK LINE 4 (DOUBLE WHITE @ 8" C-C)
- (K) TEMP EPOXY PVT MK LINE 8 (WHITE CHEVRONS @ 45°, 6' SPACING)
- (L) TEMP EPOXY PVT MK LETTERS & SYMBOLS


#### **LEGEND**:

WORK ZONE TEMPORARY CONCRETE BARRIER TEMPORARY IMPACT ATTENUATOR DIRECTION OF TRAFFIC FLOW


TYPE III BARRICADE TYPE II BARRICADE OR DRUMS WITH STEADY BURN MONODIRECTIONAL LIGHT

ARROW BOARD DETECTABLE PEDESTRIAN CHANNELIZING BARRICADE

\* FROM PREVIOUS STAGE TO REMAIN



- W21-1A(O) WORKERS SIGN SHALL BE REMOVED OR COVERED WHEN WORKERS
- PAVEMENT MARKING SHALL BE INSTALLED DURING THE PERIOD THAT THE JACKSON ENTRANCE RAMP IS CLOSED UNDER CONTRACT 60X95.
- MAINTAIN ACCESS TO DRIVEWAYS AND CTA BUS STOP THROUGHOUT CONSTRUCTION.
- ADDITIONAL DETOUR SIGNAGE INSTALLED UNDER CONTRACTS 60X95 AND 60X99 ARE NOT SHOWN BUT SHALL BE COORDINATED WITH PROPOSED TRAFFIC CONTROL STAGING.





(\$3)








(S6)



(57)






(\$9)











RAMP


"RAMP CLOSED" SIGN TO BE MOUNTED ON TOP OF BARRICADE.







(613)





D162A75-sht-Staging-LR2-01.dgn	DESIGNED - PHP	REVISED -
USER NAME = dishevaz	DRAWN - PHP	REVISED -
PLOT SCALE = 100.0000 ' / in.	CHECKED - MJE	REVISED -
PLOT DATE = 3/22/2017	DATE - 03/21/2017	REVISED -

STATE OF ILLINOIS **DEPARTMENT OF TRANSPORTATION** 

SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLAN JACKSON BOULEVARD PROPOSED WATER MAIN LOCAL ROAD - STAGE 2 (JACKSON ENTRANCE CLOSED SCALE: 1" = 50' SHEET 1 OF 2 SHEETS STA.

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
/94/290	2015-021-I	COOK	153	41
		CONTRACT	NO. 6	2A75
	ILLINOIS FED. AI	D PROJECT		





#### PROPOSED TEMP PAVEMENT MARKINGS AND TRAFFIC CONTROL DEVICES

- A TEMP EPOXY PVT MK LINE 4 (SOLID WHITE)
- B TEMP EPOXY PVT MK LINE 4 (SOLID YELLOW)
- C TEMP EPOXY PVT MK LINE 6 (2' DASH 6' SKIP, WHITE) D TEMP EPOXY PVT MK LINE 4 (6' DASH 18' SKIP, WHITE)
- E TEMP EPOXY PVT MK LINE 6 (SOLID WHITE)
- F TEMP EPOXY PVT MK LINE 12 (WHITE CHEVRONS @ 45°, 20' SPACING) (TYP)
- G TEMP CONC BARRIER, ON TAPERS © 12:1 (FOR 45 MPH & ABOVE AND © 8:1 FOR LESS THAN 45 MPH)

- H) IMPACT ATTENUATOR, TEMPORARY, TEST LEVEL 2 (SEE SCHEDULE)
- (I) TYPE II BARRICADE OR DRUMS WITH STEADY BURN MONODIRECTIONAL LIGHT

  © 20' C-C (TYP) ON TAPERS AND CURVES

  © 25' C-C (TYP) ON TANGENTS
- J TEMP EPOXY PVT MK LINE 4 (DOUBLE WHITE @ 8" C-C)
- (K) TEMP EPOXY PVT MK LINE 8 (WHITE CHEVRONS @ 45°, 6' SPACING)
- (L) TEMP EPOXY PVT MK LETTERS & SYMBOLS

ARROW BOARD DETECTABLE PEDESTRIAN CHANNELIZING BARRICADE

**LEGEND**:

WORK ZONE

 $\bigcirc$ 

TEMPORARY CONCRETE BARRIER

TEMPORARY IMPACT ATTENUATOR

TYPE II BARRICADE OR DRUMS WITH STEADY BURN MONODIRECTIONAL LIGHT

DIRECTION OF TRAFFIC FLOW TYPE III BARRICADE

\* FROM PREVIOUS STAGE TO REMAIN

#### ¦'S <u>\$3</u>-TED S S PE0RIA ANGAMON ᅵᆔ JACKSON 112.5 -PR ¢ JACKSON S 7.5:1 TAPER BL VD EX PARKING | 8205+00 L 8200+00 (88)~ JACKSON BLVD (S1)< EX PARKING \$8 \$55 A 821 SHEE - RUS STOP 300' 200' ST, SEE -LINE BUS NOTE ONLY TCH 30"X36"

#### NOTE:

- ALL STATIONS AND OFFSETS ARE MEASURED FROM PR ¢ JACKSON BLVD ALIGNMENT UNLESS OTHERWISE NOTED.
- W21-1A(O) WORKERS SIGN SHALL BE REMOVED OR COVERED WHEN WORKERS ARE NOT PRESENT.
- MAINTAIN ACCESS TO DRIVEWAYS AND CTA BUS STOP THROUGHOUT CONSTRUCTION.
- ADDITIONAL DETOUR SIGNAGE INSTALLED UNDER CONTRACTS 60X95 AND 60X99 ARE NOT SHOWN BUT SHALL BE COORDINATED WITH PROPOSED TRAFFIC CONTROL STAGING.





BORDER

IN=0.47"

Panel Style: construction\_guide.ssi M.U.T.C.D.: 2009 Edition Background: Reflective, Orange Legend and Border: Reflective, Black

R=1.5" TH=0.63"



(\$3)






(\$5)



(\$6)



(57)



LIMIT

(88)



(\$9)



(1)





(\$11)



RAMP CLOSED "RAMP CLOSED" SIGN TO BE MOUNTED ON TOP OF BARRICADE.






(613)



(613)




D162A75-sht-Staging-LR3-01.dgn	DESIGNED	-	PHP	REVISED -
USER NAME = dishevaz	DRAWN	-	PHP	REVISED -
PLOT SCALE = 100.0000 ' / in.	CHECKED	-	MJE	REVISED -
PLOT DATE = 3/22/2017	DATE	-	03/21/2017	REVISED -

STATE OF ILLINOIS **DEPARTMENT OF TRANSPORTATION** 

SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLAN JACKSON BOULEVARD PROPOSED WATER MAIN LOCAL ROAD - STAGE 3 SCALE: 1" = 50' SHEET 1 OF 2 SHEETS STA.

FEET						
F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.		
/94/290	2015-021-I	соок	153	43		
		CONTRACT	NO. 6	2A75		
	ILLINOIS FED. AI	ID PROJECT				



#### **EROSION CONTROL GENERAL NOTES**

- 1. THE CONSTRUCTION LIMITS WILL BE STAKED AND APPROVED BY THE ENGINEER PRIOR TO COMMENCING CONSTRUCTION. THE CONSTRUCTION LIMITS MAY BE ADJUSTED BY THE ENGINEER TO PRESERVE TREES AND NO ADDITIONAL COMPENSATION WILL BE PAID TO THE CONTRACTOR FOR CHANGES IN CONSTRUCTION LIMITS.
- 2. EROSION CONTROL ITEMS ARE CONSIDERED HIGH FRIORITY ITEMS IN THIS CONTRACT. THE CONTRACTOR WILL IMPLEMENT ALL PROVISIONS OF SPECIFICATION NECESSARY TO ASSURE THAT EROSION CONTROL ITEMS ARE CONSTRUCTED AND MAINTAINED IN A TIMELY MANNER. THE CONTRACTOR SHALL INSTALL TEMPORARY EROSION CONTROL MEASURES PRIOR TO THE START OF CONSTRUCTION OPERATIONS WHICH WILL POTENTIALLY CREATE ERODIBLE CONDITIONS, PLACEMENT AND MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS WILL BE UTILIZED THROUGHOUT THE CONSTRUCTION LIMITS.
- 3. THE CONTRACTOR WILL ASSUME RESPONSIBILITY FOR MAINTENANCE OF ALL SOIL EROSION CONTROL DURING CONSTRUCTION.
- 4. TEMPORARY EROSION CONTROL MEASURES SHALL BE CONSTRUCTED AS SHOWN ON THE PLANS AND AS DIRECTED BY THE ENGINEER. THE WORK SHALL BE COMPLETED IN ACCORDANCE WITH SECTION 280 OF THE STANDARD SPECIFICATIONS, CONTRACT SPECIAL PROVISIONS AND THE STORM WATER POLLUTION PREVENTION PLAN (SWPPP).
- 5. ALL EROSION CONTROL MEASURES WILL BE MAINTAINED IN ACCORDANCE WITH THE IDOT EROSION AND SEDIMENT CONTROL FIELD GUIDE FOR CONSTRUCTION INSPECTION AND IDOT'S BEST MANAGEMENT PRACTICES.
- 6. THE CONTRACTOR SHALL UTILIZE THE GENERAL MAINTENANCE GUIDELINES AS OUTLINED IN THE SWPPP TO ENSURE GOOD AND EFFECTIVE OPERATING CONDITION OF THE VEGETATION AND EROSION AND SEDIMENT CONTROL MEASURES.
- 7. A COPY OF THE APPROVED EROSION AND SEDIMENT CONTROL PLAN SHALL BE MAINTAINED ON SITE. ALL CHANGES TO THE SOIL EROSION AND SEDIMENT CONTROL PLAN SHALL BE NOTED ON THE SITE.
- 8. THE CONTRACTOR SHALL PERFORM ALL WORK AS DIRECTED BY THE ENGINEER AND AS SHOWN IN HIGHWAY STANDARD 280001 STRAW BALES OR SILT FENCE SHALL NOT BE ALLOWED FOR INLET FILTERS.
- 9. THE EROSION CONTROL MEASURES SHOWN ARE BUT A GRAPHICAL REPRESENTATION OF SUGGESTED MEASURES. DEVIATIONS FROM THIS PLAN ARE TO BE EXPECTED PENDING A JOBSITE INSPECTION BETWEEN THE CONTRACTOR AND THE DEPARTMENT.
- 10. THE CONTRACTOR WILL BE REQUIRED TO IMPLEMENT AND MAINTAIN SEDIMENT CONTROL MEASURES PRIOR TO STRIPPING EXISTING VEGETATION.
- 11. THE CONTRACTOR SHALL INSPECT ALL EROSION AND SEDIMENT CONTROL MEASURES WEEKLY AND AFTER EACH RAINFALL, 0.5 INCHES OR GREATER IN A 24 HOUR PERIOD, OR EQUIVALENT SNOWFALL. ADDITIONALLY DURING WINTER MONTHS, ALL MEASURES SHOULD BE CHECKED AFTER EACH SIGNIFICANT SNOWMELT. ANY NECESSARY REPAIRS OR CLEANUP TO MAINTAIN THE EFFECTIVENESS OF SAID MEASURES SHALL BE MADE IMMEDIATELY.
- 12. TEMPORARY EROSION CONTROL SEEDING SHALL BE APPROVED PER SUB-STAGE AS SOON AS ROUGH GRADING IS ACTIVE IN A SECTION. STABILIZATION OF DISTURBED AREAS MUST BE INITIATED WITHIN 1 WORKING DAY OF TEMPORARY OR PERMANENT CESSATION OF EARTH DISTURBING ACTIVITIES AND SHALL BE COMPLETED AS SOON AS POSSIBLE BUT NO LATER THAN 14 DAYS FROM THE INITIATION OF STABILIZATION OF WORK IN AN AREA.
- 13. MULCH, METHOD 2 AND SURFACE ROUGHENING SHALL BE USED FOR TEMPORARY STABILIZATION DURING WINTER IN ADDITION TO TEMPORARY EROSION CONTROL SEEDING WHEN GRADING WILL OCCUR WHILE THE GROUND IS SNOW COVERED WHEN TEMPORARY SEED WILL NOT GERMINATE AND PROVIDE EROSION CONTROL PROTECTION UNTIL THE FOLLOWING SPRING. SURFACE ROUGHENING WILL NOT BE PAID FOR SEPARATELY BUT SHALL BE INCLUDED IN THE COST OF MULCH, METHOD 2.

- 14. ANY AREA WHERE THERE IS NO PROPOSED GRADING, THE EXISTING GROUND COVER SHALL REMAIN.
- 15. TEMPORARY STOCKPILE LOCATIONS SHALL BE APPROVED BY THE ENGINEER AND WILL REQUIRE SILT FENCE AND TEMPORARY SEEDING.
- 16. THE CONTRACTOR SHALL INSTALL AND MAINTAIN INLET FILTERS AT ALL EXISTING INLETS ADJACENT TO THE EDGE OF PAVEMENT PRIOR TO THE START OF PRE-STAGE WORK. THE INLET FILTERS SHALL BE MAINTAINED AT EACH SUBSEQUENT STAGE UNTIL NO LONGER REQUIRED OR AS DIRECTED BY THE ENGINEER.
- 17. THE CONTRACTOR SHALL IMMEDIATELY INSTALL AND MAINTAIN INLET FILTERS AT ALL NEW OPEN LID INLETS AND DRAINAGE STRUCTURES. THE INLET FILTERS SHALL BE MAINTAINED AT EACH SUBSEQUENT STAGE UNTIL COMPLETION OF STAGING OR UNTIL NO LONGER REQUIRED.
- 18. DURING CONSTRUCTION OPERATIONS, WHEN ANY LOOSE MATERIAL IS DEPOSITED IN THE FLOW LINE OF DITCHES, GUTTERS OR DRAINAGE STRUCTURES SO THAT THE NATURAL FLOW OF WATER IS OBSTRUCTED, THE MATERIAL SHALL BE REMOVED AT THE CLOSE OF EACH WORKING DAY.
- 19. AT THE CONCLUSION OF CONSTRUCTION OPERATIONS, ALL DRAINAGE STRUCTURES SHALL BE FREE FROM DIRT AND DEBRIS
- 20. THE CONTRACTOR SHOULD PROVIDE TO THE RESIDENT ENGINEER A PLAN TO ENSURE THAT A STABILIZED FLOW LINE WILL BE PROVIDED DURING STORM SEWER CONSTRUCTION. THE USE OF A STABILIZED FLOW LINE BETWEEN INSTALLED STORM SEWER AND OPEN DISTURBANCE WILL REDUCE THE POTENTIAL FOR THE OFFSITE DISCHARGE OF SEDIMENT-BEARING WATERS, ESPECIALLY WHEN RAIN IS FORECASTED, SO THAT FLOW WILL NOT ERODE, LACK OF APPROVED PLAN OR FAILURE TO COMPLY WILL RESULT IN AN ESC DEFICIENCY DEDUCTION.
- 21. LOCATIONS OF THE STABILIZED CONSTRUCTION ENTRANCE/EXITS SHALL BE DETERMINED BY THE CONTRACTOR AND APPROVED BY THE ENGINEER. THE INSTALLATION OF THE CONSTRUCTION ENTRANCE/EXITS SHALL BE IN ACCORDANCE WITH THE ILLINOIS URBAN MANUAL OR AS DIRECTED BY THE ENGINEER.
- 22. TEMPORARY OR PERMANENT STABILIZATION SHALL BE INSTALLED ON ALL AREAS DISTURBED DURING EACH STAGE OF CONSTRUCTION PRIOR TO SWITCHING TRAFFIC TO BEGIN THE SUBSEQUENT STAGE, ALSO, ALL EROSION CONTROL MEASURES PLACED DURING CONSTRUCTION SHALL REMAIN IN PLACE AND BE MAINTAINED UNTIL COMPLETION OF THE FINAL STAGE OF CONSTRUCTION OR WHEN NO LONGER REQUIRED.
- 23. FOR PERMANENT EROSION CONTROL, THE CONTRACTOR SHALL PLACE TOPSOIL SO THAT IT HAS A BOND WITH THE EXISTING SURFACE TO WHICH IT IS APPLIED. IT SHALL BE DISKED OR RAKED OR OTHERWISE BROKEN UP IF NECESSARY TO PROVIDE SUCH BOND. EXISTING DRAINAGE PATTERNS SHALL BE MAINTAINED AND EXISTING STRUCTURE RIMS SHALL NOT BE COVERED. EXISTING VEGETATION SHALL
- 24. UNDER NO CIRCUMSTANCES SHALL THE CONTRACTOR PROLONG FINAL GRADING AND SHAPING SO THAT THE ENTIRE PROJECT CAN BE PERMANENTLY SEEDED AT ONE TIME.
- 25. THE CONTRACTOR SHALL COORDINATE OVERLAPPING WORK AREAS, SEQUENCING OF CONSTRUCTION, AND THE PLACEMENT AND MAINTENANCE OF EROSION CONTROL MEASURES WITH ADJACENT CONTRACT(S) AND AT THE DIRECTION OF THE ENGINEER.

SCALE: NTS

#### TEMPORARY EROSION CONTROL LEGEND

INLET FILTER

---- PERIMETER EROSION BARRIER

MULCH, METHOD 2



TEMPORARY EROSION CONTROL SEEDING OR SURFACE ROUGHENING (SEE NOTE 13)



STABILIZED CONSTRUCTION ENTRANCE

#### PERMANENT EROSION CONTROL LEGEND

EROSION CONTROL BLANKET SEEDING, CLASS 2A NITROGEN FERTILIZER NUTRIENT POTASSIUM FERTILIZER NUTRIENT TOPSOIL EXCAVATION AND PLACEMENT (SEE EARTHWORK SCHEDULE)



D162A75-sht-Eros-Gennote.dgn	DESIGNED	-	AFC	REVISED	-	
USER NAME = dishevaz	DRAWN	-	AFC	REVISED	-	
PLOT SCALE = 100.00000 ' / in.	CHECKED	-	DBM	REVISED	-	
PLOT DATE = 3/20/2017	DATE	_	03/21/2017	REVISED	_	

### TEMPORARY EROSION CONTROL SCHEDULE

	MULCH, METHOD 2	TEMPORARY EROSION CONTROL SEEDING	PERIMETER EROSION BARRIER	INLET FILTERS	DUST CONTROL WATERING	STABILIZED CONSTRUCTION ENTRANCE	
STAGES	ACRE	POUND	FOOT	EACH	UNIT	SQ YD	
STAGES 1 TO 3	0.57	1658	967	9	5.6	118	
ROUNDED TOTAL	0.75	1658	967	9	5.6	118	

## PERMANENT EROSION CONTROL SCHEDULE

	SEEDING, CLASS 2A	NITROGEN FERTILIZER NUTRIENT	POTASSIUM FERTILIZER NUTRIENT	EROSION CONTROL BLANKET
	ACRE	POUND	POUND	SQ YD
PERMANENT CONDITION	0.61	55	55	2949
ROUNDED TOTAL	0.75	55	55	2949


## INLET FILTERS SCHEDULE (STAGES 1 TO 3) FOR INFORMATION ONLY


LOCA	TION	ALIGNMENT	AMOUNT
STATION	OFFSET	ALIGNMENT	(EACH)
8210+11.95	22.0′ RT	P-JAC-CL	1
8211+56.00	23.7′ RT	P-JAC-CL	1
8211+65.20	23.0′ RT	P-JAC-CL	1
8211+97.04 23.4′ RT		P-JAC-CL	1
8214+68.60	23 <b>.</b> 4′ RT	P-JAC-CL	1
8215+91.45	22 <b>.</b> 6′ RT	P-JAC-CL	1
13+49.35	21.0′ RT	E-CIR-SE	1
13+58.54	10.8′ RT	E-CIR-SE	1
22+47.39	40.0′ RT	E-KDR-NB	1
	TOTAL		9

AECOM
303 EAST WACKER DRIVE, SUITE 1400
CHICAGO, IL 60601-5276

D162A75-sht-Eros-Schedule.dgn	DESIGNED	-	AFC	REVISED -
USER NAME = dishevaz	DRAWN	-	AFC	REVISED -
PLOT SCALE = 100.0000 ' / in.	CHECKED	-	DBM	REVISED -
PLOT DATE = 3/20/2017	DATE	-	03/21/2017	REVISED -

								COUNTY	TOTAL SHEETS	SHEET NO.
	ER	OSION	CONTROL	SCHEDULE		90/94/290	2015-021-I	соок	153	46
								CONTRAC	T NO. 6	52A75
SCALE: NTS	SHEET 1	OF 1	SHEETS	STA.	TO STA.		ILLINOIS FED. A	ID PROJECT		





#### DRAINAGE AND UTILITIES GENERAL NOTES

- PRIOR TO BEGINNING CONSTRUCTION, THE CONTRACTOR MUST FIELD VERIFY HORIZONTAL AND VERTICAL POSITION OF ALL EXISTING UTILITIES.
- 2. SEE WATER MAIN, LIGHTING AND ITS PLANS FOR ADDITIONAL UTILITY INFORMATION.
- 3. THE CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND CONDITIONS IN THE FIELD PRIOR TO CONSTRUCTION AND ORDERING OF MATERIALS.
- 4. DRAINAGE GRADES SHALL BE VERIFIED IN FIELD PRIOR TO INSTALLATION OF DRAINAGE ITEMS.
- 5. THE CONTRACTOR IS RESPONSIBLE FOR MAINTAINING POSITIVE DRAINAGE ON JOB SITE DURING CONSTRUCTION.
- 6. EXCEPT WHERE DESIGNATED OTHERWISE, THE LOCATIONS AND/OR DEPTHS OF UNDERGROUND UTILITIES SHOWN HAVE BEEN TAKEN FROM OFFICE RECORD INFORMATION FURNISHED BY THE UTILITY OWNERS AND THE SUE SURVEYS. ALL UNDERGROUND UTILITIES MUST BE CONSIDERED APPROXIMATE.
- 7. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF ALL UNDERGROUND OR SURFACE UTILITIES EVEN THOUGH THEY MAY NOT BE SHOWN IN THE PLANS. ANY UTILITY THAT IS DAMAGED DURING CONSTRUCTION SHALL BE REPAIRED OR REPLACED TO THE SATISFACTION OF THE ENGINEER. THIS WORK WILL BE AT THE CONTRACTORS EXPENSE.
- 8. THE CONTRACTOR SHALL COORDINATE WORK WITH UTILITIES IN ADVANCE OF WORKING IN THE VICINITY OF THEIR FACILITIES AND ALLOW SUFFICIENT TIME FOR THEM TO PERFORM ADJUSTMENTS TO THEIR FACILITIES IN ACCORDANCE WITH THE CONTRACTOR'S SCHEDULE. THIS WORK WILL BE AT THE CONTRACTOR'S EXPENSE.
- 9. THE OFFSETS AND TOP OF FRAME OR LID ELEVATIONS FOR DRAINAGE STRUCTURES WERE DETERMINED USING THE CRITERIA LISTED BELOW UNLESS OTHERWISE NOTED:
  - A. THE OFFSETS TO ALL INLETS AND CATCH BASINS IN ROADWAYS WITH BARRIER WALL ARE TO THE EDGE OF SHOULDER.
  - B. THE OFFSETS TO ALL INLETS AND CATCH BASINS IN CURBED ROADWAYS ARE TO THE EDGE OF PAVEMENT OR EDGE OF SHOULDER. STRUCTURES LOCATED IN THE GUTTER SHALL BE TURNED SO THAT THE FRAME IS FURTHEST FROM THE CENTER LINE OF THE ROAD UNLESS OTHERWISE NOTED ON THE PLANS.
  - C. THE OFFSETS TO MANHOLES, STRUCTURES IN GORE AREAS, AND STRUCTURES IN INFIELD AREAS ARE TO THE CENTER OF THE STRUCTURE.
  - D. THE OFFSETS TO INLETS AND CATCH BASINS IN CONCRETE GUTTER ARE TO BE THE FLOWLINE.
- 10. STORM SEWER (WATER MAIN REQUIREMENTS) IS TO BE USED AT LOCATIONS WHERE LATERAL SEPARATION BETWEEN THE SEWER AND WATER MAIN IS LESS THAN 10 FT AND THE VERTICAL SEPARATION IS LESS THAN 1.5 FT. DUCTILE IRON PIPE WITH RUBBER GASKET JOINTS SHALL BE USED FOR ALL STORM SEWERS (WATER MAIN REQUIREMENTS).
- 11. FOR STORM SEWER CONSTRUCTED UNDER THE ROADWAY, BACKFILLING METHODS TWO AND THREE AUTHORIZED UNDER THE PROVISIONS OF ARTICLE 550.07 OF THE STANDARD SPECIFICATIONS WILL NOT BE ALLOWED.
- 12. ANY DAMAGES TO THE CONDUITS OR PIPES CAUSED BY THE CONTRACTOR'S OPERATIONS SHALL BE REPLACED OR REPAIRED BY THE CONTRACTOR AT HIS/HER EXPENSE.
- 13. THE CONTRACTOR MUST CALL THE IDOT ELECTRICAL MAINTENANCE CONTRACTOR TO LOCATE IDOT FACILITY CABLES.
- 14. A QUANTITY OF 100 FEET OF EXPLORATION TRENCH 72" DEPTH HAS BEEN INCLUDED IN THE PLANS FOR THE PURPOSE OF PHYSICALLY LOCATING ANY UTILITY OR OBSTRUCTION. THE ENGINEER SHALL APPROVE THE LOCATIONS OF THE EXPLORATION TRENCH 72" DEPTH BEFORE ANY EXCAVATION MAY BEGIN.

#### CITY OF CHICAGO DRAINAGE AND UTILITIES GENERAL NOTES


- 1. THE LOCATIONS AND ELEVATIONS OF EXISTING SEWERS AND SEWER STRUCTURES SHOWN ON THE PLANS AND PROFILES HAVE BEEN OBTAINED FROM DRAWINGS AND ATLASES AND THE INFORMATION IS NOT GUARANTEED. THE ENGINEER AND THE CONTRACTOR SHALL FIELD VERIFY THE CITY'S EXISTING SEWER FACILITIES INCLUDING PUBLIC AND PRIVATE DRAIN CONNECTIONS IN THE LIMITS OF THE REFERENCED PROJECT FOR ANY CONFLICTS DUE TO THE PROPOSED IMPROVEMENTS. ANY CONFLICT SHOULD BE RESOLVED WITH THE DEPARTMENT OF WATER MANAGEMENT PRIOR TO START OF CONSTRUCTION.
- 2. IN LOCATIONS WHERE THE MAIN SEWER IS NOT BEING REPLACED AND THE EXISTING DRAINAGE FACILITIES ARE DISTURBED OR DAMAGED DURING CONSTRUCTION BY THE CONTRACTOR, IT WILL BE THE CONTRACTOR'S RESPONSIBILITY TO RESTORE AND REPLACE THE DAMAGED FACILITIES AT HIS/HER EXPENSE TO THE SATISFACTION OF THE DEPARTMENT OF WATER MANAGEMENT. THE SEWER FLOWS MUST BE MAINTAINED AT ALL TIMES.
- 3. IN CASE OF ANY DAMAGE TO THE CITY'S SEWER SYSTEM, PRIVATE AND PUBLIC DRAIN CONNECTIONS, THE CONTRACTOR SHALL CONTACT THE CHICAGO DEPARTMENT OF WATER MANAGEMENT IMMEDIATELY AT (312) 747-8117 OR (312) 747-7893. THE CONTRACTOR SHALL AT HIS/HER OWN EXPENSE, REPLACE THE AFFECTED SEWERS, DRAIN CONNECTIONS, AND SEWER STRUCTURES AS NECESSARY. THE SEWER FLOW MUST BE MAINTAINED AT ALL TIMES.
- 4. THERE ARE VARIOUS WATER MAINS AND APPURTENANCES WITHIN THE LIMITS OF THIS PROJECT. ALL PROPOSED ELECTRICAL FACILITIES MUST BE INSTALLED IN SUCH A MANNER TO PROVIDE A MINIMUM FIVE (5) FEET HORIZONTAL AND EIGHTEEN (18) INCHES VERTICAL CLEARANCE FROM ALL EXISTING WATER FACILITIES. NO PROPOSED ABOVE GROUND FACILITY (TREE, PLANTER BOX, LIGHT POLE, ETC.) CAN BE CLOSER THAN FIVE (5) FEET (EDGE-TO-EDGE) FROM A WATER MAIN, WATER SERVICE, OR WATER STRUCTURE.
- 5. CITY OF CHICAGO WATER VALVE VAULTS AND SEWER STRUCTURES SHALL NOT BE CLOSED, COVERED OR OTHERWISE OBSTRUCTED DURING CONSTRUCTION WITHOUT WRITTEN PERMISSION FROM THE CITY OF CHICAGO DEPARTMENT OF WATER MANAGEMENT UNLESS SPECIFICALLY IDENTIFIED FOR REMOVAL, RECONSTRUCTION, OR ADJUSTMENT WITHIN THESE PLANS.
- 6. AS-BUILT PLANS MUST BE SUBMITTED RIGHT AFTER WORK COMPLETION, FINAL PAYMENT SHALL NOT BE MADE TO THE CONTRACTOR UNTIL THE DEPARTMENT OF WATER MANAGEMENT ACKNOWLEDGES RECEIPT OF AS-BUILT PLANS.
- 7. ALL PROPOSED SEWER CONNECTIONS MUST MEET I.E.P.A. HORIZONTAL AND VERTICAL SEPARATION REQUIREMENTS WHEN CROSSING UNDER OR PARALLEL TO EXISTING WATER MAINS.
- 8. ALL EXISTING FIRE HYDRANTS WITHIN THE PROPOSED IMPROVEMENT LIMITS MUST REMAIN VISIBLE AND ACCESSIBLE SO THAT EMERGENCY PERSONNEL AND VEHICLES CAN ACCESS THE EXISTING HYDRANTS AT ANY TIME.
- 9. IF CONSTRUCTION REQUIRES THE USE OF WATER FROM A CITY FIRE HYDRANT, OR ADJUSTMENTS OR REPAIRS ARE REQUIRED TO ANY CITY SEWER FACILITIES IN PROXIMITY TO THE PROJECT SITE, PERMITS MUST BE OBTAINED FROM THE CDWM WATER AND SEWER SECTIONS.
- 10. THERE ARE NUMEROUS MANHOLES, CATCH BASINS, AND INLETS WHICH MUST BE PROTECTED FROM ENTRY OF ASPHALT/DEBRIS INTO THE SEWER SYSTEM DURING CONSTRUCTION. THE CONTRACTOR SHALL MARK LOCATIONS OF ALL SEWER STRUCTURES ON THE SIDEWALK BEFORE STARTING PAVEMENT REMOVAL/REPLACEMENT. ALL NECESSARY ADJUSTMENTS TO SEWER FACILITIES, INCLUDING VERTICAL ADJUSTMENT OF FRAMES AND LIDS, SHALL BE PERFORMED BY THE CONTRACTOR PRIOR TO STREET RESURFACING. PLEASE CONTACT THOMAS MENDOZA AT THOMAS.MENDOZA@CITYOFCHICAGO.ORG OR AT (312) 747-4680 REGARDING FINAL INSPECTION OF ALL SEWER FACILITIES.
- 11. A PERMIT FROM THE CDWM SHOULD BE OBTAINED IN ADVANCE FOR ANY UNDERGROUND SEWER WORK INCLUDING ADJUSTMENT OF STRUCTURES, REMOVAL OR REPLACEMENT OF FRAMES AND LIDS, TELEVISION SURVEYS, CLEANING, LINING AND INSPECTIONS BY A LICENSED SEWER CONTRACTOR AT 333 S. STATE STREET, SUITE 410, CHICAGO, ILLINOIS 60604.
- 12. EXTREME CAUTION IS TO BE TAKEN TO ENSURE THAT NO FACILITY OWNED AND MAINTAINED BY THIS DEPARTMENT IS DAMAGED DURING CONSTRUCTION. IF DAMAGE OCCURS TO ANY FACILITIES, THE CONTRACTOR WILL BE HELD RESPONSIBLE FOR THE COST OF REPAIRING OR REPLACING THEM.


SCALE: NTS


AECOM


303 EAST MACKER DRIVE, SUITE 1400
CHCAGO, II. 60601-5276
PHOE: 12120 375-7700 FAX: (3)2 373-6800

D162A75-sht-Drain-Notes.dgn	DESIGNED	-	AFC	REVISED	-
USER NAME = dishevez	DRAWN	-	AFC	REVISED	=
PLOT SCALE = 100.00000 ' / in.	CHECKED	-	MJE	REVISED	=
PLOT DATE = 3/20/2017	DATE	-	03/21/2017	REVISED	-









#### **WATER MAIN GENERAL NOTES:**


- 1. LOCATION OF UTILITIES AND PROPERTY LINES ARE FROM THE BEST INFORMATION AVAILABLE. EXACT LOCATION AND COMPLETENESS ARE NOT GUARANTEED.
- 2. THE CONTRACTOR SHALL VERIFY THE LOCATION OF UNDERGROUND UTILITIES WITH THE UTILITY OWNERS PRIOR TO DOING ANY WORK IN THE VICINITY. THE CONTRACTOR SHALL COMPLY WITH REQUIREMENTS OF UTILITY OWNERS REGARDING NOTICE OF WORK AND PROTECTION OF UTILITIES. THE CONTRACTOR SHALL COMPLY WITH THE CITY OF CHICAGO, DEPARTMENT OF TRANSPORTATION DAMAGE PREVENTION PROTOCOL CITY INFRASTRUCTURE DEPARTMENTS. ALL UTILITIES SHALL BE NOTIFIED AT LEAST 48 HOURS BEFORE CONSTRUCTION. (CALL DIGGER 312-744-7000)
- 3. IF ANY PUBLIC OR PRIVATE UTILITIES CROSS THE WATER MAIN TRENCH AND SHALL REMAIN IN PLACE. THE CONTRACTOR SHALL PROTECT SAID UTILITY IN CONFORMANCE WITH THE SPECIAL PROVISIONS OR AS DIRECTED BY THE ENGINEER.
- 4. TEST PITS SHALL BE EXCAVATED IN ADVANCE OF PIPELINE CONSTRUCTION IN ORDER TO CONFIRM DEPTH AND LOCATION OF EXISTING UTILITIES AND WHEN DIRECTED BY THE ENGINEER, NO ADDITIONAL PAYMENT WILL BE MADE FOR TEST PIT EXCAVATION.
- 5. WORK INDICATED ON THE PLANS AND NOT REFERENCED TO A BID ITEM SHALL BE CONSIDERED INCLUDED WITHIN THE BID ITEM TO THE WORK TO WHICH IT APPLIES AND NO ADDITIONAL COMPENSATION WILL BE ALLOWED.
- 6. WATER MAIN AND FITTINGS LOCATIONS SHOWN ON THE DRAWINGS FOR THE NEW WATER MAINS AND APPURTENANCES MAY BE CHANGED BY THE ENGINEER DUE TO FIELD CONDITIONS. NO ADDITIONAL COMPENSATION WILL BE ALLOWED FOR SUCH CHANGES. UNLESS PREVIOUSLY APPROVED BY THE FNGINFFR.
- 7. THE OPERATION OF ALL VALVES REQUIRED FOR SHUTDOWN SHALL BE PERFORMED BY CHICAGO DEPARTMENT OF WATER MANAGEMENT (CDWM) FORCES PURSUANT TO A 72 HOUR ADVANCE NOTIFICATION TO THE DEPARTMENT. ANY VALVE FOUND NOT OPERABLE WILL BE REPAIRED OR REPLACED BY CDWM.
- 8. REMOVE AND PROPERLY DISPOSE OF ALL WATER ENTERING ANY EXCAVATION INCLUDING LEAKAGE FROM EXISTING WATER MAINS. ALL EXCAVATIONS ASSOCIATED WITH THE WATER MAIN WORK SHALL
- 9. ALL OPENINGS IN EXISTING WATER MAINS SHALL BE PLUGGED OR CAPPED WITH DUCTILE IRON FITTINGS UNTIL THE MAIN IS ABANDONED OR RECONNECTED.
- 10. ALL VALVE BASINS SHALL BE CONSTRUCTED OF PRE-CAST REINFORCED CONCRETE UNLESS DIRECTED OTHERWISE BY THE ENGINEER.
- 11. NOTES INDICATING S.N.L., E.W.L., ETC. MEAN SOUTH OF THE NORTH PROPERTY LINE, EAST OF THE WEST PROPERTY LINE, ETC. AND ARE MEASURED FROM THE NEAREST STREET.
- 12. IF A STANDARD MECHANICAL JOINT SLEEVE DOES NOT FIT TO MAKE CONNECTION OF THE NEW PIPE TO THE EXISTING PIPE, A TRANSITION SLEEVE MUST BE USED. NO GRINDING OF THE EXISTING PIPE IS PERMITTED.
- 13. ALL PIPE AND FITTINGS SHALL BE RESTRAINED MECHANICAL JOINT.
- 14. USE FILLER PIECES OF PIPE TO FILL THE AREA BETWEEN PIPE ENDS WHEN INSTALLING SLEEVE
- 15. ON CONNECTIONS TO EXISTING CAST IRON PIPES, USE CAUTION WHEN INSTALLING MJ SLEEVES. SET SCREW TYPE RESTRAINT GLANDS (E.G. RETAINER GLANDS) ARE NOT ACCEPTABLE. CONSULT THE SPECIAL PROVISIONS FOR JOINT RESTRAINT REQUIREMENTS.


- 16. SWAB ALL PIPE AND FITTINGS WITH CHLORINE SOLUTION DURING INSTALLATION AND USE EXTRA PRECAUTION TO PREVENT SOIL AND DEBRIS FROM ENTERING THE PIPE. COMPLY WITH ALL STANDARDS AND REQUIREMENTS OF THE CDWM BUREAU OF WATER QUALITY. (312) 744-8190.
- 17. DE-CHLORINATION OF HEAVILY CHLORINATED WATER IS REQUIRED. THE CONTRACTOR OR SUBCONTRACTED CHLORINATOR SHALL DE-CHLORINATE AS LISTED FOR "INFORMATIONAL PURPOSES ONLY" IN APPENDIX C OF THE ANSI/AWWA STANDARD C-651-05, JUNE 1, 2005. THE CHLORINE LEVEL SHALL BE BROUGHT TO POTABLE WATER LEVELS.
- 18. ELEVATIONS ARE SHOWN IN THE CITY OF CHICAGO DATUM AND NAVD 88. THE CONVERSION FACTOR FROM CCD TO NAVD88 IS: NAVD 88 ELEVATION = CCD + 579.19.
- 19. CONTRACTOR SHALL CONSTRUCT THE IMPROVEMENTS ONLY WITHIN THE RIGHT-OF-WAY OR PERMANENT EASEMENT. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY AND ALL DAMAGE TO PRIVATE PROPERTY AND SHALL REPAIR SAID DAMAGE AT OWN EXPENSE TO THE SATISFACTION OF THE ENGINEER.
- 20. ALL HORIZONTAL AND VERTICAL BENDS, TEES, VALVES AND OTHER FITTINGS MUST BE RECORDED ON THE AS-BUILTS PREPARED BY THE CONTRACTOR AND SUBMITTED TO CDWM. LOCATIONS SHALL BE REFERENCED FROM THE RIGHT-OF-WAY LINES MEASURED FROM THE NEAREST STREETS.
- 21. THERE ARE SEVERAL VALVE BASIN FRAMES AND COVERS AND WATER SHUT-OFF/VALVE BOXES WITHIN THE PROPOSED IMPROVEMENT LIMITS. IT IS REQUESTED THAT ANY VERTICAL ADJUSTMENT THAT MAY BE REQUIRED TO THESE FACILITIES BE INCORPORATED INTO THE CONTRACT PLANS AND SPECIFICATIONS, AND THAT THE WORK BE PERFORMED BY IDOT'S CONTRACTOR. ADDITIONALLY, ALL CURB INSTALLATION ADJACENT TO FIRE HYDRANTS MUST BE PAINTED 'SAFETY YELLOW' FOR 15 FEET ON EACH SIDE OF THE FIRE HYDRANT EXCEPT WHERE THE 15 FOOT DIMENSION INTERSECT A CROSSWALK, DRIVEWAY OR SIMILAR FEATURE. IT IS ALSO REQUESTED THAT THE FINAL PAYMENT TO THE CONTRACTOR BE WITHHELD UNTIL THE DEPARTMENT OF WATER MANAGEMENT HAS INSPECTED AND FOUND THE ADJUSTED FACILITIES ACCEPTABLE. PLEASE CONTACT MR. ALBERT WTORKOWSKI OF THE DEPARTMENT OF WATER MANAGEMENT AT awtorkowski@cityofchicago.org OR BY PHONE AT (312) 744-5070 IN ORDER TO SCHEDULE THE FINAL INSPECTION OF ANY ADJUSTED WATER FACILITIES.
- 22. A REPRESENTATIVE OF THE DWM MUST BE ON SITE DURING EXCAVATION AROUND THE EXISTING 16-INCH WATER MAIN AS WELL AS THE CONSTRUCTION OF THE PROPOSED 16-INCH WATER MAIN. CONTACT JOHN BARBARO AT JOHN.BARBARO@CTRWATER.NET TWO WEEKS PRIOR TO THE ANTICIPATED CONSTRUCTION DATE SO A DWM REPRESENTATIVE CAN BE ASSIGNED TO THE PROJECT. FAILURE TO COMPLY WITH THIS REQUIREMENT MAY RESULT IN ADDITIONAL EXPENSES TO THE PROPOSED PROJECT TO VERIFY THAT ALL WORK CONFORMS TO DWM'S STANDARDS.
- 23. DWM REQUIRES 5 FEET OF COVER ON ALL PROPOSED WATER MAINS WHERE POSSIBLE. INSULATION MAY BE REQUIRED IN AREAS WHERE MINIMUM COVER CANNOT BE MET.
- 24. WATER MAIN CONTROL VALVE-48 INCH BUTTERFLY VALVE SHALL BE AN ADVANCE PROCUREMENT FOR CONTRACT 62A74. SEE SPECIAL PROVISIONS AND SHEET NO. 63 FOR ADDITIONAL INFORMATION

#### **TOTAL BILL OF MATERIALS:**

TRENCH BACKFILL	CU YD	207.6
CONCRETE STRUCTURES	CU YD	12
REINFORCEMENT BARS, EPOXY COATED	POUND	10890
DRILLED SHAFT IN SOIL	CU YD	56
DUCTILE IRON WATER MAIN, MECHANICAL JOINT 8"	FOOT	20
DUCTILE IRON WATER MAIN, MECHANICAL JOINT 16"	FOOT	271
WATER MAIN CONTROL VALVE-16 INCH	EACH	2
FIRE HYDRANTS TO BE REMOVED	EACH	2
FIRE HYDRANTS	EACH	2
PRECAST CONCRETE RISER	EACH	2
SLOPE INCLINOMETER	EACH	2
STEEL CASING PIPE AUGERED AND JACKED 30"	FOOT	291
CITY OF CHICAGO DEPARTMENT OF WATER MANAGEMENT ENGINEERING SERVICES	L SUM	1
CONCRETE REMOVAL (SPECIAL)	CU YD	20
ABANDON EXISTING WATER MAIN, FILL WITH CLSM	FOOT	235
WATER MAIN REMOVAL, 16"	FOOT	214
DUCTILE IRON WATER MAIN, MECHANICAL JOINT 16" IN CASING	FOOT	291
WATER MAIN CONTROL VALVE-48 INCH BUTTERFLY VALVE	EACH	1

SCALE.





- 1. THE EXISTING 16" WATER MAIN CROSSING MUST BE KEPT IN SERVICE DURING CONSTRUCTION OF THE NEW 16" WATER MAIN CROSSING IN ORDER TO MAINTAIN THE WATER SUPPLY FROM EITHER DIRECTION TO THE DUAL WATER SERVICES FOR THE BUILDING LOCATED AT 728 W JACKSON BLVD. INTERRUPTIONS TO SERVICE SHALL ONLY BE PERMITTED FOR THE CONNECTION WORK SEQUENCES AS DESCRIBED BELOW. THE CONTRACTOR SHALL LIMIT THE SERVICE INTERRUPTIONS TO THE SPECIFIED TIME PERIODS. IF THE WORK CANNOT BE COMPLETED WITHIN THE SPECIFIED TIME PERIOD, THE CONTRACTOR SHALL WORK CONTINUOUSLY FOR AS LONG AS NECESSARY TO COMPLETE THE WORK AND RESTORE THE WATER SUPPLY TO THE SATISFACTION OF CDWM.
- INSTALL EXCAVATION AREAS ON THE EAST AND WEST SIDES REQUIRED FOR AUGERING AND JACKING OF THE CASING PIPE AND FOR CONSTRUCTION OF THE RISER SHAFTS. PROTECT THE EXISTING ADJACENT 16" WATER MAIN SO IT IS NOT DAMAGED DURING CONSTRUCTION.
- 3. INSTALL 291'- 30" STEEL CASING PIPE BETWEEN STATIONS 301+61 AND 304+52
- 4. INSTALL 16" WATER MAIN IN CASING PIPE USING CASING SPACERS.
- 5. CONSTRUCT BASE AND WALLS OF NEW PRE-CAST RISER SHAFTS. SEE SHEET NO.64. INSTALL 16" PIPE AND FITTINGS AS SHOWN IN THE RISER SHAFTS. RESTRAIN TOP AND BOTTOM BASE BENDS. CONNECT RISER PIPING TO 16" WATER MAIN IN CASING PIPE WITH 16" PIPE AND 1-16" MJ SLEEVE AT EACH LOCATION. INSTALL ROOF SLAB.
- 6. INSTALL 16" PIPE AS SHOWN FROM THE RISER SHAFT TO THE NORTH AND WEST IN JACKSON BLVD. INSTALL 2-16" X 1/8 BENDS AT APPROXIMATELY STATIONS 300+98 AND 301+13. THE CONTRACTOR SHALL CONFIRM THE ACTUAL ELEVATION IN THE FIELD OF THE EXISTING WATER MAIN WHERE IT CROSSES THE PROPOSED WATER MAIN. THE ELEVATION OF THE PROPOSED WATER MAIN SHALL BE ADJUSTED AS NECESSARY TO CROSS OVER OR UNDER THE EXISTING WATER MAIN TO MAINTAIN A MINIMUM OF 5' OF COVER ON THE PROPOSED WATER MAIN. INSTALL ADDITIONAL BENDS AS REQUIRED TO ADJUST THE HORIZONTAL AND VERTICAL ALIGNMENT. SUPPORT AND PROTECT THE EXISTING WATER MAIN WHEN CROSSING UNDERNEATH WITH THE PROPOSED WATER MAIN. CORE THROUGH EXISTING WING WALL TO FACILITATE PIPE ROUTING (SEE DETAIL ON SHEET NO.581 BUILD THRUST RESTRAINT.

- FIRE HYDRANT. INSTALL 1-16" MJ GATE VALVE AND 2-2" TEST TAPS AT STA 300+69. BUILD VALVE BASIN (SEE DETAILS). INSTALL 1-16" X 16" MJ TEE AT STA 300+63 FOR TEMPORARY CONNECTION TO EXISTING 16" WATER MAIN. INSTALL 1-16" X 1/8 MJ BEND AT STA 300+59 FOR PERMANENT CONNECTION. BUILD THRUST RESTRAINTS.
- 8. INSTALL 16" PIPE AS SHOWN FROM THE RISER SHAFT TO THE NORTH AND EAST IN JACKSON BLVD. INSTALL 1-16" X 1/4 BEND AT APPROXIMATELY STATION 305+4Q. THE CONTRACTOR SHALL CONFIRM THE ACTUAL ELEVATION IN THE FIELD OF THE EXISTING WATER MAIN WHERE IT CROSSES THE PROPOSED WATER MAIN. THE ELEVATION OF THE PROPOSED WATER MAIN SHALL BE ADJUSTED AS NECESSARY TO CROSS OVER OR UNDER THE EXISTING WATER MAIN TO MAINTAIN A MINIMUM OF 5' OF COVER ON THE PROPOSED WATER MAIN. INSTALL 2-16" X 1/16 MJ BEND AT STA 305+23 AND 305+29 TO ADJUST VERTICAL ALIGNMENT. INSTALL ADDITIONAL BENDS AS REQUIRED TO ADJUST THE HORIZONTAL AND VERTICAL ALIGNMENT. SUPPORT AND PROTECT THE EXISTING WATER MAIN WHEN CROSSING UNDERNEATH WITH THE PROPOSED WATER MAIN. BUILD THRUST RESTRAINTS.
- 9. INSTALL 1-16" GATE VALVE AND 2-2" TEST TAPS AT STA 305+35. INSTALL TEMPORARY FLUSHING HYDRANT AT END OF PIPE AND BRACE. BUILD VALVE BASIN (SEE DETAILS).
- 10. CONTACT CHICAGO DEPARTMENT OF WATER MANAGEMENT (CDWM) TO ARRANGE FOR THE SHUTDOWN OF THE EXISTING 16" WATER MAIN (312-744-5070). NOTE: THERE ARE ACTIVE WATER SERVICES ON THE SECTION OF WATER MAIN TO BE SHUTDOWN. THE CONNECTION WORK DESCRIBED IN THE FOLLOWING NOTE MUST BE COMPLETED WITHIN 4 HOURS OF THE SHUTDOWN.
- 11. CUT OUT AND REMOVE SECTION OF EXISTING 16" WATER MAIN. MAKE PERMANENT CONNECTION TO EXISTING 16" PIPE WITH 16" PIPE, 1-16" X 1/8 BEND AND 1-16" MJ SLEEVE OR TRANSITION SLEEVE IF REQUIRED. MAKE TEMPORARY CONNECTION TO EXISTING 16" WATER MAIN CROSSING WITH 16" PIPE, 1-16" X 1/4 BEND AND 1-16" MJ SLEEVE OR TRANSITION SLEEVE IF REQUIRED AND TEMPORARILY BRACE.
- 12. CONTACT CHICAGO DEPARTMENT OF WATER MANAGEMENT (CDWM) TO ARRANGE FOR OPENING CLOSED VALVES TO FILL, FLUSH AND RESTORE SERVICE TO THE EXISTING 16" WATER MAIN (312-744-5070).

- 3. BEFORE THE NEW 16" WATER MAIN CAN BE FILLED, FLUSHED, AND PRESSURE TESTED, THE EXCAVATION AREA MUST BE BACKFILLED AROUND THE RISER SHAFT AND ALL PIPE STRUCTURAL RESTRAINT SYSTEMS MUST BE IN PLACE.
- 14. SLOWLY OPEN NEW 16" MJ GATE VALVE (NOTE 7) AND THOROUGHLY FLUSH THE NEW 16" WATER MAIN FROM WEST TO EAST TO REMOVE ALL AIR.
- 15. PRESSURE TEST AND DISINFECT THE NEW 16" WATER MAIN IN ACCORDANCE WITH CDWM REQUIREMENTS AND THE CONTRACT DOCUMENTS.
- 16. AFTER APPROVAL OF THE PRESSURE TEST AND DISINFECTION BY CDWM, MAKE FINAL CONNECTIONS. CONTACT CDWM TO ARRANGE FOR THE SHUTDOWN OF THE EXISTING 16" WATER MAIN (312-744-5070). NOTE: THERE ARE ACTIVE WATER SERVICES ON THE SECTION OF WATER MAIN TO BE SHUTDOWN. THE CONNECTION WORK DESCRIBED IN THE FOLLOWING NOTES MUST BE COMPLETED WITHIN 4 HOURS OF THE SHUTDOWN.
- 17. REMOVE TEMPORARY FLUSHING HYDRANT (NOTE 9). CUT OUT EXISTING 16" PIPE AND REMOVE EXISTING FIRE HYDRANT. INSTALL 1-16" X 8" MJ TEE, 8" MJ PIPE AND FIRE HYDRANT. CONNECT WITH 16" PIPE AND 1-16" MJ SLEEVE OR TRANSITION SLEEVE IF REQUIRED.
- 18. REMOVE AND SALVAGE 16" X 1/4 BEND AND 1-16" MJ SLEEVE OR TRANSITION SLEEVE INSTALLED ON THE TEMPORARY CONNECTION TO THE EXISTING 16" MAIN (NOTE 11). PLUG THE 16" X 16" TEE WITH 1-16" MJ PLUG. REMOVE EXISTING FIRE HYDRANT.
- 19. CONTACT CHICAGO DEPARTMENT OF WATER MANAGEMENT (CDWM) TO ARRANGE FOR OPENING ANY REMAINING VALVES THAT WERE SHUTDOWN (312-744-5070). CONTRACTOR TO ASSIST WITH FLUSHING AS NECESSARY.
- 20. REMOVE OR ABANDON THE EXISTING 16" WATER MAIN AS SHOWN ON THE DRAWINGS ON SHEET NO.55.
- 21. RESTORE ALL WATER MAIN TRENCHES PER THE DETAILED DRAWINGS.


BETTHE OIL GIREET HOLOG
<b>AECOM</b>
303 EAST WACKER DRIVE, SUITE 1400 CHICAGO, IL 60601-5276 PHONE, (312) 373-7700 EAV. (312) 373-6800


BOILD THROST RESTRAINT.				
D162A75-sht-Water-Pr	DESIGNED	-	RBB	REVISED -
USER NAME = ChiuA	DRAWN	-	AFC	REVISED -
PLOT SCALE = 40.0000 '/ in.	CHECKED	-	MJE	REVISED -
PLOT DATE = 4/20/2017	DATE	-	4/21/2017	REVISED -


STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION


SCALE: 1" = 20' SHE


PROPOSED WATER MAIN PLAN			F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.		
JACKSON BOULEVARD			90/94/290	2015-021-I	соок	153	56		
	UAUNSUI	4 DOOL	LVAIID				CONTRACT	T NO. 6	2A75
ET 1	OF 1	SHEETS	STA.	TO STA.		ILL INOIS FED. AT	D PROJECT		











SCALE:

- 1. CONTRACTOR SHALL LOCATE EXISTING VERTICAL AND HORIZONTAL REINFORCING BARS IN THE WINGWALL BY NONDESTRUCTIVE METHODS. PER EXISTING PLAN INFORMATION, EXISTING HORIZONTAL AND VERTICAL WALL REINFORCING BARS ARE SPACED AT APPROXIMATELY "CENTERS. EXISTING WINGWALL IS APPROXIMATELY 2' THICK AT THE BASE AND APPROXIMATELY 1.42' THICK AT THE TOP.
- 2. PRIOR TO DRILLING 20" DIAMETER MAXIMUM HOLE IN THE EXISTING WINGWALL, CONTRACTOR SHALL IDENTIFY REINFORCING BARS THAT ARE IMPACTED DUE TO DRILLING OPERATION AND SUBMIT HIS PROPOSED DRILLING PLAN TO THE ENGINEER FOR REVIEW AND APPROVAL. CONTRACTOR SHALL LOCATE THE PROPOSED DRILLED HOLE SUCH THAT IT MINIMIZES NUMBERS OF BARS TO BE CUT BY DRILLING OPERATION. CONTRACTOR SHALL NOT DAMAGE EXISTING WINGWALL DURING CONSTRUCTION.
- 3. ANNULAR SPACE BETWEEN PROPOSED WATER MAIN AND CORE HOLE SHALL BE GROUTED WITH APPROVED NON-SHRINK GROUT. PRIOR TO GROUTING PROVIDE PREFORMED MASTIC WATERSTOP AROUND PIPE AND OPENING FOR A WATERTIGHT SEAL.


AECOM
SOS EAST MACKER DRIVE, SUITE 1400
CHICACO, II. 65601-5276
PHONE: 1322 373-7700 FAX: 13122 373-6900

D162A75-SHT-WM-DET-00.dgn	DESIGNED -	-	RBB/ATB	REVISED	-
USER NAME = dishevaz	DRAWN -	-	AFC	REVISED	=
PLOT SCALE = 20.0000 '/ in.	CHECKED -	-	MJE	REVISED	=
PLOT DATE = 3/20/2017	DATE -	-	03/21/2017	REVISED	=

SECTION A-A

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

JA	JACKSON BOULVARD – WATER MAIN DETAILS					
WATE	R MAIN	CROS	SING	AT V	VINGWALL/CURB	WALL
	SHEET 1	OF	1	SHEETS	STA.	TO STA.




- 2. ALL BURIED DUCTILE IRON HYDRANT COMPONENTS MUST BE WRAPPED IN POLYETHYLENE ENCASEMENT.
- 3. SEE DETAIL D-5 FOR FIRE HYDRANT DRAIN ASEMBLY
- 4. THE TOP AND FACE OF THE CURB ARE TO BE PAINTED 'SAFETY YELLOW' FOR 15 FEET EACH SIDE OF THE FIRE HYDRANT. EXCEPT WHERE THE 15 FOOT DIMENSION INTERSECTS A CROSSWALK. DRIVEWAY OR SIMILAR FEATURE.

REV:09.09

FIRE HYDRANT SETTING DETAIL

D-2



## **EJIW Gate Valves, Series N** City of Chicago Specification

engineered designed constructed for a position of trust


#### SERIES N GATE VALVES:

SIZE

8"

12"

The Chicago Gate Valve is manufactured according to City of Chicago specifications in sizes 3" to 16" inclusive. It has double disc construction with parallel seats; a V-type gate spreading mechanism which is actuated when the wedging piece comes in contact with a lug at the bottom of the valve body. The wedge is thus restrained from further movement and the discs being forced downward over the wedges are forced to spread.



DIMENSION	AL INFO	RMATIC	N			
Mechanical Joint End	3"	4"	6"	8"	12"	16"
Overall Length	10 5/8	13 1/8	13 3/4	15 1/4	16 1/2	23 1/4
Laying Length	5 5/8	8 1/8	8 3/4	10 1/4	11 1/2	16 1/4
Centerline to Top of Stem	13 1/8	15 3/8	20	23 1/4	31	36 5/8
Number of Turns to Open	7	9	14	18	43	50
	Mechanical Joint End Overall Length Laying Length	Mechanical Joint End 3°  Overall Length 10 5/8  Laying Length 5 5/8  Centerline to Top of Stem 13 1/8	Mechanical Joint End         3"         4"           Overall Length         10 5/8         13 1/8           Laying Length         5 5/8         8 1/8           Centerline to Top of Stem         13 1/8         15 3/8	Overall Length 10 5/8 13 1/8 13 3/4  Laying Length 5 5/8 8 1/8 8 3/4  Centerline to Top of Stem 13 1/8 15 3/8 20	Mechanical Joint End         3"         4"         6"         8"           Overall Length         10 5/8         13 1/8         13 3/4         15 1/4           Laying Length         5 5/8         8 1/8         8 3/4         10 1/4           Centerline to Top of Stem         13 1/8         15 3/8         20         23 1/4	Mechanical Joint End         3"         4"         6"         8"         12"           Overall Length         10 5/8         13 1/8         13 3/4         15 1/4         16 1/2           Laying Length         5 5/8         8 1/8         8 3/4         10 1/4         11 1/2           Centerline to Top of Stem         13 1/8         15 3/8         20         23 1/4         31

16"


EIW


We Cover the Infrastructure®


EJIW products are available throughout the United States. Call 800-344-3549 for infomation or service requests email: ejiwsales@ejiw.com website: www.ejiw.com

<b>AECOM</b>
303 EAST WACKER DRIVE, SUITE 1400 CHICAGO, IL 60601-5276 PHONE: (312) 373-7700 FAX: (312) 373-6800

D162A75-SHT-WM-DET-01.dgn	DESIGNED -	RBB	REVISED -	
USER NAME = dishevaz	DRAWN -	AFC	REVISED -	
PLOT SCALE = 40.0000 ' / in.	CHECKED -	MJE	REVISED -	
PLOT DATE = 3/20/2017	DATE -	03/21/2017	REVISED -	l









D162A75-SHT-WM-DET-02.dgn	DESIGNED	-	RBB	REVISED	=
USER NAME = dishevaz	DRAWN	-	AFC	REVISED	=
PLOT SCALE = 40.0000 '/ in.	CHECKED	-	MJE	REVISED	=
PLOT DATE = 3/20/2017	DATE	-	03/21/2017	REVISED	=

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SCALE:





CHART "A" POLYWRAP FLAT TUBE WIDTHS					
PIPE DIAMETER	D.I.P. WITH PUSH-ON JOINTS (IN.)	D.I.P. WITH MECHANICAL JOINTS (IN.)			
4	14	16			
6	17	20			
8	21	24			
12	29	30			
16	37	37			
24	53	53			

- 1. USE ONE LENGTH OF POLYETHYLENE TUBE WRAP FOR EACH LENGTH OF PIPE, OVERLAPPED AT PIPE JOINTS AND FOLD EXCESS OVER TOP OF TUBE FOR SLACK REDUCTION.
- 2. USE CHART "A" TO SELECT SIZE OF WRAP.

WATER MAIN
POLYETHYLENE WRAP DETAIL D-10




NOTES: LETTERING FOR CHICAGO W.W. ON THE LID SHALL BE 1" SHARP FACE GOTHIC LETTERS. 3/16" WIDE AND RAISED 1/6" FROM 1/6" RECESS AS MEASURED FROM THE TOP SURFACE OF THE LID.

LETTERING FOR C.W.W. ON THE FRAME SHALL BE LOCATED ON THE TOP SURFACE OF THE HORIZONTAL FLANGE AND SHALL BE 1" SHARP FACE GOTHIC. 3 "WIDE AND RAISED" S AS MEASURED FROM THE FLANGE SURFACE. LOCATION OF LETTERING SHALL BE AS INDICATED ON DRAWING.

FI	RAME AND LID	DIMENSIONS			
	FRAME	AND LID TYPES			
	STANDARD	36" SPECIAL F&L			
DIMENSION	INCHES	INCHES			
Α	26	-			
В	23	36			
С	21	34			
D	9	81/2			
E	24	36			
F	36	45			
G	223/4	36			
н	3	11/2			
1	6	Al.			

	FRAME AND LI	O WEIGHTS		
	FRAME	AND LID TYPES		
	STANDARD	36" SPECIAL F&L		
	LBS	LBS		
LID	152	-		
FRAME	395	-		
TOTAL	547	720		

FRAME & LID D-15




AECOM
303 EAST WACKER DRIVE, SUITE 1400
CHICAGO, IL 60601-5276

REV:04.09

DI62A75-SHT-WM-DET-03.dgn	DESIGNED -		RBB	REVISED -
USER NAME = dishevaz	DRAWN -	-	AFC	REVISED -
PLOT SCALE = 40.0000 ' / in.	CHECKED -	-	MJE	REVISED -
PLOT DATE = 3/20/2017	DATE -		03/21/2017	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

1						F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.		
ı	WATER MAIN DETAILS								2015-021-I	соок	153	61
ı										CONTRACT	NO. 6	2A75
	SCALE: SHEET 3 OF 4 SHEETS STA. TO STA.							ILLINOIS FED. AI	D PROJECT			




 PAYMENT FOR DWM STANDARD THRUST BLOCKS TO BE CONSTRUCTED PER DETAIL DRAWING D-11 IS INCLUDED IN THE COST OF DUCTILE IRON WATER MAIN, MECHANICAL JOINT 16". SEE SPECIAL PROVISIONS.


AECOM
303 EAST WACKER DRIVE, SUITE 1400
CHICAGO, IL. 60601-5276
PHODE: 12120 373-7700 FAX: (3)2: 373-6800

D162A75-SHT-WM-DET-04.dgn	DESIGNED	-	RBB	REVISED -	
USER NAME = dishevaz	DRAWN	-	AFC	REVISED -	
PLOT SCALE = 40.0000 '/ in.	CHECKED	-	MJE	REVISED -	
PLOT DATE = 3/20/2017	DATE	-	03/21/2017	REVISED -	

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

WATER MAIN DETAILS								SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
								0/94/290 2015-021-I CO		153	62
									CONTRACT	NO. (	62A75
	SHEET 4	OF	4	SHEETS	STA.	TO STA.		ILLINOIS FED.	NID PROJECT		






1. WATER MAIN CONTROL VALVE-48 INCH BUTTERFLY VALVE SHALL BE AN ADVANCE PROCUREMENT FOR CONTRACT 62A74. SEE SPECIAL PROVISIONS FOR ADDITIONAL INFORMATION.

AECOM
303 EAST WACKER DRIVE. SUITE 1400
CHICACO, II. 60601-5276
PHONE: 1322 373-7700 FAX: (3)22 373-6800

D162A75-SHT-WM-DET-05.dgn	DESIGNED	-	RBB	REVISED -
USER NAME = dishevaz	DRAWN	-	AFC	REVISED -
PLOT SCALE = 40.0000 '/ in.	CHECKED	-	MJE	REVISED -
PLOT DATE = 3/20/2017	DATE	-	03/21/2017	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

		WATER	MAIN D	ETAILS	3	F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	
INCH BUTTERFLY VALVE ADVANCE PROCUREMENT							2015-021-I	COOK	153	63
								CONTRACT	NO. 6	2A75
	SHEET 1	OF 1	SHEETS	STA.	TO STA.		ILLINOIS FED. AI	D PROJECT		



## SECTION A - EAST RISER SHAFT (SHOWN AND NOTED) SECTION B - WEST RISER SHAFT (OPPOSITE HAND)

# AECOM 303 EAST WACKER DRIVE, SUITE 1400 CHICAGO, IL 60601-5276 PHONE: (312) 373-7700 FAX: (312) 373-6800

D162A75-SHT-WM-Riser-Øl.dgn	DESIGNED	-	AAG	REVISED	-
USER NAME = dishevaz	DRAWN	-	HHC	REVISED	-
PLOT SCALE = 4.0000 '/ in.	CHECKED	-	RBB	REVISED	-
PLOT DATE = 4/21/2017	DATE	-	4/21/2017	REVISED	-

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

WATER MAIN RISER PLAN AND SECTIONS

SHEET 1 OF 3 SHEETS STA. TO STA.

SCALE:


F.A.I. SECTION COUNTY TOTAL SHEETS NO.
90/94/290 2015-021-I COOK 153 64

CONTRACT NO. 62A75


#### <u>NOTES:</u>


- For water main general notes, construction sequencing notes, location plans and profile and water main and structure details, see sheet Nos. 54 through 67.
- Riser shaft for the relocated water main shall be designed and constructed of precast reinforced concrete to the minimum requirements shown on the drawings, special provision for Precast Concrete Riser, required references and as shown at contractor's option, riser shaft may be constructed of cast-in-place concrete.
- 3. Riser shaft, pipe supports and thrust restraints for the relocated water main, including embedments into riser structure and all connections shall be designed by an Illinois Licensed Structural Engineer employed by the Contractor. Contractor shall submit design calculations, drawings and details sealed and signed by the Contractor's Illinois Licensed Structural Engineer.
- 4. Test pressure for water mains = 100 psi. Thrust restraints and riser shall be designed for 1.5 times the maximum test pressure.
- 5. All reinforcing bars shall be epoxy coated,
- 6. Concrete strength shall meet or exceed 5000 psi at 28 days.
- Exterior surfaces of riser shaft shall be waterproofed for watertight structure.
- 8. Concrete cover:
  - a. Concrete placed against earth 3"
  - b. Concrete in contact with earth or water 2"
- 9. Soft clays occur in the soil profile for the borings in this area. Contractor shall review geotechnical report and boring logs in his selection of methods to support the excavation and for the design of the riser shaft and thrust restraints. Surface and subsurface water shall not be permitted to enter the excavation. The contractor shall comply with the requirements of the Illinois Department of Transportation (IDOT) and the various infrastructure departments of the City of Chicago, including, but not limited to, the Chicago Department of Transportation (CDOT), the Office of Underground Coordination (OUC) and the Department of Water Management (DWM).
- Elev. 564.00)

  10. During construction, soft clay is expected at the base of the excavation and a working platform will be required. To establish a working platform at the base of the precast riser shafts, the soil should first be evaluated during construction by the Engineer. The working platform shall consist of a minimum of 2 feet of compacted CA-1 gradation aggregate, capped with 6 inches of CA-6 gradation aggregate. The working platform at the base of the concrete riser shall be considered included within the cost of the Steel Casing Pipe Augered and Jacked 30".
  - 11. Exact locations of existing water mains and existing below grade structures and utilities shall be determined in the field prior to excavation for water mains. Any conflicts with existing structures and utilities due to field conditions encountered that will impact construction shall be brought to the attention of the Engineer, so as not to delay construction, along with detailed locations of conflicting structures and utilities and suggested solutions to resolve the conflict for Engineer review and approval. Any changes required as a result of field conditions encountered shall be considered included within the cost of the respective pay item.
  - 12. Contractor shall protect existing buried and above ground structures and utilities that are to remain during construction of the water main and riser shaft. The cost of such protection shall be included within the cost of the respective pay item.
  - 13. All work to conform to IDOT Standard Specifications for Road and Bridge Construction, latest edition, unless otherwise specified. Use more stringent requirement where requirements conflict
  - 14. Assumed allowable net design soil bearing pressure=1500 psf. Verify in field by Contractor's Independent Geotechnical Engineer.
  - 15. Coat all steel pipe supports and thrust supports with a polyamide epoxy paint system. Prepare surface and prime in accordance with coating manufacturer's recommendations.
  - 16. The water main in the riser shall be paid for as "Ductile Iron Water Main, Mechanical Joint 16"" at each location.





PLAN DETAIL
THRUST RESTRAINT - TYPE 1 (1 THUS)






PLAN DETAIL
THRUST RESTRAINT - TYPE 2 (2 THUS)





PLAN DETAIL
THRUST RESTRAINT - TYPE 3 (1 THUS)



SECTION C-C

1. Work this sheet with Sheet No. 66.




D162A75-SHT-WM-Thrust-Detail-01.dgn	DESIGNED -	-	AAG	REVISED -	
USER NAME = floresg	DRAWN -	-	GF	REVISED -	
PLOT SCALE = 2:0 ':" / in.	CHECKED -	-	KWH/AAG	REVISED -	
PLOT DATE = 3/17/2017	DATE -	-	03/21/2017	REVISED -	

STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

	WATER	MAIN	THRU	ST	RES	TRAINT	DETAILS	AND	SECTIONS	
SCALE:		SHEET	2	OF	3	SHEETS	STA.		TO STA.	

F.A.I. RTE.	s	ECTION			COUNTY	TOTAL SHEETS	SHEET NO.
90/94/290	2015-021-I				соок	153	65
					CONTRACT	NO. 6	2A75
		THE THICKS	EED	A I	D DDO IECT		

# 3" CIT to Ties 34-#4 s(E) at 18" cts. SECTION E-E





## Bonded Joint See Specifications Top of Shaft Elev. See Schedule 3" CIr to Ties Minimum Diameter See Schedule Vert. Reinf. Bars See Schedule - Min. Net Allowable E or F E or F Soil Bearing Capacity Required = 2000 PSF in very stiff silty clay to silty clay loam fill. See Note 10. Bottom of Shaft For Shaft Construction, See Notes 9 and 10. Elevation - See

TYPICAL DRILLED SHAFT DETAIL

No Scale

Schedule





## " 0-1

BAR h3(E)

SCALE:

2'-6"


## Fitting bends shall not be encased in concrete unless otherwise noted on the drawings. Minor adjustments to concrete dimensions

7. Trench excavation and backfill for thrust restraint shall be considered included within the cost of the Ductile Iron Water Main, Mechanical Joint, 16" pay item.

shall be considered included within the cost of the respective pay item.

and reinforcing bars shown may be required in the field and

- 8. Mechanical reinforcing bar splices, where shown or required, shall be considered included within the cost of Reinforcement Bars, Epoxy Coated.
- 9. Contractor shall review Geotechnical Report and boring logs in his selection of methods to support the excavation in the various stages of shaft drilling, cleaning and concrete placement dependent on the boring logs and site conditions encountered. Surface water shall not be permitted to enter the hole. The Contractor shall comply with the requirements of the Illinois Department of Transportation (IDOT) and the various infrastructure departments of the City of Chicago, including, but not limited to, the Chicago Department of Transportation (CDOT), the Office of Underground Coordination (OUC) and the Department of Water Management (DWM).
- 10. Shafts must be drilled into very stiff silty clay to silty clay loam with a minimum net allowable soil bearing capacity of 2000 PSF, however, the drilled shaft shall not be less than 50 feet in length for DS1 & 41 feet in length for DS2
- 11. Concrete Cover:
  - a. Concrete placed against earth 3"
  - b. Concrete in contact with earth 2"
- 12. All work to conform to IDOT Standard Specifications for Road and Bridge Construction, latest edition.
- 13. Work this sheet with Sheet No. 65.



BAR	ΦD	
s(E)	3′-6"	
s1(E)	2′-6"	

TIES

## THRUST RESTRAINTS BILL OF MATERIAL

Bar	No.	Size	Length	Shape
h(E)	20	#6	3′-6"	
h1(E)	32	#6	2'-6"	
h2(E)	11	#6	13′-6"	
h3(E)	16	#6	4'-6"	
v(E)	16	#10	53′-6"	
v1(E)	30	#10	44'-6"	
s(E)	34	#4	13′-8"	0
s1(E)	84	#4	10′-6"	0
I†	em		Unit	Quantity
Concrete S	tructure	Cu. Yd.	12	
Reinforcem Epoxy Coat		Pound	10,890	
		C., V.1	E.C.	
Drilled Sha	TT IN SO	)//	Cu. Yd.	56

	SCHEDULE FOR DRILLED SHAFTS IN SOIL									
MARK	TOTAL QUANTITY	ELEV. © WATERMAIN (FEET)	ELEV. TOP OF DRILLED SHAFT (FEET)		MINIMUM DRILLED SHAFT LENGTH (FEET)	MINIMUM DRILLED SHAFT DIAMETER (FEET)	VERTICAL REINFORCEMENT BARS AT EACH SHAFT	CIRCULAR TIES AT EACH SHAFT	SECTION	THRUST RESTRAINT TYPE
DS1	1	587.37	585.37	535.37	50′	4'-0"	16 - #10 v(E)	34-#4 s(E) at 18"	E	1
DS2	3	587.47	585.47	544.47	41'	3'-0"	10-#10 v(E)	28-#4 s1(E) at 18"	F	2, 3

<u>LEGEND</u> DS - Drilled Shaft

300.11 371.11 11 3 0 10 NE) 20 N 3NE) 01 10 T

D162A75-SHT-WM-Thrust-Detail-02.dgn	DESIGNED -	-	AAG	REVISED	=
USER NAME = dishevaz	DRAWN -	-	GF	REVISED	=
PLOT SCALE = 2:0 ':' / in.	CHECKED -	-	KWH/AAG	REVISED	=
PLOT DATE = 3/20/2017	DATE -	-	03/21/2017	REVISED	=

STATE OI	F ILLINOIS
DEPARTMENT OF	TRANSPORTATION

NOTES:

For water main general notes, location plans, profiles,

Sheet Nos. 54 through 62. For existing water main reference drawings, see Sheet Nos. 55, 68 and 69.

details and thrust restraint locations and types see

2. Exact locations of existing water mains, existing concrete

thrust blocks and existing below grade structures and

for water mains and drilling shafts for new reinforced concrete thrust restraints and pipe supports. Any conflicts

utilities shall be determined in the field prior to excavation

with existing structures and utilities due to field conditions

along with detailed locations of conflicting structures and

3. Contractor shall protect existing buried and above ground

4. New permanent concrete thrust restraints shall have been in

place for a minimum of 28 days and shall have achieved a

minimum 28 day compressive strength of 4000 psi prior to

Engineer review and approval.

pressure testing pipe with water.

5. Maximum test pressure for water mains = 100 psi.

respective pay item.

utilities and suggested solutions to resolve the conflict for

structures and utilities that are to remain during construction


protection shall be considered included within the cost of the


of the water main and thrust restraints. The cost of such

encountered that will impact construction shall be brought to

the attention of the Engineer, so as not to delay construction,

	WATER MAIN THRUST RESTRAINT DETAILS AND SECTION									F.A.I. RTE.	SI	ECTION	COUNTY	TOTAL SHEETS	SHEET NO.
WATER I	MAIN 7	IHKU	SI	KES	IKAINI	DETAILS	AND	SECTIONS		90/94/290	20	15-021-I	COOK	153	66
													CONTRACT	NO. 6	2A75
	SHEET	3	ΩF	3	SHEETS	STA		TO STA.				TI I INDIC EED	VID PROJECT		





#### TABLE 2

D#	C+ a	Offset.	1 1 (f+1)	L1 (ft)   L2 (ft)			E/ev	ration	
<i>-</i> 7.	Sta.	Urrser.	L1 (11)	LZ (11)	G	Н	I	J	K
2	8214+66.93	83.36′ RT	40	20	±585.58	±593 <b>.</b> 23	±593.23	±585 <b>.</b> 58	±555 <b>.</b> 50

(Looking Upstation)

#### NOTES

- Temporary Soil Retention System layout and elevations provided are for contractor bidding purposes only. Exact layout and elevations of Temporary Soil Retention System (T.S.R.S) shall be determined by contractor in the field.
- 2. Excavation, backfilling (including PGE backfill), and bracing system and/or T.S.R.S. is included in the pay item "Steel Casing Pipe Augered and Jacked 30".
- 3. The bracing system for the T.S.R.S shall be installed without the use of impact-type pile drivers. The proposed equipment and procedures used for the installation of bracing system shall be submitted to the Engineer for approval prior to their use. If vibratory equipment utilized, the Contractor shall also submit documentation regarding the operating noise levels and operating vibration characteristics of the equipment proposed. The approval of the equipment and procedure by the Engineer does not guarantee the performance in the field of the equipment will be acceptable. If in the judgment of the Engineer, the noise and/or vibration effects exceed those required by the local residents, then the Contractor must halt production and find a remedy suitable to the Engineer. Threshold values for vibration monitoring are included in the special provision "CONSTRUCTION VIBRATION MONITORING". The costs incurred finding suitable equipment and procedures shall be included in the cost of "Steel Casing Pipe Augered and Jacked 30". No additional costs shall be paid for this effort.

**AECOM** 

USER NAME = dishevaz	DESIGNED - CRH	REVISED	
	CHECKED - ATB	REVISED	
PLOT SCALE = N.T.S.	DRAWN - CRH	REVISED	
PLOT DATE = 4/21/2017	CHECKED - ATB	REVISED	

(EAST AUGER PIT)


STATE OF ILLINOIS **DEPARTMENT OF TRANSPORTATION** 

SUGGESTED	TEMPORARY	SOIL RETE	NTION SYSTEM	DETAIL	
	TACKING	& RECEIV	ING PITS		9
	JACKING	& ILCLIV	illu i i i i		Г
	SHEET NO.	S-1 OF S-	SHEETS		

COUNTY TOTAL SHEETS NO.

COOK 153 67 SECTION 2015-021-I 90/94/290 CONTRACT NO. 62A75

# FOR INFORMATION ONLY



**AECOM**303 EAST WACKER DRIVE, SUITE 1400 CHICAGO, II. 66001-8276 PHONE; 1312: 373-7700 FAX; 1312: 373-6800

DI62A75-SHT-WM-REC-01.dgn	DESIGNED -	REVISED -
USER NAME = dishevaz	DRAWN -	REVISED -
PLOT SCALE = 40.0000 ' / in.	CHECKED -	REVISED -
PLOT DATE = 3/20/2017	DATE - 03/21/2017	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION


									RTE.	S	ECTION			COL
WATE	K I	VΙΑΙ	N	RECORD	INFOR	VIATION			90/94/290	20	15-021-	I		CC
													Т	CON
SHEET	1	OF	2	SHEETS	STA.	Т	O STA.				ILLINOIS	FED.	AID	PROJE

COUNTY SHEETS NO.

COOK 153 68

ONTRACT NO. 62A75

## FOR INFORMATION ONLY




AECOM
303 EAST WACKER DRIVE, SUITE 1400
CHCAGO, IL 60601-5276

D162A75-SHT-WM-REC-02.dgn	DESIGNED - REVISED -
USER NAME = dishevaz	DRAWN - REVISED -
PLOT SCALE = 40.0000 '/ in.	CHECKED - REVISED -
PLOT DATE = 3/20/2017	DATE - 03/21/2017 REVISED -

STATE	OF ILLINOIS	
DEPARTMENT (	OF TRANSPORTATION	

							F.A.I. RTE.	S	ECTION		COUNTY	TOTAL SHEETS	SHEET NO.
WAT	EK I	WAI	N	RECORD	INFORMATION		90/94/290	20	15-021-	I	COOK	153	69
											CONTRACT	NO. 6	2A75
SHEET	2	OF	2	SHEETS	STA.	TO STA.			ILLINOIS	FED. AI	D PROJECT		




wangeng@wangeng.com 1145 N Main Street Lombard, IL 60148 Telephone: 630 953-9928 Fax: 630 953-9938		Circl	WEI	Job   A ercha	No.: AEC	G 1702 1100-04- OM Reconst	01 truction	Datum: N Elevation: North: 18 East: 117 Station: 8 Offset: 18	593.8 98849. 1361.6 211+8	3 ft 46 ft 60 ft 7.78		Page 2
SOIL AND ROCK DESCRIPTION	Depth (ft) Sample Type	SPT Values (blw/6 in)	Qu (tsf)	Moisture Content (%)	Profile		OIL AND ROC DESCRIPTION		Sample Type	Sample No.	SPT Values (blw/6 in)	Ou (tsf)
Stiff, gray SILTY CLAY LOA SILTY LOAM, trace gravel	-	3 4 6	1.39 B	17				65_		19	5 7 14	0.75 P
542.1 Soft to stiff, gray SILTY CLA	50 1	2 4 3 3	1.39 B	16			m stiff to very stiff, ç trace gravel	gray - - - 70_		20	5 7 8	2.21 B
trace gravel		4 6 6	0.49 B	21				- 75_		21	3 4 5	0.82 B
GENE	RAL NOTE		1.00 P			gray, fi lamina	WATI	FMoist 80_ ER LEVE				NP
Begin Drilling 06-17-2014 Drilling Contractor Wang Testin	ERAL NOTE  Complete Ing Services  A. Happel	9 17 SS Drilling Drill Rig	<b>O</b> g	6-17 B-57	7 TN C. IV	MR A	hile Drilling t Completion of Drilling ime After Drilling	ER LEVE	Ro	AT A	7 11 <b>A</b> was	h



D162A75-SHT-BORING-01.dgn	DESIGNED	-	ATB	REVISED -
USER NAME = floresg	DRAWN	-	GF	REVISED -
PLOT SCALE = 0:2 ':" / in.	CHECKED	-	ATB	REVISED -
PLOT DATE = 3/17/2017	DATE	-	03/21/2017	REVISED -

DODING LOOP I	F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
BORING LOGS - I	90/94/290	2015-021-I	COOK	153	70
			CONTRAC	T NO. 6	52A75
SHEET 1 OF 9 SHEETS STA. TO STA.		ILLINOIS FED. A	ID PROJECT		




wangeng@wangeng.com 1145 N Main Street Lombard, IL 60148 Telephone: 630 953-9928 Fax: 630 953-9938	Client Project Location	С	WE	l Job	No. AEC		Datum: NAVD 88 Elevation: 577.38 ft North: 189807.43 ft East: 1171517.63 ft Station: 6145+06.52					
SOIL AND ROCK DESCRIPTION	Depth (ft) Sample Type	Sample No.	(blw/6 in) Qu (tsf)	Moisture Content (%)	Profile		ND ROCI	C Depth	Sample Type recovery	SPT Values (blw/6 in)	Qu (tsf)	Moisture
577.05-inch thick, ASPHALTPAVEME 576 7-inch thick, CONCRETEPAVEME Grayish white CRUSHED STONEBASE COUR	ENT/	$\lfloor 1 \rfloor$	6 10 NP	14						0 0 0	0.33 B	2
	ravel	2	4 5 2 5 5 B	7 17				25_	1	0 0 0	0.33 B	2
Soft to medium stiff, gray CL to SILTY CLAY, trace gravel		3	5 1 1 0.28 1 B	5 25					1	1 2 3	0.49 B	2
	10	4	0 1 2 2 8	3 25				30_	1	2 0 2 3	0.74 B	. 2
		5	0 1 1 B	23		545.6 Medium stiff to SILTY CLAY, to						
	15	6	0 1 2 0.16 B	6 18				35_	1	1 3 6	1.07 B	. 2
		7	0 0 0 0.33 0 B	3 26								
	20_	8	0 0 0.28 0 B	5 27				40_	1	3 4 6 9	2.38 B	2
GENE Begin Drilling 07-13-2014 Drilling Contractor Wang Testin Drilling Method 2.25" SSA to 10	Complete Gervices S. Wood	e Drillin Dri	ll Rig		0 TN	IR At Completi	ng on of Drilling	R LEVE		TA iry wa NA	ısh	



D162A75-SHT-BORING-02.dgn	DESIGNED	-	ATB	REVISED -	Γ
USER NAME = floresg	DRAWN	-	GF	REVISED -	ĺ
PLOT SCALE = 0:2 ':" / in.	CHECKED	-	ATB	REVISED -	ĺ
PLOT DATE = 3/17/2017	DATE	-	03/21/2017	REVISED -	ı

							F.A.I.	CECTION	00111171	TOTAL	SHEET
							RTE.	SECTION	COUNTY	SHEETS	NO.
		ROF	KING	G LOGS	- 11		90/94/290	2015-021-I	COOK	153	71
									CONTRACT	NO. 6	2A75
SHEET	2	OF	9	SHEETS	STA.	TO STA.		ILLINOIS FED. AI	D PROJECT		



wangeng@wangeng.com 1145 N Main Street Lombard, IL 60148 Telephone: 630 953-9928 Fax: 630 953-9938	Project		Circ	WEI	Job erch	No.: AEC ange	6 1702-B-02 1100-04-01 DM Reconstruction R14E of 3rd PM	Datum: NAVI Elevation: 57 North: 18988 East: 117151 Station: 6145 Offset: 5.111	7.38 ft 07.43 ft 7.63 ft +06.52	
SOIL AND ROCK DESCRIPTION	Depth (ft)	sample No.	SPT Values (blw/6 in)	Qu (tsf)	Moisture Content (%)	Profile	SOIL AND ROC DESCRIPTION		Sample No. SPT Values (blw/6 in)	Qu (tsf) Moisture
Very dense, gray SILT; mois	t -	23	40 56 404	NP	20		175.4 Boring terminated at 102.1	00 ft		
difficult drilling from 88.0 WEATHERED BEDRO		≥ 24	50/2	- NR				- - - - - - - 110_		
Strong, light gray, fair rock m quality, bedded fresh DOLOSTONE, up to 18-inch beds, 4-inch spaced joints, horizontal joints with none or than 0.2-inch infilling, hard jo wall, with stylolitic surfaces, a moderately vuggy porosity. Run 1 - RECOVERY=99RQD=57%Qu = 10,280	less _ int _ ind <sub>95</sub> _		CORE					115_		
7 7 7 7 7 7 7	100_ RAL NO	ete Dr	illing		07-23	3-20°	4 While Drilling		DATA Rotary wa	ash



D162A75-SHT-BORING-03.dgn	DESIGNED	-	ATB	REVISED -	Γ
USER NAME = floresg	DRAWN	-	GF	REVISED -	ĺ
PLOT SCALE = 0:2 ':" / in.	CHECKED	-	ATB	REVISED -	ĺ
PLOT DATE = 3/17/2017	DATE	-	03/21/2017	REVISED -	ı

							F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
		BOF	KINC	LOGS	- 111		90/94/290	2015-021-I	COOK	153	72
									CONTRACT	NO. 6	2A75
SHEET	3	OF	9	SHEETS	STA.	TO STA.		ILLINOIS FED. AI	D PROJECT		


Wang **BORING LOG 1702-B-03** Datum: NAVD 88 WEI Job No.: 1100-04-01 Elevation: 593.01 ft wangeng@wangeng.com North: 1898890.82 ft 1145 N Main Street **AECOM** Client East: 1171649.04 ft Lombard, IL 60148 Circle Interchange Reconstruction Project Station: 8214+76.16 Telephone: 630 953-9928 Section 17, T39N, R14E of 3rd PM Offset: 15.8644 LT Fax: 630 953-9938 Location **SOIL AND ROCK SOIL AND ROCK DESCRIPTION DESCRIPTION** 592.83-inch thick ASPHALT --PAVEMENT--9-inch thick CONCRETE --PAVEMENT--Loose, gray GRAVELLY SAND --BASE COURSE----In-Situ Vane Shear, 24.0 feet--Very loose, grayish brown --S<sub>u undis</sub> = 1067 psf--SANDY LOAM to SAND, trace to --S<sub>u remold</sub> = 648 psf--NP little gravel; moist to wet 0 --Sensitivity = 1.64--NP Stiff, grayish brown SILTY CLAY to SILTY CLAY LOAM, trace aravel 1.31 22 0.25 24 В Very soft to soft, gray CLAY to SILTY CLAY, trace gravel 0.49 --In-Situ Vane Shear, 14.0 feet----In-Situ Vane Shear, 34.0 feet-- $-S_{u \text{ undis}} = 544 \text{ psf--}$   $-S_{u \text{ remold}} = 181 \text{ psf--}$  -Sensitivity = 3.00-15 $-S_{u \text{ undis}} = 712 \text{ psf--}$   $-S_{u \text{ remold}} = 233 \text{ psf--}$  -Sensitivity = 3.05-.35**GENERAL NOTES** WATER LEVEL DATA Begin Drilling 06-26-2014 Complete Drilling 06-26-2014 While Drilling Rotary wash Wang Testing Services Drill Rig D-50 TMR At Completion of Drilling NA Drilling Contractor Logger S. Woods Checked by C. Marin Time After Drilling NA NA Drilling Method 2.25" SSA to 10', mud rotary thereafter, boring The stratification lines represent the approximate boundary backfilled upon completion

Wang **BORING LOG 1702-B-03** Datum: NAVD 88 WEI Job No.: 1100-04-01 Elevation: 593.01 ft wangeng@wangeng.com North: 1898890.82 ft 1145 N Main Street **AECOM** Client East: 1171649.04 ft Lombard, IL 60148 Project Circle Interchange Reconstruction Station: 8214+76.16 Telephone: 630 953-9928 Offset: 15.8644 LT Section 17, T39N, R14E of 3rd PM Fax: 630 953-9938 Location **SOIL AND ROCK SOIL AND ROCK DESCRIPTION** DESCRIPTION --In-Situ Vane Shear, 44.0 feet----L<sub>L</sub>(%)=34, P<sub>L</sub>(%)=17-- $--S_{u \text{ undis}} = 1450 \text{ psf--}$ --%Gravel=4.1--2.30 22 --S<sub>u remold</sub> = 803 psf----%Sand=13.2--12 --Sensitivity = 1.81--<sup>45</sup> --%Silt=49.7--<sup>65</sup> --%Clay=33.0----A-6 (13)--12 16 4.84 21 50\_ Medium stiff, gray CLAY to SILTY CLAY, trace gravel Very stiff to hard, gray SILTY CLAY to SILTY CLAY LOAM, trace gravel 55 3.85 13 Medium dense to dense, gray SAND; moist to saturated **GENERAL NOTES** WATER LEVEL DATA Begin Drilling 06-26-2014 Complete Drilling 06-26-2014 While Drilling Rotary wash Drilling Contractor Wang Testing Services Drill Rig D-50 TMR At Completion of Drilling NA Logger S. Woods Checked by C. Marin Time After Drilling Drilling Method 2.25" SSA to 10', mud rotary thereafter, boring backfilled upon completion



D162A75-SHT-BORING-04.dgn	DESIGNED	-	ATB	REVISED -
USER NAME = floresg	DRAWN	-	GF	REVISED -
PLOT SCALE = 0:2 ':" / in.	CHECKED	-	ATB	REVISED -
PLOT DATE = 3/17/2017	DATE	-	03/21/2017	REVISED -

							F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
		ROF	KINC	LOGS	– IV		90/94/290	2015-021-I	COOK	153	73
									CONTRACT	NO. 6	2A75
SHEET	4	OF	9	SHEETS	STA.	TO STA.		ILLINOIS FED. AI	D PROJECT		




1145 N Lombard	Wang Engineering g@wangeng.com Main Street I, IL 60148 ne: 630 953-9928 1953-9938	Client Project Location		Circl	WEI	Job ercha	No.: AEC	1100- OM Reco	-RWB-05 04-01 instruction of 3rd PM		Datum: N Elevation North: 18 East: 117 Station: 6 Offset: 54	: 592. 9879: 1675 337+	28 ft 3.23 .68 ft 31.20	ft t O	Page	1 of
Profile Elevation (ft)	SOIL AND ROCK DESCRIPTION	Sar	Sample No.	SPT Values (blw/6 in)	Qu (tsf)	Moisture Content (%)	Profile	Elevation (ft)	SOIL AND RO	OCK ON	Depth	Sample Type	Sample No.	SPT Values (blw/6 in)	Qu (tsf)	Moisture
, O C L		OIL-J	1	6 3 3	NP	13							9	2 2 4	0.57 B	2
	oose to medium dense, bro nd gray, fine SAND, trace g F		2	4 4 6	NP	10					25_		10	2 2 3	0.41 B	2
584.3			3	10 5 3	NP	19							11	2 2 3	0.41 B	2
	ery soft to medium stiff, gra CLAY to SILTY CLAY, trace ravel	y 10	4	5 2 2	0.80 B	19					30_		12	1 2 2	0.32 B	2
			5	2 2 2	0.33 B	26										
		15	6	1 1 2	0.16 B	27					35_		13	0 2 3	0.33 B	2
			7	0 2 1	0.33 B	25										
V / A		20_	8	1 2 3	0.41 B	20					40_		14	3 3 3	0.41 B	2
Begin Drill Drilling Co	ling 08-18-2014 ontractor Wang Testin P&N Logger	H. Bis	te Dri s ta	illing Drill Rig	g ecked	by	5 AT C. M	V larin	While Drilling At Completion of Dr Time After Drilling Depth to Water The stratification lines	illing 	↓ LEVE ↓ ↓ u NA NA	nab	5.5 le to	i0 ft o mea		<b>)</b>

<b>AECOM</b>	
303 EAST WACKER DRIVE, SUITE 1400 CHICAGO, IL 60601-5276	

D162A75-SHT-BORING-05.dgn	DESIGNED	-	ATB	REVISED -
USER NAME = floresg	DRAWN	-	GF	REVISED -
PLOT SCALE = 0:2 ':" / in.	CHECKED	-	ATB	REVISED -
PLOT DATE = 3/17/2017	DATE	-	03/21/2017	REVISED -

							F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
		BO	RING	G LOGS	– V		90/94/290	2015-021-I	COOK	153	74
									CONTRACT	NO. 6	52A75
SHEET	5	OF	9	SHEETS	STA.	TO STA.		ILLINOIS FED. AI	D PROJECT		



wangeng@wangeng.com 1145 N Main Street Lombard, IL 60148 Telephone: 630 953-9928 Fax: 630 953-9938	Client Project Location			Circle	e Inte	ercha	AEC ange	OM Reco	-04-01 onstruction of 3rd PM	Datum: NA Elevation: North: 189 East: 117 Station: 63 Offset: 17	583.8 98780 1640. 337+2	84 ft 0.96 ft .86 ft 25.29	ft		
SOIL AND ROCK DESCRIPTION	Depth (ft)	Sample Type	Sample No.	SPT Values (blw/6 in)	Qu (tsf)	Moisture Content (%)	Profile	Elevation (ft)	SOIL AND ROC DESCRIPTION		Sample Type	Sample No.	SPT Values (blw/6 in)	Qu (tsf)	Moisture
Black SILTY LOAM 582.8TOPS Very stiff, gray SILTY CLAY LOAM, trace gravel			1	P U S H	NP	16									
	- ILL		2	P U S H	2.00 P	16									
LOAM, trace gravel	5_ -		3	P U S H	2.50 P	18									
575.8	-		4	P U S H	2.00 P	18									
Very soft to medium stiff, gra CLAY to SILTY CLAY, trace gravel	y _ _ _ _ 10		5	P U S H	0.50 P	19									
	- - -		6	P U S H	0.75 P	19									
	- - -		7	P U S H	0.25 P	21									
567.8	15 <u> </u>		8	P U S H	0.25 P	22									
Boring terminated at 16.00 fi	- - - -														
GENE										R LEVE	L D				
Begin Drilling 07-28-2014  Drilling Contractor Wang Testin  Driller K&K Logger	g Servi	ices		rill Rig	G		robe	HA	While Drilling At Completion of Drilling Time After Drilling	▽ ▼ NA			RY RY		

AECOM
303 EAST WACKER DRIVE, SUITE 1400
CHICAGO, IL 60601-5276

D162A75-SHT-BORING-06.dgn	DESIGNED	-	ATB	REVISED -	Γ
USER NAME = floresg	DRAWN	-	GF	REVISED -	1
PLOT SCALE = 0:2 ':" / in.	CHECKED	-	ATB	REVISED -	1
PLOT DATE = 3/17/2017	DATE	-	03/21/2017	REVISED -	1

BORING LOGS - VI 90/94/290 2015-021-I COOK 153 75 CONTRACT NO. 62A75 SHEET 6 OF 9 SHEETS STA. TO STA.   ILLINOIS FED. AID PROJECT								F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
			BOH	KINC	LOGS	– VI		90/94/290	2015-021-I	COOK	153	75
SHEFT 6 OF 9 SHEFTS STA. TO STA.										CONTRACT	NO. 6	52A75
ELEMOIS TEST AND THOSE OF	SHEET	6	OF	9	SHEETS	STA.	TO STA.		ILLINOIS FED. AI	D PROJECT		

Wang Engineering **BORING LOG SB90-SGB-07** Datum: NAVD 88 WEI Job No.: 1100-04-01 Elevation: 577.81 ft wangeng@wangeng.com North: 1898785.77 ft 1145 N Main Street AECOM Client East: 1171466.21 ft Lombard, IL 60148 Circle Interchange Reconstruction Project Station: 6216+64.92 Telephone: 630 953-9928 Section 17, T39N, R14E of 3rd PM Offset: 28.7803 LT Fax: 630 953-9938 Location SOIL AND ROCK DESCRIPTION **SOIL AND ROCK** DESCRIPTION 7.36-inch thick, ASPHALT --PAVEMENT--7-inch thick, CONCRETE --BASE COURSE--/ Medium dense to dense, gray SANDY GRAVEL, crushed stone --BASE COURSE--NP Soft to medium stiff, gray SILTY CLAY LOAM, trace gravel 0.49 24 0.49 23 Boring terminated at 11.00 ft **GENERAL NOTES** WATER LEVEL DATA Complete Drilling Begin Drilling 10-26-2014 10-26-2014 While Drilling DRY DRY Drilling Contractor Wang Testing Services Drill Rig B-57 TMR At Completion of Drilling Driller P&P Logger F. Bozga Checked by RKC Time After Drilling Depth to Water 

NA

The stratification lines represent the approximate boundary between soil types; the actual transition may be gradual. Drilling Method 2.25" SSA, boring backfilled upon completion

Wang Engineering **BORING LOG VST-02** Datum: NAVD 88 WEI Job No.: 1100-04-01 Elevation: 585.26 ft wangeng@wangeng.com North: 1899543.57 ft 1145 N Main Street AECOM Client East: 1171652.91 ft Lombard, IL 60148 Circle Interchange Reconstruction Project Station: 8415+02.96 Telephone: 630 953-9928 Section 17, T39N, R14E of 3rd PM


Profile	SOIL AND ROCK DESCRIPTION (f) Sample Type	Sample No.	SPT Values (blw/6 in)	Qu (tsf)	Moisture Content (%)	Profile	Elevation (ft)	SOIL AND ROCK Sample Type Sample No. (f) (b) (b) (f) (f) (f) (f) (f) (f) (f) (f) (f) (f
	Medium stiff, black and gray SILTY CLAY, trace sand and gravelFILL							In-Situ Vane Shear, 20.5 feet
	5	1	6 4 3	0.90 B	28			In-Situ Vane Shear, 23.0 feet S <sub>undis</sub> = 939.2 psf S <sub>unenold</sub> = 655.2 psf Sensitivity = 1.4 25
	Very soft, gray SILTY CLAY, trace sand and gravel	2	1 2 1	0.20 B	25			In-Situ Vane Shear, 25.5 feet S <sub>undis</sub> = 786.3 psf S <sub>unemold</sub> = 611.6 psf Sensitivity = 1.3
	576.8							In-Situ Vane Shear, 28.0 feet S <sub>undis</sub> = 644.3 psf S <sub>unmold</sub> = 382.2 psf Sensitivity = 1.7 30
	In-Situ Vane Shear, 10.5 feetS <sub>u remold</sub> = 425.9 psfS <sub>u remold</sub> = 218.4 psfSensitivity = 2.0	1	VS.					In-Situ Vane Shear, 30.5 feet S <sub>u remold</sub> = 720.8 psf S <sub>u remold</sub> =458.7 psf Sensitivity = 1.6
	In-Situ Vane Shear, 13.0 feetS <sub>u undis</sub> = 589.7 psfS <sub>u remold</sub> = 283.9 psfSensitivity = 2.1	2	VS.					In-Situ Vane Shear, 33.0 feet
	In-Situ Vane Shear, 15.5 feetS <sub>u reniol</sub> = 622.5 psfS <sub>u reniol</sub> = 425.9 psfSensitivity = 1.5	3	VS.					In-Situ Vane Shear, 35.5 feet
Be	In-Situ Vane Shear, 18.0 feetS <sub>u undis</sub> = 491.4 psfS <sub>u remold</sub> = 415.0 psfSensitivity = 1.2 20	4	VS					In-Situ Vane Shear, 38.0 feet S <sub>u remold</sub> = 993.8 psf Sensitivity = 1.4 40
	GENERAL NOT			•		_	•	WATER LEVEL DATA
Dr	egin Drilling 12-04-2015 Complet illing Contractor Wang Testing Services iller R&N Logger I. Moham illing Method 2.25" HSA to 10', mud rota	s [	Drill Rig	ecked	by .	55 T	MR	While Drilling   At Completion of Drilling   Time After Drilling   Depth to Water
Dr Dr	backfilled upon completion	ицу.l	11010	ark¢i.	,	ıııy.		The stratification lines represent the approximate boundary between soil types: the actual transition may be gradual.

<b>AECOM</b>
303 EAST WACKER DRIVE, SUITE 1400 CHICAGO, IL 60601-5276

D162A75-SHT-BORING-07.dgn	DESIGNED	-	ATB	REVISED -
USER NAME = floresg	DRAWN	-	GF	REVISED -
PLOT SCALE = 0:2 ':" / in.	CHECKED	-	ATB	REVISED -
PLOT DATE = 3/17/2017	DATE	-	03/21/2017	REVISED -

STATI	E OF	ILLINOIS
DEPARTMENT	0F	TRANSPORTATION

DODING 1000 1411	RTE.	SECTION	COUNTY	SHEETS	SHEET NO.
BORING LOGS - VII	90/94/290	2015-021-I	COOK	153	76
			CONTRACT	NO.	62A75
SCALE: SHEET 7 OF 9 SHEETS STA. TO STA.		ILLINOIS FED. A	AID PROJECT		



Wang Engineering	<b>BORING LOG VST-06</b>	Page 1 of
wangeng@wangeng.com	WEI Job No.: 1100-04-01	Datum: NAVD 88 Elevation: 585.69 ft North: 1898109.29 ft
1145 N Main Street Lombard, IL 60148 Telephone: 630 953-9928 Fax: 630 953-9938	Client AECOM Project Circle Interchange Reconstruction Location Section 17, T39N, R14E of 3rd PM	East: 1171902.18 ft Station: 5213+64.18 Offset: 85.921 RT
SOIL AND ROCIDESCRIPTION	Depth (#)    (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)   (#)	Depth (ft) (ft) (ft) (ft) (ft) (ft) (ft) (ft)


Profile	SOIL AND ROC DESCRIPTION	K guth	Sample Type recovery	Sample No. SPT Values (blw/6 in)	Qu (tsf)	Moisture Content (%)	Profile	Elevation (ft)	SOIL AND ROO DESCRIPTION		Sample Type	Sample No.	SPT Values (blw/6 in)	Qu (tsf)	Moisture
	Hard, brown SILTY CLAY trace gravel	'LOAM, FILL							In-Situ Vane Shear, 20S <sub>u undis</sub> = 77S <sub>u remold</sub> = 36Sensitivi	5.4 psf 0.4 psf		5	V <u>s</u>		
		5_/	X	1 7 6 6	> 4.50 P	16		-	In-Situ Vane Shear, 2: S <sub>uundis</sub> = 60 S <sub>uremold</sub> = 30 Sensitivi	0.6 psf 5.8 psf		6	V <u>s</u>		
	580.2 Soft, gray SILTY CLAY Lo	DAM	X	2 1 2 3	0.41 B	23		-	In-Situ Vane Shear, 2:S <sub>uundis</sub> = 57S <sub>u remold</sub> = 31Sensitivi	8.8 psf 6.7 psf		7	VS.		
	576.7	10_						-	In-Situ Vane Shear, 2i S <sub>u remold</sub> = 61 S <sub>u remold</sub> = 33 Sensitivi	1.6 psf 8.5 psf		8	VS.		
	In-Situ Vane Shear, 10 S <sub>u undis</sub> = 97 S <sub>u remold</sub> = 61 Sensitivit	2.0 psf 1.6 psf		1 vs				-	In-Situ Vane Shear, 30 S <sub>uundis</sub> = 78 S <sub>u remold</sub> = 38 Sensitivi	6.3 psf 2.2 psf		9	VS.		
	In-Situ Vane Shear, 13 S <sub>u undis</sub> = 98 S <sub>u remod</sub> = 58 Sensitivit	2.9 psf 9.7 psf		2 VS				-	In-Situ Vane Shear, 3:S <sub>uundis</sub> = 69S <sub>u remold</sub> = 40Sensitivi	8.9 psf 4.1 psf		10	¥\$		
	In-Situ Vane Shear, 15 S <sub>u undis</sub> = 87 S <sub>u remold</sub> = 51 Sensitivit	3.7 psf 3.3 psf		3 VS	_			-	In-Situ Vane Shear, 3: S <sub>u undis</sub> = 80 S <sub>u remold</sub> = 50 Sensitivi	8.1 psf 2.4 psf		11	VS.		
	In-Situ Vane Shear, 18 S <sub>u undis</sub> = 92 S <sub>u remoti</sub> = 36 Sensitivit	8.3 psf 0.4 psf		4 VS				_	In-Situ Vane Shear, 3i S <sub>u undis</sub> = 98 S <sub>u remold</sub> = 54 Sensitivi	2.9 psf 6.0 psf		12	VS.		
		IERAL N			•					ER LEVE					
Dr Dr		ting Servicer F. Bo 10', mud re	ces ozga	i Cl	g ( necked		55 T		While Drilling At Completion of Drillin Time After Drilling Depth to Water The stratification lines re between soil types: the ar	NA V NA	nabl	e to	oundar	asure	<b></b>

AECOM
303 EAST WACKER DRIVE, SUITE 1400
CHICAGO, IL, 60601-5276

D162A75-SHT-BORING-08.dgn	DESIGNED -	ATB	REVISED -	Ī
USER NAME = floresg	DRAWN -	GF	REVISED -	
PLOT SCALE = 0:2 ':" / in.	CHECKED -	ATB	REVISED -	
PLOT DATE = 3/17/2017	DATE -	03/21/2017	REVISED -	

STATE	OF	ILLINOIS
DEPARTMENT	OF	TRANSPORTATION

							F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
		BOK	ING	LOGS	– VIII		90/94/290	2015-021-I	COOK	153	77
									CONTRACT	NO. 6	2A75
SHEET	8	OF	9	SHEETS	STA.	TO STA.		ILLINOIS FED. AI	D PROJECT		




AELUM
<i>,</i> — — — — — — — — — — — — — — — — — — —
303 EAST WACKER DRIVE, SUITE 1400
CHICAGO, IL 60601-5276

D162A75-SHT-B0RING-09.dgn	DESIGNED -	ATB	REVISED -
USER NAME = floresg	DRAWN -	GF	REVISED -
PLOT SCALE = 0:2 ':" / in.	CHECKED -	ATB	REVISED -
PLOT DATE = 3/17/2017	DATE -	03/21/2017	REVISED -

STATE OF	: ILLINOIS
DEPARTMENT OF	TRANSPORTATION

							F.A.I. RTE.	SECTION	COUNTY	TOTAL	SHEET NO.
BORING LOGS - IX							90/94/290	2015-021-I	COOK	153	78
									CONTRACT	NO.	62A75
SHEET	9	OF	9	SHEETS	STA.	TO STA.		ILLINOIS FED. AI	D PROJECT		



STATE OF ILLINOIS

**DEPARTMENT OF TRANSPORTATION** 

Utility Quality Level'B':Designating/non Visually Verified Test Hole

Utility Quality Level "C": Research with Survey

Utility Quality Level "D": Records Research

DRAWN SRK

CHECKED MGR

DATE 12/18/15

REVISED

REVISED

REVISED

SECTION COUNTY TOTAL SHEE SHEETS NO. N/A Cook 153 79 Contract No.N/A

Chicago, Illinois

				ERIFIED U	TILITY INFOR	RMATION			·
TEST HOLE #	SIZE 8	& TYPE	NORTHING	EASTING	EXISTING TOP ELEVATION	EXISTING CUT	REFERENCE ELEVATION	SUE QUALITY LEVEL	COMMENTS
<u> </u>	N/A	TUNNEL	1897611.31	1171790.60	573.30′	7.17′	580.47′	А	NORTH EDGE
2	N/A	TUNNEL	1897605.50	1171792.00	573.36′	6.92′	580.28′	А	SOUTH EDGE
3	N/A	TUNNEL	1897600.91	1171359.65	573.15′	3.86′	577.01′	А	NORTH EDGE
4	N/A	TUNNEL	1897595.46	1171360.49	573.09′	3.90′	576.99′	А	SOUTH EDGE
5	N/A .	THRUST BLOCK	1897513.66	1171678.90	589.72′	6,56′	596.28′	А	
5A	N/A	THRUST BLOCK	1897513.63	1171676.05	589.64′	7.20′	596.84′	А	
6	N/A	THRUST BLOCK	1897522.75	1171594.74	589.37′	6.68′	596.05′	А	
6A	N/A	THRUST BLOCK	1897524.90	1171593.77	589.37′	6.76′	596.13′	А	
6B	N/A	THRUST BLOCK	1897525.17	1171595.71	589.38′	6.73′	596.11′	А	,
7	N/A	THRUST BLOCK	1897506.19	1171582.40	589.21′	6.36′	595.57′	А	
7A	N/A	THRUST BLOCK	1897505.10	1171584.54	589.20′	6.42′	595.62′	А	
8	8"	WATER	1897811.64	1169853.98	586.86′	7.31′	594.17′	Α	
9	N/A	THRUST BLOCK	1897812.80	1169876.49	588.42′	4.88′	593.30′	А	
10	N/A	THRUST BLOCK	1897815.06	1169870.75	588,64′	5.09′	593.73′	. А	
	SEE NOTE	WATER	1897813.75	1169879.18	588,06′	5.49′	593.55′	А	
IIA	24"×24"	ELECTRIC	1897814.13	1169877.49	591.41′	2.03′	593.44′	А	
12	16"	WATER	1898158.45	1170801.96	586.95′	6.60′	593.55′	А	
13	24"	GAS	1898159.98	1170811.42	590.55′	3.22′	593.77′	Α -	
14	16"	WATER	1898098.96	1170803.32	570.59′	5.30′	575.89′	Д	
15	20"	GAS	1898100.29	1170814.06	569.38′	6.45′	575.83′	А	
16	N/A	TUNNEL	1898000.74	1171597.17	569.79′	8.10′	577.89′	А	
17	N/A	TUNNEL	1897991.35	1171521.95	572.07′	4.11′	576.18′	А	
18	N/A	TUNNEL	1897921.01	1171524.66	572.02′	3.99′	576.01	. Д	
19	60"	SIPHON	1898449.22	1171402.46	572.68′	7.88′	580.56′	А	
20	60"	SIPHON	1898448.41	1171318.35	572.62′	6.12′	578.74′	В	
21	2-(4")	FIBER OPTIC	1898798.52	1171364.87	58I <b>.</b> 80′	6.04′	587.84′	A	
22		SIPHON	1898456.60	1171716.09	57I <b>.</b> 3I′	11.07′	582.38′	Α	
23	2-(4")	FIBER OPTIC	1898807.90	1171637.47	574.87′	9.02′	583,89′	Α	
24	SEE NOTE	WATER	1898820.21	1171602.72	571.87′	4.71′	576.58′	Α	
25	SEE NOTE	WATER	1898820.37	1171608.33	57I.65′	5.80′	577.45′	В	

- TH "I- Found North edge of what appears to be a 6' wide wooden frame around utility tunnel. Frame has appearance of wooden railroad ties.
- TH \*2 Found South edge of what appears to be a 6" wide wooden frame around utility tunnel Frame has appearance of wooden railroad ties.
- TH \*3 Found North edge of what appears to be a 6' wide wooden frame around utility tunnel Frame has appearance of wooden railroad ties. Wooden frame is 5" thick,
- TH \*4 Found South edge of what appears to be a 6' wide wooden frame around utility tunnel Frame has appearance of wooden railroad ties.
- TH \*5 Found North edge of Thrust Block.
- TH =5Å Found North edge of Thrust Block.Reference point placed on east curb of driveway. TH #6 - Found West edge of Thrust Block.
- TH \*6A Found a 90 degree bend on Thrust Block.Reference point placed in line with bend.
- TH #6B Found North edge of Thrust Block. TH #7 - Found North edge of Thrust Block.
- TH \*7A Found North edge of Thrust Block.
- TH \*9 Found what is believed to be the southern edge of thrust block.
- TH =10 Found what is believed to be the southern edge of thrust block. Also found a vertical concrete structure that the thrust block seemed to go around. Reference point was placed where edge of thrust block met this structure.
- TH \*II- Found the east edge of water main at the bend. Water main was directly under City of Chicago electric duct and could not verify a size. Records show that this main is a 30".
- Reference point was place directly in line with the eastern edge of pipe at the center of bend. TH \*IIA - Found a 24x24 concrete electric duct while excavating for water main.
- TH #13 Exposed fitting connecting steelgas main to cast iron gas main.(Per Joe People's Energy Inspector)
- TH #14 Did not find bend. Water main was still on slight downward slope.
- TH \*15 Gas main was still on slight downward slope. Exposed pipe at a weld but could not determine if this was part of the bend.
- TH \*16 Exposed Northern edge of CTA Tunnel.

REVISED

REVISED

REVISED

- TH #17 Top of CTA Tunnel.
- TH #18 Top of CTA Tunnel.

DRAWN SRK

DATE 12/18/15

CHECKED MGR

- TH #19 Exposed what we believe to be the crown of the concrete pipe. Records indicate the Utility size to be 60".
- TH \*20 Unable to visually verify utility due to back fill inflitrating the test hole. However, by utilizing the air lance we were able to feel what is believed to be the edges and top of the pipe. Records indicate utility to be a 60" pipe.
- TH \*22 Exposed what we believe to be the crown of the concrete pipe. Records indicate the utility to be a 60" pipe.
- TH =24 Briefly had a visual of the utility until sand and ground water infiltrated the test hole. By utilizing the air lance we were able to feel what is believed to be the edges and top of pipe. Records indicate the utility to be a 16" pipe.
- TH \*25 Unable to visually verify utility due to back fill inflitrating the test hole. However, by utilizing the air lance we were able to feel what is believed to be the edges and top of the pipe. Records indicate utility to be a 16" pipe. DESIGNED EG REVISED

LOCATION SURVEY.



ALL INFORMATION SHOWN WAS OBTAINED FROM A

STATE OF ILLINOIS **DEPARTMENT OF TRANSPORTATION**  I-94/1-90/1-290 (Circle Interchange) Chicago, Illinois SHEET NO. STA. TO STA.

COUNTY TOTAL SHEET NO. SECTION F.A. RTE. Cook 153 80 N/A Contract No. N/A Job No.1 P-91-259-12 FED. ROAD DIST. NO. ILLINOIS

			V	ERIFIED U	TILITY INFOR	RMATION			
TEST HOLE #		& TYPE	NORTHING	EASTING	EXISTING TOP ELEVATION	EXISTING CUT	REFERENCE ELEVATION	SUE QUALITY LEVEL	COMMENTS
26	N/A	WATER	1898814.654	1171391.251	572.75′	7.50′	580.25′	В	
27	NZA	WATER	1898814.915	1171395.719	571.67′	7.16′	578.83′	В	
28	N/A	SIPHON	1898446,146	1171286.067	572.68′	13.38′	586.06′	В	
29	N/A	SIPHON	1899863.107	1171643.779	572.74′	7.90′	580.64′	В	
3.0	N/A	SIPHON	1899845.426	1171642.747	572.90′	7.06′	579.96′	Α	
31	N/A	SIPHON	1899845.311	1171651.515	575.42′	6.42′	581.84′	А	
32	N/A	SIPHON	1899833.821	1171355.929	576.15′	3.62'	579.77′	Α Α	
32/	N/A	SIPHON	1899861.396	1171360.162	574.89′	4.07'	579.07′	A	
32B	N/A_	SIPHON	1899847.605	1171358.462	575.20′	4.18′	579.38′	A	
33	N/A_	FIBER OPTIC	1899742.060	1171648.471	- N/A	SEE NOTE	585.56′	С	
34	48"	WATER	1897228.575	1171732.883	576.44′	5.14′	581.58′	Α .	
35	48"	WATER	1897273.960	1171729.504	576.92′	4.46′	581,381	A	
36	N/A	WATER	1897385.054	1171718.156	578.38′	2.22′	580.60′	. · A	
37	54"	WATER	1897227.364	1171462.933	576.33′	6.031	582.36′	Α .	
38	NZA	WATER	1897387.290	1171782.047	576,60'	5,46′	582.06′	А	
39	N/A	WATER	1897275.870	1171796,286	57.7.47′	5.97′	583.44′	A	
40	54"	WATER	1897230.523	1171576.646	578.58′	2.80′	581,381	Α .	
4!	<u>NZA</u>	WATER	1897229,624	1171790.841	577.55′	6.17′	583.72′	A	
42	46"	WATER	1897381.570	1171565.533	575.29′	4,43'	579.72′	A	
43		UNKNOWN	. 1897377,583	1171565.776	577.49′	2.14'	579.63′	Α	
							· · · · · · · · · · · · · · · · · · ·		· · · · · · · · · · · · · · · · · · ·
									,
					-				
					· e				
	·							,	

TH \*26 - Unable to visually verity utility due to back fill inflitrating the test hole. However, by utilizing the air lance we were able to feel what is believed to be the edges and top of the pipe. Records indicate utility to be a 16" pipe.

TH #27 - Unable to visually verify utility due to back fill inflitrating the test hole. However, by utilizing the air lance we were able to feel what is believed to be the edges and top of the pipe. Records indicate utility to be a 16" pipe.

TH #28 - Unable to visually verify utility due to back flitand ground water inflitrating the test hole. However, by utilizing the air lance we were able to feel what is believed to be the crown of pipe.Records indicate utility to be a 60" pipe.

TH \*29 - Unable to visually verify utility due to sand and ground water inflitrating the test hole. However, by utilizing the air lance we were able to feel what is believed to be the crown of pipe. Records indicate utility to be a 60" pipe.

TH #30 - Exposed what we beliave to be the crown of the concrete pipe. Records indicate the utility to be a 108" pipe.

TH #31- Exposed what we believe to be the crown of the concrete pipe. Records indicate the utility to be a 108" pipe. Found what we believe to be the Siphon Outlet Chamber.

TH #32 - Found a flat formed concrete structure. Reference point placed in line with southern edge of concrete structure.

TH #32A - Found a flat formed concrete structure, Reference point placed in line with Northern edge of concrete structure.

TH \*32B - Found a flat formed concrete structure.Reference point placed in line with center of concrete structure. TH \*33 - Ware only able to excavated to a depth of 10' and did not find utility. Electronic depths indicate utility to 27' +/- deep.

TH \*35 - Depth taken from top of pipe joint.

TH \*38 - Were only able to see the top crown of pipe.Records indicate pipe size to be 36".

TH #39 - Were only able to see the top crown of pipe Records indicate pipe size to be 48".

TH =40 - Pipe appears to be on a slight upward angle towards the retaining wall.

TH #41- Were only able to see the top crown of pipe. Records indicate pipe size to be 48".

TH \*42 - Depth taken from top of pipe joint.

TH \*43 - Found unknown concrete 14'x14' structure that appears to be a duct.

ALL INFORMATION SHOWN WAS OBTAINED FROM A LOCATION SURVEY.



CIVIL ENGINEERING TRANSPORTATION ENVIRONMENTAL PLANNING OF TRANSPORTATION OF ENVIRONMENTAL

FED. ROAD DIST. NO. ILLEHOIS

Checked By:

DESIGNED EC	REVISED	
DRAWN SRK	REVISED	
CHECKED MGR	REVISED	·
DATE 12/18/15	REVISED	

STATE OF ILLINOIS **DEPARTMENT OF TRANSPORTATION**  1-94/1-90/1-290 (Circle Interchange) Chicago, Illinois

COUNTY TOTAL SHEET NO. Cook 153 81 Contract No. N/A

SHEET NO. STA.

Job No.1 P-91-259-12

			<u> </u>	ERIFIED U	TILITY INFOR	RMATION			
TEST HOLE #	SIZE		NORTHING	EASTING	EXISTING TOP ELEVATION	EXISTING CUT	REFERENCE ELEVATION	SUE QUALITY LEVEL	COMMENTS
44	SEE NOTE		1897941.863	1167859.669	572.26′	8.14′	580.40′	В	
45	18"×4"	ELECTRIC	1897934.185	1168300.312	574.30′	5.26′	579.56′	A	
46	6"	UNKOWN	1897935.218	1168302,972	577.15′	2.31′	579.46′	Α	
47	60"	SANITARY	1897000.917	1171469.596	582,85′	9.84′	592.69′	A	
48	SEE NOTE		1900713.310	1171605.295	571.30′	8.18′	579.48′	В	
49	2"	WATER	1897809.914	1169798.544	588.83′	4.92'	593.75′	A	
49A	8"	WATER	1897809.914	1169798.544	587.83′	5.92′	593.75′	A	
50	42"	TELEPHONE	1897887.300	1170967.618	568.18′	7.04′	575.22′	A	
50A	2"	TELEPHONE	1897887.267	1170965.824	570.40′	4.81′	575.21′	A	
5.0B ·	42"	TELEPHONE	1897887.404	1170969.381	568.18′	7.04′	575.22′	A	
51	(2) 4"	ELECTRIC	1897848.317	1170019.373	573.62′	3.71′	577.33′	A	
51A	(2) 4"	ELECTRIC	1897848.348	1170018.630	573.73′	3.63′	577.36′	A	·
52	16"	WATER	1898832.110	1171343.510	587.38′	5.02′	592,40′	Α .	
52A	(2) 4"	FIBER OPTIC	1898829.974	1171344.221	589.65′	2.92'	592.57′	A	
53	16"	WATER	i898840.107	1171675.502	587.67′	5,08′	592.75′	A	
54	12"	WATER	1900715.908	1171642.460	586.55′	7.00′	593.55′	A	
54A	12"	WATER	1900715.908	1900715.908	570.95′	22.60′	593.55′	A	
			· ·		<u> </u>				
						· · · · · · · · · · · · · · · · · · ·			
							<u> </u>		
								· .	

### NOTES

TH #44 - Unable to visually verify utility due to back fillinfiltrating the test hole. However, by utilizing the air lance we were able to feel what is believed to be the edges and top of the pipe. Records indicate utility to be a 18" pipe.

TH #48 - Unable to visually verify utility due to back fill infiltrating the test hole. However, by utilizing the air lance we were able to feel what is believed to be the edges and top of the pipe. Records indicate utility to be a 12" pipe.

TH #51- Found (2) 4" conduits side by side. Reference placed in the center of Eastern pipe.

TH #51A - Found (2) 4' conduits side by side. Reference placed in the center of Western pipe.

TH #52A - Found (2) 4" conduits side by side. Reference placed in the center of the two pipes.

TH #54 - Claassen, White & Associates obtained an elevation of 586.55 on the 90 degree bend on the water main inside the manhole. The approximate manual depth of 7' was also obtained by Claassen, White & Associates.

TH #54A - Claassen, White & Associates obtained an elevation of 570.95 on the water main near the bottom of the manhole as it heads West. The approximate manual depth of 22.6' was also obtained by Claassen, White & Associates.

 DESIGNED
 EJ
 REVISED
 3/07/J7
 ADDED
 TH\*52-54

 DRAWN
 KLC
 REVISED
 3/13/J7
 ADDED
 TH\*54A

 CHECKED
 KS
 REVISED
 REVISED

 DATE
 12/20/J6
 REVISED

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

ALL INFORMATION SHOWN WAS OBTAINED FROM A



LOCATION SURVEY.

CLAASSEN, WHITE & ASSOCIATES, P.C.
LAND SURVEYORS

EZIARPORT DRIVE, URIT I, DOLET, LENDIS bod31
(8)5) 744-3720 cloossenwhiteCowasurvey.com



CIVIL ENGINEERING TRANSPORTATION ENVIRONMENTAL PLANNING UTILITY ENGINEERING/LOCATING

Chacked By


TBE Job No. JL09510531, 563, 647, 737

Chicago, Illinois
SHEET NO. STA. TO ST

I-94/I-90/I-290 (Circle Interchange)

TA.

Job No.: P-91-259-12



TOTAL SHEETS: 153 SHEET NO. 83

CONTRACT NO. 62A75

# **PAVEMENT MARKING SCHEDULE**

			THERMOPLASTIC PAVEMENT MARKING - LINE 4"	THERMOPLASTIC PAVEMENT MARKING - LINE 6"	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	POLYUREA PAVEMENT MARKING TYPE I - LINE 4"	POLYUREA PAVEMENT MARKING TYPE I - LINE 12"
SHEET	ROADWAY/STATION	BASELINE	FOOT	FOOT	FOOT	FOOT	FOOT
1	STA 8206+34.85 to STA 8215+31.02	PR JACKSON BLVD	840	135	30	467	197
		SUBTOTALS	840	135	30	467	197
		ALLOWANCE TOTALS WITH ALLOWANCE	840	135	30	467	197

# SIGNING SCHEDULE

		DESCRIPTI		SIGN DIMEN	PANEL ISIONS	v PANEL - TYPE 1	OVE SIGN PANEL - E 1	REMOVE, STORE AND RE-ERECT SIGN PANEL ASSEMBLY (SPECIAL)		
LOCATION	SIGN NO.	LEGEND / DESCRIPTION	BASELINE	LOCATION (S		WIDTH	HEIGHT	SIGN	REMO\ TYPE	REM ASS
LOCATION	31011 110.	EEGEND / DESCRIPTION	BASELINE	OFFSE	(FT)	(FT)	(SQ FT)	(SQ FT)	(EACH)	
	EX-01	NO PARKING TOW ZONE	PR CL JACKSON BLVD	8211+47.79	26.63′ RT	1.0	1.5	-	1.50	-
	EX-02	NO PARKING LOADING ZONE	PR CL JACKSON BLVD	8211+47.79	26.63′ RT	1.0	1.5	-	1.50	-
9	EX-03	AMTRAK UNION STATION	PR CL JACKSON BLVD	8211+47.79	26.63′ RT	2.0	3.0	-	6.00	-
BLV	EX-04	NO PARKING TOW ZONE	PR CL JACKSON BLVD	8215+20.38	26.92′ RT	1.5	1.5	-	2.25	-
	EX-05	CHICAGO GATEWAY GREEN	EX BL RAMP SE	14+65.59	58.04′ RT	-	-	-	-	1
JACKSON	PR-01	NO PARKING TOW ZONE	PR CL JACKSON BLVD	8211+47.79	26.63′ RT	1.0	1.5	1.50	-	-
, ,	PR-02	NO PARKING LOADING ZONE	PR CL JACKSON BLVD	8211+47.79	26.63′ RT	1.0	1.5	1.50	-	-
	PR-03	AMTRAK UNION STATION	PR CL JACKSON BLVD	8211+47.79	26.63′ RT	2.0	3.0	6.00	-	-
	PR-04	NO PARKING TOW ZONE	PR CL JACKSON BLVD	8215+20.38	26.92′ RT	1.5	1.5	2.25	-	-
			·		•	ROUNE	ED TOTAL	12	12	1


AECOM


303 EAST WACKER DRIVE, SUITE 1400
CHICAGO, II. 60601-5276
PHONE: (312) 373-7700 FAX: (312) 373-6600


D162A75-sht-PMK-SGN-Schedule-01.dgn	DESIGNED -	-	0PS	REVISED -
USER NAME = dishevaz	DRAWN -	-	0PS	REVISED -
PLOT SCALE = 100.0000 ' / in.	CHECKED -	-	MJE	REVISED -
PLOT DATE = 3/20/2017	DATE -	-	03/21/2017	REVISED -


SCALE: NONE

		_					F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
PAVEMENT MARKING A		IG AND	SIGNING	SCHEDULE	90/94/290	2015-021-I	соок	153	84		
									CONTRACT	T NO. 6	2A75
	SHEET	1	OF 1	SHEETS	STA.	TO STA.		TILINOIS FED. A	ID PROJECT		









# TEMPORARY CONNECTION TO EXISTING HIGH MAST LIGHT TOWER

SCALE: NOT TO SCALE

#### NOTES

- 1. ROUTE UNIT DUCT INTO LIGHT TOWER CONDUIT SLEEVE.
- 2. ALL WORK TO FURNISH AND INSTALL ALL HARDWARE REQUIRED FOR MOUNTING THE AERIAL CABLE TO THE STRUCTURE WILL BE INCLUDED IN THE COST OF THE AERIAL CABLE PAY ITEM.
- 3. HEAVY DUTY INSULATED PULLEY CLEVIS AND CLAMPS MAY BE SUBSTITUTED WITH OTHER EQUIPMENT AND MOUNTING METHOD UPON APPROVAL FROM THE ENGINEER.
- 4. SPLICE AERIAL CABLES TO UNIT DUCT CABLES USING WATERTICHT HEAT SHRINK CAP. SEE IDOT STANDARD DRAWING BE-702 FOR TYPICAL SPLICE DETAIL.
- 5. INSTALL SEALANT IN THE UNIT DUCT TO STOP INFILTRATION OF MOISTURE INTO THE VERTICAL RACEWAY.

<b>AECOM</b>
303 EAST WACKER DRIVE. SUITE 1400 CHICAGO. IL 60601-5276
PHONE: (312) 373-7700 FAX: (312) 373-6800

62A75-sht-Light-04.dgn	DESIGNED	-	WDS	REVISED -	Г
SER NAME = dishevaz	DRAWN	-	САМ	REVISED -	
OT SCALE = 83.3333 '/ in.	CHECKED	-	WDS	REVISED -	
OT DATE = 3/20/2017	DATE	-	03/21/2017	REVISED -	

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION


	MIS	CELL	.ANE	ous	ELECT	RICAL	DETAILS		
SCALE: N.T.S.	SHEET	4	OF	12	SHEETS	STA.		ТО	STA.

F.A.1. RTE. SECTION COUNTY TOTAL SHEET'S NO.
90/94/290 2015-021-1 COOK 153 89

CONTRACT NO. 62A75

| ILLINOIS FED. AID PROJECT

E-04



CITY OF CHICAGO

SCALE: 1" = 30"

UPERVISING ENGINEER: ELE

JPC

NGINEER OF ELECTRICITY:

30

SCALE: 1"=30"

N'L SUPT. OF ELECTRICITY

DEPUTY COMMISSIONER:

SIZE: 22" | 34"

DATE: 03/21/2017


C.D.O.T. PROJECT NO.


WDS

E-05

DATE: 03/21/2017

DWG. NO.: 5 OF 12






- "E" EXISTING TO REMAIN
- "F" REMOVE EXISTING LIGHTING CABLES IN CONDUIT.
- "R" REMOVE EXISTING STEEL POLE, LUMINAIRE AND MAST ARM, STORE FOR REINSTALLATION, BREAK DOWN FOUNDATION COMPLETE, SEE NOTE 6.
- 'R1" REMOVE EXISTING HANDHOLE COMPLETE.
- "H" ROD AND CLEAN CONDUIT.
- "G" INSTALL A 400W HPS LUMINAIRE AND A 15 FOOT MAST ARM ON A TEMPORARY 50 FOOT WOOD POLE. SEE NOTE 4.
- 'J'' INSTALL TEMPORARY AERIAL CABLES. SEE NOTES 3 AND 7.

# NOTES:

- 1. SEE DRAWING E-09 FOR CDOT ELECTRICAL SYMBOLS AND ABBREVIATIONS.
- 2. NOT USED.
- 3. ALL AERIAL CABLES SHOWN ON THIS SHEET SHALL BE 2\*6 WITH MESSENGER, UNLESS NOTED OTHERWISE.
- 4. REMOVE THE TEMPORARY LIGHTING UNITS AFTER THE PERMANENT CDOT STREET LIGHTING UNITS HAVE BEEN REINSTALLED ON THEIR NEW FOUNDATIONS AND ENERGIZED, SEE DRAWING E-06.
- 5. FEED THE TEMPORARY LIGHTING UNITS FROM THE EXISTING CIRCUITS WITHIN THE EXISTING CDOT POLE TO REMAIN.
- 6. THE CONTRACTOR IS RESPONSIBLE FOR PROVIDING A NEW CONCRETE FOUNDATION THAT MATCHES THE DIMENSIONS OF THE EXISTING CITY LIGHTING UNITS. PRIOR TO REMOVAL, THE CONTRACTOR MUST MAKE FIELD MEASUREMENTS OF THE EXISTING CONCRETE FOUNDATION, ANCHOR BOLT CIRCLE AND ANCHOR BOLT DIAMETERS TO VERIFY THAT THE COT FOUNDATION DETAILS SHOWN ON DRAWING E-O8 MATCH THE DIMENSIONS OF THE EXISTING CONCRETE FOUNDATION. IF THE DIMENSIONS DO NOT MATCH THE CONTRACTOR MUST NOTIFY THE ENGINEER IMMEDIATELY.
- 7. REMOVE ALL AERIAL CABLES AFTER THE PERMANENT LIGHTING SYSTEM HAS BEEN INSTALLED AND ENERGIZED.
- 8. SECTIONS OF THE EXISTING CDOT CONDUITS UNDER THE JACKSON BOULEVARD SIDEWALK MAY BE IN CONFLICT WITH THE WATER MAIN WORK. THESE CONDUITS MAY CONTAIN ASBESTOS MATERIALS. THE CONDUITS REQUIRED TO BE REMOVED FOR THE WATER MAIN WORK SHALL BE TESTED AND IF CONFIRMED TO CONTAIN ASBESTOS MATERIALS MUST BE REMOVED AND DISPOSED OF IN ACCORDANCE WITH THE SPECIAL PROVISION "REMOVAL OF ASBESTOS CEMENT CONDUIT". ASBESTOS CONDUIT REMOVAL SHALL BE INCLUDED AND PAID FOR UNDER THE "REMOVAL OF ASBESTOS CEMENT CONDUIT" PAY ITEM. TESTING OF THE EXISTING CONDUIT SHALL BE INCLUDED IN AND PAID FOR UNDER THE "TEST EXISTING CONDUIT" PAY ITEM.
- 9. EXISTING CDOT CONDUITS CONFIRMED NOT TO CONTAIN ASBESTOS MATERIALS SHALL BE ABANDONED IN PLACE OR REMOVED IF IN CONFLICT WITH THE WATER MAIN WORK. REMOVAL OF EXISTING CDOT CONDUIT, CONFIRMED NOT TO CONTAIN ASBESTOS, WILL NOT BE PAID FOR SEPARAFLY AND SHALL BE INCLUDED IN THE COST OF THE "WATER MAIN REMOVAL, 16"" PAY ITEM.



SCALE: 1" = 30"

DATE: 03/21/2017

DWG. NO.: 7 OF 12

30


SCALE: 1"=30"

EPUTY COMMISSIONER:


IZE: 22" 34"

DATE: 03/21/2017

C.D.O.T. PROJECT NO.



## TOP VIEW



CODE	COMMODITY	SIZE	QUANITY
05-3267-2940	REDI-MIX CONCRETE	CU. YD.	0.82 OR 1.05
09-4001-	ELBOW, LARGE RADIUS	2",2-1/2",3",4"	VARIES
37-8180-0200	ANCHOR ROD	1-1/4" X 60"	4
05-5054-6910	RE-BAR CAGE	20" DIA. X 6' (or 8')	1
09-7796-9200	GROUND ROD	3/4" X 12'-0"	1
09-2636-3240	GROUND ROD CLAMP	3/4"	1
09-2092-	GROUND BUSHING	2",2-1/2",3" OR 4"	VARIES

# FOUNDATION FOR CDOT PARK DISTRICT TYPE STREET LIGHT WITH 14 INCH BOLT CIRCLE

SCALE: NOT TO SCALE

REVISED -

REVISED

REVISED

REVISED

DESIGNED - WDS

DRAWN - CAM

WDS

- 03/21/2017

CHECKED -

DATE

NOTE 4

OTATE OF HAMOIO	MISCELLANEOUS ELECTRICAL DETAILS							F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.		
STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION		MISC	;ELL/	ANEU	JUS	ELECI	RICAL I	ETAILS		90/94/290 2015-021-I		COOK 153 93		93
DEFAITIVIENT OF THANSFORTATION	SCALE: N.T.S.	SHEET	8	0F	12	SHEETS	STA.		TO STA.		ILLINOIS FED. A	CONTRACT  ID PROJECT	NU. 6	ZA15

**AECOM** 

D162A75-sht-Light-08.dgn

USER NAME = dishevaz

PLOT DATE = 3/20/2017

FOR PORTLAND CEMENT CLASS SI CONCRETE.

2. REINFORCEMENT BARS MUST MEET ASTM A-615

3. HOLE FOR FOUNDATION MUST BE AUGURED IN

4. PRIOR TO BEGINNING WORK TO INSTALL THE NEW FOUNDATIONS, THE CONTRACTOR MUST VERIFY THAT THE CDOT FOUNDATION DETAILS SHOWN ON THIS SHEET MATCH THE EXISTING

IGHT POLE FOUNDATIONS DIMENSIONS MEASURED
IN THE FIELD. THE CONTRACTOR IS RESPONSIBLE
FOR PROVIDING A NEW CONCRETE LIGHT POLE
FOUNDATION THAT IS COMPATIBLE WITH THE
EXISTING CDOT LIGHTING UNITS.

GRADE 60.

UNDISTURBED SOIL.

AECOM

REVISED DESIGNED -162A75-sht-Light-09.dgn JSER NAME = dishevaz DRAWN CAM REVISED CHECKED -REVISED 03/21/2017 REVISED

STATE OF ILLINOIS **DEPARTMENT OF TRANSPORTATION** 


**CDOT DETAILS** SHEET 9 OF 12 SHEETS STA.


SCALE: N.T.S.

COUNTY SECTION COOK 153 94 90/94/290 2015-021-1 CONTRACT NO. 62A75

SIZE: 22"| 36"

E-09






AECOM
303 EAST WACKER DRIVE, SUITE 1400
(HICAGO, IL 60601-5276


| DESIGNED | PFD | REVISED | - USER NAME | dishevez | DRAWN | CAM | REVISED | - USER NAME | 2.0000 '/ in. | CHECKED | - USER NAME | 3.20/2017 | DATE | 3.20/2017 | REVISED | - USER NAME | 3.20/2017 | REVISED | -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

E-10

COUNTY | TOTAL | SHEET | NO. |
COOK | 153 | 95 |
CONTRACT | NO. | 62A75 |






**AECOM**305 EAST WACKER DRIVE, SUITE 1400
CHICACO, IL 60601-5276
PHONE; (312) 373-7700 FAX; (312) 373-6800


Control of the contro		
D162A75-sht-Light-11.dgn	DESIGNED - PFD	REVISED -
USER NAME = dishevaz	DRAWN - CAM	REVISED -
PLOT SCALE = 2.0000 ' / in.	CHECKED - WDS	REVISED -
PLOT DATE = 3/20/2017	DATE - 03/21/2017	REVISED -

STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

E-11

COUNTY | TOTAL SHEET NO. |
COOK | 153 | 96 |
CONTRACT | NO. | 62A75 |





**AECOM** 

ISER NAME = dishevaz DRAWN CAM REVISED LOT SCALE = 2.0000 '/ in. CHECKED -WDS REVISED PLOT DATE = 3/20/2017 03/21/2017 REVISED DATE

STATE OF ILLINOIS **DEPARTMENT OF TRANSPORTATION** 

9 6 6

SCALE: N.T.S.


**CDOT DETAILS** SHEET 12 OF 12 SHEETS STA.

SECTION

2015-021-I

90/94/290

TO STA.



# FOR INFORMATION ONLY

STATE OF ILLINOIS
CITY OF CHICAGO
DEPARTMENT OF PUBLIC WORKS
BUREAU OF ENGINEERING

NORTHWEST ROUTE SUPERHIGHWAY

PLANS FOR
JACKSON BOULEVARD BRIDGE
SECTION 0101.2 - 2B

F.A. ROUTE NO. 173 PROJECT UI 265 (4)

CONTRACT BEGINS STA. 0-00.00

CONTRACT BEGINS STA. 0-00.00

CONTRACT BEGINS STA. 0-00.00

CONTRACT BEGINS STA. 0-00.00

CONTRACT SHOP STA. 6-10.00

LOCATION MAP


SET LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST ALONG ENVIRONMENT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LIST OF CONTRACT - 00000 FEET 010 LIST GRASS
ST LI

PREPARED FOR
THE CITY OF CHICAGO
BY

CONSOER, TOWNSEND AND ASSOCIATES

CONSULTING ENGINEERS
PLANS APPROVED
BY THE STATE DIVISION OF HIGHWAYS

RETURN THIS PLAN
TO MAINTENANCE
ROOM 706
DRAWER 63



<b>AECOM</b>
303 EAST WACKER DRIVE, SUITE 1400 CHICAGO, IL 60601-5276

62A75-SHT-ASBUILT-0160588-01.dgn	DESIGNED -	REVISED -
ER NAME = floresg	DRAWN -	REVISED -
OT SCALE = 39.9999 '/ in.	CHECKED -	REVISED -
OT DATE = 3/17/2017	DATE - 03/21/2017	REVISED -

DESCRIPTION

FRAMING PLAN ASS SETANLS

RAMPS CHERADO

TEAST PIER

PAGE NO.

SHEET NO.

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

	EXISTING	PLANS	_	JA	CKSC	ON BLVI	D BRIDGE (	SN	016–0588)	
SCALE:		SHEET	1	OF	17	SHEETS	STA.		TO STA.	

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.	
/94/290	2015-021-I		COOK	153	99
			CONTRACT	NO. 6	2A75
	ILLINOIS FE	ED. AII	PROJECT		

