
 
 
June 9, 2017 
 
SUBJECT:  FAU Route 1270 (Lake-Cook Road) 
  Section 0707-CLV 
  Lake & Cook Counties 
  Contract No. 62D94 
  Item No. 229, June 16, 2017  Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Replaced the Schedule of Prices 
2. Revised the Table of Contents to the Special Provisions 
3. Added page 39 to the Special Provisions 
4. Revised sheet 3 of the Plans 

 
 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

Maureen M. Addis, P.E. 
Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Anthony Quigley, Region 1, District 1;  Tim Kell;   Estimates 
 
MS/ab 



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 
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62D94

State Job # - C-91-154-17

Project Number Route

County Name - VARIOUS- - *REVISED: JUNE 07, 2017 FAU 1270

Code - 0 -  - 

District - 0 -  - 

Section Number - 0707-CLV 27

27

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

X0327980 PAVMT MRKG REM WTR BL SQ FT 600.000

X5860110 GRANULAR BACKFILL STR CU YD 10.400

X7010216 TRAF CONT & PROT SPL L SUM 1.000

X7030005 TEMP PAVT MKING REMOV SQ FT 1,070.000

Z0030850 TEMP INFO SIGNING SQ FT 102.800

20400800 FURNISHED EXCAVATION CU YD 7.000

21101615 TOPSOIL F & P  4 SQ YD 70.000

25000210 SEEDING CL  2A ACRE 0.100

25000400 NITROGEN FERT NUTR POUND 9.000

25000600 POTASSIUM FERT NUTR POUND 9.000

25100630 EROSION CONTR BLANKET SQ YD 70.000

28000400 PERIMETER EROS BAR FOOT 55.000

50102400 CONC REM CU YD 7.700

50200100 STRUCTURE EXCAVATION CU YD 60.000

50300225 CONC STRUCT CU YD 5.900
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State Job # - C-91-154-17

Project Number Route

County Name - VARIOUS- - *REVISED: JUNE 07, 2017 FAU 1270

Code - 0 -  - 

District - 0 -  - 

Section Number - 0707-CLV 27

27

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

50300255 CONC SUP-STR CU YD 1.740

50300300 PROTECTIVE COAT SQ YD 23.000

50800205 REINF BARS, EPOXY CTD POUND 820.000

52200020 TEMP SOIL RETEN SYSTM SQ FT 355.000

63000001 SPBGR TY A  6FT POSTS FOOT 123.000

63000350 LSG OV CUL 12'6" SPAN FOOT 37.500

63100167 TR BAR TRM T1 SPL TAN EACH 2.000

63200310 GUARDRAIL REMOV FOOT 261.000

64300750 IMP ATTEN SU  NAR TL2 EACH 2.000

*ADD    66900200 NON SPL WASTE DISPOSL    CU YD 50.000

*ADD    66900450 SPL WASTE PLNS/REPORT L SUM 1.000

*ADD    66900530 SOIL DISPOSAL ANALY  EACH 1.000

67100100 MOBILIZATION L SUM 1.000

70300904 PAVT MARK TAPE T4   4 FOOT 3,200.000

78000200 THPL PVT MK LINE  4 FOOT 1,800.000



CONTRACT NUMBER 62D94

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 
This work shall be according to Article 669 of the Standard Specifications and the following:  
 
Qualifications.  The term environmental firm shall mean an environmental firm with at least five 
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in 
hazardous waste by the Department.  Documentation includes but not limited to verifying 
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste 
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided 
to the Engineer for approval.  The environmental firm selected shall not be a former or current 
consultant or have any ties with any of the properties contained within and/or adjacent to this 
construction project. 
 
General.  This Special Provision will likely require the Contractor to subcontract for the 
execution of certain activities. 
 
All contaminated materials shall be managed as either “uncontaminated soil” or non-special 
waste.  This work shall include monitoring and potential sampling, analytical testing, and 
management of a material contaminated by regulated substances.  The Environmental Firm 
shall continuously monitor all soil excavation for worker protection and soil contamination.  
Phase I Preliminary Engineering information is available through the District’s 
Environmental Studies Unit.  Soil samples or analysis without the approval of the Engineer 
will be at no additional cost to the Department.  The lateral distance is measured from centerline 
and the farthest distance is the offset distance or construction limit whichever is less.   
 
The Contractor shall manage any excavated soils and sediment within the following areas: 
 
Lake Cook Road Over Creek (0.6 Miles West of Ela Road) 
 All excavation planned for repair / replacement of the southeast culvert wing wall at Lake 

Cook Road over the creek (approximately 0.6 miles west of Ela Road), Barrington.  This 
material meets the criteria of Article 669.09(a)(1) and shall be managed in accordance to 
Article 669.09.  Potential contaminants of concern sampling parameters: VOCs, SVOCs and 
Metals. 
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