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SUBJECT FAP Route 337 (IL 22) 

Project NHPP-RLIB(576) 
Section 2019-132-DM&T 
Lake County 
Contract No. 62K05 
Item No. 122, June 16, 2023 Letting 
Addendum A 

 
 
NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 
 

1. Revised the Table of Contents to the Special Provisions 
2. Added pages 61-92 to the Special Provisions 

 
 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
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