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NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 
 

1. Revised the Schedule of Prices 
2. Revised the Table of Contents to the Special Provisions 
3. Revised pages 26, 35 & 63 of the Special Provisions 
4. Added page 153 to the Special Provisions 
5. Revised sheets 11-13 & 77-81 of the Plans 

 
 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
 
 
 
 
MTS 
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The attachment of temporary signs to existing sign structures or sign panels shall be approved 
by the Engineer.  Any damage to the existing signs due to the Contractor's operations shall be 
repaired or signs replaced, as determined by the Engineer, at the Contractor's expense. 
 
Signs which are placed on overhead bridge structures shall be fastened to the handrail with 
stainless steel bands.  These signs shall rest on the concrete parapet where possible.  The 
Contractor shall furnish mounting details for approval by the Engineer. 
 
Method of Measurement. 
This work shall be measured for payment in square feet (square meters) edge to edge 
(horizontally and vertically). 
 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are 
required for mounting these signs will be included as part of this pay item. 
 
Basis of Payment. 
This work shall be paid for at the contract unit price per square foot (square meter) for 
TEMPORARY INFORMATION SIGNING. 
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IDOT DISTRICT 1 LUMINAIRE PERFORMANCE TABLE 
ROADWAY LIGHTING 

     
GIVEN CONDITIONS 

 
Roadway Data  Pavement Width 24 Ft 
  Number of Lanes Left of Median 2  
  Number of Lanes Right of Median 2  
  Lane Width 12 Ft 
  Median Width 40 Ft 
  IES Surface Classification R3  
  Q-Zero Value 0.07  
     
Mounting Data  Mounting Height 47.5 Ft 
  Mast Arm Length 15 Ft 
  Pole Set-Back from Edge of Pavement 21 Ft 
     
Luminaire Data  Source LED  
  Color Temperature 4000 °K 
  Lumens 24,900 Min 
  Pay Item Lumen Designation H  
  BUG Rating 303  
  IES Vertical Distribution Medium  
  IES Control of Distribution Non-Cutoff  
  IES Lateral Distribution Type III  
  Total Light Loss Factor 0.70  
     
Pole Layout Data  Spacing 215 Ft 
  Configuration Opposite  
  Luminaire Overhang over E.O.P. -6 Ft 
     
NOTE:  Variations from the above specified I.E.S. distribution pattern may be requested, and 
acceptance of variations will be subject to review by the Engineer based on how well the 
performance requirements are met. 
     

PERFORMANCE REQUIREMENTS 
     
NOTE:  These performance requirements shall be the minimum acceptable standards of 
photometric performance for the luminaire, based on the given conditions listed above. 
     
Roadway  Average Luminance, LAVE (Max) 0.9 Cd/m2 
Luminance  Average Luminance, LAVE (Min) 0.6 Cd/m2 
  Uniformity Ratio, LAVE/LMIN 3.5 Max 
  Uniformity Ratio, LMAX/LMIN 6.0 Max 
  Veiling Luminance Ratio, LV/LAVE 0.30 Max 
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HEADWALL REMOVAL 
 
DESCRIPTION. 
This work shall consist of the removal of existing end treatments for pipes as designated in the 
plans. End treatments shall include, but not be limited to, the following items regardless of material 
and size: culvert headwalls, culvert end sections, pipe headwalls, pipe end sections, pipe flared 
end sections, and sloped headwalls. 
 
 
CONSTRUCTION REQUIREMENTS. 
Existing end treatments shall be removed fully as designated in the plans.  The Contractor shall 
carefully remove end treatments to minimize damage to existing connecting pipes to remain in 
service.  Damaged pipes shall be replaced as directed by the Engineer at the Contractor’s own 
expense.  Materials that are not to be salvaged shall be removed and disposed of according to 
Article 202.03 of the Standard Specifications. At locations designated by the Engineer, all earth 
and debris shall be removed from the invert of the portions of pipes which are to remain in service 
after the end treatment has been removed. 
 
METHOD OF MEASUREMENT. 
This work will be measured for payment in units of each at the location designated on the plans 
regardless of size, type, or material.  Excavation of earth necessary to perform the removal of end 
treatments will not be measured for payment. 
 
BASIS OF PAYMENT. 
This work will be paid for at the contract unit price per each for “HEADWALL REMOVAL”.  When 
the Engineer directs that earth and debris be removed from existing pipes, such removal will be 
paid for according to Article 109.04 of the Standard Specifications. 

Pay Item 
Number 

Designation 
Unit of 
Measure 

Z0029604 HEADWALL REMOVAL EACH 

 
 
REMOVE AND REINSTALL HIGH TENSION CABLE MEDIAN BARRIER 
 
Description: This work shall consist furnishing all materials, equipment, and labor required for the 
removal and reinstallation of the existing high tension cable median barrier (HTCMB) at the 
locations shown in the plans. This work shall be done in accordance with Section 644 of the 
Standard Specifications, as stated herein, and as determined by the Engineer.  
 
The removal and reinstallation of the HTCMB cable will be measured for payment per FOOT 
along the top cable and the length of removal and reinstallation shall be measured between the 
actual posts removed and re-installed, not the entire length of cable that was taken 
down or the tension released in order to accommodate the proposed improvements. 
 
Basis of Payment: This work will be paid for at the contract unit price per foot for REMOVE AND 
REINSTALL HIGH TENSION CABLE MEDIAN BARRIER. 

Revised 6/2/2023 
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REMOVAL OF EXISTING LUMINAIRE, SALVAGE  
Effective:  January 1, 2023 
 
Description: This work shall consist of disconnecting, removing, packaging and transporting to a 
storage facility within District 1 an existing luminaire, either roadway or high mast, as specified 
herein and as directed by the Engineer.   
 
 

CONSTRUCTION REQUIREMENTS 
 
General.  Prior to the removal of any equipment, the Contractor shall arrange an inventory 
inspection with the Engineer.   
 
No removal work shall be permitted without approval from the Engineer. 
 
Any damage resulting from the removal and/or transportation of the luminaires, shall be repaired to 
its original condition, or replace kind, at the Contractor’s own expense, to the satisfaction of the 
Engineer.  The Engineer shall be the sole judge to determine the extent of damage. 
 
Luminaires shall be removed, boxed in new containers, approved by the Engineer, and delivered 
to a storage facility within District 1, as designated by the Engineer. 
 
Lamps shall not be removed from the luminaires. 
 
Packaging.  The luminaires shall be individually boxed with internal bracing (corner board) to 
prevent the boxes being crushed when stacked. The boxes shall be sized to minimize the 
movement of the luminaires.  
 
The boxes shall then be palletized to facilitate transportation and storage.  The pallet shall be 
shrink wrapped to prevent movement of the boxes. 
 
The quantity of luminaires shall be coordinated with the Engineer to facilitate transportation and 
storage. 
 
 
Method of Measurement.  Each luminaire which is removed and delivered to storage shall be 
counted as a unit for payment. 
 
Basis of Payment:  Removal of lighting units will be paid for at the contract unit price per each 
for REMOVAL OF LUMINAIRE, SALVAGE or REMOVAL OF LUMINAIRE, NO SALVAGE of the 
type specified. 
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