RESTORATION OF WORK AREA. RESTORATION OF THE TRAFFIC SIGNAL WORK AREA
SHALL BE INCIDENTAL TO THE RELATED PAY ITEM SUCH AS FOUNDATION, CONDUIT,

HANDHOLE, TRENCH AND BACKFILL, ETC., AND NO EXTRA COMPENSATION SHALL BE /
ALLOWED. ALL ROADWAY SURFACES SUCH AS SHOULDERS, MEDIAN, SIDEWALKS, i
PAVEMENT, ETC. SHALL BE REPLACED IN KIND. ALL DAMAGE TO MOWED LAWNS |
SHALL BE REPLACED WITH AN APPROVED SOD, AND ALL DAMAGE TO UNMOWED i
FIELDS SHALL BE SEEDED IN ACCORDANCE WITH STANDARD SPECIFICATIONS 252 i

AND 250 RESPECTIVELY.
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NOTE:
THE TRAFFIC SIGNAL CONTROLLER EQUIPMENT i !
FOR THIS PROJECT SHALL BE “EAGLE” TO i
MATCH THE EXISTING ADJACENT SYSTEMS. i i

RAMP A TO U.S. RTE. 20 WB

RAMP B FROM U.S. RTE. 20 wB

THE FOLLOWING ITEMS SHALL BE REMOVED BY THE CONTRACTOR AND i
SHALL BE DISPOSED OF BY THEM OUTSIDE THE RIGHT-OF-WAY AT THEIR
EXPENSE. THE SALVAGE VALUE OF THE REMOVED EQUIPMENT SHALL BE
REFLECTED IN THE CONTRACT BID PRICE. ] % \
& EACH SIGNAL HEAD, 1-FACE, 3-SECTION ! i
2 EACH SIGNAL HEAD, 1-FACE, 5-SECTION . | / ,
{  EACH SIGNAL HEAD, 2-FACE, 3-SECTION IHDRILL] EXISTING} | | | 35
1 EACH SIGNAL POST | {HANDHOLE () | | i
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CONSTRUCTION NOTES:
(I) THE PROPOSED TRAFFIC SIGNAL EQUIPMENT SHALL BE OPERATIONAL DURING ROADWAY {3) EXISTING FIBER OPTIC INTERCONNECT CABLE WILL BE REMOVED AND REINSTALLED (@) DURING CONSTRUCTION, TRAFFIC SIGNAL HEADS THAT ARE NOT IN USE SHALL BE BAGGED
CONSTRUCTION. ALL PROPOSED TRAFFIC SIGNAL EQUIPMENT (HANDHOLES, CONDUIT, FROM THE EXISTING CONTROLLER CABINET AT U.S. RTE. 20 (SOUTH RAMPS) TO THE AND THEIR PHASES TURNED OFF UNTIL THE PAVEMENT IS RESTORED AND READY TO BE
CABLES, FOUNDATIONS, ETC.) SHALL BE INSTALLED AND READY FOR OPERATION BEFORE NEW HANDHOLE INTERCEPTING THE EXISTING CONDUIT, VIA NEW 2" G.S. CONDUIT, OPENED TO TRAFFIC. THE COST OF BAGGING THE SIGNAL HEADS AND TURNING OFF THE
THE CONTRACTOR REMOVES THE MARKED EXISTING TRAFFIC SIGNAL EQUIPMENT SHOWN TO THE EXISTING CONTROLLER CABINET AT U.S. RTE. 20 (NORTH RAMPS) AND FROM PHASING IS INCLUDED IN THE MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION
ON THE PLANS. THE EXISTING CONTROLLER CABINET AT U.S. RTE. 20 (NORTH RAMPS) TO THE PAY ITEM. SEPARATE PAYMENT WILL NOT BE MADE. SEE THE PROPOSED TRAFFIC
EXISTING HANDHOLE, VIA NEW 2" G.S. CONDUIT, TO THE EXISTING CONTROLLER AT SIGNAL STAGING PLANS FOR DETAILS.
(2) THE CONTRACTOR SHALL TAKE PRECAUTIONS TO AVOID DAMAGE TO EXISTING REMAIN- GULF KEYS ROAD. THE PROPOSED HANDHOLES AND CONDUIT SHALL BE INSTALLED
X ING CONDUIT, ELECTRIC CABLES AND OTHER ITEMS DURING CONSTRUCTION. DAMAGE BEFORE THE INDICATED EXISTING HANDHOLES ARE REMOVED.
CONSULTING ENGINEERS, LLC CAUSED BY THE CONTRACTOR SHALL BE REPAIRED TO THE SATISFACTION OF THE
111 €. Wacker Drive, Suie 620 ENGINEER AT THE CONTRACTOR’'S EXPENSE.
Chicago, IL 60601
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