SUMMARY OF QUANTITIES

CODE NO.	ITEM	UNIT	TOTAL
20100110	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	UNIT	48
20100210	TREE REMOVAL (OVER 15 UNITS DIAMETER)	UNIT	161
20200100	EARTH EXCAVATION	CU YD	920
20800150	TRENCH BACKFILL	CU YD	10
21001000	GEOTECHNICAL FABRIC FOR GROUND STABILIZATION	SQ YD	2200
21101600	TOPSOIL FURNISH AND PLACE, VARIABLE DEPTH	SQ YD	2480
25000110	SEEDING, CLASS 1A	ACRE	0.60
25000400	NITROGEN FERTILIZER NUTRIENT	POUND	55
25000500	PHOSPHORUS FERTILIZER NUTRIENT	POUND	55
25000600	POTASSIUM FERTILIZER NUTRIENT	POUND	55
25100115	MULCH, METHOD 2	ACRE	0.60
28000250	TEMPORARY EROSION CONTROL SEEDING	POUND	120
31101000	SUBBASE GRANULAR MATERIAL, TYPE B	TON	250
35400200	PORTLAND CEMENT CONCRETE BASE COURSE WIDENING 7"	SQ YD	29
35400400	PORTLAND CEMENT CONCRETE BASE COURSE WIDENING 9"	SQ YD	187
35800100	PREPARATION OF BASE	SQ YD	2200
40201000	AGGREGATE FOR TEMPORARY ACCESS	TON	64
40600525	LEVELING BINDER (HAND METHOD), N50	TON	10
40600625	LEVELING BINDER (MACHINE METHOD), N50	TON	830
40600985	PORTLAND CEMENT CONCRETE SURFACE REMOVAL - BUTT JOINT	SQ YD	328
40600990	TEMPORARY RAMP	SQ YD	109
40603310	HOT-MIX ASPHALT SURFACE COURSE, MIX "C", N50	TON	1375
40800050	INCIDENTAL HOT-MIX ASPHALT SURFACING	TON	75
42300200	PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 6 INCH	SQ YD	222
42300400	PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 8 INCH	SQ YD	87
42400200	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	SQ FT	2994
42400800	DETECTABLE WARNINGS	SQ FT	523
44000100	PAVEMENT REMOVAL	SQ YD	41
44000200	DRIVEWAY PAVEMENT REMOVAL	SQ YD	258
44000500	COMBINATION CURB AND GUTTER REMOVAL	FOOT	3014
44000600	SIDEWALK REMOVAL	SQ FT	3008
44201723	CLASS D PATCHES, TYPE IV, 6 INCH	SQ YD	2192
44201771	CLASS D PATCHES, TYPE IV, 10 INCH	SQ YD	217

SUMMARY OF QUANTITIES

	CODE NO.	ITEM	UNIT	TOTAL
	48203029	HOT-MIX ASPHALT SHOULDERS, 8"	SQ YD	1110
	550A0050	STORM SEWERS, CLASS A, TYPE 1, 12"	FOOT	56
	55100400	STORM SEWER REMOVAL 10"	FOOT	6
	55100500	STORM SEWER REMOVAL 12"	FOOT	6
•	56500300	DOMESTIC METER VAULTS TO BE ADJUSTED	EACH	5
	60100060	CONCRETE HEADWALLS FOR PIPE DRAINS	EACH	7
	60109200	PIPE UNDERDRAINS, PERFORATED CORRUGATED STEEL OR ALUMINUM PIPE 6"	FOOT	126
	60218400	MANHOLES, TYPE A, 4'-DIAMETER, TYPE 1, FRAME, CLOSED LID	EACH	1
	60236200	INLETS, TYPE A, TYPE 8 GRATE	EACH	1
	60236825	INLETS, TYPE A, TYPE 11V FRAME AND GRATE	EACH	3
	60237460	INLETS, TYPE A, TYPE 23 FRAME AND GRATE	EACH	1
	60240215	INLETS, TYPE B, TYPE 1 FRAME, CLOSED LID	EACH	1
	60254105	CATCH BASINS TO BE RECONSTRUCTED WITH NEW TYPE 11V FRAME AND GRATE	EACH	1
	60255500	MANHOLES TO BE ADJUSTED	EACH	13
	60260300	INLETS TO BE ADJUSTED WITH NEW TYPE 1 FRAME, OPEN LID	EACH	2
	60260400	INLETS TO BE ADJUSTED WITH NEW TYPE 1 FRAME, CLOSED LID	EACH	1
	60260505	INLETS TO BE ADJUSTED WITH NEW TYPE 3V FRAME AND GRATE	EACH	6
	60261320	INLETS TO BE ADJUSTED WITH NEW TYPE 11V FRAME AND GRATE	EACH	5
	60261530	INLETS TO BE ADJUSTED WITH NEW TYPE 23 FRAME AND GRATE	EACH	3
	60263000	INLETS TO BE RECONSTRUCTED WITH NEW TYPE 1 FRAME, CLOSED LID	EACH	4
	60266600	VALVE BOXES TO BE ADJUSTED	EACH	8
	60500060	REMOVING INLETS	EACH	2
	60600095	CLASS SI CONCRETE (OUTLET)	CU YD	5.4
	60603800	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12	FOOT	2013
	60604400	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.18	FOOT	1062
	67100100	MOBILIZATION	L SUM	1
	70300100	SHORT-TERM PAVEMENT MARKING	FOOT	800
	70301000	WORK ZONE PAVEMENT MARKING REMOVAL	SQ FT	267
△	78001100	PAINT PAVEMENT MARKING - LETTERS AND SYMBOLS	SQ FT	123
△	78001110	PAINT PAVEMENT MARKING - LINE 4"	FOOT	5917
△	78001130	PAINT PAVEMENT MARKING - LINE 6"	FOOT	444
△	78001150	PAINT PAVEMENT MARKING - LINE 12"	FOOT	137

•SPECIAL PROVISION REQUIRED
△ SPECIALTY ITEMS

USER = HAS
DATE = 03/25/2011
TIME = 8:53:06 AM
FILE = 445.02_S_NOS.CVL.dgn
SCALE = 0.0254 / INL

ESCA CONSULTANTS, INC.										
DESIGNED BY:	ELH	01/11	SCALE:	NONE	NO.	DATE	REVISION	APVD	MONTICELLO TRANSPORTATION IMPROVEMENT PROJECT CITY OF MONTICELLO	SUMMARY OF QUANTITIES
DRAWN BY:	HAS	01/11	DATE:	MAR. 25, 2011						DRAWING NUMBER 8
CHECKED BY:	ELH	03/11	JOB NO.	445.02						1 OF 2
APPROVED BY:	RDP	03/11								