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CONTRACT NO. 91441

SUMMARY OF QUANTITIES

CODE NO. ITEM UNIT TOTAL
78001180 PAINT PAVEMENT MARKING - LINE 24" FOOT 157
A2000116 | TREE, ACER X FREEMANII AUTUMN BLAZE (AUTUMN BLAZE FREEMAN MAPLE), 2" CALIPER, BALLED AND BURLAPPED EACH 9
* X0324740 | FURNISHING AND INSTALLING SIGNS _ EACH 17
» X0811100 RAILROAD - CROSSING L SUM 1
* X6020074 | INLETS, TYPE A, TYPE 3V FRAME AND GRATE EACH 4
* X8020075 | INLETS, TYPE B, TYPE 3V FRAME AND GRATE EACH 1
® X7010216 TRAFFIC CONTROL AND PROTECTION, (SPECIAL) L SUM 1
» X7240505 | RELOCATE SIGN PANEL AND POST EACH 5
* Z0001055 | AGGREGATE SUBGRADE 12“, S'PECIAL ‘ SQ YD 2200
* 70013302 | SEGMENTAL CONCRETE BLOCK WALL SQ FT 454
70013798 | CONSTRUCTION LAYOUT L SUM 1

» 70048400 | RAILROAD CROSSING REMOVAL } EACH 2

*SPECIAL PROVISION REQUIRED
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