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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m.  
June 17, 2022 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 61H70 
   COOK County 
   Section 21-00135-00-RS (Brookfield) 
   Project Z3Q2-622 () 
   Route FAU 1472 (Washington Avenue) 
   District 1 Construction Funds 

 
 Resurface Washington Avenue from Hemman Avenue to Prairie Avenue in Brookfield. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise 
the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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BDE SPECIAL PROVISIONS 
 

The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new 
or revised special provision for the letting. 
 

File 
Name 

Pg.  Special Provision Title Effective Revised 

 80099   Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022 
* 80274   Aggregate Subgrade Improvement April 1, 2012 April 1, 2022 
 80192   Automated Flagger Assistance Device Jan. 1, 2008  
 80173 46 X Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80246   Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022 
 80436 48 X Blended Finely Divided Minerals April 1, 2021  
 80241   Bridge Demolition Debris July 1, 2009  
 5026I   Building Removal-Case I (Non-Friable and Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5048I   Building Removal-Case II (Non-Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5049I   Building Removal-Case III (Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5053I   Building Removal-Case IV (No Asbestos) Sept. 1, 1990 April 1, 2010 
 80384 49 X Compensable Delay Costs June 2, 2017 April 1, 2019 
 80198   Completion Date (via calendar days) April 1, 2008  
 80199   Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80293   Concrete Box Culverts with Skews > 30 Degrees and Design Fills ≤    

5 Feet 
April 1, 2012 July 1, 2016 

 80311   Concrete End Sections for Pipe Culverts Jan. 1, 2013 April 1, 2016  
 80261 53 X Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80434   Corrugated Plastic Pipe (Culvert and Storm Sewer) Jan. 1, 2021  
 80029 56 X Disadvantaged Business Enterprise Participation Sept. 1, 2000 Mar. 2, 2019 
 80229   Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80433   Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022 
 80422   High Tension Cable Median Barrier  Jan. 1, 2020 Jan. 1, 2022 
* 80443   High Tension Cable Median Barrier Removal April 1, 2022  
* 80444   Hot-Mix Asphalt – Patching   April 1, 2022  
 80442   Hot-Mix Asphalt – Start of Production Jan. 1, 2022  
 80438   Illinois Works Apprenticeship Initiative – State Funded Contracts June 2, 2021 Sept. 2, 2021 
 80411   Luminaires, LED April 1, 2019 Jan. 1, 2022 
 80045   Material Transfer Device June 15, 1999 Jan. 1, 2022 
 80418   Mechanically Stabilized Earth Retaining Walls Nov. 1, 2019 Nov. 1, 2020 
 80430 66 X Portland Cement Concrete – Haul Time  July 1, 2020  
 3426I   Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022 
 80395   Sloped Metal End Section for Pipe Culverts Jan. 1, 2018  
 80340   Speed Display Trailer April 2, 2014 Jan. 1, 2022 
 80127   Steel Cost Adjustment April 2, 2014 Jan. 1, 2022 
 80397 67 X Subcontractor and DBE Payment Reporting  April 2, 2018  
 80391 68 X Subcontractor Mobilization Payments  Nov. 2, 2017 April 1, 2019 
 80437   Submission of Payroll Records April 1, 2021  
 80435   Surface Testing of Pavements – IRI Jan. 1, 2021          Jan. 1, 2022 
 80410   Traffic Spotters Jan. 1, 2019  
 20338 69 X Training Special Provisions Oct. 15, 1975 Sept. 2, 2021 
 80318   Traversable Pipe Grate for Concrete End Sections  Jan. 1, 2013 Jan. 1, 2018 
 80429   Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022 
 80440   Waterproofing Membrane System Nov. 1, 2021  
 80302 72 X Weekly DBE Trucking Reports June 2, 2012 Nov. 1, 2021 
 80427 73 X Work Zone Traffic Control Devices Mar. 2, 2020  
 80071 75 X Working Days Jan. 1, 2002  
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STATE OF ILLINOIS 

SPECIAL PROVISIONS 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 

Construction", adopted January 1, 2022, herein referred to as the Standard Specifications, the 

latest edition of the "Illinois Manual on Uniform Traffic Control Devices for Streets and 

Highways", and the Manual of Test Procedures for Materials in effect on the date of invitation 

for bids, herein referred to as the Specifications, and the "Supplemental Specifications and 

Recurring Special Provisions" indicated on the Check Sheet included herein which apply to and 

govern and in case of conflict with any part or parts of said Specifications, the said Special 

Provisions shall take precedence and shall govern the construction of: 

FAU 1472 (WASHINGTON AVENUE) 

PROJECT NO.: Z3Q2 (622)  

SECTION NO.: 21-00135-00-RS 

VILLAGE OF BROOKFIELD 

COOK COUNTY    

CONTRACT NO. 61H70 

LOCATION OF PROJECT 

The project is located on Washington Avenue beginning at Kemman Avenue (Sta 1+00) and 

ending at Prairie Avenue (Station 47+16) with an omission across Veteran’s Circle (Sta 26+17 to 

Sta 28+38) for a total gross length of 4,616 feet (0.874 miles) and net length of 4,395 feet (0.832 

miles) within the Village of Brookfield, in Cook County, Illinois. 

DESCRIPTION OF PROJECT 

The work consists of  intermittent replacement of defective curb and gutter, sidewalks, and driveway 

aprons; replacement of deteriorated drainage structures, combined sewer point repairs, pavement 

patching, hot-mix asphalt surface removal, resurfacing with level binder and hot-mix asphalt surface 

course, pavement striping, restoring the parkways with topsoil and sod, as well as all incidental and 

collateral work necessary to complete the project as shown in the plans and described herein. 

PROJECT STAGING AND LOCAL ACCESS 

During construction, Washington Avenue will remain open to two way through traffic. The 

roadway shall remain traversable for local residents and emergency vehicles at all times. Staging 

construction during all phases, including during cold milling, pavement patching, structure 

adjustments, and paving operations will be necessary to maintain two way traffic. Detours will 

not be allowed. 
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In addition, the Contractor shall follow the staging plan as described below: 

. 

• All concrete work including combination curb and gutter, sidewalk, and driveways shall

be replaced within 2 working days of removal.

• Contractor will be required to provide and post “NO PARKING” signs during working

hours that will be approved by the engineer. All off street parking areas are to be restored

for use at end of working day.

• Suggested pavement patching shall include completing pavement patches in each lane

(northbound, southbound, and parking lane) before beginning removals in the next lane.

Example would be to complete all patching in parking lane while maintaining two way

traffic in northbound and southbound lanes.  Then begin patching in southbound lane and

maintain two traffic in parking lane (eastbound lane) and westbound lane.

All work for staging and maintaining local access shall be included in the cost of TRAFFIC 

CONTROL AND PROTECTION STANDARDS items.  

MAINTENANCE OF ROADWAYS 

Effective:  September 30, 1985 

Revised:  November 1, 1996 

Beginning on the date that work begins on this project, the Contractor shall assume responsibility for 

normal maintenance of all existing roadways within the limits of the improvement.  This normal 

maintenance shall include all repair work deemed necessary by the Engineer, but shall not include 

snow removal operations.  Traffic control and protection for maintenance of roadways will be 

provided by the Contractor as required by the Engineer. 

If items of work have not been provided in the contract, or otherwise specified for payment, such 

items, including the accompanying traffic control and protection required by the Engineer will be 

paid for in accordance with Article 109.04 of the Standard Specifications. 

STATUS OF UTILITIES (D-1) 

Effective:  June 1, 2016 

Revised:  January 1, 2020 

Utility companies and/or municipal owners located within the construction limits of this project 

have provided the following information regarding their facilities and the proposed 

improvements.  The tables below contain a description of specific conflicts to be resolved and/or 

facilities which will require some action on the part of the Department’s contractor to proceed 

with work. Each table entry includes an identification of the action necessary and, if applicable, 

the estimated duration required for the resolution. 
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UTILITIES TO BE ADJUSTED 

Conflicts noted below have been identified by following the suggested staging plan included in 

the contract.  The company has been notified of all conflicts and will be required to obtain the 

necessary permits to complete their work; in some instances, resolution will be a function of the 

construction staging.  The responsible agency must relocate, or complete new installations as 

noted below; this work has been deemed necessary to be complete for the Department’s 

contractor to then work in the stage under which the item has been listed. 

No conflicts to be resolved  

UTILITIES TO BE WATCHED AND PROTECTED 

The areas of concern noted below have been identified by following the suggested staging plan 

included for the contract.  The information provided is not a comprehensive list of all remaining 

utilities, but those which during coordination were identified as ones which might require the 

Department’s contractor to take into consideration when making the determination of the means and 

methods that would be required to construct the proposed improvement. In some instances the 

contractor will be responsible to notify the owner in advance of the work to take place so necessary 

staffing on the owners part can be secured.   

No facilities requiring extra consideration 

The following contact information is what was used during the preparation of the plans as provided 

by the owner of the facility.  

Agency/Company 

Responsible to 

Resolve Conflict 

Name of 

contact 

Address Phone E-mail address

AT&T Janet Ahern 1000 Commerce 

Drive, 2nd Floor Oak 

Brook, IL 60523 

630-573-6414 Ja17635@att.com 

Comcast Reena 

Thomas 

688 Industrial Drive, 

Elmhurst, IL 60126 

630-600-6307 Reena.Thomas@comcast.c

om 

ComEd Michelle Ho 3500 N California 

Ave, Chicago, IL 

60618 

(331)-481-9108 Michelle.Ho@comed.com 

Nicor Charles 

Parrot 

1844 Ferry Rd, 

Naperville, IL 60563 

(630)-388-3319 cparrpot@southernco.com 
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The above represents the best information available to the Department and is included for the 

convenience of the bidder.  The days required for conflict resolution should be taken into account in 

the bid as this information has also been factored into the timeline identified for the project when 

setting the completion date. The applicable portions of the Standard Specifications for Road and 

Bridge Construction shall apply.   

Estimated duration of time provided in the action column for the first conflicts identified will begin 

on the date of the executed contract regardless of the status of the utility relocations.  The 

responsible agencies will be working toward resolving subsequent conflicts in conjunction with 

contractor activities in the number of days noted.  

The estimated relocation dates must be part of the progress schedule submitted by the contractor.  A 

utility kickoff meeting will be scheduled between the Department, the Department’s contractor and 

the utility companies.  The Contractor is responsible for contacting J.U.L.I.E. prior to any and all 

excavation work 

CURB AND GUTTER TRANSITIONS 

Transitions from the proposed curb and gutters to existing curb and gutters, and from 6” curb 

height to 4” curb height (and vice-a-versa) shall be done in ten (10) foot transitions unless 

directed by the Engineer. Transitions from the proposed curb and gutters to the depressed curb 

and gutters shall be done in two (2) foot transitions unless directed by the engineer. 

Basis of Payment: This item will not be paid for separately but shall be included in the unit price for 

the various concrete items in the Contract. 

CURING AND PROTECTION 

After the concrete has been finished and the water sheen has disappeared from the surface of the 

concrete, the surface shall be sealed with membrane curing compound of a type approved by the 

Engineer. The seal shall be maintained for the specified curing period in accordance with Article 

1020.13.  The edges of the concrete shall also be sealed immediately after the forms are 

removed. In addition, all concrete placed during periods of cold weather shall be protected in 

accordance with Article 1020.13 of the Standard Specifications. This work shall be considered 

included in the cost of the various concrete items in the Contract. 

The work shall be under the charge and care of the Contractor until final acceptance by the 

Engineer. The Contractor shall assume all responsibility for any injury or damage to the work 

from any cause whatsoever and he shall rebuild, repair or restore the damaged work at his/her 

own expense. 

Basis of Payment: This item will not be paid for separately but shall be included in the unit price for 

the various concrete items in the Contract. 



WASHINGTON AVENUE IMPROVEMENTS 

PROJECT NO.: Z3Q2 (622) 

SECTION NO.: 21-00135-00-RS 

VILLAGE OF BROOKFIELD 

COOK COUNTY CONTRACT NO.  61H70

5 

MAINTENANCE OF EXISTING DRAINAGE STRUCTURES 

All loose material deposited in the flow line of gutters and drainage structures that obstructs the 

natural flow of water shall be removed at the close of each working day. At the conclusion of the 

construction operations, all drainage facilities shall be clean and free of all obstructions due to 

construction operations.  

Basis of Payment: This item will not be paid for separately but shall be included in the unit price 

for the various sewer structures in the contract. 

INLET FILTERS 

This work shall consist of the furnishing, installation, and removal of a drainage structure inlet 

filter assembly, consisting of a frame and filter bag, to collect sediment in surface storm water 

runoff at locations shown on the plans or as directed by the Engineer be in accordance with 

Section 280 of the Standard Specifications. 

The Contractor shall inspect the work site and review the plans to determine the number and 

dimensions of the various types of drainage structure frames (circular and rectangular) into 

which the inlet filters will be installed prior to ordering materials. 

The drainage structure inlet filter assembly shall be installed under the grate on the lip of the 

drainage structure frame with the fabric bag hanging down into the drainage structure. 

The drainage structure inlet filter assembly shall remain in place until final removal of the 

assembly is directed by the Engineer. The drainage structure inlet filter assembly shall remain 

the property of the Contractor. Final removal of the assembly shall include the disposal of debris 

or silt that has accumulated in the filter bag at the time of final removal.  

Cleaning of the filter bags shall be included in this item. The cleanings shall be performed 

weekly and after a 0.5 inch of larger rain event for the duration of the use of each drainage 

structure inlet filter assembly. The Engineer shall be the sole judge of the need for cleaning, 

based on the rate that debris and silt is collected at each location. Also included shall be the off-

site disposal of the material which is removed from the bags. 

The drainage structure inlet filter assembly consists of a steel frame with a replaceable geotextile 

fabric bag attached with a steel band with locking cap that is suspended from the frame. A clean 

used bag and a used steel frame in good condition meeting the approval of the Engineer may be 

substituted for new materials. 

Payment for this item shall be at the Contract unit price per EACH for INLET FILTERS and 

shall include all cost for labor, equipment and material necessary to complete this work. 
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INCIDENTAL HOT-MIX ASPHALT SURFACING 

This item shall be installed in areas where hot-mix asphalt surface not part of the street pavements is 

to be replaced as part of the project and as directed by the Engineer. The hot-mix asphalt surface 

course shall be installed with a minimum thickness of three-inches (3”) or to match the existing 

adjacent hot-mix asphalt surface if greater than three-inches (3”). The surface course shall be placed 

in accordance with Section 408 of the “Standard Specifications for Road and Bridge Construction”. 

The material shall meet the requirements as shown in the paving mix chart on the plans. 

All concrete or brick surfaces scheduled for asphalt surfacing shall be cleaned and then primed 

with bituminous material at a rate of 0.25 lbs per square foot immediately prior to the laying of 

the asphalt mixture. A self-propelled mechanical roller shall be used to compact the HMA 

surface course. 

The preparation of the base and the addition of any aggregate base shall be paid for under the item 

for SURFACE REMOVAL (SPECIAL). 

Payment for this item shall be at the Contract unit price per Ton for INCIDENTAL HOT-MIX 

ASPHALT SURFACING and shall include all cost for labor, equipment and material necessary 

to complete this work. 

DETECTABLE WARNINGS 

This item shall include the placement of detectable warnings at locations shown on the plans and as 

directed by the Engineer. This item shall be installed simultaneously with PORTLAND CEMENT 

CONCRETE SIDEWALK, 5 INCH. 

Work shall be performed according to the Americans with Disabilities Act, IDOT Standards, as well 

as Article 424 of the Standard Specifications.  

The detectable warning shall be “brick red” in color and typically be 24” x 60” in size, although the 

size may vary depending on unique geometrics that are found in the field.  

The composite paver tile used in this project shall be as manufactured by TufTile, Access Tile, 

or Armor-Tile. The paver tiles shall be installed according to the manufacturer’s installation 

procedures.  

This item shall not be a “Surface Applied” product. 

Immediately following the installation of PORTLAND CEMENT CONCRETE SIDEWALK, 5 

INCH, the detectable warning shall be pressed into the concrete. The detectable warning shall be 

tamped with a vibrating mechanism upon installation, and the factory-installed plastic sheeting must 

remain in place during the entire installation process to prevent the splashing of concrete onto the 
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finished surface of the tile. No concrete shall be removed in the area to receive the detectable 

warning to ensure a strong lock with the concrete. The top of the domes shall be set level to the 

adjacent concrete on the top and sides of the ramp. This item shall be installed in full accordance 

with the manufacturer’s recommendations.  

Payment for this item shall be at the Contract unit price per Square Foot for DETECTABLE 

WARNINGS and shall include all cost for labor, equipment and material necessary to complete 

this work. 

COMBINATION CONCRETE CURB AND GUTTER REMOVAL 

This item shall include the removal of the existing combination curb and gutter at locations indicated 

on the Plans and as directed by the Engineer.  The work shall be performed in accordance with 

Section 440 of the “Standard Specifications for Road and Bridge Construction”. 

Included in this item is the removal of all types of curbs encountered on the Project. This includes 

but is not limited to barrier curb. Also included in this item is the removal and disposal of any 

asphalt that has been overlaid into the gutter of any curb that is designated for removal.  This item 

shall also include any excavation beneath or behind the curb and gutter necessary to install the 

proposed curb and gutter. 

Where the curb and gutter abuts a concrete pavement or concrete base, a full-depth saw-cut shall be 

made six inches (6") from the edge of pavement for the entire length of curb and gutter removal to 

allow for the neat removal of the curb and gutter and the placement of a gutter board in forming for 

the new curb.  The removal of the six-inch (6") wedge of concrete pavement in front of the curb and 

gutter shall not be included under this item but shall be paid for under the item for PAVEMENT 

REMOVAL. 

The pavement shall be saw cut full depth six inches (6”) from the edge of pavement and removed 

to allow for framing of the proposed curb and gutter prior to removing the curb. The removal of 

this wedge will be paid for under this item. Any additional excavation required to reach the 

proposed subgrade shall be included in the cost of this item. 

Payment for this item shall be at the Contract unit price per foot of COMBINATION 

CONCRETE CURB AND GUTTER REMOVAL and shall include all cost for labor, equipment 

and material necessary to complete this work. 

SIDEWALK REMOVAL 

This item includes the removal of sidewalk at locations shown on the Plans and as directed by 

the Engineer in accordance with Section 440 of the "Standard Specifications.”  The Engineer will 

mark the limits of removal. The sidewalk shall be saw-cut full-depth and any areas outside the 

limits of removal which are damaged shall be replaced by the Contractor at his/her own expense. 
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The removal of concrete, brick, block, aggregate, flagstone, and asphalt sidewalks will be 

included in this item. These sidewalks shall be excavated to the subgrade of the proposed five 

inch (5”) concrete sidewalk, including the two inch (2”) crushed stone cushion. Any additional 

excavation required to reach the proposed subgrade, including excavation required to construct 

new ADA compliant sidewalk at corners and any additional excavation next to proposed ADA 

compliant sidewalk, shall be included in the cost of this item. 

Payment for this item shall be at the Contract unit price per Square Foot of SIDEWALK 

REMOVAL and shall include all cost for labor, equipment and material necessary to complete 

this work. 

DOMESTIC WATER SERVICE BOXES TO BE ADJUSTED 

This item shall include the adjustment of water service boxes at locations shown on the plans and 

as directed by the engineer. Service boxes that require replacement parts due to existing damage 

or proposed grade change shall be supplied by the contractor and the cost of the material shall be 

included in this item. The water service boxes are located within the limits of proposed curb, 

sidewalk, driveway pavement, hot-mix asphalt pavement, and grassed parkways. Water service 

boxes and valve boxes that can be adjusted to final grade without replacement parts will 

not be paid for under this item but shall be included in the Contract. The Contractor shall 

protect the existing water service boxes and valve boxes during excavation. Any water service 

boxes or valve boxes damaged during construction shall be replaced at the Contractor’s expense. 

The Contractor shall adjust these water service boxes to their final grade. All service boxes 

located within concrete are to be ‘boxed out’ with full depth expansion joints in a 18” x 18” 

square. The box out portion of the concrete placement shall be completed in two 2 separate 

pours. The first pour shall be the entirety of the driveway or sidewalk not including the 18” x 18” 

box which contains the water service box. Once the concrete has set, any final adjustment can be 

made to box to meet final grades. Full depth expansion joint will be required around the 

perimeter of the box. Then the second pour may occur. 

Payment for this item shall be at the Contract unit price per Each for DOMESTIC WATER 

SERVICE BOXES TO BE ADJUSTED and shall include all cost for labor, equipment and 

material necessary to complete this work. 

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 (MODIFIED)    

This item shall primarily include the construction of combination concrete curb and gutter type 

B-6.12 at locations directed by the Engineer.

A six inch (6”) wide concrete wedge shall be installed along the edge of pavement. The 

pavement shall be saw cut six inches (6”) from the edge of pavement and removed to allow for 

framing of the proposed curb and gutter prior to removing the curb. After the curb has been 
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placed and the forms have been removed, the void between the existing base and the new gutter 

shall be filled with a minimum thickness of nine inches (9”) of concrete. The concrete shall be 

set two and one half inches (2 ½”) below the proposed edge of pavement. The placement of the 

concrete wedge shall be included in this item. 

All curb shall be placed on a cushion of 2” compacted CA-6 which shall be included in the cost 

of this item. 

The construction of the combination concrete curb and gutter shall be in accordance with Section 

606 of the Standard Specifications and the details for this item as shown on the Plans. The 

proposed gutter flag shall have a minimum thickness of ten inches (10”). The height of the curb 

head shall vary in accordance with the grades shown on the Plans or as directed by the Engineer. 

New curb and gutter to be placed next to frame and lids to be adjusted, shall be framed and 

installed per the ‘Gutter at Drainage Structure’ detail shown in the plans. The labor, equipment, 

and material to install the curb and gutter per the detail, shall be included in this item.  

At any locations where sidewalk, driveways or concrete median are adjacent to the back of curb, 

the area behind the curb shall be backfilled with crushed stone meeting the CA-7 gradation. The 

price for furnishing and installing the crushed stone shall be considered included in this item. 

Between four (4) and twenty-four (24) hours after the curb has been placed, contraction joints two 

inches (2") in depth, shall be saw-cut at a maximum of a 15' spacing and at certain other locations as 

may be indicated by the Engineer. These joints shall then be sealed according to the requirements of 

Article 420.14(a) of the “Standard Specifications for Road and Bridge Construction”. At locations 

where the proposed curb and gutter meets existing curb and gutter, 2 - 18” long, ¾” diameter, epoxy 

coated, steel dowel bars shall be drilled into the existing curb and gutter. 

It shall be the Contractor's responsibility to provide for curb depressions to be constructed where 

public sidewalks are to be ramped at curb crossings. The depressions shall be constructed in 

basic compliance with the Accessibility Guidelines as detailed in the Americans with Disabilities 

Act (ADA). 

After removal of the "back of curb" form, the excavated area behind the curb shall be 

immediately backfilled with select earth backfill in preparation for the placement of the 

topsoil. The void behind the curb and gutter will be backfilled with crushed stone, 

gradation CA-7, in all areas where concrete or hot-mix asphalt pavement is to be 

constructed. The placement of the required backfill material will be included in the 

placement of the curb and gutter. 

ONE INCH (1") THICK WOODEN FORMS WILL BE USED IN THE FORMING OF ALL 

RADIUS SECTIONS OF CURB AND GUTTER.  MASONITE AND STEEL FORMS WILL NOT 

BE ALLOWED. 
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Payment for this item shall be at the Contract unit price per foot of COMBINATION 

CONCRETE CURB AND GUTTER TYPE B-6.12 (MODIFIED) and shall include all cost for 

labor, equipment and material necessary to complete this work. 

MANHOLES, TYPE A, 4’-DIAMETER, TYPE 1 FRAME, CLOSED LID 

A four-foot (4’) diameter manhole shall be constructed at the locations shown on the Plans and in 

accordance with the details shown on the Plans. The Contractor will be responsible for ensuring that 

the pipe openings are formed in the correct locations so that additional cutting of the precast 

structure is not necessary. 

ANY PIPE, UP TO FOUR FEET (4') IN LENGTH PER EACH PIPE, USED TO CONNECT 

EXISTING PIPES TO THE PROPOSED STRUCTURE SHALL BE INCLUDED IN THE COST 

OF THE STRUCTURE.  ALL TRENCH BACKFILL WILL ALSO BE INCLUDED IN THE COST 

OF THE STRUCTURE. 

The removal of structures where a new structure is to be installed in the same location will not 

be paid for separately but shall be included in the cost of the new structure. 

Payment for this item shall be at the Contract unit price per Each for MANHOLES, TYPE A, 4’-

DIAMETER, TYPE 1 FRAME, CLOSED LID and shall include all cost for labor, equipment and 

material necessary to complete this work. 

CATCH BASINS TO BE ADJUSTED WITH NEW TYPE 1 FRAME, OPEN LID 

This item shall include the adjustment of existing catch basins with the a new, open lid frame at 

locations shown on the plans or as directed by the Engineer. All open lids will have a Type D 

grate. Any substitution must be approved by the Village in writing before it will be accepted.  

Structures, which are located in the curb and gutter, shall not be adjusted to final grade until the 

curb and gutter has been placed to within six feet (6’) of each side of the structure. At this time 

the Contractor may adjust the structure to the proper elevation to achieve drainage of the curb 

and gutter.  

Frames located in the curb and gutter shall be pitched 1-1/2”. Frames located in the pavement 

shall be pitched to match the cross slope of the pavement. The Contractor may use solid pieces of 

concrete or brick as shims to pitch the frame. The use of rocks to adjust the frames will not be 

permitted. The shims must also be placed in a bed of mortar at the time of the adjustment. The 

Contractor shall not shim the frame and then come back later to mortar the voids between the 

frame and the structure. 
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The Contractor shall take care when setting the structure so as to ensure that a nine inch (9”) 

frame and the minimum 2” of grade rings can be placed on top of the uppermost precast section 

of the structure in order to reach the finished grade.   

The Contractor shall not place mastic rope between concrete rings and between the rings and 

frame. The Contractor shall apply a one-quarter inch (1/4”) layer of butyl rubber gasket sealant 

to the external diameter of the concrete grade adjustment rings.  

Payment for this item shall be at the Contract unit price per Each for CATCH BASINS TO BE 

ADJUSTED WITH NEW TYPE 1 FRAME, OPEN LID and shall include all cost for labor, 

equipment and material necessary to complete this work. 

MANHOLES AND VALVE VAULTS TO BE ADJUSTED WITH NEW TYPE 1 FRAME, 

CLOSED LID 

This item shall include the adjustment of existing manholes and valve vaults with the a new, 

closed lid frame at locations shown on the plans or as directed by the Engineer. All closed lids on 

manholes and valve vaults will be self-sealing with recessed pick holes and shall have the word 

“SANITARY”, “STORM” or “WATER” cast in raised letters upon the lid. 

All proposed and existing structures located within the pavement are to be adjusted to finish grade 

after the hot-mix asphalt binder course or leveling binder has been placed. The pavement disturbed 

by the adjustment will be replaced with eight inches (8”) of concrete base course to the grade of the 

hot-mix asphalt base course or level binder. The removal and replacement of the pavement shall 

be included as part of this item. The pavement shall be saw-cut to full depth in a 5’ x 5’ square 

prior to removal.  

The Contractor shall take care when setting the structure so as to ensure that a nine inch (9”) 

frame and the minimum 2” of grade rings can be placed on top of the uppermost precast section 

of the structure in order to reach the finished grade.   

The Contractor shall not place mastic rope between concrete rings and between the rings and 

frame. The Contractor shall apply a one-quarter inch (1/4”) layer of butyl rubber gasket sealant 

to the external diameter of the concrete grade adjustment rings.   

Frames located in sidewalk or driveway pavement shall be pitched to match the cross slope of 

the pavement.  

Payment for this item shall be at Contract unit price per Each for MANHOLES TO BE 

ADJUSTED WITH NEW TYPE 1 FRAME, CLOSED LID or VALVE VAULTS TO BE 

ADJUSTED WITH NEW TYPE 1 FRAME, CLOSED LID and shall include all cost for labor, 

equipment and material necessary to complete this work. 



WASHINGTON AVENUE IMPROVEMENTS 

PROJECT NO.: Z3Q2 (622) 

SECTION NO.: 21-00135-00-RS 

VILLAGE OF BROOKFIELD 

COOK COUNTY CONTRACT NO.  61H70

12 

FRAMES AND LIDS TO BE ADJUSTED 

Structures, which are located in the curb and gutter, shall not be adjusted to final grade until the 

curb and gutter has been placed to within six feet (6’) of each side of the structure. At this time 

the Contractor may adjust the structure to the proper elevation to achieve drainage of the curb 

and gutter.  

All proposed and existing structures located within the pavement are to be adjusted to finish grade 

after the hot-mix asphalt binder course or leveling binder has been placed. The pavement disturbed 

by the adjustment will be replaced with eight inches (8”) of concrete base course to the grade of the 

hot-mix asphalt base course or level binder. The removal and replacement of the pavement shall 

be included as part of this item. The pavement shall be saw-cut to full depth in a 5’ x 5’ square 

prior to removal.  

Frames located in the curb and gutter shall be pitched 1-1/2”. Frames located in the pavement 

shall be pitched to match the cross slope of the pavement. The Contractor may use solid pieces of 

concrete or brick as shims to pitch the frame. The use of rocks to adjust the frames will not be 

permitted. The shims must also be placed in a bed of mortar at the time of the adjustment. The 

Contractor shall not shim the frame and then come back later to mortar the voids between the 

frame and the structure. 

The Contractor shall take care when setting the structure so as to ensure that a nine inch (9”) 

frame and the minimum 2” of grade rings can be placed on top of the uppermost precast section 

of the structure in order to reach the finished grade.   

The Contractor shall not place mastic rope between concrete rings and between the rings and 

frame. The Contractor shall apply a one-quarter inch (1/4”) layer of butyl rubber gasket sealant 

to the external diameter of the concrete grade adjustment rings.   

Frames located in sidewalk or driveway pavement shall be pitched to match the cross slope of 

the pavement.  

Payment for this item shall be at the Contract unit price per Each for FRAMES AND LIDS TO 

BE ADJUSTED and shall include all cost for labor, equipment and material necessary to 

complete this work. 

TELEVISION INSPECTION OF SEWER 

This item shall include the televised inspection of combined sewers that have been repaired as part 

of this project. The Contractor shall televise the entire length of combined sewer from manhole to 

manhole for all combined sewers that have been repaired regardless of the length or number of 

repairs. The camera will also stop and look up each new service connection as part of the televised 
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inspection. The televised inspection shall take place no less than twenty (20) days after the 

repairs have been completed and at least 7 days prior to the installation of the hot-mix asphalt 

surface.  

The Contractor shall furnish all labor, electronic equipment, and technicians to perform closed-

circuit color television inspection of the sewers that have been repaired.  Operation of the equipment 

is to be controlled from above ground with a skilled technician at the control panel in the television 

studio controlling the movements of the television camera through the sewer in either direction. 

The color television camera shall be one specifically designed and constructed for the purpose of 

televising sewers. The color camera shall have a high-resolution lens, capable of spanning 360-

degrees circumference and 270-degrees on the horizontal axis to televise all new sewer services.  

Focal distance shall be adjustable through a range of 1 inch to infinity. The purpose of the rotating 

head camera is to view all new service connections and to locate any defects. 

For manholes that may be difficult to access, the Contractor shall have available a self-propelled 

crawler transporter on which to mount the color television camera so as to be able to inspect the 

sewer as required. 

Camera and lighting quality shall be suitable to provide a clear, continuously in-focus picture of the 

entire inside periphery of the sewer pipe for all conditions encountered during the work.  The camera 

shall be able to operate efficiently in 100% humidity conditions. The camera, television monitor and 

all other necessary components of the video system shall be capable of producing a minimum 350-

line resolution color video picture. 

The results of the sewer inspection shall be recorded on a narrated videotape using DVD format. 

Any out-of-focus video recordings or portions thereof, shall be cause for rejection of the video 

recording and will necessitate re-televising at the Contractor’s expense. Televising shall be done one 

section at a time.  Each DVD shall also be accompanied with an index. 

The combined sewers to be televised as part of this pay item were cleaned and televised within the 

last two years and are assumed to be in good condition. This item shall include any cleaning that is 

necessary to televise the sewers according to the Specifications. 

Payment for this item shall be at the Contract unit price per Foot for TELEVISION INSPECTION 

OF SEWER and shall include all cost for labor, equipment and material necessary to complete this 

work. 

HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH 

This item consists of the removal of the existing hot-mix asphalt surface necessary to provide the 

profile of the proposed pavement cross section. 

The anticipated typical removal depth is to be 2 ¾ inches below the gutter flag. However, the 
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removal depth may vary according to the existing conditions encountered and may therefore 

include full width removal of 3 inches or more if such conditions require.  

In order to achieve the proposed road profile, the anticipated mill is to be between zero (0) and 

six (6) inches.  Milling is to occur in passes which will profile the roadway to the new proposed 

crown and crown elevations. Milling to achieve to the proposed roadway profile and elevations 

will be included in the cost of this item.  This item shall include the removal of any concrete or 

stone base course that is necessary to achieve the required section and the shaping and 

compacting of any aggregate base that is exposed during grinding operations. 

Sufficient milling or grinding passes shall be made over the existing pavement so that all 

irregularities and high spots are eliminated from the pavement’s surface before it is overlaid with 

new material. 

The equipment and construction methods for this item will conform to Article 440.03 of the 

Standard Specifications for Road and Bridge Construction. Hot-Mix Asphalt Surface Removal 

will be measured in place and the area computed in square yards for the total increment of 

material removed. The area measured will be paid for only once regardless of the number of 

passes needed to remove the material. 

Payment for this item shall be at the Contract unit price per Square Yard of HOT-MIX 

ASPHALT SURFACE REMOVAL, VARIABLE DEPTH and shall include all cost for labor, 

equipment and material necessary to complete this work. 

CONNECTION TO EXISTING MANHOLE 

This item shall include core-drilling existing structures and the installation of watertight flexible 

rubber connectors. This item shall be used where proposed sewer is to be installed and connected to 

an existing structure.  

All pipe connections to existing structures shall be made by core-drilling the wall of the existing 

structure and inserting an expandable, flexible rubber connector into the wall of the existing 

structure. The connector shall conform to ASTM C-443 & C-923 and include a stainless steel band. 

The existing structure shall be core drilled with a mechanical powered rotary core drill. The hole 

shall be watertight with the connector. The use of mortar, brick, or rock shall not be permitted to fill 

in voids. 

If it is not possible to core drill a hole into the existing structure, then the connection shall be made 

by pouring a concrete collar around the pipe connection to the structure in accordance with MWRD 

requirements.  
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Payment for this item shall be at the Contract unit price per Each of CONNECTION TO EXISTING 

MANHOLE and shall include all cost for labor, equipment and material necessary to complete this 

work. 

12” X 6” PVC SEWER SERVICE CONNECTIONS 

This item shall include the 12” x 6” sewer service connections to be replaced.  The Contractor will 

be required to connect the existing sewer services to the proposed sewer during the replacement of 

the existing sewer. The Contractor will replace the tee fitting, riser section of the service and the 

bend fitting used to level the existing service as part of this item. Any sewer service pipe to be 

replaced past the bend fitting of the connection shall not be included under this item but shall be paid 

for under the item for 6” PVC SERWER SERVICE PIPE REPAIR ACROSS TRENCH. 

The fittings and riser pipe shall have a minimum standard dimension ratio (SDR) of 26 and 

shall conform to ASTM designation D-2241 (water quality pipe). The joints shall be rubber 

gasket and conform to ASTM designations D-3139 and F-477. Pipe installation shall be in 

accordance with Section 31 of the "Standard Specifications for Water and Sewer Main 

Construction". 

Payment for this item shall be at the Contract unit price per Each for 12” x 6” PVC SEWER 

SERVICE CONNECTIONS and shall include all cost for labor, equipment and material necessary to 

complete this work. 

PVC COMBINED SEWER PIPE REPLACEMENT 12” 

This item shall include the replacement of 12” diameter combined sewer section. In those locations 

indicated on the Plans or as directed by the Engineer, polyvinyl chloride (PVC) sewer pipe of the 

size indicated shall be installed. The pipe shall have a minimum standard dimension ratio (SDR) of 

26 and shall conform to ASTM designation D-2241 (water quality pipe). The joints shall be rubber 

gasket and conform to ASTM designations D-3139 and F-477. Pipe installation shall be in 

accordance with Section 31 of the "Standard Specifications for Water and Sewer Main Construc-

tion". 

The pipe bedding and backfill to twelve inches (12") above the top of pipe will be included in 

this item. 

Payment for this item shall be at the Contract unit price per Foot for PVC COMBINED SEWER 

PIPE REPLACEMENT 12” and shall include all cost for labor, equipment and material necessary to 

complete this work. 

PVC COMBINED SEWER PIPE REPLACEMENT 15” 

This item shall include the replacement of 15” diameter combined sewer sections. In those locations 

indicated on the Plans or as directed by the Engineer, polyvinyl chloride (PVC) sewer pipe of the 
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size indicated shall be installed. The pipe shall have a minimum standard dimension ratio (SDR) of 

26 and shall conform to ASTM designation D-3034. The joints shall be rubber gasket and conform 

to ASTM designations D-3212 and F-477. Pipe installation shall be in accordance with Section 31 of 

the "Standard Specifications for Water and Sewer Main Construction".  

The pipe bedding and backfill to twelve inches (12") above the top of pipe will be included in this 

item. 

Payment for this item shall be at the Contract unit price per Foot for, PVC COMBINED SEWER 

PIPE REPLACEMENT, 15” and shall include all cost for labor, equipment and material necessary to 

complete this work. 

15” X 6” PVC SEWER SERVICE CONNECTIONS 

This item shall include the 15” x 6” sewer service connections to be replaced. The Contractor will be 

required to connect the existing sewer services to the proposed sewer during the replacement of the 

existing sewer. The Contractor will replace the tee fitting, riser section of the service and the bend 

fitting used to level the existing service as part of this item. Any sewer service pipe to be replaced 

past the bend fitting of the connection shall not be included under this item but shall be paid for 

under the item for 6” PVC SERWER SERVICE PIPE REPAIR ACROSS TRENCH. 

The fittings and riser pipe shall have a minimum standard dimension ratio (SDR) of 26 and 

shall conform to ASTM designation D-3034.  The joints shall be rubber gasket and conform to 

ASTM designations D-3212 and F-477.  Pipe installation shall be in accordance with Section 31 

of the "Standard Specifications for Water and Sewer Main Construction". 

Payment for this item shall be at the Contract unit price per Each for 15” x 6” PVC SEWER 

SERVICE CONNECTIONS and shall include all cost for labor, equipment and material necessary to 

complete this work. 

6” PVC SEWER SERVICE PIPE REPAIR ACROSS TRENCH 

This item shall include any sections of sewer service pipe past the bend fitting of the connection that 

may require replacement. The Contractor shall be required to carefully remove the existing sewer 

service pipe until a structurally sound piece of pipe is exposed. The Engineer will determine the 

length of existing sewer service pipe to be replaced. 

For 12” x 6” PVC Sewer Service Connections the pipe shall have a minimum standard 

dimension ratio (SDR) of 26 and shall conform to ASTM designation D-2241 (water quality 

pipe). The joints shall be rubber gasket and conform to ASTM designations D-3139 and F-477. 

For 15” x 6” and 18” x 6” PVC Sewer Service Connections the pipe shall have a minimum 

standard dimension ratio (SDR) of 26 and shall conform to ASTM designation D-3034. The 

joints shall be rubber gasket and conform to ASTM designations D-3212 and F-477. Pipe 

installation shall be in accordance with Section 31 of the “Standard Specifications for Water 
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and Sewer Main Construction in Illinois”. 

Payment for this item shall be at the Contract unit price per Foot for 6” PVC SEWER SERVICE 

PIPE REPAIR ACROSS TRENCH and shall include all cost for labor, equipment and material 

necessary to complete this work. 

SURFACE REMOVAL (SPECIAL) 

This item shall include the removal of any hot-mix asphalt surface not part of the street pavements 

that are to be replaced as part of the project and as directed by the Engineer. The work shall be 

performed in accordance with Section 440 of the “Standard Specifications for Road and Bridge 

Construction”. The Contractor shall be required to saw cut the hot-mix asphalt full-depth at the 

limits of removal.  

For pavements that include the hot-mix asphalt surface over aggregate base the entire hot-mix 

asphalt surface and any existing aggregate base shall be removed to allow for the placement of a 

minimum of three inches (3”) of new hot-mix asphalt placed.   

For pavements that include the hot-mix asphalt surface over concrete base the entire hot-mix asphalt 

surface shall be removed to the concrete base. The Contractor shall apply a bituminous prime coat 

(SS-1) on the existing concrete base prior to the installation of the new hot-mix asphalt.  

Payment for this item shall be at the Contract unit price per Square Yard for SURFACE 

REMOVAL (SPECIAL) and shall include all cost for labor, equipment and material necessary to 

complete this work. 

TEMPORARY INFORMATION SIGNING 

Effective: November 13, 1996 

Revised: January 29, 2020 

Description. 

This work shall consist of furnishing, installing, maintaining, relocating for various states of 

construction and eventually removing temporary informational signs.  Included in this item may 

be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay 

sign panels which cover portions of existing signs. 

Materials. 

Materials shall be according to the following Articles of Section 1000 - Materials: 

Item Article/Section 

a.) Sign Base (Note 1) 1090 

b.) Sign Face (Note 2) 1091 

c.) Sign Legends 1091 
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d.) Sign Supports 1093 

e.) Overlay Panels (Note 3) 1090.02 

Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick 

plywood. 

Note 2. The sign face material shall be in accordance with the Department’s Fabrication 

of Highway Signs Policy. 

Note 3. The overlay panels shall be 0.08 inch (2 mm) thick. 

GENERAL CONSTRUCTION REQUIREMENTS 

Installation. 

The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication. 

Signs which are placed along the roadway and/or within the construction zone shall be installed 

according to the requirements of Article 701.14 and Article 720.04.  The signs shall be 7 ft (2.1 

m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the

edge of the paved shoulder.  A minimum of two (2) posts shall be used.

The attachment of temporary signs to existing bridges, sign structures or sign panels shall be 

approved by the Engineer.  Any damage to the existing signs and/or structures due to the 

Contractor's operations shall be repaired or signs replaced, as determined by the Engineer, at the 

Contractor's expense. 

Method of Measurement. 

This work shall be measured for payment in square feet (square meters) edge to edge 

(horizontally and vertically). 

All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are 

required for mounting these signs will be included as part of this pay item. 

Basis Of Payment. 

This work shall be paid for at the contract unit price per square foot (square meter) for 

TEMPORARY INFORMATION SIGNING. 

TRAFFIC CONTROL PLAN 

Traffic Control shall be according to the applicable sections of the Standard Specifications, the 

Supplemental Specifications, the Illinois Manual on Uniform Traffic Control Devices for Streets 

and highways,” any special details and Highway Standards, contained in the plans, and the 

Special Provisions contained herein. 

Special attention is called to Article 107.09 of the Standard Specifications and the following 

highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
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Special Provisions and Special Provisions contained herein, relating to traffic control. 

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 

beginning work. 

STANDARDS 

 701006-05, 701301-04, 701311-03, 701501-06, 

701701-10, and 701801-06 

SPECIAL PROVISIONS 

Maintenance of Roadways (District 1) 

Public Convenience and Safety (District 1) 

Work Zone Traffic Control Devices (BDE) 

DETAILS (included in Plans): 

(TC-10) Traffic Control and Protection for Side roads, Intersections, and 

Driveways (TC-13) District One Typical Pavement Markings 

 (TC-22) Arterial Road Information Sign 

Basis of Payment: This work will be paid for per article 701.20 of the Standard Specifications.  

ADJUSTMENTS AND RECONSTRUCTIONS (D-1) 

Effective:  March 15, 2011 

Revise the first paragraph of Article 602.04 to read: 

“602.04  Concrete.  Cast-in-place concrete for structures shall be constructed of Class SI 

concrete  

according to the applicable portions of Section 503.  Cast-in-place concrete for pavement 

patching around adjustments and reconstructions shall be constructed of Class PP-1 concrete, 

unless otherwise noted in the plans, according to the applicable portions of Section 1020.” 

Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read: 

“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will 

be necessary, and the space around the casting shall be filled with Class PP-1 concrete, unless 

otherwise noted in the plans, to the elevation of the surface of the base course or binder course.  

HMA surface or binder course material shall not be allowed.  The pavement may be opened to 
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traffic according to Article 701.17(e)(3)b.” 

Revise Article 603.05 to read: 

“603.05  Replacement of Existing Flexible Pavement.  After the castings have been 

adjusted, the surrounding space shall be filled with Class PP-1 concrete, unless otherwise noted 

in the plans, to the elevation of the surface of the base course or binder course.  HMA surface or 

binder course material shall not be allowed.  The pavement may be opened to traffic according to 

Article 701.17(e)(3)b.” 

Revise Article 603.06 to read: 

“603.06  Replacement of Existing Rigid Pavement.  After the castings have been adjusted, 

the pavement and HMA that was removed, shall be replaced with Class PP-1 concrete, unless 

otherwise noted in the plans, not less than 9 in. (225 mm) thick.  The pavement may be opened to 

traffic according to Article 701.17(e)(3)b. 

The surface of the Class PP concrete shall be constructed flush with the adjacent surface.” 

Revise the first sentence of Article 603.07 to read: 

“603.07  Protection Under Traffic.  After the casting has been adjusted and the Class PP 

concrete has been placed, the work shall be protected by a barricade and two lights according to 

Article 701.17(e)(3)b.” 

COARSE AGGREGATE FOR BACKFILL, TRENCH BACKFILL, AND BEDDING (D-

1) 

Effective:  November 1, 2011 

Revised :  November 1, 2013 

This work shall be according to Section 1004.05 of the Standard Specifications except for the 

following: 

Reclaimed Asphalt Pavement (RAP) maybe blended with gravel, crushed gravel, crushed 

stone crushed concrete, crushed slag, chats, crushed sand stone or wet bottom boiler slag. 

The RAP used  

shall be according to the current Bureau of Materials and Physical Research Policy 

Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”. The RAP 

shall be uniformly graded and shall pass the 1.0 in. (25 mm) screen. When RAP is blended 

with any of the coarse aggregate listed above, the blending shall be done mechanically with 

calibrated feeders. The feeders shall have an accuracy of + 2.0 percent of the actual quantity 
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of material delivered. The final blended product shall not contain more than 40 percent by 

weight RAP.  

The coarse aggregate listed above shall meet CA 6 and CA 10 gradations prior to being 

blended with the processed and uniformly graded RAP. Gradation deleterious count shall not 

exceed 10% of total RAP and 5% of other by total weight. 

DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (D-1) 

Effective:  April 1, 2011 

Revised:  April 2, 2011 

Add the following to Article 603.02 of the Standard Specifications: 

“(i) Temporary Hot-Mix Asphalt (HMA) Ramp (Note 1) ………………………………. ..1030 

(j) Temporary Rubber Ramps (Note 2)

Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm).

Note 2. The rubber material shall be according to the following.

Property Test Method Requirement 

Durometer Hardness, Shore A ASTM D 2240 75 15 

Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min 

Elongation, percent ASTM D 412 90 min 

Specific Gravity ASTM D 792 1.0 - 1.3 

Brittleness, F (C) ASTM D 746 -40 (-40)”

Revise Article 603.07 of the Standard Specifications to read: 

“603.07 Protection Under Traffic.  After the casting has been adjusted and the Class PP 

concrete has been placed, the work shall be protected by a barricade and two lights according to 

Article 701.17(e)(3)b. 

When castings are under traffic before the final surfacing operation has been started, properly 

sized temporary ramps shall be placed around the drainage and/or utility castings according to 

the following methods.  

(a) Temporary Asphalt Ramps.  Temporary hot-mix asphalt ramps shall be placed

around the casting, flush with its surface and decreasing to a featheredge in a

distance of 2 ft (600 mm) around the entire surface of the casting.

(b) Temporary Rubber Ramps.  Temporary rubber ramps shall only be used on

roadways with permanent posted speeds of 40 mph or less and when the
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height of the casting to be protected meets the proper sizing requirements for 

the rubber ramps as shown below. 

Dimension Requirement 

Inside Opening Outside dimensions of casting + 1 in. (25 mm) 

Thickness at inside 

edge 
Height of casting   1/4 in. (6 mm) 

Thickness at 

outside edge 

1/4 in. (6 mm) max. 

Width, measured 

from inside opening 

to outside edge 

8 1/2 in. (215 mm) min 

Placement shall be according to the manufacturer’s specifications. 

Temporary ramps for castings shall remain in place until surfacing operations are undertaken 

within the  

immediate area of the structure.  Prior to placing the surface course, the temporary ramp shall be 

removed. Excess material shall be disposed of according to Article 202.03.” 

GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D-1) 

Effective:  June 26, 2006 

Revised:  December 1, 2021 

Add the following to the end of article 1032.05 of the Standard Specifications: 

“(c) Ground Tire Rubber (GTR) Modified Asphalt Binder.  A quantity of 10.0 to 14.0 

percent GTR (Note 1) shall be blended by dry unit weight with a PG 64-28 to make a GTR 

70-28 or a PG 58-28 to make a GTR 64-28.  The base PG 64-28 and PG 58-28 asphalt

binders shall meet the requirements of Article 1032.05(a).  Compatible polymers may be

added during production. The GTR modified asphalt binder shall meet the requirements of

the following table.

Test 

Asphalt Grade 

GTR 70-28 

Asphalt Grade 

GTR 64-28 

Flash Point (C.O.C.), 

     AASHTO T 48, °F (°C), min. 
450 (232) 450 (232) 

Rotational Viscosity, 

    AASHTO T 316 @ 275 °F (135 °C), Poises, 

Pa∙s, max. 

30 (3) 30 (3) 
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Softening Point, 

    AASHTO T 53, °F (°C), min. 
135 (57) 130 (54) 

Elastic Recovery, 

  ASTM D 6084, Procedure A (sieve waived) 

  @ 77 °F, (25 °C), aged, ss, 

100 mm elongation, 5 cm/min., 

cut immediately, %, min.  

65 65 

Note 1. GTR shall be produced from processing automobile and/or light truck tires by the 

ambient grinding method.  GTR shall not exceed 1/16 in. (2 mm) in any dimension and shall 

contain no free metal particles or other materials.  A mineral powder (such as talc) meeting 

the requirements of AASHTO M 17 may be added, up to a maximum of four percent by 

weight of GTR to reduce sticking and caking of the GTR particles.  When tested in 

accordance with Illinois modified AASHTO T 27, a 50 g sample of the GTR shall conform 

to the following gradation requirements: 

Sieve Size Percent Passing 

No. 16 (1.18 mm) 100 

No. 30 (600 m) 95  5 

No. 50 (300 m) > 20

       Add the following to the end of Note 1. of article 1030.03 of the Standard Specifications: 

“A dedicated storage tank for the Ground Tire Rubber (GTR) modified asphalt binder shall 

be provided.  This tank must be capable of providing continuous mechanical mixing 

throughout by continuous agitation and recirculation of the asphalt binder to provide a 

uniform mixture.  The tank shall be heated and capable of maintaining the temperature of 

the asphalt binder at 300 F to 350 F (149 C to 177 C).  The asphalt binder metering 

systems of dryer drum plants shall be calibrated with the actual GTR modified asphalt 

binder material with an accuracy of  0.40 percent. 
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HOT-MIX ASPHALT – MIXTURE DESIGN VERIFICATION AND PRODUCTION (D-1) 

Effective:  January 1, 2019 
Revised:  December 1, 2021 

Add to Article 1030.05 (d)(3) of the Standard Specifications to read: 

“ During mixture design, prepared samples shall be submitted to the District laboratory by the 
Contractor for verification testing.  The required testing, and number and size of prepared 
samples submitted, shall be according to the following tables.  

High ESAL – Required Samples for Verification Testing 

Mixture Hamburg Wheel and I-FIT Testing 1/ 2/ 

Binder total of 3 - 160 mm tall bricks 

Surface total of 4 - 160 mm tall bricks 

Low ESAL – Required Samples for Verification Testing 

Mixture I-FIT Testing 1/ 2/

Binder 1 - 160 mm tall brick 

Surface 2 - 160 mm tall bricks 

1/ The compacted gyratory bricks for Hamburg wheel and I-FIT testing shall be 
7.5 ± 0.5 percent air voids. 

2/ If the Contractor does not possess the equipment to prepare the 160 mm tall brick(s), 
twice as many 115 mm tall compacted gyratory bricks will be acceptable. 

Revise the fourth paragraph of Article 1030.10 of the Standard Specifications to read: 

“When a test strip is not required, each HMA mixture shall still be sampled on the first day of 
production: I-FIT and Hamburg wheel testing for High ESAL; I-FIT testing for Low ESAL. Within 
two working days after sampling the mixture, the Contractor shall deliver gyratory cylinders to the 
District laboratory for Department verification testing. The High ESAL mixture test results shall 
meet the requirements of Articles 1030.05(d)(3) and 1030.05(d)(4). The Low ESAL mixture test 
results shall meet the requirements of Article 1030.05(d)(4). The required number and size of 
prepared samples submitted for the Hamburg wheel and I-FIT testing shall be according to the 
“High ESAL - Required Samples for Verification Testing” table in Article 1030.05(d)(3) above.” 
Add the following to the end of Article 1030.10 of the Standard Specifications to read: 

24
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“Mixture sampled during first day of production shall include approximately 60 lb (27 kg) 
of additional material for the Department to conduct Hamburg wheel testing and 
approximately 80 lb (36 kg) of additional material for the Department to conduct I-FIT 
testing.  Within two working days after sampling, the Contractor shall deliver prepared 
samples to the District laboratory for verification testing.  The required number and size 
of prepared samples submitted for the Hamburg wheel and I-FIT testing shall be 
according to the “High ESAL - Required Samples for Verification Testing” table in Article 
1030.05(d)(3) above.” 
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FRICTION AGGREGATE (D1) 

Effective:  January 1, 2011 
Revised:  December 1, 2021 

Revise Article 1004.03(a) of the Standard Specifications to read: 

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be 
according to Article 1004.01 and the following. 

(a) Description.  The coarse aggregate for HMA shall be according to the following table.

Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 

HMA 
Low ESAL 

Stabilized Subbase 

or Shoulders 

Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/

Crushed Concrete 

HMA 
High ESAL 
Low ESAL 

Binder 
IL-19.0 
or IL-19.0L 

SMA Binder 

Allowed Alone or in Combination 5/ 6/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 
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Use Mixture Aggregates Allowed 

HMA 
High ESAL 
Low ESAL 

C Surface and  Binder 
IL-9.5  
IL-9.5FG  
or IL-9.5L 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 

HMA 
High ESAL 

D Surface and Binder 
IL-9.5  
or IL-9.5FG 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/ 

Other Combinations Allowed: 

Up to... With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D 
aggregate other 
than Dolomite 

75% Limestone Crushed Slag 
(ACBF) or Crushed 
Sandstone 

HMA 
High ESAL 

E Surface 
IL-9.5 

SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 

Crushed Gravel 

Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 

No Limestone. 

Other Combinations Allowed: 

Up to... With... 
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Use Mixture Aggregates Allowed 

50% Dolomite2/ Any Mixture E 
aggregate 

75% Dolomite2/ Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone

75% Crushed 
Gravel2/  

Crushed Sandstone, 
Crystalline Crushed 
Stone, Crushed Slag 
(ACBF), or Crushed 
Steel Slag 

HMA 
High ESAL 

F Surface 
IL-9.5 

SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 

Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF) 
Crushed Steel Slag 
No Limestone. 

Other Combinations Allowed: 

Up to... With... 

50% Crushed 
Gravel2/ or 
Dolomite2/  

Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA 

Ndesign 80.  
3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as binder. 
5/ When combinations of aggregates are used, the blend percent measurements shall be 

by volume.” 
6/ Combining different types of aggregate will not be permitted in SMA Ndesign 80.” 
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HOT-MIX ASPHALT BINDER AND SURFACE COURSE (D1) 

Effective:  November 1, 2019 
Revised:  December 1, 2021 

Revise Article 1004.03(c) to read: 

“(c) Gradation.  The coarse aggregate gradations shall be as listed in the following table. 

Use Size/Application Gradation No. 

Class A-1, A-2, & A-3 3/8 in. (10 mm) Seal CA 16 or CA 20 
Class A-1 1/2 in. (13 mm) Seal CA 15 
Class A-2 & A-3 Cover Coat CA 14 

HMA High ESAL 

IL-19.0; 
Stabilized Subbase IL-19.0 

CA 11 1/

SMA 12.5 2/ CA 134/, CA 14, or CA 16 
SMA 9.5 2/ CA 133/4/ or CA 163/

IL-9.5 CA 16, CM 134/ 

IL-9.5FG CA 16 

HMA Low ESAL 
IL-19.0L CA 11 1/

IL-9.5L CA 16 

1/ CA 16 or CA 13 may be blended with the CA 11. 

2/ The coarse aggregates used shall be capable of being combined with the fine 
aggregates and mineral filler to meet the approved mix design and the mix 
requirements noted herein. 

3/ The specified coarse aggregate gradations may be blended. 

4/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.” 

Revise Article 1004.03(e) of the Supplemental Specifications to read: 

“(e) Absorption. For SMA the coarse aggregate shall also have water absorption 
≤ 2.0 percent.” 
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Revise the “High ESAL” portion of the table in Article 1030.01 to read: 

“High ESAL 
Binder Courses 

IL-19.0, IL-9.5, IL-9.5FG, IL-4.75, 
SMA 12.5,  
Stabilized Subbase IL-19.0  

Surface Courses 
IL-9.5, IL-9.5FG, 
SMA 12.5, SMA 9.5” 

Revise Note 2. and add Note 6 to Article 1030.02 of the Standard Specifications to read: 

 “Item  Article/Section 

(g)Performance Graded Asphalt Binder (Note 6)   1032 
(h) Fibers (Note 2)

Note 2. A stabilizing additive such as cellulose or mineral fiber shall be added to the SMA
mixture according to Illinois Modified AASHTO M 325.  The stabilizing additive shall meet
the Fiber Quality Requirements listed in Illinois Modified AASHTO M 325.  Prior to
approval and use of fibers, the Contractor shall submit a notarized certification by the
producer of these materials stating they meet these requirements. Reclaimed Asphalt
Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed with an
SBA polymer modifier as a fiber additive if the mix design with RAS included meets
AASHTO T305 requirements. The RAS shall be from a certified source that produces
either Type I or Type 2. Material shall meet requirements noted herein and the actual
dosage rate will be determined by the Engineer.

Note 6. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where
modified herein. The asphalt binder shall be a SBS PG 76-22 for IL-4.75, except where
modified herein..”
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Revise table in Article 1030.05(a) of the Standard Specifications to read: 

“MIXTURE COMPOSITION (% PASSING) 1/ 

Sieve 
Size 

IL-19.0 mm SMA 12.5 SMA 9.5 IL-9.5mm IL-9.5FG IL-4.75 mm 

min max min max min max min max min max min max 

1 1/2 in 
(37.5 mm) 

1 in. 
(25 mm) 100 

3/4 in. 
(19 mm) 90 100 100 

1/2 in. 
(12.5 mm) 75 89 80 100 100 100 100 100 

3/8 in. 
(9.5 mm) 65 90 100 90 100 90 100 100 

#4 
(4.75 mm) 40 60 20 30 36 50 34 69 60 756/ 90 100 

#8 
(2.36 mm) 20 42 16 24 4/ 16 324/ 34 5/ 52 2/ 45 606/ 70 90 

#16 
(1.18 mm) 15 30 10 32 25 40 50 65 

#30 
(600 m) 12 16 12 18 15 30 

#50 
(300 m) 6 15 4 15 8 15 15 30 

#100 
(150 m) 4 9 3 10 6 10 10 18 

#200 
(75 m) 3.0 6.0 7.0 9.0 3/ 7.5 9.5 3/ 4.0 6.0 4.0 6.5 7.0 9.0 3/ 

#635 
(20 m) ≤ 3.0 ≤ 3.0 

Ratio Dust/Asphalt 
Binder 1.0 1.5 1.5 1.0 1.0 1.0 

1/ Based on percent of total aggregate weight. 

2/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm) 
sieve for surface courses with Ndesign = 90. 

3/ Additional minus No. 200 (0.075 mm) material required by the mix design shall be 
mineral filler, unless otherwise approved by the Engineer. 

4/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the 
#8 (2.36 mm) sieve shall not be adjusted above the percentage stated on the table. 
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5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the 
#8 (2.36 mm) sieve shall not be adjusted below 34 percent. 

6/ When the mixture is used as a binder, the maximum shall be increased by 0.5 
percent passing.” 

Revise Article 1030.05(b) of the Standard Specifications to read: 

(b) Volumetric Requirements.  The target value for the air voids of the HMA shall be 4.0 percent,
for IL-4.75 and SMA mixtures it shall be 3.5 percent and for Stabilized Subbase it shall be
3.0 percent at the design number of gyrations.  The voids in the mineral aggregate (VMA)
and voids filled with asphalt binder (VFA) of the HMA design shall be based on the nominal
maximum size of the aggregate in the mix and shall conform to the following requirements.

Voids in the Mineral Aggregate (VMA), 
% Minimum for Ndesign 

Mix Design 30 50 70 80 90 
IL-19.0 13.5 13.5 13.5 
IL-9.5 15.0 15.0 
IL-9.5FG 15.0 15.0 
IL-4.751/ 18.5 
SMA-12.51/2/5/ 17.03//16.04/

SMA-9.51/2/5/ 17.03//16.04/

IL-19.0L 13.5 
IL-9.5L 15.0 

1/ Maximum draindown shall be 0.3 percent according to Illinois Modified 
AASHTO T 305. 

2/ The draindown shall be determined at the JMF asphalt binder content at the 
mixing temperature plus 30°F. 

3/ Applies when specific gravity of coarse aggregate is ≥ 2.760. 

4/ Applies when specific gravity of coarse aggregate is < 2.760. 

5/ For surface course, the coarse aggregate can be crushed steel slag, 
crystalline crushed stone or crushed sandstone. For binder course, coarse 
aggregate shall be crushed stone (dolomite), crushed gravel, crystalline 
crushed stone, or crushed sandstone” 
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Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read: 
 
 “IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having 
absorptions greater than or equal to 2.0 percent, or which contain steal slag sand, shall have 
minimum surge bin storage plus haul time of 1.5 hours.” 
 
 
Add after third sentence of Article 1030.09(b) to read: 
 
“ If the Contractor and Engineer agree the nuclear density test method is not appropriate for the 
mixture, cores shall be taken at random locations determined according to the QC/QA document 
"Determination of Random Density Test Site Locations".  Core densities shall be determined 
using the Illinois Modified AASHTO T 166 or T 275 procedure.” 

 
 
Revise Table 1 and Note 4/ of Table 1 in Article 406.07(a) of the Standard Specifications to read: 

 Breakdown/Intermediate 
Roller  

(one of the following) 

Final Roller 
(one or more of  
the following) 

Density Requirement 

IL-9.5, IL-9.5FG, 
IL-19.01/  

VD, P , TB, 3W, OT, OB VS, TB, TF, OT As specified in 
Section 1030 

IL-4.75 and SMA 
3/ 4/ 

TB, 3W, OT TF, 3W As specified in 
Section 1030 

Mixtures on 
Bridge Decks 2/ 

TB TF As specified in 
Articles 582.05 and 

582.06. 
 
“4/  The Contractor shall provide a minimum of two steel-wheeled tandem rollers (T B), and/or 

three-wheel (3W) rollers for breakdown, except one of the (TB) or (3W) rollers shall be 84 
inches (2.14 m) wide and a weight of 315 pound per linear inch (PLI) (5.63 kg/mm) and one 
of the (TB) or (3W) rollers can be substituted for an oscillatory roller (OT). TF rollers shall be a 
minimum of 280 lb/in. (50 N/mm). The 3W and TB rollers shall be operated at a uniform speed 
not to exceed 3 mph (5 km/h), with the drive roll for TB rollers nearest the paver and maintain 
an effective rolling distance of not more than 150 ft (45 m) behind the paver.” 

 
Add the following after the fourth paragraph of Article 406.13 (b): 
 
“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and 
surface Mix Design’s Gmb.” 
 
Revise first paragraph of Article 1030.10 of the Standard Specifications to read: 
 

“A test strip of 300 ton (275 metric tons), except for SMA mixtures it will be 400 ton (363 
metric ton), will be required for each mixture on each contract at the beginning of HMA production 

domalley
Text Box
WASHINGTON AVENUE IMPROVEMENTS 
PROJECT NO.: Z3Q2 (622) 
SECTION NO.: 21-00135-00-RS 
VILLAGE OF BROOKFIELD
COOK COUNTY CONTRACT NO.  61H70

domalley
Text Box
33



for each construction year according to the Manual of Test Procedures for Materials “Hot Mix 
Asphalt Test Strip Procedures”. At the request of the Producer, the Engineer may waive the test 
strip if previous construction during the current construction year has demonstrated the 
constructability of the mix using Department test results.” 
 
Revise third paragraph of Article 1030.10 of the Standard Specifications to read: 
 
 “When a test strip is constructed, the Contractor shall collect and split the mixture 
according to the document “Hot-Mix Asphalt Test Strip Procedures”. The Engineer, or a 
representative, shall deliver split sample to the District Laboratory for verification testing. The 
Contractor shall complete mixture tests stated in Article 1030.09(a). Mixture sampled shall 
include enough material for the Department to conduct mixture tests detailed in Article 
1030.09(a) and in the document “Hot-Mix Asphalt Mixture Design Verification Procedure” 
Section 3.3. The mixture test results shall meet the requirements of Articles 1030.05(b) and 
1030.05(d), except Hamburg wheel tests will only be conducted on High ESAL mixtures during 
production.” 
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SHIELDS AVENUE IMPROVEMENTS 

PROJECT No.: 1CJB (436) SECTION NO.: 21-00136-00-RS 

VILLAGE OF BROOKFIELD 

COOK COUNTY CONTRACT NO. 61H67 

PUBLIC CONVENIENCE AND SAFETY (D1) 

Effective: May 1, 2012 

Revised: July 15, 2012 

Add the following to the end of the fourth paragraph of Article 107.09: 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday, 

the length of Holiday Period for Monday or Friday shall apply.” 

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09: 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday 

prior to 11:59 PM the Sunday After” 

Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 

greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday 

except where structure construction or major rehabilitation makes it impractical 
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WASHINGTON AVENUE IMPROVEMENTS 

PROJECT NO.: Z3Q2 (622) 

SECTION NO.: 21-00135-00-RS 

VILLAGE OF BROOKFIELD 

COOK COUNTY CONTRACT NO.  61H70 
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FAILURE TO COMPLETE PLANT CARE AND ESTABLISHMENT WORK ON TIME 

Should the Contractor fail to complete the plant care and/or supplemental watering  work as per 
the standard specifications or within 36 hours notification from the Engineer, or within such 
extended times as may have been allowed by the Department, the Contractor shall be liable to 
the Department in the amount of: 

• $50.00 per tree/per day

• $40.00 per large shrub/per day

• $35.00 per small shrub/per day

• $20.00 per vine/per day

• $20.00 per perennial/per day

• $20.00 per sq yd sod/per day

not as penalty but as liquidated damages, for each calendar day or a portion thereof of overrun 
in the contract time or such extended time as may have been allowed. 

In fixing the damages as set out herein, the desire is to establish a mode of calculation for the 
work since the Department’s actual loss, in the event of delay, cannot be predetermined, would 
be difficult of ascertainment, and a matter of argument and unprofitable litigation.  This said mode 
is an equitable rule for measurement of the Department’s actual loss and fairly takes into account 
the loss of the tree(s) if the watering or plant care is delayed.  The Department shall not be 
required to provide any actual loss in order to recover these liquidated damages provided herein, 
as said damages are very difficult to ascertain.  Furthermore, no provision of this clause shall be 
construed as a penalty, as such is not the intention of the parties.   

A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the 
following 12:00 midnight, twenty-four hours later. 
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AVAILABLE REPORTS 

☐ No project specific reports were prepared.

When applicable, the following checked reports and record information is available for Bidders’ 

reference upon request: 

☐ Record structural plans

☐ Preliminary Site Investigation (PSI)

X  Preliminary Environmental Site Assessment (Local PESA) 

☐ Soils/Geotechnical Report

☐ Boring Logs

☐ Pavement Cores

☐ Location Drainage Study (LDS)

☐ Hydraulic Report

☐ Noise Analysis

☐ Other:  ______________________

Those seeking these reports should request access from: 

Jim Goumas 

Edwin Hancock Engineering 

9933 Roosevelt Road 

Westchester, IL 60154 

(708) 865-0300

Hours 8:30 AM to 5:00 PM (M-F)

jggoumas@ehancock.com



IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPCIAL PROVISION 

Effective: August 1, 2012 

Revised: February 2, 2017 

In addition to the Contractor’s equal employment opportunity (EEO) affirmative action efforts 

undertaken as required by this Contract, the Contractor is encouraged to participate in the 

incentive program described below to provide additional on-the-job training to certified 

graduates of the IDOT pre-apprenticeship training program, as outlined in this Special 

Provision. 

IDOT funds, and various Illinois community colleges operate, pre-apprenticeship training 

programs throughout the State to provide training and skill-improvement opportunities to 

promote the increased employment of minority groups, disadvantaged persons and women in 

all aspects of the highway construction industry. The intent of this IDOT Pre-Apprenticeship 

Training Program Graduate (TPG) special provision (Special Provision) is to place these 

certified program graduates on the project site for this Contract in order to provide the graduates 

with meaningful on-the-job training. Pursuant to this Special Provision, the Contractor must 

make every reasonable effort to recruit and employ certified TPG trainees to the extent such 

individuals are available within a practicable distance of the project site. 

Specifically, participation of the Contractor or its subcontractor in the Program entitles the 

participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG 

trainee, subject to the terms of this Special Provision. Reimbursement payment will be made 

even though the Contractor or subcontractor may also receive additional training program funds 

from other non-IDOT sources for other non-TPG trainees on the Contract, provided such other 

source does not specifically prohibit the Contractor or subcontractor from receiving 

reimbursement from another entity through another program, such as IDOT through the TPG 

program. With regard to any IDOT funded construction training program other than TPG, 

however, additional reimbursement for other IDOT programs will not be made beyond the TPG 

Program described in this Special Provision when the TPG Program is utilized. 

No payment will be made to the Contractor if the Contractor or subcontractor fails to provide 

the required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee 

must begin training on the project as soon as the start of work that utilizes the relevant trade 

skill and the TPG trainee must remain on the project site through completion of the Contract, so 

long as training opportunities continue to exist in the relevant work classification. Should a 

TPG trainee’s employment end in advance of the completion of the Contract, the Contractor 

must promptly notify the IDOT District EEO Officer for the Contract that the TPG’s 

involvement in the Contract has ended. The Contractor must supply a written report for the 

reason the TPG trainee involvement terminated, the hours completed by the TPG trainee on the 

Contract, and the number of hours for which the incentive payment provided under this Special 

Provision will be, or has been claimed for the separated TPG trainee. 

Finally, the Contractor must maintain all records it creates as a result of participation in the 

Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer 
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that document its contractual performance under and compliance with this Special Provision. 

Finally, through participation in the Program and reimbursement of wages, the Contractor is not 

relieved of, and IDOT has not waived, the requirements of any federal or state labor or 

employment law applicable to TPG workers, including compliance with the Illinois Prevailing 

Wage Act. 

METHOD OF MEASUREMENT: The unit of measurement is in hours. 

BASIS OF PAYMENT: This work will be paid for at the contract unit price of $15.00 per hour 

for each utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM 

GRADUATE). The estimated total number of hours, unit price, and total price must be included 

in the schedule of prices for the Contract submitted by Contractor prior to beginning work. The 

initial number of TPG trainees for which the incentive is available for this contract is _ _1_. 

The Department has contracted with several educational institutions to provide screening, 

tutoring and pre-training to individuals interested in working as a TPG trainee in various areas 

of common construction trade work. Only individuals who have successfully completed a Pre- 

Apprenticeship Training Program at these IDOT approved institutions are eligible to be TPG 

trainees. To obtain a list of institutions that can connect the Contractor with eligible TPG 

trainees, the Contractor may contact: HCCTP TPG Program Coordinator, Office of Business 

and Workforce Diversity (IDOT OBWD), Room 319, Illinois Department of Transportation, 

2300 S. Dirksen Parkway, Springfield, Illinois 62764. Prior to commencing construction with 

the utilization of a TPG trainee, the Contractor must submit documentation to the IDOT District 

EEO Officer for the Contract that provides the names and contact information of the TPG 

trainee(s) to be trained in each selected work classification, proof that that the TPG trainee(s) 

has successfully completed a Pre-Apprenticeship Training Program, proof that the TPG is in an 

Apprenticeship Training Program approved by the U.S. Department of Labor Bureau of 

Apprenticeship Training, and the start date for training in each of the applicable work 

classifications. 

To receive payment, the Contractor must provide training opportunities aimed at developing a 

full journeyworker in the type of trade or job classification involved. During the course of 

performance of the Contract, the Contractor may seek approval from the IDOT District EEO 

Officer to employ additional eligible TPG trainees. In the event the Contractor subcontracts a 

portion of the contracted work, it must determine how many, if any, of the TPGs will be trained 

by the subcontractor. Though a subcontractor may conduct training, the Contractor retains the 

responsibility for meeting all requirements imposed by this Special Provision. The Contractor 

must also include this Special Provision in any subcontract where payment for contracted work 

performed by a TPG trainee will be passed on to a subcontractor. 

Training through the Program is intended to move TPGs toward journeyman status, which is the 

primary objective of this Special Provision. Accordingly, the Contractor must make every effort 

to enroll TPG trainees by recruitment through the Program participant educational institutions 

to the extent eligible TPGs are available within a reasonable geographic area of the project. The 

Contractor is responsible for demonstrating, through documentation, the recruitment efforts it 

has undertaken prior to the determination by IDOT whether the Contractor is in compliance 
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with this Special Provision, and therefore, entitled to the Training Program Graduate 

reimbursement of $15.00 per hour. 

Notwithstanding the on-the-job training requirement of this TPG Special Provision, some 

minimal off-site training is permissible as long as the offsite training is an integral part of the 

work of the contract, and does not compromise or conflict with the required on-site training that 

is central to the purpose of the Program. No individual may be employed as a TPG trainee in 

any work classification in which he/she has previously successfully completed a training 

program leading to journeyman status in any trade, or in which he/she has worked at a 

journeyman level or higher. 
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LR107-4 
Page 1 of 1 

State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR 

INSURANCE 

Effective:  February 1, 2007 
Revised: August 1, 2007 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

The Contractor shall name the following entities as additional insured under the Contractor’s 
general liability insurance policy in accordance with Article 107.27: 

The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26. 
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State of Illinois 
DEPARTMENT OF TRANSPORTATION 

Bureau of Local Roads & Streets 
SPECIAL PROVISION 

FOR 
LOCAL QUALITY ASSURANCE/ QUALITY MANAGEMENT QC/QA 

Effective: January 1, 2022 

Replace the first five paragraphs of Article 1030.06 of the Standard Specifications with the 
following: 

“ 1030.06 Quality Management Program.  The Quality Management Program (QMP) will be 
Quality Control / Quality Assurance (QC/QA) according to the following.” 

Delete Article 1030.06(d)(1) of the Standard Specifications. 

Revise Article 1030.09(g)(3) of the Standard Specifications to read: 

“ (3) If core testing is the density verification method, the Contractor shall provide personnel 
and equipment to collect density verification cores for the Engineer.  Core locations 
will be determined by the Engineer following the document “Hot-Mix Asphalt QC/QA 
Procedure for Determining Random Density Locations” at density verification intervals 
defined in Article 1030.09(b).  After the Engineer identifies a density verification 
location and prior to opening to traffic, the Contractor shall cut a 4 in. (100 mm) 
diameter core.  With the approval of the Engineer, the cores may be cut at a later time.” 

Revise Article 1030.09(h)(2) of the Standard Specifications to read: 

“ (2) After final rolling and prior to paving subsequent lifts, the Engineer will identify the 
random density verification test locations.  Cores or nuclear density gauge testing will 
be used for density verification.  The method used for density verification will be as 
selected below. 

Density Verification Method 
 Cores 

Nuclear Density Gauge (Correlated when 
paving ≥ 3,000 tons per mixture) 

Density verification test locations will be determined according to the document “Hot-
Mix Asphalt QC/QA Procedure for Determining Random Density Locations”.  The 
density testing interval for paving wider than or equal to 3 ft (1 m) will be 0.5 miles (800 
m) for lift thicknesses of 3 in. (75 mm) or less and 0.2 miles (320 m) for lift thicknesses
greater than 3 in. (75 mm).  The density testing interval for paving less than 3 ft (1 m)
wide will be 1 mile (1,600 m).  If a day’s paving will be less than the prescribed density
testing interval, the length of the day’s paving will be the interval for that day.  The
density testing interval for mixtures used for patching will be 50 patches with a
minimum of one test per mixture per project.

If core testing is the density verification method, the Engineer will witness the 
Contractor coring, and secure and take possession of all density samples at the 

x
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density verification locations.  The Engineer will test the cores collected by the 
Contractor for density according to Illinois Modified AASHTO T 166 or AASHTO T 275. 

If nuclear density gauge testing is the density verification method, the Engineer will 
conduct nuclear density gauge tests.  The Engineer will follow the density testing 
procedure detailed in the document “Illinois Modified ASTM D 2950, Standard Test 
Method for Density of Bituminous Concrete In-Place by Nuclear Method”. 

A density verification test will be the result of a single core or the average of the nuclear 
density tests at one location.  The results of each density test must be within 
acceptable limits.  The Engineer will promptly notify the Contractor of observed 
deficiencies.” 

Revise the seventh paragraph and all subsequent paragraphs in Section D. of the document 
“Hot-Mix Asphalt QC/QA Initial Daily Plant and Random Samples” to read: 

“Mixtures shall be sampled from the truck at the plant by the Contractor following the same 
procedure used to collect QC mixture samples (Section A).  This process will be witnessed 
by the Engineer who will take custody of the verification sample.  Each sample bag with a 
verification mixture sample will be secured by the Engineer using a locking ID tag.  Sample 
boxes containing the verification mixture sample will be sealed/taped by the Engineer 
using a security ID label.” 
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21-5078

I. APPLICABILITY: This fonn may be used in lieu of a standard Watershed Management Pem1it form only if the works consist of:

A. A development area less than 0.5 acres, or the new impervious area created for a Right-of-Way (ROW) proJcct is less than 0.5 acres.

B. Sewer reconstruction, relining. rehabilitation.
Sewer reconstruction, replacement, repair (including spot repairs involving excavation) on public right-of-way or utility easement.
incluf ng appurtenanees;--using-the--same-al-igrnnem--fsame-trench,r,-or�, - - - ---

Reconstruction of an existing building sewer service, including the addition of an inspection or maintenance manhole, with no change in 
alignment. Reconstructed sewers must be of the same diameter as that being replaced: and/or,

C. Minor New construction
The addition of a grease trap/separator, triple basin, or maintenance inspection manhole or mud basin with less than 25 linear feet of new
sewer service constroction with no new connection to an existing sewer main, in conjunction with building alteration, and/or change in 
ownership or use. Plans are required for new construction.

This fom1 shall not be used if the alignment is changed more than S feet horizontally, if new service areas are added, if new sewer work would 
require stonnwater management facilities, if work includes new or reconstructed outfalls to a waterway or new or reconstructed lift stations, or 
if reconstructed/replaced sewers will be larger in diameter than the existing sewer (including via pipe bursting). For these cases, a standard 
Watershed Management Pennit is required. 

2. BYPASS SYSTEMS: Bypass systems and piping are prohibited in all waterways, creeks, canals, channels, ditches, rivers, ponds, 0oodplains,
riparian environments, wetlands, or any other system used to drain and convey groundwater or stonnwater. Bypass systems shall be capable of
maintaining the full capacity of any rchabilitatcd/replaced/rclocated sewers and structures so that service for all facilities connected to the
afTectcd sections of the rehabilitated/replaced/relocated sewers and structures is not disrupted and maintained at all times. Bypass systems and
piping shall be constructed of watertight material and joints. The Penni1tee and/or Co-Pemtittee shall take measures to properly operate and
maintain the bypass system and piping to ensure there is no leakage or accidental discharge of flow.

3. INSTRUCTIONS FOR FILING FORMS: Submit two (2) original signed NRI fonns; complete all infonnation or indicate non-applicability;
do not leave any blank spaces; use "X" for checking applicable infonnation. Submit two (2) copies of location map and plans. Address all
correspondence to Local Sewer Systems Section; for any inquiries or assistance, call (312) 751-3260. The Watershed Management Ordinance
(WMO) and Technical Guidance Manual (TGM) can be found on line at wmo.mwrd.org.

Make written submittal sufficiently in advance. Give advance notice of at least two (2) working days before fil!.Y work is started (telephone
(708) 588-4055). For emergency repairs, give advance notice and obtain pennission to start before fil!.Y work is started, and proceed with written
submittal. Failure to give advance notice and make written submittal as required constitutes a violation of the WMO.

4. EXPIRATION: This NRI will expire if construction has not started within one (I) year rrom the date of issuance. Construction under an expired
NRI is deemed construction without a permit. Construction must be completed within one (I) year after start of construction.

5. REVOCATION: In issuing this NRI, the MWRD has relied upon the statements and representations made by the Applicant or his/her agent.
Any incorrect statements or misrepresentations will be cause for revocation of this NRJ. and all rights of the Applicant hereunder will
immediately become null and void.

6. PERMIT FEES: The pem1it fee to he presented with the NRJ applications is $250.00 plus SS.00 per linear foot of sewer. (There is no fee for 
government public works projects.) Tite Fee Payment Voucher fonn is to be completed and submitted as instructed on that form. This NRJ 
application will not be processed unless the fee, where applicable, is paid in full.

--·--- --------------------INSPECTION REPORT: (FOR MWRD USE ONLY)---------------- ------

1. TIME SCHEDULE:
Job start notification Work started Work completed 

First inspection made Total number of inspections made 

2. SCOPE OF WORK: 0 New sewer D Rehabilitation/ Lining 0 Replacement 0 Point repair 
0 New manhole 0 Oil separator 0 Grease trap 0 Mud basin 
0 Manhole Adjustment 0 Manhole Reconstruction 0 Other 

SEWER TYPE: 0 Sanitary sewer 0 Combined sewer 0 Storm sewer 
MATERIALS: 0 Sewer pipe D Joints 0 Bedding 

3. SUPERVISION AND TESTING:
Test or inspection performed by: 0 Consultant 0 Municipal employee 0MWRD 

Method of testing: 0 Televise D Visual 0 Infiltration 0 Pressure test 0 Photo evidence 
Name ofinspeetor / entity: 
Comments: 

------------------------APPROVAL BY METRO POLIT AN WATER RECLAMATION DISTRICT------------------------

The project has been inspected and is hereby approved. MWRD test method: D Visual 0 Other 
This approval does not constitute a release from other obligations under the Watershed Management Ordinance. 

Date: 
MWRD Area Inspector MWRD Area Engineer/Field Supervisor 

2/19 
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BLENDED FINELY DIVIDED MINERALS (BDE) 
 
Effective:  April 1, 2021 
 
Revise the second paragraph of Article 1010.01 of the Standard Specifications to read: 
 

“ Different sources or types of finely divided minerals shall not be mixed or used alternately in 
the same item of construction, except as a blended finely divided mineral product according to 
Article 1010.06.” 
 
Add the following article to Section 1010 of the Standard Specifications: 
 

“ 1010.06 Blended Finely Divided Minerals.  Blended finely divided minerals shall be the 
product resulting from the blending or intergrinding of two or three finely divided minerals.  
Blended finely divided minerals shall be according to ASTM C 1697, except as follows. 
 

(a) Blending shall be accomplished by mechanically or pneumatically intermixing the 
constituent finely divided minerals into a uniform mixture that is then discharged into a silo 
for storage or tanker for transportation. 
 

(b) The blended finely divided mineral product will be classified according to its predominant 
constituent or the manufacturer’s designation and shall meet the chemical requirements 
of its classification.  The other finely divided mineral constituent(s) will not be required to 
conform to their individual standards.” 

 
 
80436 
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017 
Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
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One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
 
 
80384 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective:  June 1, 2010 
Revised:  November 1, 2014 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 

   

June 1, 2010 1/ 600-749 2002 

 750 and up 2006 

   

June 1, 2011 2/ 100-299 2003 

 300-599 2001 

 600-749 2002 

 750 and up 2006 

   

June 1, 2012 2/ 50-99 2004 

 100-299 2003 

 300-599 2001 

 600-749 2002 

 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
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device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
80261 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000 
Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 

56



good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates, in the absence of unlawful 
discrimination and in an arena of fair and open competition, DBE companies can be expected to 
perform _______% of the work.  This percentage is set as the DBE participation goal for this 
contract.  Consequently, in addition to the other award criteria established for this contract, the 
Department will only award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set for 
in this Special Provision: 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 

BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to 
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 

22.00
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The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan 
will be approved by the Department if the Utilization Plan documents sufficient commercially 
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a 
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means 
the bidder must show that all necessary and reasonable steps were taken to achieve the 
contract goal.  Necessary and reasonable steps are those which, by their scope, intensity and 
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if they were not successful.  The Department will consider the quality, 
quantity, and intensity of the kinds of efforts the bidder has made.  Mere pro forma efforts, in 
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is 
expected to have taken genuine efforts that would be reasonably expected of a bidder actively 
and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to 
increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the Contractor might otherwise prefer to 
perform these work items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable.  In accordance 
with the above Bidding Procedures, the documentation of good faith efforts must 
include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor was selected over a DBE for work on the 
contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on 
a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 
credit, or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary 
equipment, supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
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bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is 
not approved because it is deficient as a technical matter, unless waived by the 
Department, the bidder will be notified and will be allowed no more than a five calendar 
day period to cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days 
after the receipt of the notification of the determination.  The determination shall become 
final if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments 
address efforts made prior to submitting the bid.  The request will be reviewed by the 
Department’s Reconsideration Officer.  The Reconsideration Officer will extend an 
opportunity to the bidder to meet in person to consider all issues of documentation and 
whether the bidder made a good faith effort to meet the goal.  After the review by the 
Reconsideration Officer, the bidder will be sent a written decision within ten working 
days after receipt of the request for reconsideration, explaining the basis for finding that 
the bidder did or did not meet the goal or make adequate good faith efforts to do so.  A 
final decision by the Reconsideration Officer that a good faith effort was made shall 
approve the Utilization Plan submitted by the bidder and shall clear the contract for 
award.  A final decision that a good faith effort was not made shall render the bid not 
responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
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(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 
performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the Contractor or its affiliates.  Work that a DBE subcontractor in turn 
subcontracts to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
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(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 

written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 
plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must 
be signed and submitted.  If the commitment of work is in the form of additional tasks 
assigned to an existing subcontract, a new Request for Approval of Subcontractor will 
not be required.  However, the Contractor must document efforts to assure the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has 
agreed in writing to the change.  If this occurs, the Contractor shall substitute other 
work of equivalent value to a certified DBE or provide documentation of good faith 
efforts to do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 
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(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is 
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to 
any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because 
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 
or applicable state law. 
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(6) The Contractor has determined the listed DBE subcontractor is not a responsible 

contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the Contractor seeks to 
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the 
Contractor can substitute another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any 
reason, the Contractor shall make a good faith effort to find another DBE to 
substitute for the original DBE to perform at least the same amount of work under the 
contract as the terminated DBE to the extent needed to meet the established 
Contract goal.  The good faith efforts shall be documented by the Contractor.  If the 
Department requests documentation under this provision, the Contractor shall submit 
the documentation within seven days, which may be extended for an additional 
seven days if necessary at the request of the Contractor.  The Department will 
provide a written determination to the Contractor stating whether or not good faith 
efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.  
The Contractor may request an administrative reconsideration of any amount deducted 
as damages pursuant to subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
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made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department.  The result of the reconsideration process is not 
administratively appealable to the U.S. Department of Transportation. 
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PORTLAND CEMENT CONCRETE – HAUL TIME (BDE) 
 
Effective:  July 1, 2020 
 
Revise Article 1020.11(a)(7) of the Standard Specifications to read: 
 

“ (7) Haul Time.  Haul time shall begin when the delivery ticket is stamped.  The delivery 
ticket shall be stamped no later than five minutes after the addition of the mixing water 
to the cement, or after the addition of the cement to the aggregate when the combined 
aggregates contain free moisture in excess of two percent by weight (mass).  If more 
than one batch is required for charging a truck using a stationary mixer, the time of 
haul shall start with mixing of the first batch.  Haul time shall end when the truck is 
emptied for incorporation of the concrete into the work.  The maximum haul time shall 
be as follows. 
 

Concrete Temperature 
at Point of Discharge, 

°F (°C) 

Maximum Haul Time 1/ 
(minutes) 

Truck Mixer or  
Truck Agitator 

Nonagitator  
Truck 

50 - 64 (10 - 17.5) 90 45 
> 64 (> 17.5) - without retarder 60 30 
> 64 (> 17.5) - with retarder 90 45 

 
1/ To encourage start-up testing for mix adjustments at the plant, the first two trucks 

will be allowed an additional 15 minutes haul time whenever such testing is 
performed. 

 
For a mixture which is not mixed on the jobsite, a delivery ticket shall be required for 
each load.  The following information shall be recorded on each delivery ticket: (1) 
ticket number; (2) name of producer and plant location; (3) contract number; (4) name 
of Contractor; (5) stamped date and time batched; (6) truck number; (7) quantity 
batched; (8) amount of admixture(s) in the batch; (9) amount of water in the batch; and 
(10) Department mix design number. 
 
For concrete mixed in jobsite stationary mixers, the above delivery ticket may be 
waived, but a method of verifying the haul time shall be established to the satisfaction 
of the Engineer.” 

 
 
80430 

66



SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 
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TRAINING SPECIAL PROVISIONS (BDE) 

Effective:  October 15, 1975 
Revised:  September 2, 2021 

This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific 
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a). 

As part of the Contractor’s equal employment opportunity affirmative action program, training shall 
be provided as follows: 

The Contractor shall provide on-the-job training aimed at developing full journeyman in the type 
of trade or job classification involved.  The number of trainees to be trained under this contract 
will be   1    .  In the event the Contractor subcontracts a portion of the contract work, it
shall determine how many, if any, of the trainees are to be trained by the subcontractor, 
provided however, that the Contractor shall retain the primary responsibility for meeting 
the training requirements imposed by this special provision.  The Contractor shall also 
ensure that this Training Special Provision is made applicable to such subcontract.  Where 
feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year 
of apprenticeship or training. 

The number of trainees shall be distributed among the work classifications on the basis of the 
Contractor’s needs and the availability of journeymen in the various classifications within the 
reasonable area of recruitment.  Prior to commencing construction, the Contractor shall submit to 
the Illinois Department of Transportation for approval the number of trainees to be trained in each 
selected classification and training program to be used.  Furthermore, the Contractor shall specify 
the starting time for training in each of the classifications.  The Contractor will be credited for each 
trainee it employs on the contract work who is currently enrolled or becomes enrolled in an 
approved program and will be reimbursed for such trainees as provided hereinafter. 

Training and upgrading of minorities and women toward journeyman status is a primary objective 
of this Training Special Provision.  Accordingly, the Contractor shall make every effort to enroll 
minority trainees and women (e.g. by conducting systematic and direct recruitment through public 
and private sources likely to yield minority and women trainees) to the extent such persons are 
available within a reasonable area of recruitment.  The Contractor will be responsible for 
demonstrating the steps it has taken in pursuance thereof, prior to a determination as to whether 
the Contractor is in compliance with this Training Special Provision.  This training commitment is 
not intended, and shall not be used, to discriminate against any applicant for training, whether a 
member of a minority group or not. 

No employee shall be employed as a trainee in any classification in which he or she has 
successfully completed a training course leading to journeyman status or in which he or she has 
been employed as a journeyman.  The Contractor should satisfy this requirement by including 
appropriate questions in the employee application or by other suitable means.  Regardless of the 
method used, the Contractor’s records should document the findings in each case. 
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The minimum length and type of training for each classification will be as established in the 
training program selected by the Contractor and approved by the Illinois Department of 
Transportation and the Federal Highway Administration.  The Illinois Department of 
Transportation and the Federal Highway Administration shall approve a program, if it is 
reasonably calculated to meet the equal employment opportunity obligations of the Contractor 
and to qualify the average trainee for journeyman status in the classification concerned by the 
end of the training period.  Furthermore, apprenticeship programs registered with the U.S. 
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship 
agency recognized by the Bureau and training programs approved by not necessarily sponsored 
by the U.S. Department of Labor Employment Training Administration shall also be considered 
acceptable provided it is being administered in a manner consistent with the equal employment 
obligations of Federal-aid highway construction contracts.  Approval or acceptance of a training 
program shall be obtained from the State prior to commencing work on the classification covered 
by the program.  It is the intention of these provisions that training is to be provided in the 
construction crafts rather than clerk-typists or secretarial-type positions.  Training is permissible 
in lower level management positions such as office engineers, estimators, timekeepers, etc., 
where the training is oriented toward construction applications.  Training in the laborer 
classification may be permitted provided that significant and meaningful training is provided and 
approved by the Illinois Department of Transportation and the Federal Highway Administration. 
Some offsite training is permissible as long as the training is an integral part of an approved 
training program and does not comprise a significant part of the overall training. 

Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training 
given an employee on this contract in accordance with an approved training program.  As 
approved by the Engineer, reimbursement will be made for training of persons in excess of the 
number specified herein.  This reimbursement will be made even though the Contractor receives 
additional training program funds from other sources, provided such other source does not 
specifically prohibit the Contractor from receiving other reimbursement.  Reimbursement for 
offsite training indicated above may only be made to the Contractor where he does one or more 
of the following and the trainees are concurrently employed on a Federal-aid project; contributes 
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages during 
the offsite training period. 

No payment shall be made to the Contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a 
lack of good faith on the part of the Contractor in meeting the requirement of this Training Special 
Provision.  It is normally expected that a trainee will begin his training on the project as soon as 
feasible after start of work utilizing the skill involved and remain on the project as long as training 
opportunities exist in his work classification or until he has completed his training program. 

It is not required that all trainees be on board for the entire length of the contract.  A Contractor 
will have fulfilled his responsibilities under this Training Special Provision if he has provided 
acceptable training to the number of trainees specified.  The number trained shall be determined 
on the basis of the total number enrolled on the contract for a significant period. 
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified 
in the contract for the first half of the training period, 75 percent for the third quarter of the training 
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in 
an approved existing program are enrolled as trainees on this project.  In that case, the 
appropriate rates approved by the Departments of Labor or Transportation in connection with the 
existing program shall apply to all trainees being trained for the same classification who are 
covered by this Training Special Provision. 

The Contractor shall furnish the trainee a copy of the program he will follow in providing the 
training.  The Contractor shall provide each trainee with a certification showing the type and length 
of training satisfactorily complete. 

The Contractor shall provide for the maintenance of records and furnish periodic reports 
documenting its performance under this Training Special Provision. 

For contracts with an awarded contract value of $500,000 or more, the Contractor is required to 
comply with the Illinois Works Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all 
applicable administrative rules to the extent permitted by Section 20-20(g).  For federally funded 
projects, the number of trainees to be trained under this contract, as stated in the Training Special 
Provisions, will be the established goal for the Illinois Works Apprenticeship Initiative 30 ILCS 
559/20-20(g).  The Contractor shall make a good faith effort to meet this goal.  For federally funded 
projects, the Illinois Works Apprenticeship Initiative will be implemented using the FHWA 
approved OJT procedures.  The Contractor must comply with the recordkeeping and reporting 
obligations of the Illinois Works Apprenticeship Initiative for the life of the project, including the 
certification as to whether the trainee/apprentice labor hour goals were met. 

Method of Measurement.  The unit of measurement is in hours. 

Basis of Payment.  This work will be paid for at the contract unit price of 80 cents per hour for 
TRAINEES.  The estimated total number of hours, unit price, and total price have been included 
in the schedule of prices. 

20338 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012 
Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Sunday through 
Saturday for each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
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attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 
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WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within  working days.

80071
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water Pollution 

Control Act 
X.  Compliance with Governmentwide Suspension and Debarment 

Requirements 
XI.  Certification Regarding Use of Contract Funds for Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development 
Highway System or Appalachian Local Access Road Contracts (included 
in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding emergency 
contracts solely intended for debris removal).  The contractor (or 
subcontractor) must insert this form in each subcontract and further 
require its inclusion in all lower tier subcontracts (excluding purchase 
orders, rental agreements and other agreements for supplies or 
services).   
 
The applicable requirements of Form FHWA-1273 are incorporated by 
reference for work done under any purchase order, rental agreement or 
agreement for other services.  The prime contractor shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor or service 
provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-build 
contracts, in all subcontracts and in lower tier subcontracts (excluding 
subcontracts for design services, purchase orders, rental agreements 
and other agreements for supplies or services).  The design-builder shall 
be responsible for compliance by any subcontractor, lower-tier 
subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid proposal 
or request for proposal documents, however, the Form FHWA-1273 must 
be physically incorporated (not referenced) in all contracts, subcontracts 
and lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following sections, 
these contract provisions shall apply to all work performed on the 
contract by the contractor's own organization and with the assistance of 
workers under the contractor's immediate superintendence and to all 
work performed on the contract by piecework, station work, or by 
subcontract. 
  
3.   A breach of any of the stipulations contained in these Required 
Contract Provisions may be sufficient grounds for withholding of progress 
payments, withholding of final payment, termination of the contract, 
suspension / debarment or any other action determined to be appropriate 
by the contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, the 
contractor shall not use convict labor for any purpose within the limits of 
a construction project on a Federal-aid highway unless it is labor 

performed by convicts who are on parole, supervised release, or 
probation.  The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are applicable 
to all Federal-aid construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR Part 230 are 
not applicable to material supply, engineering, or architectural service 
contracts.   
 
In addition, the contractor and all subcontractors must comply with the 
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; 
and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, 
for all construction contracts exceeding $10,000, the Standard Federal 
Equal Employment Opportunity Construction Contract Specifications in 
41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to determine 
compliance with Executive Order 11246 and the policies of the Secretary 
of Labor including 41 CFR 60, and 29 CFR 1625-1627.  The contracting 
agency and the FHWA have the authority and the responsibility to 
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act 
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR Parts 21, 
26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix A, with 
appropriate revisions to conform to the U.S. Department of Labor (US 
DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, 
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 
and 49 CFR 27) and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140 
shall constitute the EEO and specific affirmative action standards for the 
contractor's project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set 
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference 
in this contract. In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of 
EEO: 
 

a. The contractor will work with the contracting agency and the Federal 
Government to ensure that it has made every good faith effort to provide 
equal opportunity with respect to all of its terms and conditions of 
employment and in their review of activities under the contract. 
 
    b. The contractor will accept as its operating policy the following 
statement: 
 

"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, without 
regard to their race, religion, sex, color, national origin, age or 
disability.  Such action shall include: employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection 
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for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training." 

 
2.  EEO Officer: The contractor will designate and make known to the 
contracting officers an EEO Officer who will have the responsibility for 
and must be capable of effectively administering and promoting an active 
EEO program and who must be assigned adequate authority and 
responsibility to do so. 
 
3.  Dissemination of Policy: All members of the contractor's staff who 
are authorized to hire, supervise, promote, and discharge employees, or 
who recommend such action, or who are substantially involved in such 
action, will be made fully cognizant of, and will implement, the 
contractor's EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment.  To ensure that the 
above agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office employees 
will be conducted before the start of work and then not less often than 
once every six months, at which time the contractor's EEO policy and its 
implementation will be reviewed and explained.  The meetings will be 
conducted by the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be given a 
thorough indoctrination by the EEO Officer, covering all major aspects of 
the contractor's EEO obligations within thirty days following their 
reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for the project 
will be instructed by the EEO Officer in the contractor's procedures for 
locating and hiring minorities and women. 
  

d.  Notices and posters setting forth the contractor's EEO policy will be 
placed in areas readily accessible to employees, applicants for 
employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to implement such 
policy will be brought to the attention of employees by means of 
meetings, employee handbooks, or other appropriate means. 
 
4. Recruitment: When advertising for employees, the contractor will 
include in all advertisements for employees the notation: "An Equal 
Opportunity Employer."  All such advertisements will be placed in 
publications having a large circulation among minorities and women in 
the area from which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid bargaining 
agreement, conduct systematic and direct recruitment through public and 
private employee referral sources likely to yield qualified minorities and 
women.  To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified 
sources procedures whereby minority and women applicants may be 
referred to the contractor for employment consideration. 
 

b.  In the event the contractor has a valid bargaining agreement 
providing for exclusive hiring hall referrals, the contractor is expected to 
observe the provisions of that agreement to the extent that the system 
meets the contractor's compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of discriminating 
against minorities or women, or obligates the contractor to do the same, 
such implementation violates Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to refer 
minorities and women as applicants for employment.  Information and 
procedures with regard to referring such applicants will be discussed with 
employees. 
 
5. Personnel Actions: Wages, working conditions, and employee 
benefits shall be established and administered, and personnel actions of 
every type, including hiring, upgrading, promotion, transfer, demotion, 
layoff, and termination, shall be taken without regard to race, color, 
religion, sex, national origin, age or disability.  The following procedures 
shall be followed: 
 

a.  The contractor will conduct periodic inspections of project sites to 
insure that working conditions and employee facilities do not indicate 
discriminatory treatment of project site personnel. 
 

b.  The contractor will periodically evaluate the spread of wages paid 
within each classification to determine any evidence of discriminatory 
wage practices. 
 

c.  The contractor will periodically review selected personnel actions in 
depth to determine whether there is evidence of discrimination.  Where 
evidence is found, the contractor will promptly take corrective action.  If 
the review indicates that the discrimination may extend beyond the 
actions reviewed, such corrective action shall include all affected 
persons. 
 

d.  The contractor will promptly investigate all complaints of alleged 
discrimination made to the contractor in connection with its obligations 
under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time.  If the 
investigation indicates that the discrimination may affect persons other 
than the complainant, such corrective action shall include such other 
persons.  Upon completion of each investigation, the contractor will 
inform every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and increasing the 
skills of minorities and women who are applicants for employment or 
current employees.  Such efforts should be aimed at developing full 
journey level status employees in the type of trade or job classification 
involved.  
 

b.  Consistent with the contractor's work force requirements and as 
permissible under Federal and State regulations, the contractor shall 
make full use of training programs, i.e., apprenticeship, and on-the-job 
training programs for the geographical area of contract performance.  In 
the event a special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the special 
provision.  The contracting agency may reserve training positions for 
persons who receive welfare assistance in accordance with 23 U.S.C. 
140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance requirements 
for each. 
 

d.  The contractor will periodically review the training and promotion 
potential of employees who are minorities and women and will 
encourage eligible employees to apply for such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon unions as a 
source of employees, the contractor will use good faith efforts to obtain 
the cooperation of such unions to increase opportunities for minorities 
and women.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in cooperation 
with the unions, joint training programs aimed toward qualifying more 
minorities and women for membership in the unions and increasing the 
skills of minorities and women so that they may qualify for higher paying 
employment. 
 

b.  The contractor will use good faith efforts to incorporate an EEO 
clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, color, 
religion, sex, national origin, age or disability. 
 

c.  The contractor is to obtain information as to the referral practices 
and policies of the labor union except that to the extent such information 
is within the exclusive possession of the labor union and such labor 
union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts 
have been made to obtain such information. 
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d.  In the event the union is unable to provide the contractor with a 
reasonable flow of referrals within the time limit set forth in the collective 
bargaining agreement, the contractor will, through independent 
recruitment efforts, fill the employment vacancies without regard to race, 
color, religion, sex, national origin, age or disability; making full efforts to 
obtain qualified and/or qualifiable minorities and women.  The failure of a 
union to provide sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining agreement) 
does not relieve the contractor from the requirements of this paragraph.   
In the event the union referral practice prevents the contractor from 
meeting the obligations pursuant to Executive Order 11246, as 
amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 
 
8.  Reasonable Accommodation for Applicants / Employees with 
Disabilities:  The contractor must be familiar with the requirements for 
and comply with the Americans with Disabilities Act and all rules and 
regulations established there under.  Employers must provide 
reasonable accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment: The contractor shall not discriminate on the 
grounds of race, color, religion, sex, national origin, age or disability in 
the selection and retention of subcontractors, including procurement of 
materials and leases of equipment.  The contractor shall take all 
necessary and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and suppliers 
and lessors of their EEO obligations under this contract. 
 

b.  The contractor will use good faith efforts to ensure subcontractor 
compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State DOT’s U.S. 
DOT-approved DBE program are incorporated by reference. 
 

b.  The contractor or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the contracting 
agency deems appropriate. 
 
11. Records and Reports: The contractor shall keep such records as 
necessary to document compliance with the EEO requirements.  Such 
records shall be retained for a period of three years following the date of 
the final payment to the contractor for all contract work and shall be 
available at reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation with unions, 
when applicable, to increase employment opportunities for minorities 
and women; and 

 
(3) The progress and efforts being made in locating, hiring, training, 

qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual report to 
the contracting agency each July for the duration of the project, 
indicating the number of minority, women, and non-minority group 
employees currently engaged in each work classification required by the 
contract work.  This information is to be reported on Form FHWA-1391.  

The staffing data should represent the project work force on board in all 
or any part of the last payroll period preceding the end of July.  If on-the-
job training is being required by special provision, the contractor will be 
required to collect and report training data.  The employment data should 
reflect the work force on board during all or any part of the last payroll 
period preceding the end of July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related construction subcontracts of $10,000 or more. 
 
The contractor must ensure that facilities provided for employees are 
provided in such a manner that segregation on the basis of race, color, 
religion, sex, or national origin cannot result.  The contractor may neither 
require such segregated use by written or oral policies nor tolerate such 
use by employee custom.  The contractor's obligation extends further to 
ensure that its employees are not assigned to perform their services at 
any location, under the contractor's control, where the facilities are 
segregated.  The term "facilities" includes waiting rooms, work areas, 
restaurants and other eating areas, time clocks, restrooms, washrooms, 
locker rooms, and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction projects 
exceeding $2,000 and to all related subcontracts and lower-tier 
subcontracts (regardless of subcontract size).  The requirements apply to 
all projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  This excludes roadways 
functionally classified as local roads or rural minor collectors, which are 
exempt.  Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related matters” with 
minor revisions to conform to the FHWA-1273 format and FHWA 
program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon the site of 
the work, will be paid unconditionally and not less often than once a 
week, and without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by regulations issued 
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the 
full amount of wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less than those 
contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the contractor and 
such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe 
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph 1.d. of this section; 
also, regular contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. Such 
laborers and mechanics shall be paid the appropriate wage rate and 
fringe benefits on the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in 29 CFR 
5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each 
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classification for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination 
(including any additional classification and wage rates conformed under 
paragraph 1.b. of this section) and the Davis-Bacon poster (WH–1321) 
shall be posted at all times by the contractor and its subcontractors at the 
site of the work in a prominent and accessible place where it can be 
easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in the wage 
determination and which is to be employed under the contract shall be 
classified in conformance with the wage determination. The contracting 
officer shall approve an additional classification and wage rate and fringe 
benefits therefore only when the following criteria have been met: 

(i) The work to be performed by the classification requested is not 
performed by a classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction 
industry; and 

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates contained 
in the wage determination. 

(2) If the contractor and the laborers and mechanics to be employed 
in the classification (if known), or their representatives, and the 
contracting officer agree on the classification and wage rate (including 
the amount designated for fringe benefits where appropriate), a report 
of the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics to be 
employed in the classification or their representatives, and the 
contracting officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, where 
appropriate), the contracting officer shall refer the questions, including 
the views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and 
so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) 
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, 
shall be paid to all workers performing work in the classification under 
this contract from the first day on which work is performed in the 
classification. 

c. Whenever the minimum wage rate prescribed in the contract for a 
class of laborers or mechanics includes a fringe benefit which is not 
expressed as an hourly rate, the contractor shall either pay the benefit as 
stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third 
person, the contractor may consider as part of the wages of any laborer 
or mechanic the amount of any costs reasonably anticipated in providing 
bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside in a 

separate account assets for the meeting of obligations under the plan or 
program. 

2.  Withholding  

The contracting agency shall upon its own action or upon written request 
of an authorized representative of the Department of Labor, withhold or 
cause to be withheld from the contractor under this contract, or any other 
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainees, and helpers, employed 
by the contractor or any subcontractor the full amount of wages required 
by the contract.  In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on the 
site of the work, all or part of the wages required by the contract, the 
contracting agency may, after written notice to the contractor, take such 
action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have 
ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be maintained by 
the contractor during the course of the work and preserved for a period 
of three years thereafter for all laborers and mechanics working at the 
site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions 
or costs anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon 
Act), daily and weekly number of hours worked, deductions made and 
actual wages paid. Whenever the Secretary of Labor has found under 29 
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, 
the contractor shall maintain records which show that the commitment to 
provide such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and 
records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and the ratios 
and wage rates prescribed in the applicable programs. 

b. (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the contracting 
agency.   The payrolls submitted shall set out accurately and completely 
all of the information required to be maintained under 29 CFR 
5.5(a)(3)(i), except that full social security numbers and home addresses 
shall not be included on weekly transmittals. Instead the payrolls shall 
only need to include an individually identifying number for each 
employee ( e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be submitted in 
any form desired. Optional Form WH–347 is available for this purpose 
from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. 
The prime contractor is responsible for the submission of copies of 
payrolls by all subcontractors. Contractors and subcontractors shall 
maintain the full social security number and current address of each 
covered worker, and shall provide them upon request to the contracting 
agency for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an investigation 
or audit of compliance with prevailing wage requirements. It is not a 
violation of this section for a prime contractor to require a subcontractor 
to provide addresses and social security numbers to the prime contractor 
for its own records, without weekly submission to the contracting 
agency.. 
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(2) Each payroll submitted shall be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor or his or her 
agent who pays or supervises the payment of the persons employed 
under the contract and shall certify the following: 

(i) That the payroll for the payroll period contains the information 
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR 
part 5, the appropriate information is being maintained under §5.5 
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is 
correct and complete; 

(ii) That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the contract during the payroll 
period has been paid the full weekly wages earned, without rebate, 
either directly or indirectly, and that no deductions have been made 
either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not less than the 
applicable wage rates and fringe benefits or cash equivalents for the 
classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set 
forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required 
by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the 
contractor or subcontractor to civil or criminal prosecution under 
section 1001 of title 18 and section 231 of title 31 of the United States 
Code. 

c. The contractor or subcontractor shall make the records required 
under paragraph 3.a. of this section available for inspection, copying, or 
transcription by authorized representatives of the contracting agency, the 
State DOT, the FHWA,  or the Department of Labor, and shall permit 
such representatives to interview employees during working hours on the 
job. If the contractor or subcontractor fails to submit the required records 
or to make them available, the FHWA may, after written notice to the 
contractor, the contracting agency or the State DOT, take such action as 
may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds. Furthermore, failure to submit the 
required records upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the predetermined rate 
for the work they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor 
Services, or with a State Apprenticeship Agency recognized by the 
Office, or if a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has 
been certified by the Office of Apprenticeship Training, Employer and 
Labor Services or a State Apprenticeship Agency (where appropriate) to 
be eligible for probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job site in any 
craft classification shall not be greater than the ratio permitted to the 
contractor as to the entire work force under the registered program. Any 
worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less 
than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice 

performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed. Where a 
contractor is performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in 
the contractor's or subcontractor's registered program shall be observed.  

 Every apprentice must be paid at not less than the rate specified in the 
registered program for the apprentice's level of progress, expressed as a 
percentage of the journeymen hourly rate specified in the applicable 
wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, apprentices 
must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer and Labor 
Services, or a State Apprenticeship Agency recognized by the Office, 
withdraws approval of an apprenticeship program, the contractor will no 
longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program 
is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be permitted to work 
at less than the predetermined rate for the work performed unless they 
are employed pursuant to and individually registered in a program which 
has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration.  

The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training 
Administration.  

Every trainee must be paid at not less than the rate specified in the 
approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe benefits in accordance 
with the provisions of the trainee program. If the trainee program does 
not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator 
of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman 
wage rate on the wage determination which provides for less than full 
fringe benefits for apprentices. Any employee listed on the payroll at a 
trainee rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid 
not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed.  

In the event the Employment and Training Administration withdraws 
approval of a training program, the contractor will no longer be permitted 
to utilize trainees at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, 
trainees and journeymen under this part shall be in conformity with the 
equal employment opportunity requirements of Executive Order 11246, 
as amended, and 29 CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 
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Apprentices and trainees working under apprenticeship and skill training 
programs which have been certified by the Secretary of Transportation 
as promoting EEO in connection with Federal-aid highway construction 
programs are not subject to the requirements of paragraph 4 of this 
Section IV. The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the particular 
programs. The ratio of apprentices and trainees to journeymen shall not 
be greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements.   The contractor shall 
comply with the requirements of 29 CFR part 3, which are incorporated 
by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert Form 
FHWA-1273 in any subcontracts and also require the subcontractors to 
include Form FHWA-1273 in any lower tier subcontracts. The prime 
contractor shall be responsible for the compliance by any subcontractor 
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the contract clauses 
in 29 CFR 5.5 may be grounds for termination of the contract, and for 
debarment as a contractor and a subcontractor as provided in 29 CFR 
5.12. 

8. Compliance with Davis-Bacon and Related Act requirements.  All 
rulings and interpretations of the Davis-Bacon and Related Acts 
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the 
labor standards provisions of this contract shall not be subject to the 
general disputes clause of this contract. Such disputes shall be resolved 
in accordance with the procedures of the Department of Labor set forth 
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause 
include disputes between the contractor (or any of its subcontractors) 
and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that neither it (nor 
he or she) nor any person or firm who has an interest in the contractor's 
firm is a person or firm ineligible to be awarded Government contracts by 
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or firm 
ineligible for award of a Government contract by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. 
Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY STANDARDS ACT  

The following clauses apply to any Federal-aid construction contract in 
an amount in excess of $100,000 and subject to the overtime provisions 
of the Contract Work Hours and Safety Standards Act. These clauses 
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6.  As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor contracting 
for any part of the contract work which may require or involve the 
employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on 
such work to work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one 

and one-half times the basic rate of pay for all hours worked in excess of 
forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages.  In the 
event of any violation of the clause set forth in paragraph (1.) of this 
section, the contractor and any subcontractor responsible therefor shall 
be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the 
clause set forth in paragraph (1.) of this section, in the sum of $10 for 
each calendar day on which such individual was required or permitted to 
work in excess of the standard workweek of forty hours without payment 
of the overtime wages required by the clause set forth in paragraph (1.) 
of this section. 

3. Withholding for unpaid wages and liquidated damages. The 
FHWA or the contacting agency shall upon its own action or upon written 
request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account 
of work performed by the contractor or subcontractor under any such 
contract or any other Federal contract with the same prime contractor, or 
any other federally-assisted contract subject to the Contract Work Hours 
and Safety Standards Act, which is held by the same prime contractor, 
such sums as may be determined to be necessary to satisfy any 
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph (2.) 
of this section. 

4. Subcontracts.  The contractor or subcontractor shall insert in any 
subcontracts the clauses set forth in paragraph (1.) through (4.) of this 
section and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime contractor shall be 
responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of 
this section. 

 
 
 
 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction contracts on 
the National Highway System. 
 
1. The contractor shall perform with its own organization contract work 
amounting to not less than 30 percent (or a greater percentage if 
specified elsewhere in the contract) of the total original contract price, 
excluding any specialty items designated by the contracting agency.  
Specialty items may be performed by subcontract and the amount of any 
such specialty items performed may be deducted from the total original 
contract price before computing the amount of work required to be 
performed by the contractor's own organization (23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers to workers 
employed or leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  Such term 
does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees.  
The term may include payments for the costs of hiring leased employees 
from an employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be included in this 
term if the prime contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased employees; 

(2) the prime contractor remains responsible for the quality of the 
work of the leased employees; 

   (3) the prime contractor retains all power to accept 
or exclude individual employees from work on the project; and 
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(4) the prime contractor remains ultimately responsible for the 
payment of predetermined minimum wages, the submission of 
payrolls, statements of compliance and all other Federal regulatory 
requirements. 

 
b. "Specialty Items" shall be construed to be limited to work that 

requires highly specialized knowledge, abilities, or equipment not 
ordinarily available in the type of contracting organizations qualified and 
expected to bid or propose on the contract as a whole and in general are 
to be limited to minor components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth in 
paragraph (1) of Section VI is computed includes the cost of material and 
manufactured products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. The contractor shall furnish (a) a competent superintendent or 
supervisor who is employed by the firm, has full authority to direct 
performance of the work in accordance with the contract requirements, 
and is in charge of all construction operations (regardless of who 
performs the work) and (b) such other of its own organizational 
resources (supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the performance of 
the contract. 
 
4. No portion of the contract shall be sublet, assigned or otherwise 
disposed of except with the written consent of the contracting officer, or 
authorized representative, and such consent when given shall not be 
construed to relieve the contractor of any responsibility for the fulfillment 
of the contract.  Written consent will be given only after the contracting 
agency has assured that each subcontract is evidenced in writing and 
that it contains all pertinent provisions and requirements of the prime 
contract. 
 
5. The 30% self-performance requirement of paragraph (1) is not 
applicable to design-build contracts; however, contracting agencies may 
establish their own self-performance requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall comply with all 
applicable Federal, State, and local laws governing safety, health, and 
sanitation (23 CFR 635). The contractor shall provide all safeguards, 
safety devices and protective equipment and take any other needed 
actions as it determines, or as the contracting officer may determine, to 
be reasonably necessary to protect the life and health of employees on 
the job and the safety of the public and to protect property in connection 
with the performance of the work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a condition of each 
subcontract, which the contractor enters into pursuant to this contract, 
that the contractor and any subcontractor shall not permit any employee, 
in performance of the contract, to work in surroundings or under 
conditions which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and health 
standards (29 CFR 1926) promulgated by the Secretary of Labor, in 
accordance with Section 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the 
Secretary of Labor or authorized representative thereof, shall have right 
of entry to any site of contract performance to inspect or investigate the 
matter of compliance with the construction safety and health standards 
and to carry out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 

 
  In order to assure high quality and durable construction in conformity 
with approved plans and specifications and a high degree of reliability on 
statements and representations made by engineers, contractors, 
suppliers, and workers on Federal-aid highway projects, it is essential 
that all persons concerned with the project perform their functions as 
carefully, thoroughly, and honestly as possible.  Willful falsification, 
distortion, or misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form FHWA-1022 
shall be posted on each Federal-aid highway project (23 CFR 635) in 
one or more places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United States, or 
of any State or Territory, or whoever, whether a person, association, firm, 
or corporation, knowingly makes any false statement, false 
representation, or false report as to the character, quality, quantity, or 
cost of the material used or to be used, or the quantity or quality of the 
work performed or to be performed, or the cost thereof in connection with 
the submission of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false representation, 
false report or false claim with respect to the character, quality, quantity, 
or cost of any work performed or to be performed, or materials furnished 
or to be furnished, in connection with the construction of any highway or 
related project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false representation 
as to material fact in any statement, certificate, or report submitted 
pursuant to provisions of the Federal-aid Roads Act approved July 1, 
1916, (39 Stat. 355), as amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 years or 
both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER 
POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this contract, or 
subcontract, as appropriate, the bidder, proposer, Federal-aid 
construction contractor, or subcontractor, as appropriate, will be deemed 
to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the performance of this 
contract is not prohibited from receiving an award due to a violation of 
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be included the 
requirements of paragraph (1) of this Section X in every subcontract, and 
further agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
This provision is applicable to all Federal-aid construction contracts, 
design-build contracts, subcontracts, lower-tier subcontracts, purchase 
orders, lease agreements, consultant contracts or any other covered 
transaction requiring FHWA approval or that is estimated to cost $25,000 
or more –  as defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
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    a. By signing and submitting this proposal, the prospective first tier 
participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out below will 
not necessarily result in denial of participation in this covered transaction. 
The prospective first tier participant shall submit an explanation of why it 
cannot provide the certification set out below. The certification or 
explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a certification or 
an explanation shall disqualify such a person from participation in this 
transaction. 
 
    c. The certification in this clause is a material representation of fact 
upon which reliance was placed when the contracting agency 
determined to enter into this transaction. If it is later determined that the 
prospective participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the 
contracting agency may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide immediate written 
notice to the contracting agency to whom this proposal is submitted if 
any time the prospective first tier participant learns that its certification 
was erroneous when submitted or has become erroneous by reason of 
changed circumstances. 
 
    e. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person,"  "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  “First 
Tier Covered Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” refers to 
any covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by submitting this 
proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transactions," provided by the department or contracting 
agency, entering into this covered transaction, without modification, in all 
lower tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration. 
 
    i.  Nothing contained in the foregoing shall be construed to require the 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of 
business dealings. 
 

    j. Except for transactions authorized under paragraph (f) of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency may terminate this transaction 
for cause or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion – First Tier Participants: 
 
a.  The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in covered 
transactions by any Federal department or agency; 
 
    (2)   Have not within a three-year period preceding this proposal been 
convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or 
State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements, 
or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or civilly 
charged by a governmental entity (Federal, State or local) with 
commission of any of the offenses enumerated in paragraph (a)(2) of this 
certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions (Federal, State 
or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to any of the 
statements in this certification, such prospective participant shall attach 
an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other lower tier 
transactions requiring prior FHWA approval or estimated to cost $25,000 
or more - 2 CFR Parts 180 and 1200) 
 
    a. By signing and submitting this proposal, the prospective lower tier is 
providing the certification set out below. 
 
    b. The certification in this clause is a material representation of fact 
upon which reliance was placed when this transaction was entered into. 
If it is later determined that the prospective lower tier participant 
knowingly rendered an erroneous certification, in addition to other 
remedies available to the Federal Government, the department, or 
agency with which this transaction originated may pursue available 
remedies, including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide immediate 
written notice to the person to which this proposal is submitted if at any 
time the prospective lower tier participant learns that its certification was 
erroneous by reason of changed circumstances. 
 
    d. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person," "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  You 
may contact the person to which this proposal is submitted for assistance 
in obtaining a copy of those regulations.  “First Tier Covered 
Transactions” refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the prime or 
general contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 



11 
 

 

Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency with which this transaction originated. 
 
    f. The prospective lower tier participant further agrees by submitting 
this proposal that it will include this clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transaction," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions 
exceeding the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous. A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration.   
 
    h. Nothing contained in the foregoing shall be construed to require 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
participant is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion--Lower Tier Participants: 
 
  1. The prospective lower tier participant certifies, by submission of this 
proposal, that neither it nor its principals is presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participating in covered transactions by any Federal 
department or agency. 
 
  2. Where the prospective lower tier participant is unable to certify to any 
of the statements in this certification, such prospective participant shall 
attach an explanation to this proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 
LOBBYING 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts which exceed $100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and submitting this 
bid or proposal, to the best of his or her knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be paid, by or 
on behalf of the undersigned, to any person for influencing or attempting 
to influence an officer or employee of any Federal agency, a Member of 

Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have been paid 
or will be paid to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit 
Standard Form-LLL, "Disclosure Form to Report Lobbying," in 
accordance with its instructions. 
 
  2. This certification is a material representation of fact upon which 
reliance was placed when this transaction was made or entered into.  
Submission of this certification is a prerequisite for making or entering 
into this transaction imposed by 31 U.S.C. 1352.  Any person who fails to 
file the required certification shall be subject to a civil penalty of not less 
than $10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its bid or 
proposal that the participant shall require that the language of this 
certification be included in all lower tier subcontracts, which exceed 
$100,000 and that all such recipients shall certify and disclose 
accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE 
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR 
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded under the 
Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor undertaking to 
do work which is, or reasonably may be, done as on-site work, shall give 
preference to qualified persons who regularly reside in the labor area as 
designated by the DOL wherein the contract work is situated, or the 
subregion, or the Appalachian counties of the State wherein the contract 
work is situated, except: 
 
    a. To the extent that qualified persons regularly residing in the area 
are not available. 
 
    b. For the reasonable needs of the contractor to employ supervisory or 
specially experienced personnel necessary to assure an efficient 
execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to present 
or former employees as the result of a lawful collective bargaining 
contract, provided that the number of nonresident persons employed 
under this subparagraph (1c) shall not exceed 20 percent of the total 
number of employees employed by the contractor on the contract work, 
except as provided in subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State Employment 
Service indicating (a) the classifications of the laborers, mechanics and 
other employees required to perform the contract work, (b) the number of 
employees required in each classification, (c) the date on which the 
participant estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment Service to 
complete the job order form.  The job order may be placed with the State 
Employment Service in writing or by telephone.  If during the course of 
the contract work, the information submitted by the contractor in the 
original job order is substantially modified, the participant shall promptly 
notify the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified job 
applicants referred to him by the State Employment Service.  The 
contractor is not required to grant employment to any job applicants who, 
in his opinion, are not qualified to perform the classification of work 
required. 
 
  4. If, within one week following the placing of a job order by the 
contractor with the State Employment Service, the State Employment 
Service is unable to refer any qualified job applicants to the contractor, or 
less than the number requested, the State Employment Service will 
forward a certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the contractor's 
permanent project records.  Upon receipt of this certificate, the contractor 
may employ persons who do not normally reside in the labor area to fill 
positions covered by the certificate, notwithstanding the provisions of 
subparagraph (1c) above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the contracting 
agency to provide a contractual preference for the use of mineral 
resource materials native to the Appalachian region.   
 
  6. The contractor shall include the provisions of Sections 1 through 4 of 
this Attachment A in every subcontract for work which is, or reasonably 
may be, done as on-site work. 
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Contract Provision - Cargo Preference Requirements  

In accordance with Title 46 CFR § 381.7 (b), the contractor agrees— 

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for 
United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30 
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this 
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the 
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.” 

 

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project.  The two provisions do not 

apply to goods or materials that come into inventories independent of the project, such as shipments of Portland 

cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish 

existing inventories.  
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