
 

 
 

June 6, 2022 
 
 
SUBJECT: Route FAS 850/FAU 9322 (County Club Lane/HH Road)  
  Section 21-00062-04-SW   
  Monroe County  
  Contract No. 97775 
  Item 135 
  June 17, 2022 Letting 
  Addendum A 
 
 

NOTICE TO PROSPECTIVE BIDDERS: 
 
Attached is an addendum to the plans or proposal.  This addendum involves revised 
and/or added material.  
 

1. Revised sheet 1 of the Plans. 
2. Added sheet 14 to the Plans. 
3. Revised page 2 of the Index to the Special Provisions. 
4. Revised page 16 of the Special Provisions. 

 
Prime contractors must utilize the enclosed material when preparing their bid and must 
include any changes to the Schedule of Prices in their bid.   
 
 
 
Very truly yours, 
 

 
 
 
Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
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23. ADJUSTMENT OF UTILITIES (BY OTHERS):

The Contractor’s attention is called to the utility facilities within the right-of-way and/or
limits of construction. Unless otherwise provided, the adjustment of various facilities
will be performed by others.

The plans may not show the location and the working schedules for adjusting it. The
various utility companies with facilities within the proposed construction limits have
been provided plans for the proposed improvements and have been asked to review
same for conflicts. They are prepared to begin making any necessary adjustments to
their respective facilities upon receipt of a set of final plans, which they will have one
week subsequent to Department approval.
STATUS OF UTILITIES TO BE ADJUSTED:

Estimated Date
Name/Address  Type  Location  Relocation Completed

Ameren Illinois Gas No Anticipated Conflicts 
1050 West Blvd 
Belleville, IL 62221 
Telephone: 236-4372 

Harrisonville Telephone Phone/Fiber No Anticipated Conflicts 
213 South Main Street 
Waterloo, IL 62298 
Telephone: 939-6112 

City of Waterloo Electric/Water/Gas No Anticipated Conflicts 
100 West Fourth Street 
Waterloo, IL 62298 
Telephone: 939-8600 

Monroe County Electric Co-Op Electric  No Anticipated Conflicts 
6132 State Route 3 
Waterloo, IL 62298 
Telephone: 939-7171 

Charter Communications Cable No Anticipated Conflicts 
210 W. Division Street 
Maryville, IL 62062 
Telephone: 345-8003 

24. UNDERGROUND CONDUIT, PVC, XX DIA:

Proposed conduit under the pavement will need to be bored at a depth approximately 24” to 30” below pavement 
surface in order to remain above existing utilities. 
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