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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m.  
June 17, 2022 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 95920 
   MACON County 
   Section 13-00261-00-BR           
   Project YK3P-693 () 
   Route FAS 548A (Washington Street Road) 
   District 7 Construction Funds 

 
 Replace the bridge carrying Washington Street over Friends Creek, 4.9 miles northeast of Argenta. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise 
the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are 
included by reference: 
 
CHECK SHEET # PAGE NO. 

1 X Additional State Requirements for Federal-Aid Construction Contracts  ...........................................   1 
2 X Subletting of Contracts (Federal-Aid Contracts)  ...............................................................................   4 
3 X EEO  ..................................................................................................................................................   5 
4  Specific EEO Responsibilities Non Federal-Aid Contracts ................................................................   15 
5  Required Provisions - State Contracts  ..............................................................................................   20 
6  Asbestos Bearing Pad Removal  .......................................................................................................   26 
7  Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal ......................................   27 
8 X Temporary Stream Crossings and In-Stream Work Pads  .................................................................   28 
9  Construction Layout Stakes  ..............................................................................................................   29 

10  Use of Geotextile Fabric for Railroad Crossing  .................................................................................   32 
11  Subsealing of Concrete Pavements  ..................................................................................................   34 
12  Hot-Mix Asphalt Surface Correction  ..................................................................................................   38 
13  Pavement and Shoulder Resurfacing  ...............................................................................................   40 
14  Patching with Hot-Mix Asphalt Overlay Removal  ..............................................................................   41 
15  Polymer Concrete  .............................................................................................................................   43 
16  PVC Pipeliner  ...................................................................................................................................   45 
17  Bicycle Racks  ...................................................................................................................................   46 
18  Temporary Portable Bridge Traffic Signals  .......................................................................................   48 
19  Nighttime Inspection of Roadway Lighting  ........................................................................................   50 
20  English Substitution of Metric Bolts  ...................................................................................................   51 
21  Calcium Chloride Accelerator for Portland Cement Concrete  ...........................................................   52 
22  Quality Control of Concrete Mixtures at the Plant  .............................................................................   53 
23  Quality Control/Quality Assurance of Concrete Mixtures  ..................................................................   61 
24  Digital Terrain Modeling for Earthwork Calculations  .........................................................................   77 
25  Preventive Maintenance – Bituminous Surface Treatment (A-1)  ......................................................   79 
26  Temporary Raised Pavement Markers  .............................................................................................   85 
27  Restoring Bridge Approach Pavements Using High-Density Foam  ..................................................   86 
28  Portland Cement Concrete Inlay or Overlay  .....................................................................................   89 
29  Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching  .................................................   93 
30  Longitudinal Joint and Crack Patching  ..............................................................................................   96 
31  Concrete Mix Design – Department Provided  ...................................................................................   98 
32  Station Numbers in Pavements or Overlays  ...................................................................................  99 

    
    

 
 



LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS 
 
 

Table of Contents 
 

CHECK SHEET # PAGE NO. 
LRS1  Reserved  ...................................................................................................................................  101 
LRS2 X Furnished Excavation  ................................................................................................................  102 
LRS3 X Work Zone Traffic Control Surveillance  .....................................................................................  103 
LRS4  Flaggers in Work Zones  ............................................................................................................  104 
LRS5  Contract Claims  .........................................................................................................................  105 
LRS6  Bidding Requirements and Conditions for Contract Proposals  .................................................  106 
LRS7  Bidding Requirements and Conditions for Material Proposals  ..................................................  112 
LRS8  Reserved  ...................................................................................................................................  118 
LRS9 X Bituminous Surface Treatments  ................................................................................................  119 
LRS10  Reserved  ...................................................................................................................................  123 
LRS11  Employment Practices  ..............................................................................................................  124 
LRS12  Wages of Employees on Public Works  .....................................................................................  126 
LRS13  Selection of Labor  .....................................................................................................................  128 
LRS14  Paving Brick and Concrete Paver Pavements and Sidewalks  ..................................................  129 
LRS15  Partial Payments  .......................................................................................................................  132 
LRS16  Protests on Local Lettings  .........................................................................................................  133 
LRS17  Substance Abuse Prevention Program  .....................................................................................  134 
LRS18  Multigrade Cold Mix Asphalt  .....................................................................................................  135 
LRS19  Reflective Crack Control Treatment  ..........................................................................................  136 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



Index of Special Provisions 
 

Item Page 

DESCRIPTION OF WORK  1 

BORROW AREAS, USE AREAS, AND/OR WASTE AREAS 1 

CONTRACTOR RESPONSIBILITY 1 

TRAFFIC CONTROL AND PROTECTION, STANDARD BLR 21 1-2 

TRAFFIC    2 

TEMPORARY EROSION CONTROL  2-3 

RIGHT-OF-WAY  3 

PROTECTION AND RESTORATION OF TRAFFIC SIGNS  3 

REMOVAL OF UNCLASSIFIED MATERIALS  3 

MEASUREMENTS OF GRANULAR MATERIALS  3 

REMOVAL OF EXISTING STRUCTURES  3-4 

SHOP PLAN SUBMITTAL  4 

CONTROLLED LOW-STRENGTH MATERIAL  4 

AGGREGATE POLICY FOR LOCAL AGENCIES 4-5 

PIPE DRAIN REMOVAL  5 

U.S. ARMY CORPS OF ENGINEERS NATIONWIDE PERMIT 14  5-6 

UTILITIES   6 

STATUS OF UTILITIES TO BE ADJUSTED  7 

NATIONWIDE PERMIT CONDITIONS & FACT SHEET 8-35 

SOIL BORING LOGS 36-39 

LR 107-4 40 

LR702 41 

LR1030-2 42-43 

 



BDE SPECIAL PROVISIONS 
 

The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new 
or revised special provision for the letting. 
 

File 
Name 

Pg.  Special Provision Title Effective Revised 

 80099   Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022 
* 80274   Aggregate Subgrade Improvement April 1, 2012 April 1, 2022 
 80192   Automated Flagger Assistance Device Jan. 1, 2008  
 80173   Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80246   Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022 
 80436 44 X Blended Finely Divided Minerals April 1, 2021  
 80241   Bridge Demolition Debris July 1, 2009  
 5026I   Building Removal-Case I (Non-Friable and Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5048I   Building Removal-Case II (Non-Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5049I   Building Removal-Case III (Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5053I   Building Removal-Case IV (No Asbestos) Sept. 1, 1990 April 1, 2010 
 80384 45 X Compensable Delay Costs June 2, 2017 April 1, 2019 
 80198   Completion Date (via calendar days) April 1, 2008  
 80199   Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80293   Concrete Box Culverts with Skews > 30 Degrees and Design Fills ≤    

5 Feet 
April 1, 2012 July 1, 2016 

 80311   Concrete End Sections for Pipe Culverts Jan. 1, 2013 April 1, 2016  
 80261   Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80434 49 X Corrugated Plastic Pipe (Culvert and Storm Sewer) Jan. 1, 2021  
 80029 61 X Disadvantaged Business Enterprise Participation Sept. 1, 2000 Mar. 2, 2019 
 80229   Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80433   Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022 
 80422   High Tension Cable Median Barrier  Jan. 1, 2020 Jan. 1, 2022 
* 80443   High Tension Cable Median Barrier Removal April 1, 2022  
* 80444   Hot-Mix Asphalt – Patching   April 1, 2022  
 80442   Hot-Mix Asphalt – Start of Production Jan. 1, 2022  
 80438   Illinois Works Apprenticeship Initiative – State Funded Contracts June 2, 2021 Sept. 2, 2021 
 80411   Luminaires, LED April 1, 2019 Jan. 1, 2022 
 80045   Material Transfer Device June 15, 1999 Jan. 1, 2022 
 80418   Mechanically Stabilized Earth Retaining Walls Nov. 1, 2019 Nov. 1, 2020 
 80430 71 X Portland Cement Concrete – Haul Time  July 1, 2020  
 3426I   Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022 
 80395   Sloped Metal End Section for Pipe Culverts Jan. 1, 2018  
 80340   Speed Display Trailer April 2, 2014 Jan. 1, 2022 
 80127   Steel Cost Adjustment April 2, 2014 Jan. 1, 2022 
 80397 72 X Subcontractor and DBE Payment Reporting  April 2, 2018  
 80391 73 X Subcontractor Mobilization Payments  Nov. 2, 2017 April 1, 2019 
 80437   Submission of Payroll Records April 1, 2021  
 80435   Surface Testing of Pavements – IRI Jan. 1, 2021          Jan. 1, 2022 
 80410   Traffic Spotters Jan. 1, 2019  
 20338   Training Special Provisions Oct. 15, 1975 Sept. 2, 2021 
 80318   Traversable Pipe Grate for Concrete End Sections  Jan. 1, 2013 Jan. 1, 2018 
 80429   Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022 
 80440 74 X Waterproofing Membrane System Nov. 1, 2021  
 80302 75 X Weekly DBE Trucking Reports June 2, 2012 Nov. 1, 2021 
 80427   Work Zone Traffic Control Devices Mar. 2, 2020  
 80071 76 X Working Days Jan. 1, 2002  
 
 

     
 



STATE OF ILLINOIS
     SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction", adopted January 1, 2022, the latest edition of the “Illinois Manual on Uniform
Traffic Control Devices for Streets and Highways", and the “Manual of Test Procedures for
Materials” in effect on the date of invitation for bids, the Supplemental and Recurring Special
Provisions adopted January 1, 2022 which apply to and govern the construction of Section
13-00261-00-BR in Macon County, and in case of conflict with any part, or parts, of said
Specifications, the said Special Provisions shall take precedence and shall govern.

DESCRIPTION OF WORK

The proposed improvement designated as Section 13-00261-00-BR, beginning at Sta. 9+32,
along the proposed centerline of CH 38 (Washington Street Road) and extending in an easterly
direction to Sta. 13+50, includes the removing of a three-span bridge (also known as Smith
Bridge) consisting of a precast concrete channel beam superstructure with concrete curbs, steel
railing, and oil & chip overlay, on concrete abutments and piers with concrete slope walls. The
proposed improvement consists of constructing a two-span precast prestressed concrete deck
beam bridge on concrete spill thru abutments and an individually encased concrete pier, with
the necessary (A-2 oil & chip) roadway work and in-stream work. The project will be constructed
within the limits of the existing right-of-way, and is located 4.9 miles northeast of Argenta, IL
near the upper northeast corner of Macon County.

BORROW AREAS, USE AREAS, AND/OR WASTE AREAS

In addition to the provisions contained in Article 107.22 of the Standard Specifications, any
required submittals(s) to the District office shall require four (4) copies sent for processing. All
copies of pictures submitted shall be in color.

CONTRACTOR RESPONSIBILITY

The contract plans indicate the location and elevations of the proposed work.  Minor changes in
the locations and elevations may be directed by the Engineer.  Minor changes requested by the
Engineer will be made without additional compensation to the Contractor.

Any inconveniences, delays or additional expenses incurred by the Contractor in complying with
Special Provisions shall not be a basis for additional payment, and shall be considered included
in the contract.

TRAFFIC CONTROL AND PROTECTION, STANDARD BLR 21

Traffic Control shall be in accordance with the applicable sections of the “Standard
Specifications for Road and Bridge Construction”, the applicable guidelines contained in the
“Illinois Manual on Uniform Traffic Control Devices for Streets and Highways”, these Special
Provisions and any special details and Highway Standards contained herein and in the plans.
Layout and maintenance of the traffic control devices shall be the responsibility of the
Contractor.  The appropriate traffic control devices shall be utilized for the various construction
activities being performed by the Contractor.
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Special attention is called to Section 701 and Articles 107.09 and 107.14 of the “Standard
Specifications for Road and Bridge Construction” and the following Highway Standards relating
to traffic control:

Highway Standards
 701301 701901 BLR-21

Local Access.   CH 38 (Washington St. Rd.) shall be closed to all traffic at the west and east
project limits. Local residents shall be allowed access in accordance with the provisions of
Articles 107.09 and 107.14 of the Standard Specifications.

Contractor Access.  At road closure locations, where Type III barricades are installed in a
manner that will not allow contractor access to the project without relocation of one or more of
the barricades, the arrangement of the barricades at the beginning of each work day may be
relocated, when approved by the Engineer, in the manner shown on Highway Standard 701901
for Road Closed to Through Traffic.  “Road Closed” signs (R11-2), supplemented by “Except
Authorized Vehicles” signs (R3-I101), shall be mounted on both the near-right and the far-right
barricade(s).  At the end of each work day the barricades shall be returned to their in-line
positions.

Contractor is to provide an additional set of staggered barricades.  These will be used in
advance of the road closure and are in addition to those required per the highway standards.
This work will be considered included in the contract, and no extra compensation will be
allowed.

The Contractor shall be responsible for preventing public use of any temporary low water
crossings.

Traffic control and protection provided in accordance with all Standards will be paid for at the
contract LUMP SUM price for TRAFFIC CONTROL AND PROTECTION, STANDARD BLR 21,
which price shall include all labor, equipment and materials necessary to perform the work for
the duration of the project.

TRAFFIC

The road shall be closed to all traffic for the duration of the construction.  Local residents shall
be allowed access in accordance with Articles 107.09 & 107.14 of the Standard Specifications.
Access by emergency vehicles shall be provided as necessary.  Local emergency agencies
shall be notified of the road closure two weeks prior to the start of construction.

As clarification of Article 107.14: Traffic control consisting of flagmen, barricades, signs and
lights conforming to the Standards, specifications and Manual on Uniform Traffic Control
Devices shall be furnished in the event the closed portion of the roadway is open to local traffic.
The roadway may be opened to traffic after substantial completion of the construction and upon
approval of the Engineer.

TEMPORARY EROSION CONTROL

Erosion control shall be the responsibility of the Contractor. An Erosion Control Plan shall be
prepared in accordance with Section 280 of the Standard Specifications, BLR Circular Letter
#02-14 and Construction Memorandum No. 06-60.  The Erosion Control Plan shall include, but
not be limited to, the temporary erosion control measures shown on the plans.  The plan shall
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be submitted for acceptance prior to the beginning of construction and shall include the general
work schedule which indicates planned implementation of temporary and permanent erosion
control measures, including shutdown procedures for winter and other work interruptions.  The
Erosion Control Plan shall also include proposed methods of control on haul roads and borrow
pits along with a plan for disposal of waste materials.

RIGHT-OF-WAY

Any fences, enclosures, buildings or other structures on the existing right-of-way which
interferes with the proposed construction shall be removed by the Contractor, as directed by the
Engineer, and disposed of by the Contractor at his expense, unless noted otherwise in the
plans. This work shall be considered as included in the contract and no additional compensation
shall be allowed.

If the Engineer directs the Contractor to construct any temporary or permanent fences or
enclosures, the work shall be performed by agreed unit price or extra work in accordance with
Article 109.04 of the Standard Specifications.

PROTECTION AND RESTORATION OF TRAFFIC SIGNS

The work of this item shall be performed in accordance with Article 107.25 of the Standard
Specifications and the following provisions:

Replace the second sentence in the second paragraph with the following:
Signs that are not to be re-erected shall become the property of the Macon County Highway
Department and shall be transported and placed, by the Contractor, at the Macon County
Highway Department Maintenance Shed located at 2405 N. Woodford St., Decatur, IL as
directed by the Engineer.

REMOVAL OF UNCLASSIFIED MATERIALS

Unclassified materials shall be removed at the locations shown on the plans or designated by
the Engineer. The removed materials shall be disposed of outside the limits of the right-of-way
in accordance with Article 202.03 of the Standard Specifications and as directed by the
Engineer. This work will not be paid for separately but shall be considered as included in the
contract unit price per CUBIC YARD for EARTH EXCAVATION, which price shall include all
labor, equipment and materials necessary to complete the work.

MEASUREMENTS OF GRANULAR MATERIALS

When any granular material is to be measured in tons in the plans or specifications, it will be
mandatory for the Contractor to furnish truck scale tickets. All granular materials shall be
weighed on certified scales.

Any costs incurred due to furnishing approved scales and weighing the various aggregates as
described herein will not be paid for separately, but shall be considered as included in the
contract unit price per TON for the various items in which the granular material is incorporated.

REMOVAL OF EXISTING STRUCTURES

The work for this item shall be performed in accordance with Section 501 of the Standard
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Specifications and as directed by the Engineer.
The existing structure to be removed consists of:  Three-span bridge consisting of a precast
concrete channel beam superstructure with concrete curbs, steel railing and oil & chip overlay,
on concrete abutments and piers.  Removal of the existing structure shall also include removal
of any other attached appurtenances. Additional payment will not be allowed for removal of
these items.

The existing structures shall be disposed of by the Contractor, in accordance with all applicable
State and Federal laws and at a site outside the Right-of-Way in accordance with Section 501 of
the Standard Specifications.

The work for this item shall not be paid for separately but shall be considered as included in the
contract unit price per EACH for REMOVAL OF EXISTING STRUCTURES and no additional
compensation will be allowed. The removal of the existing concrete slope walls will be paid for
separately at the contract unit price per SQ YD for SLOPE WALL REMOVAL.

SHOP PLAN SUBMITTAL

The Contractor shall be required to submit shop drawings to the Engineer in accordance with
Section 105.04 of the Standard Specifications.  The Contractor (or Fabricator) shall also
concurrently submit two (2) sets of shop drawings to AECOM, 345 E. Ash Avenue - Suite B,
Decatur, IL 62526 for preliminary review.  Alternatively, the Contractor (or Fabricator) may
submit all shop drawing files electronically to the following email address:
matt.pope@aecom.com.
Shop drawings will be reviewed and returned to the Contractor (or Fabricator).

The Contractor (or Fabricator) shall submit ten (10) sets of corrected shop drawings for final
review.  Nine (9) sets of the final reviewed shop drawings will be returned to the Contractor (or
Fabricator) for distribution. The Contractor shall be responsible for the final distribution of the
reviewed shop drawings in accordance with the Standard Specifications.  Any work completed
or materials ordered prior to the final approval of shop drawings shall be at the Contractor’s own
risk.

This work will not be paid for separately but shall be considered as included in the contract unit
price per SQUARE FOOT for PRECAST PRESTRESSED CONCRETE DECK BEAMS (27”
DEPTH).

CONTROLLED LOW-STRENGTH MATERIAL

Controlled Low-Strength Material shall be in accordance with Section 593 and 1019 of the
Standard Specifications.  Any excavation required for installation will not be paid for separately,
but shall be included in the contract unit price per CUBIC YARD for CONTROLLED LOW-
STRENGTH MATERIAL.  Method of measurement shall be in accordance with the requirements
of Article 593.05.

AGGREGATE POLICY FOR LOCAL AGENCIES

In accordance with the Aggregate Policy for Local Agencies Memorandum dated
October 26, 2021, IDOT’s policy concerning aggregates is as follows:
All aggregates purchased with MFT finding shall be State inspected and State approved
materials State inspected and State approved materials are produced according to IDOT’s
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Aggregate Gradation Control System (AGCS) policy. Aggregates used for seal/cover coats
need to be C quality or better as specified in 1004.03(b) of the Standard Specifications.
C quality aggregates are defined in 1004.01(b) of the Standard Specifications.

C quality aggregates are available throughout District 7.  Aggregates that are C quality or better
will have significantly less dust (% passing #200 sieve) than lesser quality aggregates. The use
of cleaner C quality aggregate results in better adhesion between the aggregate particles and
bituminous materials in surface treatments. The use of higher than C quality aggregates is
allowed but not highly encouraged since the aggregate may cost more while only having slightly
less dust. It should also be understood that for bidding purposes, a standard gradation (CA or
FA) is interchangeable with a modified gradation (CM or FM).

Also, refer to Local Roads and Streets Recurring Special Provision LRS9 – Bituminous Surface
Treatments (Revised January 1, 2022), which is marked on the corresponding check sheet
included in this proposal booklet.

This work shall be included in the cost of the following 4 pay items required for Bituminous
Surface Treatment (Class A-2):

(1) BITUMINOUS MATERIALS (PRIME COAT)
(2) BITUMINOUS MATERIALS (COVER AND SEAL COATS)
(3) COVER COAT AGGREGATE
(4) SEAL COAT AGGREGATE

PIPE DRAIN REMOVAL

This work shall consist of removing and disposing of existing pipe drains located in the
Northwest, Southwest, and Northeast quadrants of the bridge. The existing pipe drain located in
the Southeast quadrant shall remain in place. The pipe drain locations called out on the plans
were taken from the 1972 Existing Bridge Plans.
The work shall be performed according to Section 501 of the “Standard Specifications”,
and the following:
Removed material shall be disposed of outside the right-of-way according to Article 202.03 of
the “Standard Specifications.”
The resulting trench shall be backfilled and seeded.

This work will be paid for at the contract unit price per FOOT for PIPE DRAIN REMOVAL. The
unit price shall include all equipment, labor and materials required to excavate and remove the
existing drain pipe, backfill and seed the trench, transport and dispose of the removed materials.

U.S. ARMY CORPS OF ENGINEERS NATIONWIDE PERMIT 14

This project is covered under the non-reporting Nationwide Permit #14 (NWP 14) as specified in
the Fact Sheet No. 8(IL) Section 14 Linear Transportation Projects, General Conditions, and
Regional Conditions attached. According to the results verified by coordinate on with the Rock
Island District of the USACE, this project does not require a Pre-Construction Notification (PCN)
or Completed Work Certification & no further coordination is needed since it meets these 2
conditions:
Condition 1:  Less than 1/10 of an acre of LOSS of water of the US (WotUS);
Condition 2:  No discharge of material into a special aquatic site, including wetlands.
The current Nationwide Permits are valid until March 18, 2022.
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However, since the current Nationwide Permits will expire prior to Construction, the following
options were provided by Brant Vollman with the Rock Island District of the US Army Corps of
Engineers:

(1) This project will fall under the next NWP 14 that comes online. Confirm that the project
still meets the new NWP 14 criteria after it comes online (theoretically the new one
should be ready when the old one expires on March 18, 2022). Or,

(2) The 2nd option is to check with the Rock Island District of the Army Corps of Engineers to
see if this project would fall under the Regional Permit 38 (RP  38) for road projects in
Illinois. RP 38 expired October 16, 2021 (again, theoretically the new one should be
ready when the old one expired). Contact information is below. Or,

(3) The 3rd option is to have “a substantial commitment of resources to the project” at the
time the current NWP 14 expires and then you would have a year from March 18, 2022
to complete the project. However, the Corps generally considers the initiation of
construction to be that “substantial commitment.”

Contact Information:
Brant Vollman – Archaeologist
US Army Corps of Engineers – Regulatory Division
Rock Island District
P.O. Box 2004
Clock Tower Bldg.
Rock Island, IL 61204-2004
(309) 794-5380 (Office)

UTILITIES

The Contractor shall take all precautions necessary to protect the property of the various public
and private utilities which may be located underground or above ground, at or adjacent to the
site of this improvement.  The Contractor shall repair or replace at his/her own expense, or bear
the cost to repair or replace, any utility property that has been damaged through his/her
negligence. The procedures and specifications of repair will be in accordance with the
regulations of and/or policy of the affected utility.

The adjustment and/or relocation of the private utilities will be the responsibility of the utility
companies involved.  It is possible that such adjustments may be underway during the
construction of this contract.  In such an event, the Contractor shall cooperate with the various
agencies involved in accordance with Article 105.07 of the Standard Specifications.

The Contractor’s attention is directed to the fact that there exists within the State of Illinois a
Joint Utility Locating Information for Excavators (J.U.L.I.E.) System.  All utility companies and
municipalities are a part of this system.

The Contractor shall contact the J.U.L.I.E. at (800) 892-0123 a minimum of forty-eight hours in
advance of any excavation work.  The political name of the township where the work is located,
as shown on the cover sheet, along with other location information such as the land section and
quarter section, will be required by J.U.L.I.E. at the time of the call.
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STATUS OF UTILITIES TO BE ADJUSTED

The following utilities were listed by a “J.U.L.I.E. Design Stage Locate” as members who have
utilities in the project vicinity.  (J.U.L.I.E. 1-800-892-0123)

NAME AND CONTACT
INFORMATION OF UTILITY

TYPE LOCATION ESTIMATED DATE
RELOCATION
COMPLETE

Ameren Illinois (South)
Attn: Nathan Hill
Ph:  618-301-5327
E-mail: nhill2@ameren.com

Overhead
Electric

Along the north side of
Washington St. Rd.

Prior to Construction
(If Necessary)

Frontier Communications
Attn: Kalin Hinshaw
Ph. 815-895-1515

Fiber optics Not provided, and not
marked

Prior to Construction
(If Necessary)

The above represents the best information of the Department, and is included solely for the
convenience of the bidder.  The applicable provisions of Articles 105.07 and 107.20 of the
Standard Specifications for Road and Bridge Construction shall apply.

The contractor should notify the Engineer, in writing, of any utility adjustment or removal which
has not been completed as required for the contractor’s operations.  A request, for an extension
of time only, will be considered to the extent the contractor’s operations were affected.
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FACT SHEET NO. 8(IL)
    US Army Corps  

    of Engineers 

    Rock Island District NATIONWIDE PERMITS IN ILLINOIS 

EFFECTIVE DATE:  MARCH 19, 2017 

On January 6, 2017, the Corps of Engineers published in the Federal Register (82 FR 1860), 

the Final Rule for the Nationwide Permits Program under the Rivers and Harbors Act of 1899; the 

Clean Water Act; and the Marine Protection, Research and Sanctuaries Act. These Nationwide 

Permits became effective on March 19, 2017.  

  The Nationwide Permit Program is an integral part of the Corps’ Regulatory Program. The 

Nationwide Permits are a form of general permits issued by the Chief of Engineers and are 

intended to apply throughout the entire United States and its territories. A listing of the 

nationwide permits and general conditions is included herein. We encourage prospective permit 

applicants to consider the advantages of nationwide permit authorization during the preliminary 

design of their projects. Assistance and further information regarding all aspects of the Corps 

of Engineers Regulatory Program may be obtained by contacting the appropriate Corps of Engineers 

District at the address and/or telephone number listed on the last page of this Fact Sheet. 

To ensure projects authorized by a Nationwide Permit will result in minimal adverse effects 

to the aquatic environment, the following Regional Conditions were developed for projects 

proposed within the state of Illinois (See NOTE regarding the Chicago District): 

1. Stormwater management facilities shall not be located within a stream, except for NWPs 21,

44, 49, or 50.

2. For newly constructed channels through areas that are unvegetated, native grass filter

strips, or a riparian buffer with native trees or shrubs, a minimum of 25 feet wide from the top

of bank must be planted along both sides of the new channel. A survival rate of 80 percent of

desirable native species with aerial coverage of at least 50 percent shall be achieved within 3

years of establishment of the buffer strip.

3. Side slopes of a newly constructed channel will be no steeper than 2:1 and planted to

permanent, perennial, native vegetation if not armored.

4. For a single family residence authorized under Nationwide Permit No. 29, the permanent loss

of waters of the United States (including jurisdictional wetlands) must not exceed 1/4 acre.

5. For NWP 46, the discharge of dredged or fill material into ditches and canals that would

sever the jurisdiction of an upstream water of the United States from a downstream water of the

United States is not allowed.

6. For NWP 52, no project will be authorized within Lake Michigan. An individual permit will be

required.

7. Any bank stabilization activity involving a method that protrudes from the bank contours,

such as jetties, stream barbs, and/or weirs, will require a pre-construction notification in

accordance with General Condition 32.

8. Mitigation shall be constructed prior to, or concurrent with, the discharge of dredged or

fill material into waters of the United States unless an alternate timeline is specifically

approved in the authorization.

9. Operation of heavy equipment within the stream channel should be avoided. If in-stream work

is unavoidable, it shall be performed in such a manner as to minimize the duration of the

disturbance, turbidity increases, substrate disturbance, bank disturbance, and disturbance to

riparian vegetation. This condition does not further restrict otherwise authorized drainage ditch

maintenance activities.

NOTE:  The Chicago District has suspended many of the Nationwide Permits and established regional 

permits for work in McHenry, Kane, Lake, DuPage, Will and Cook Counties in Illinois. Information 

regarding Chicago District requirements can be accessed through their website at 

http://www.lrc.usace.army.mil/Missions/Regulatory.aspx. If you have any questions regarding the 

Chicago District program, please contact the Regulatory Office by telephone at 312/846-5530, or 

e-mail lrcregweb@usace.army.mil.

Permits, issued by the Corps of Engineers, under the authority of Section 404 of the Clean

Water Act may not be issued until the state (where the discharge will occur) certifies, under 

Section 401 of the Act, that the discharge will comply with the water quality standards of the 

State. On February 27, 2017, the Illinois Environmental Protection Agency (IEPA) issued their 

final Section 401 Water Quality Certification decision. 
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DENIED NATIONWIDE PERMITS 

The IEPA did not issue a generic water quality certification for the following nationwide 

permits which are listed by subject only: 

21. Surface Coal Mining Activities

23. Approved Categorical Exclusions

31. Maintenance of Existing Flood Control Facilities

34. Cranberry Production Activities

37. Emergency Watershed Protection and Rehabilitation

48. Commercial Shellfish Aquaculture Activities

49. Coal Remining Activities

50. Underground Coal Mining Activities

Since Nationwide Permits 21, 23, 31, 37, 48, 49, and 50 are applicable under both Section 10 

and 404, the State Section 401 certification is only required for discharges of pollutants under 

these nationwide permits. Section 10 work not involving discharges of dredged or fill material 

continues to be authorized under these nationwide permits. 

Authorization for discharges covered by all the above nationwide permits is denied without 

prejudice. Applicants wishing to conduct such discharges must first obtain either an individual 

water quality certification or waiver from: 

ILLINOIS ENVIRONMENTAL PROTECTION AGENCY 

1021 NORTH GRAND AVENUE EAST 

POST OFFICE BOX 19276 

SPRINGFIELD, ILLINOIS  62794-9276 

If the state certifying agency fails to act on an application for water quality certification 

within 60 days after receipt, the certification requirement is presumed to be waived. The 

applicant must furnish the District Engineer (at the appropriate address listed on the last page 

of the Fact Sheet) with a copy of the certification or proof of waiver. The discharge may proceed 

upon receipt of the District Engineer’s determination that the discharge qualifies for 

authorization under this nationwide permit. Details of this procedure are contained in 33 CFR 

330.4, a copy of which is available upon request. 

Under certain circumstances, Nationwide Permits 3, 7, 8, 12, 13, 14, 17, 18, 21, 22, 23, 27, 

29, 31, 33, 34, 36, 37, 38, 39, 40, 42, 43, 44, 45, 46, 48, 49, 50, 51, 52, 53 and 54 require 

that the permittee notify the District Engineer at least 45 days prior to performing the 

discharge under certain circumstances. Specific instructions for these notifications are 

contained in General condition 32, a copy of which is included. 

For all other Nationwide Permits, the IEPA issued Section 401 Water Quality Certification 

with conditions. General Conditions 1, 2, and 3 apply to all nationwide permits for which 

certification was not denied and activities require authorization under Section 404 of the Clean 

Water Act. Other conditions specific to a Nationwide Permit are listed at the end of the subject 

nationwide permit. 

General Condition 1: An individual 401 water quality certification will be required for any 

activities permitted under these Nationwide Permits for discharges to waters designated by the 

State of Illinois as Outstanding Resource Waters under 35 Ill. Adm. Code 302.105(b). 

General Condition 2: Projects requiring authorization under Section 404 of the Clean Water Act 

must implement Best Management Practices (BMPs) to protect water quality, preserve natural 

hydrology and minimize the overall impacts to aquatic resources during and after construction.  

Projects that include a discharge of pollutants to waters that have impaired water quality 

according to the Illinois Environmental Protection Agency’s Section 303(d) list or for which 

there is an approved Total Maximum Daily Load (TMDL) allocation for any parameter, additional 

planning will be necessary to ensure that no further degradation of water quality will occur. The 

TMDL program information and the Agency’s 303(d) list of impaired waters are available at 

http://www.epa.illinois.gov/topics/water-quality/watershed-management/tmdls/index. For waters 

that include an approved TMDL the applicant shall incorporate into their plans and BMPs any 

measures that ensure consistency with the assumptions and requirements of the TMDL within any 

timeframes established in the TMDL. The applicant must carefully document the justifications for 

all plans and BMPs, and install, implement and maintain BMPs that are consistent with all 

relevant pollutant load allocations and conditions in the TMDL implementation plan. If a TMDL has 

not yet been approved to address water quality impairments that are documented in the Agency’s 

303(d)  

General Condition 3:  Prior to proceeding with any work in accordance with any Nationwide Permit, 

potential impacts to threatened or endangered species shall be identified through use of the 

State's Ecological Compliance Assessment Tool (EcoCAT) at 

http://dnrecocat.state.il.us/ecopublic/. If potential impacts to State threatened or endangered 

species are identified, the Illinois Department of Natural Resources shall be consulted with. 

Nationwide Permits and Conditions 

The following is a list of the nationwide permits, authorized by the Chief of Engineers, and 

published in the Federal Register (82 FR 1860). Permittees wishing to conduct activities under 

the nationwide permits must comply with the conditions published in Section C. The Nationwide 
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Permit General Conditions found in Section C have been reprinted at the end of this Fact Sheet. 

The parenthetical references (Section 10, Section 404) following each nationwide permit indicate 

the specific authorities under which that permit is issued. 

 

B. Nationwide Permits 

 

1.  Aids to Navigation. The placement of aids to navigation and regulatory markers that are 
approved by and installed in accordance with the requirements of the U.S. Coast Guard (see 33 

CFR, chapter I, subchapter C, part 66).(Authority: Section 10 of the Rivers and Harbors Act of 

1899 (Section 10)) 

 

    2. Structures in Artificial Canals. Structures constructed in artificial canals within 

principally residential developments where the connection of the canal to a navigable water of 

the United States has been previously authorized (see 33 CFR 322.5(g)). (Authority: Section 10) 

 

    3. Maintenance. (a) The repair, rehabilitation, or replacement of any previously authorized, 

currently serviceable structure or fill, or of any currently serviceable structure or fill 

authorized by 33 CFR 330.3, provided that the structure or fill is not to be put to uses 

differing from those uses specified or contemplated for it in the original permit or the most 

recently authorized modification. Minor deviations in the structure’s configuration or filled 

area, including those due to changes in materials, construction techniques, requirements of other 

regulatory agencies, or current construction codes or safety standards that are necessary to make 

the repair, rehabilitation, or replacement are authorized. This NWP also authorizes the removal 

of previously authorized structures or fills. Any stream channel modification is limited to the 

minimum necessary for the repair, rehabilitation, or replacement of the structure or fill; such 

modifications, including the removal of material from the stream channel, must be immediately 

adjacent to the project. This NWP also authorizes the removal of accumulated sediment and debris 

within, and in the immediate vicinity of, the structure or fill. This NWP also authorizes the 

repair, rehabilitation, or replacement of those structures or fills destroyed or damaged by 

storms, floods, fire or other discrete events, provided the repair, rehabilitation, or 

replacement is commenced, or is under contract to commence, within two years of the date of their 

destruction or damage. In cases of catastrophic events, such as hurricanes or tornadoes, this 

two-year limit may be waived by the district engineer, provided the permittee can demonstrate 

funding, contract, or other similar delays. 

    (b) This NWP also authorizes the removal of accumulated sediments and debris outside the 

immediate vicinity of existing structures (e.g., bridges, culverted road crossings, water intake 

structures, etc.). The removal of sediment is limited to the minimum necessary to restore the 

waterway in the vicinity of the structure to the approximate dimensions that existed when the 

structure was built, but cannot extend farther than 200 feet in any direction from the structure. 

This 200 foot limit does not apply to maintenance dredging to remove accumulated sediments 

blocking or restricting outfall and intake structures or to maintenance dredging to remove 

accumulated sediments from canals associated with outfall and intake structures. All dredged or 

excavated materials must be deposited and retained in an area that has no waters of the United 

States unless otherwise specifically approved by the district engineer under separate 

authorization. 

    (c) This NWP also authorizes temporary structures, fills, and work, including the use of 

temporary mats, necessary to conduct the maintenance activity. Appropriate measures must be taken 

to maintain normal downstream flows and minimize flooding to the maximum extent practicable, when 

temporary structures, work, and discharges, including cofferdams, are necessary for construction 

activities, access fills, or dewatering of construction sites. Temporary fills must consist of 

materials, and be placed in a manner, that will not be eroded by expected high flows. After 

conducting the maintenance activity, temporary fills must be removed in their entirety and the 

affected areas returned to Pre-construction elevations. The areas affected by temporary fills 

must be revegetated, as appropriate. 

    (d) This NWP does not authorize maintenance dredging for the primary purpose of navigation. 

This NWP does not authorize beach restoration. This NWP does not authorize new stream 

channelization or stream relocation projects. 

    Notification: For activities authorized by paragraph (b) of this NWP, the permittee must 

submit a pre-construction notification to the district engineer prior to commencing the activity 

(see general condition 32). The pre-construction notification must include information regarding 

the original design capacities and configurations of the outfalls, intakes, small impoundments, 

and canals. (Authorities: Section 10 of the Rivers and Harbors Act of 1899 and Section 404 of the 

Clean Water Act (Sections 10 and 404)) 

    Note: This NWP authorizes the repair, rehabilitation, or replacement of any previously 

authorized structure or fill that does not qualify for the Clean Water Act Section 404(f) 

exemption for maintenance 

 

NOTE: THE IEPA HAS CONDITIONED SECTION 401 WATER QUALITY CERTIFICATION APPLICABLE TO NATIONWIDE 

PERMIT 3. DEPARTMENT OF THE ARMY AUTHORIZATION PURSUANT TO SECTION 404 OF THE CLEAN WATER ACT (33 

U.S.C. 1344) UNDER NATIONWIDE PERMIT 3 WILL BE SUBJECT TO THE THREE GENERAL IEPA CONDITIONS, 

THESE NATIONWIDE SPECIFIC CONDITIONS, AND THE CONDITIONS PUBLISHED IN SECTION C. 

 

1.  The applicant shall not cause: 

A. violation of applicable provisions of the Illinois Environmental Protection Act; 

B. water pollution defined and prohibited by the Illinois Environmental Protection Act; 

C. violation of applicable water quality standards of the Illinois Pollution Control Board, 

Title 35, Subtitle C: Water Pollution Rules and Regulation; or 

D. interference with water use practices near public recreation areas or water supply 

intakes. 

2. Any spoil material excavated, dredged or otherwise produced must not be returned to the 

waterway but must be deposited in a self-contained area in compliance with all state 

statutes, as determined by the Illinois EPA. 

10



3.  Any backfilling must be done with clean material and placed in a manner to prevent violation 

of applicable water quality standards. 

4.  The applicant for Nationwide Permit 3 shall provide adequate planning and supervision during 

the project construction period for implementing construction methods, processes and cleanup 

procedures necessary to prevent water pollution and control erosion. 

5.  All areas affected by construction shall be mulched and seeded as soon after construction as 

possible. The applicant for Nationwide Permit 3 shall undertake necessary measures and 

procedures to reduce erosion during construction. Interim measures to prevent erosion during 

construction shall be taken and may include the installation of sedimentation basins and 

temporary mulching. All construction within the waterway shall be conducted during zero or 

low flow conditions. The applicant for Nationwide Permit 3 shall be responsible for obtaining 

an NPDES Storm Water Permit prior to initiating construction if the construction activity 

associated with the project will result in the disturbance of 1 (one) or more acres, total 

land area. An NPDES Storm Water Permit may be obtained by submitting a properly completed 

Notice of Intent (NOI) form by certified mail to the Agency's Division of Water Pollution 

Control, Permit Section. 

6.  The applicant for Nationwide 3 shall implement erosion control measures consistent with the 

“Illinois Urban Manual” (IEPA/USDA, NRCS; 2016). 

7.  Temporary work pads, cofferdams, access roads and other temporary fills shall be constructed 

of clean coarse aggregate or non-erodible non-earthen fill material that will not cause 

siltation. Sandbags, pre-fabricated rigid materials, sheet piling, inflatable bladders and 

fabric lined basins may be used for temporary facilities. 

8.  The applicant for Nationwide 3 that uses temporary work pads, cofferdams, access roads and 

other temporary fills in order to perform work in creeks, streams, or rivers shall maintain 

flow in these waters by utilizing dam and pumping, fluming, culverts or other such 

techniques. 

 

    4. Fish and Wildlife Harvesting, Enhancement, and Attraction Devices and Activities. Fish  

and  wildlife harvesting devices and activities such as pound nets, crab traps, crab dredging, 

eel pots, lobster traps, duck blinds, and clam and oyster digging, fish aggregating devices, and 

small fish attraction devices such as open water fish concentrators (sea kites, etc.). This NWP 

does not authorize artificial reefs or impoundments and semi-impoundments of waters of the United 

States for the culture or holding of motile species such as lobster, or the use of covered oyster 

trays or clam racks. (Authorities: Sections 10 and 404) 

 

    5. Scientific Measurement Devices. Devices, whose purpose is to measure and record scientific 

data, such as staff gages, tide and current gages, meteorological stations, water recording and 

biological observation devices, water quality testing and improvement devices, and similar 

structures. Small weirs and flumes constructed primarily to record water quantity and velocity 

are also authorized provided the discharge is limited to 25 cubic yards. Upon completion of the 

use of the device to measure and record scientific data, the measuring device and any other 

structures or fills associated with that device (e.g., foundations, anchors, buoys, lines, etc.) 

must be removed to the maximum extent practicable and the site restored to pre-construction 

elevations. (Authorities: Sections 10 and 404) 

 

    6. Survey Activities. Survey activities, such as core sampling, seismic exploratory 

operations, plugging of seismic shot holes and other exploratory-type bore holes, exploratory 

trenching, soil surveys, sampling, sample plots or transects for wetland delineations, and 

historic resources surveys. For the purposes of this NWP, the term ‘‘exploratory trenching’’ 

means mechanical land clearing of the upper soil profile to expose bedrock or substrate, for the 

purpose of mapping or sampling the exposed material. The area in which the exploratory trench is 

dug must be restored to its pre-construction elevation upon completion of the work and must not 

drain a water of the United States. In wetlands, the top 6 to 12 inches of the trench should 

normally be backfilled with topsoil from the trench. This NWP authorizes the construction of 

temporary pads, provided the discharge does not exceed 1/10-acre in waters of the U.S. Discharges 

and structures associated with the recovery of historic resources are not authorized by this NWP. 

Drilling and the discharge of excavated material from test wells for oil and gas exploration are 

not authorized by this NWP; the plugging of such wells is authorized. Fill placed for roads and 

other similar activities is not authorized by this NWP. The NWP does not authorize any permanent 

structures. The discharge of drilling mud and cuttings may require a permit under section 402 of 

the Clean Water Act. (Authorities: Sections 10 and 404) 

 

NOTE: THE IEPA HAS CONDITIONED SECTION 401 WATER QUALITY CERTIFICATION APPLICABLE TO NATIONWIDE 

PERMIT 6. DEPARTMENT OF THE ARMY AUTHORIZATION PURSUANT TO SECTION 404 OF THE CLEAN WATER ACT (33 

U.S.C. 1344) UNDER NATIONWIDE PERMIT 6 WILL BE SUBJECT TO THE THREE GENERAL IEPA CONDITIONS, 

THESE NATIONWIDE SPECIFIC CONDITIONS, AND THE CONDITIONS PUBLISHED IN SECTION C. 

 

1.  The applicant shall not cause:  

A. violation of applicable provisions of the Illinois Environmental Protection Act;  

B. water pollution defined and prohibited by the Illinois Environmental Protection Act;  

C. violation of applicable water quality standards of the Illinois Pollution Control 

Board, Title 35, Subtitle C: Water Pollution Rules and Regulation; or  

D. interference with water use practices near public recreation areas or water supply 

intakes.  

2.  The applicant for Nationwide Permit 6 shall provide adequate planning and supervision during     

    the project construction period for implementing construction methods, processes and cleanup  

    procedures necessary to prevent water pollution and control erosion.  

3.  Material resulting from trench excavation within surface waters of the State may  

    betemporarily sidecast adjacent to the trench excavation provided that:  

A. Sidecast material is not placed within a creek, stream, river or other flowing water 

body such that material dispersion could occur;  
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B. Sidecast material is not placed within ponds or other water bodies other than wetlands; 

and  

C. Sidecast material is not placed within a wetland for a period longer than twenty (20) 

calendar days. Such sidecast material shall either be removed from the site, or used as 

backfill (refer to Condition 4 and 5).  

4.  Backfill used within trenches passing through surface water of the State, except wetland      

    areas, shall be clean course aggregate, gravel or other material which will not cause  

    siltation. Excavated material may be used only if:  

A. Particle size analysis is conducted and demonstrates the material to be at least 80% 

sand or larger size material, using a #230 U.S. sieve; or  

B. Excavation and backfilling are done under dry conditions.  

5.  Backfill used within trenches passing through wetland areas shall consist of clean material  

    which will not cause siltation. Excavated material shall be used to the extent practicable,  

    with the upper six (6) to twelve (12) inches backfilled with the topsoil obtained during  

    trench excavation.  

6.  Temporary work pads shall be constructed of clean coarse aggregate or non-erodible non- 

    earthen fill material that will not cause siltation. Sandbags, pre-fabricated rigid  

    materials, sheet piling, inflatable bladders and fabric lined basins may be used for  

    temporary facilities.  

7.  The applicant for Nationwide Permit 6 that uses temporary work pads in order to perform work 

in creeks, streams, or rivers shall maintain flow in the these waters by utilizing dam and 

pumping, fluming, culverts or other such techniques. 

 

    7. Outfall Structures and Associated Intake Structures. Activities related to the 

construction or modification of outfall structures and associated intake structures, where the 

effluent from the outfall is authorized, conditionally authorized, or specifically exempted by, 

or otherwise in compliance with regulations issued under the National Pollutant Discharge 

Elimination System Program (section 402 of the Clean Water Act). The construction of intake 

structures is not authorized by this NWP, unless they are directly associated with an authorized 

outfall structure 

    Notification: The permittee must submit a pre-construction notification to the district 

engineer prior to commencing the activity. (See general condition 32.) 

(Authorities: Sections 10 and 404) 

 

    8. Oil and Gas Structures on the Outer Continental Shelf. Structures for the exploration, 

production, and transportation of oil, gas, and minerals on the outer continental shelf within 

areas leased for such purposes by the Department of the Interior, Bureau of Ocean Energy 

Management. Such structures shall not be placed within the limits of any designated shipping 

safety fairway or traffic separation scheme, except temporary anchors that comply with the 

fairway regulations in 33 CFR 322.5(l). The district engineer will review such proposals to 

ensure compliance with the provisions of the fairway regulations in 33 CFR 322.5(l). Any Corps 

review under this NWP will be limited to the effects on navigation and national security in 

accordance with 33 CFR 322.5(f), as well as 33 CFR 322.5(l) and 33 CFR part 334. Such structures 

will not be placed in established danger zones or restricted areas as designated in 33 CFR part 

334, nor will such structures be permitted in EPA or Corps-designated dredged material disposal 

areas. 

    Notification: The permittee must submit a pre-construction notification to the district 

engineer prior to commencing the activity. (See general condition 32.)(Authority: Section 10) 

 

    9. Structures in Fleeting and Anchorage Areas. Structures, buoys, floats, and other devices 

placed within anchorage or fleeting areas to facilitate moorage of vessels where such areas have 

been established for that purpose. (Authority: Section 10) 

 

    10. Mooring Buoys. Non-commercial, single-boat, mooring buoys. (Authority: Section 10) 

 

    11. Temporary Recreational Structures. Temporary buoys, markers, small floating docks, and 

similar structures placed for recreational use during specific events such as water skiing 

competitions and boat races or seasonal use, provided that such structures are removed within 30 

days after use has been discontinued. At Corps of Engineers reservoirs, the reservoir managers 

must approve each buoy or marker individually. (Authority: Section 10) 

 

    12. Utility Line Activities. Activities required for the construction, maintenance, repair, 

and removal of utility lines and associated facilities in waters of the United States, provided 

the activity does not result in the loss of greater than 1/2-acre of waters of the United States 

for each single and complete project. Utility lines: This NWP authorizes discharges of dredged or 

fill material into waters of the United States and structures or work in navigable waters for 

crossings of those waters associated with the construction, maintenance, or repair of utility 

lines, including outfall and intake structures. There must be no change in pre-construction 

contours of waters of the United States. A ‘‘utility line’’ is defined as any pipe or pipeline 

for the transportation of any gaseous, liquid, liquescent, or slurry substance, for any purpose, 

and any cable, line, or wire for the transmission for any purpose of electrical energy, 

telephone, and telegraph messages, and internet, radio, and television communication. The term 

‘‘utility line’’ does not include activities that drain a water of the United States, such as 

drainage tile or french drains, but it does apply to pipes conveying drainage from another area. 

Material resulting from trench excavation may be temporarily sidecast into waters of the United 

States for no more than three months, provided the material is not placed in such a manner that 

it is dispersed by currents or other forces. The district engineer may extend the period of 

temporary side casting for no more than a total of 180 days, where appropriate. In wetlands, the 

top 6 to 12 inches of the trench should normally be backfilled with topsoil from the trench. The 

trench cannot be constructed or backfilled in such a manner as to drain waters of the United 

States (e.g., backfilling with extensive gravel layers, creating a french drain effect). Any 
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exposed slopes and stream banks must be stabilized immediately upon completion of the utility 

line crossing of each waterbody. 

Utility line substations: This NWP authorizes the construction, maintenance, or expansion of 

substation facilities associated with a power line or utility line in non-tidal waters of the 

United States, provided the activity, in combination with all other activities included in one 

single and complete project, does not result in the loss of greater than 1/2-acre of waters of 

the United States. This NWP does not authorize discharges into non-tidal wetlands adjacent to 

tidal waters of the United States to construct, maintain, or expand substation facilities. 

Foundations for overhead utility line towers, poles, and anchors:  This NWP authorizes the 

construction or maintenance of foundations for overhead utility line towers, poles, and anchors 

in all waters of the United States, provided the foundations are the minimum size necessary and 

separate footings for each tower leg (rather than a larger single pad) are used where feasible. 

Access roads: This NWP authorizes the construction of access roads for the construction and 

maintenance of utility lines, including overhead power lines and utility line substations, in 

non-tidal waters of the United States, provided the activity, in combination with all other 

activities included in one single and complete project, does not cause the loss of greater than 

1/2-acre of non-tidal waters of the United States. This NWP does not authorize discharges into 

non-tidal wetlands adjacent to tidal waters for access roads. Access roads must be the minimum 

width necessary (see Note 2, below). Access roads must be constructed so that the length of the 

road minimizes any adverse effects on waters of the United States and must be as near as possible 

to pre-construction contours and elevations (e.g., at grade corduroy roads or geotextile/gravel 

roads). Access roads constructed above pre-construction contours and elevations in waters of the 

United States must be properly bridged or culverted to maintain surface flows. 

This NWP may authorize utility lines in or affecting navigable waters of the United States 

even if there is no associated discharge of dredged or fill material (See 33 CFR part 322). 

Overhead utility lines constructed over Section 10 waters and utility lines that are routed in or 

under Section 10 waters without a discharge of dredged or fill material require a Section 10 

permit. 

This NWP authorizes, to the extent that Department of the Army authorization is required, 

temporary structures, fills, and work necessary for the remediation of inadvertent returns of 

drilling fluids to waters of the United States through sub-soil fissures or fractures that might 

occur during horizontal directional drilling activities conducted for the purpose of installing 

or replacing utility lines. These remediation activities must be done as soon as practicable, to 

restore the affected waterbody. District engineers may add special conditions to this NWP to 

require a remediation plan for addressing inadvertent returns of drilling fluids to waters of the 

United States during horizontal directional drilling activities conducted for the purpose of 

installing or replacing utility lines. 

This NWP also authorizes temporary structures, fills, and work, including the use of 

temporary mats, necessary to conduct the utility line activity. Appropriate measures must be 

taken to maintain normal downstream flows and minimize flooding to the maximum extent 

practicable, when temporary structures, work, and discharges, including cofferdams, are necessary 

for construction activities, access fills, or dewatering of construction sites. Temporary fills 

must consist of materials, and be placed in a manner, that will not be eroded by expected high 

flows. After construction, temporary fills must be removed in their entirety and the affected 

areas returned to pre-construction elevations. The areas affected by temporary fills must be 

revegetated, as appropriate. 

Notification: The permittee must submit a pre-construction notification to the district 

engineer prior to commencing the activity if any of the following criteria are met: (1) The 

activity involves mechanized land clearing in a forested wetland for the utility line right-of-

way; (2) a Section 10 permit is required; (3) the utility line in waters of the United States, 

excluding overhead lines, exceeds 500 feet; (4) the utility line is placed within a 

jurisdictional area (i.e., water of the United States), and it runs parallel to or along a stream 

bed that is within that jurisdictional area; (5) discharges that result in the loss of greater 

than 1/10-acre of waters of the United States; (6) permanent access roads are constructed above 

grade in waters of the United States for a distance of more than 500 feet; or (7) permanent 

access roads are constructed in waters of the United States with impervious materials. (See 

general condition 32.) (Authorities: Sections 10 and 404) 

Note 1: Where the utility line is constructed or installed in navigable waters of the United 

States (i.e., Section 10 waters) within the coastal United States, the Great Lakes, and United 

States territories, a copy of the NWP verification will be sent by the Corps to the National 

Oceanic and Atmospheric Administration (NOAA), National Ocean Service (NOS), for charting the 

utility line to protect navigation. 

Note 2: For utility line activities crossing a single waterbody more than one time at 

separate and distant locations, or multiple waterbodies at separate and distant locations, each 

crossing is considered a single and complete project for purposes of NWP authorization. Utility 

line activities must comply with 33 CFR 330.6(d). 

Note 3: Utility lines consisting of aerial electric power transmission lines crossing 

navigable waters of the United States (which are defined at 33 CFR part 329) must comply with the 

applicable minimum clearances specified in 33 CFR 322.5(i). 

Note 4: Access roads used for both construction and maintenance may be authorized, provided 

they meet the terms and conditions of this NWP. Access roads used solely for construction of the 

utility line must be removed upon completion of the work, in accordance with the requirements for 

temporary fills. 

Note 5: Pipes or pipelines used to transport gaseous, liquid, liquescent, or slurry 

substances over navigable waters of the United States are considered to be bridges, not utility 

lines, and may require a permit from the U.S. Coast Guard pursuant to section 9 of the Rivers and 

Harbors Act of 1899. However, any discharges of dredged or fill material into waters of the 

United States associated with such pipelines will require a Section 404 permit (see NWP 15). 

Note 6: This NWP authorizes utility line maintenance and repair activities that do not 

qualify for the Clean Water Act Section 404(f) exemption for maintenance of currently serviceable 

fills or fill structures. 
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    Note 7: For overhead utility lines authorized by this NWP, a copy of the PCN and NWP 

verification will be provided to the Department of Defense Siting Clearinghouse, which will 

evaluate potential effects on military activities. 

    Note 8: For NWP 12 activities that require pre-construction notification, the PCN must 

include any other NWP(s), regional general permit(s), or individual permit(s) used or intended to 

be used to authorize any part of the proposed project or any related activity, including other 

separate and distant crossings that require Department of the Army authorization but do not 

require pre-construction notification (see paragraph (b) of general condition 32). The district 

engineer will evaluate the PCN in accordance with Section D, ‘‘District Engineer’s Decision.’’ 

The district engineer may require mitigation to ensure that the authorized activity results in no 

more than minimal individual and cumulative adverse environmental effects (see general condition 

23). 

 

NOTE: THE IEPA HAS CONDITIONED SECTION 401 WATER QUALITY CERTIFICATION APPLICABLE TO NATIONWIDE 

PERMIT 12.  DEPARTMENT OF THE ARMY AUTHORIZATION PURSUANT TO SECTION 404 OF THE CLEAN WATER ACT 

(33 U.S.C. 1344) UNDER NATIONWIDE PERMIT 12 WILL BE SUBJECT TO THE THREE GENERAL IEPA CONDITIONS, 

THESE NATIONWIDE SPECIFIC CONDITIONS, AND THE CONDITIONS PUBLISHED IN SECTION C. 

 

1. Case-specific water quality certification from the Illinois EPA will be required for: 

 A. activities in the following waters: 

 i. Lake Calumet 

 ii. Fox River (including the Fox Chain of Lakes) 

 iii. Lake Michigan 

 iv. Chicago Sanitary and Ship Canal 

 v. Calumet-Sag Channel 

 vi. Little Calumet River 

 vii. Grand Calumet River 

 viii. Calumet River 

 ix. Pettibone Creek (in Lake County) 

 x. South Branch of the Chicago River (including the South Fork) 

 xi. North Branch of the Chicago River (including the East and West Forks and the 

Skokie Lagoons) 

 xii. Chicago River (Main Stem) 

 xiii. Des Plaines River 

 xiv. Kankakee 

 xv. All Public and Food Processing Water Supplies with surface intake facilities. The 

Illinois EPA’s Division of Public Water Supply at 217/782-1020 may be contacted 

for information on these water supplies. 

 B. activities in the following waters if material is sidecast into waters of the State or 

wetlands: 

 i. Saline River (in Hardin County) 

 ii. Richland Creek (in St. Clair and Monroe Counties) 

 iii. Rock River (in Winnebago County) 

 iv. Illinois River upstream of mile 229.6 (Illinois Route 178 bridge) 

 v. Illinois River between mile 140.0 and 182.0 

 vi. DuPage River (including the East and West Branches) 

 vii. Salt Creek (Des Plaines River Watershed) 

 viii. Waukegan River (including the South Branch) 

2. Section 401 water quality certification is hereby issued for all other waters, with the 

following conditions: 

 A. The applicant for Nationwide Permit 12 shall not cause: 

 i. violation of applicable provisions of the Illinois Environmental Protection Act; 

 ii. water pollution defined and prohibited by the Illinois Environmental Protection 

Act; 

 iii. violation of applicable water quality standards of the Illinois Pollution Control 

Board,Title 35, Subtitle C: Water Pollution Rules and Regulation; or 

 iv. interference with water use practices near public recreation areas or water supply 

intakes. 

 B. The applicant for Nationwide Permit 12 shall provide adequate planning and supervision 

during the project construction period for implementing construction methods, processes 

and cleanup procedures necessary to prevent water pollution and control erosion. 

C. Material resulting from trench excavation within surface waters of the State may be 

temporarily sidecast adjacent to the trench excavation provided that: 

 i. Sidecast material is not placed within a creek, stream, river or other flowing 

water body such that material dispersion could occur; 

 ii. Side cast material is not placed within ponds or other water bodies other than 

wetlands; and 

 iii. Sidecast material is not placed within a wetland for a period longer than twenty 

(20) calendar days.  Such sidecast material shall either be removed from the site 

(refer to Condition 2.F), or used as backfill (refer to Condition 2.D and 2.E). 

D. Backfill used within trenches passing through surface water of the State, except wetland 

areas, shall be clean course aggregate, gravel or other material which will not cause 

siltation, pipe damage during placement, or chemical corrosion in place. Excavated 

material may be used only if: 

 i. Particle size analysis is conducted and demonstrates the material to be at least 

80% sand or larger size material, using a #230 U.S. sieve; or 

 ii. Excavation and backfilling are done under dry conditions. 

E. Backfill used within trenches passing through wetland areas shall consist of clean 

material which will not cause siltation, pipe damage during placement, or chemical 

corrosion in place. Excavated material shall be used to the extent practicable, with the 

upper six (6) to twelve (12) inches backfilled with the topsoil obtained during trench 

excavation. 
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F. All material excavated which is not being used as backfill as stipulated in Condition 2.D 

and 2.E shall be stored or disposed in self-contained areas with no discharge to waters of 

the State. Material shall be disposed of appropriately under the regulations at 35 Il. 

Adm. Code Subtitle G. 

G. All areas affected by construction shall be mulched and seeded as soon after construction 

as possible. The applicant for Nationwide Permit 12 shall undertake necessary measures and 

procedures to reduce erosion during construction.  Interim measures to prevent erosion 

during construction shall be taken and may include the installation of sedimentation 

basins and temporary mulching. All construction within the waterway shall be conducted 

during zero or low flow conditions. The applicant for Nationwide Permit 12 shall be 

responsible for obtaining an NPDES Storm Water Permit required by the federal Clean Water 

Act prior to initiating construction if the construction activity associated with the 

project will result in the disturbance of 1 (one) or more acres, total land area. An NPDES 

Storm Water Permit may be obtained by submitting a properly completed Notice of Intent 

(NOI) form by certified mail to the Agency's Division of Water Pollution Control, Permit 

Section. 

H. The applicant for Nationwide Permit 12 shall implement erosion control measures consistent 

with the "Illinois Urban Manual" (IEPA/USDA, NRCS; 2016). 

I. The use of directional drilling to install utility pipelines below surface waters of the 

State is hereby certified provided that: 

 i. All pits and other construction necessary for the directional drilling process are 

located outside of surface waters of the State; 

 ii. All drilling fluids shall be adequately contained such that they cannot cause a 

discharge to surface waters of the State.  Such fluids shall be treated as 

stipulated in Condition 2.F; and 

 iii. Erosion and sediment control is provided in accordance with Conditions 2.B, 2.G, 

and 2.H. 

J. Temporary work pads, cofferdams, access roads and other temporary fills shall be 

constructed of clean coarse aggregate or non-erodible non-earthen fill material that will 

not cause siltation. Material excavated or dredged from the surface water or wetland shall 

not be used to construct the temporary facility. Sandbags, pre-fabricated rigid materials, 

sheet piling, inflatable bladders and fabric lined basins may be used for temporary 

facilities. 

K. The applicant for Nationwide Permit 12 that uses temporary work pads, cofferdams, access 

roads or other temporary fills in order to perform work in creeks, streams, or rivers for 

construction activities shall maintain flow in the these waters during such construction 

activity by utilizing dam and pumping, fluming, culverts or other such techniques. 

L. Permanent access roads shall be constructed of clean coarse aggregate or non-erodible 

nonearthen fill material that will not cause siltation. Material excavated or dredged from 

the surface water or wetland shall not be used to construct the access road in waters of 

the state. The applicant for Nationwide Permit 12 that constructs access roads shall 

maintain flow in creeks, streams and rivers by installing culverts, bridges or other such 

techniques. 

 

    13. Bank Stabilization. Bank stabilization activities necessary for erosion control or 

prevention, such as vegetative stabilization, bioengineering, sills, rip rap, revetment, gabion 

baskets, stream barbs, and bulkheads, or combinations of bank stabilization techniques, provided 

the activity meets all of the following criteria: 

 

 (a) No material is placed in excess of the minimum needed for erosion protection; 

 (b) The activity is no more than 500 feet in length along the bank, unless the 

district engineer waives this criterion by making a written determination 

concluding that the discharge will result in no more than minimal adverse 

environmental effects (an exception is for bulkheads—the district engineer 

cannot issue a waiver for a bulkhead that is greater than 1,000 feet in length 

along the bank); 

 (c) The activity will not exceed an average of one cubic yard per running foot, as 

measured along the length of the treated bank, below the plane of the ordinary 

high water mark or the high tide line, unless the district engineer waives 

this criterion by making a written determination concluding that the discharge 

will result in no more than minimal adverse environmental effects; 

 (d) The activity does not involve discharges of dredged or fill material into 

special aquatic sites, unless the district engineer waives this criterion by 

making a written determination concluding that the discharge will result in no 

more than minimal adverse environmental effects; 

 (e) No material is of a type, or is placed in any location, or in any manner, that 

will impair surface water flow into or out of any waters of the United States; 

 (f) No material is placed in a manner that will be eroded by normal or expected 

high flows (properly anchored native trees and treetops may be used in low 

energy areas); 

 (g) Native plants appropriate for current site conditions, including salinity, 

must be used for bioengineering or vegetative bank stabilization; 

 (h) The activity is not a stream channelization activity; and 

(i) The activity must be properly maintained, which may require repairing it after 

severe storms or erosion events. This NWP authorizes those maintenance and 

repair activities if they require authorization. This NWP also authorizes 

temporary structures, fills, and work, including the use of temporary mats, 

necessary to construct the bank stabilization activity. Appropriate measures 

must be taken to maintain normal downstream flows and minimize flooding to the 

maximum extent practicable, when temporary structures, work, and discharges, 

including cofferdams, are necessary for construction activities, access fills, 

or dewatering of construction sites. Temporary fills must consist of 

materials, and be placed in a manner, that will not be eroded by expected high 
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flows. After construction, temporary fills must be removed in their entirety 

and the affected areas returned to Pre-construction elevations. The areas 

affected by temporary fills must be revegetated, as appropriate. 

 

    Invasive plant species shall not be used for bioengineering or vegetative bank stabilization. 

    Notification: The permittee must submit a pre-construction notification to the district 

engineer prior to commencing the activity if the bank stabilization activity: (1) Involves 

discharges into special aquatic sites; or (2) is in excess of 500 feet in length; or (3) will 

involve the discharge of greater than an average of one cubic yard per running foot as measured 

along the length of the treated bank, below the plane of the ordinary high water mark or the high 

tide line. (See general condition 32.) (Authorities: Sections 10 and 404) 

 

NOTE: THE IEPA HAS CONDITIONED SECTION 401 WATER QUALITY CERTIFICATION APPLICABLE TO NATIONWIDE 

PERMIT 13. DEPARTMENT OF THE ARMY AUTHORIZATION PURSUANT TO SECTION 404 OF THE CLEAN WATER ACT  

(33 U.S.C. 1344) UNDER NATIONWIDE PERMIT 13 WILL BE SUBJECT TO THE THREE GENERAL IEPA CONDITIONS,  

THESE NATIONWIDE SPECIFIC CONDITIONS, AND THE CONDITIONS PUBLISHED IN SECTION C. 

 

1. The bank stabilization activities shall not exceed 1000 linear feet. 

2. Asphalt, bituminous material and concrete with protruding material such as reinforcing bars 

or mesh shall not be: 

 A. used for backfill; 

 B. placed on shorelines/streambanks; or 

 C. placed in waters of the State. 

3. Any spoil material excavated, dredged or otherwise produced must not be returned to the 

waterway but must be deposited in a self-contained area in compliance with all state 

statutes, as determined by the Illinois EPA. 

4. Any backfilling must be done with clean material and placed in a manner to prevent violation 

of applicable water quality standards. 

5. The applicant shall consider installing bioengineering practices in lieu of structural 

practices of bank stabilization to minimize impacts to the lake, pond, river or stream and 

enhance aquatic habitat. The applicant shall document the selection process for the bank 

stabilization technique(s) and the basis for the selection of the bank stabilization 

practices. Bioengineering techniques may include, but are not limited to: 

 A. adequately sized riprap or A-Jack structures keyed into the toe of the slope with native 

plantings on the banks above; 

 B. vegetated geogrids; 

 C. coconut fiber (coir) logs; 

 D. live, woody vegetative cuttings, fascines or stumps; 

 E. brush layering; and 

 F. soil lifts. 

 

    14. Linear Transportation Projects. Activities required for crossings of waters of the United 

States associated with the construction, expansion, modification, or improvement of linear 

transportation projects (e.g., roads, highways, railways, trails, airport runways, and taxiways) 

in waters of the United States. For linear transportation projects in non-tidal waters, the 

discharge cannot cause the loss of greater than 1/2-acre of waters of the United States. For 

linear transportation projects in tidal waters, the discharge cannot cause the loss of greater 

than 1/ 3-acre of waters of the United States. Any stream channel modification, including bank 

stabilization, is limited to the minimum necessary to construct or protect the linear 

transportation project; such modifications must be in the immediate vicinity of the project. 

    This NWP also authorizes temporary structures, fills, and work, including the use of 

temporary mats, necessary to construct the linear transportation project. Appropriate measures 

must be taken to maintain normal downstream flows and minimize flooding to the maximum extent 

practicable, when temporary structures, work, and discharges, including cofferdams, are necessary 

for construction activities, access fills, or dewatering of construction sites. Temporary fills 

must consist of materials, and be placed in a manner, that will not be eroded by expected high 

flows. Temporary fills must be removed in their entirety and the affected areas returned to Pre-

construction elevations. The areas affected by temporary fills must be revegetated, as 

appropriate. 

    This NWP cannot be used to authorize non-linear features commonly associated with 

transportation projects, such as vehicle maintenance or storage buildings, parking lots, train 

stations, or aircraft hangars. 

    Notification: The permittee must submit a pre-construction notification to the district 

engineer prior to commencing the activity if: (1) The loss of waters of the United States exceeds 

1/10-acre; or (2) there is a discharge in a special aquatic site, including wetlands. (See 

general condition 32.) (Authorities: Sections 10 and 404) 

    Note 1: For linear transportation projects crossing a single waterbody more than one time at 

separate and distant locations, or multiple waterbodies at separate and distant locations, each 

crossing is considered a single and complete project for purposes of NWP authorization. Linear 

transportation projects must comply with 33 CFR 330.6(d). 

    Note 2: Some discharges for the construction of farm roads or forest roads, or temporary 

roads for moving mining equipment, may qualify for an exemption under Section 404(f) of the Clean 

Water Act (see 33 CFR 323.4). 

    Note 3: For NWP 14 activities that require pre-construction notification, the PCN must 

include any other NWP(s), regional general permit(s), or individual permit(s) used or intended to 

be used to authorize any part of the proposed project or any related activity, including other 

separate and distant crossings that require Department of the Army authorization but do not 

require pre-construction notification (see paragraph (b) of general condition 32). The district 

engineer will evaluate the PCN in accordance with Section D, ‘‘District Engineer’s Decision.’’ 

The district engineer may require mitigation to ensure that the authorized activity results in no 

more than minimal individual and cumulative adverse environmental effects (see general condition 

23). 
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NOTE: THE IEPA HAS CONDITIONED SECTION 401 WATER QUALITY CERTIFICATION APPLICABLE TO NATIONWIDE 

PERMIT 14. DEPARTMENT OF THE ARMY AUTHORIZATION PURSUANT TO SECTION 404 OF THE CLEAN WATER ACT 

(33 U.S.C. 1344) UNDER NATIONWIDE PERMIT 14 WILL BE SUBJECT TO THE THREE GENERAL IEPA CONDITIONS, 

THESE NATIONWIDE SPECIFIC CONDITIONS, AND THE CONDITIONS PUBLISHED IN SECTION C. 

 

1. The affected area of the stream channel shall not exceed 300 linear feet, as measured along 

the stream corridor. 

2. Any spoil material excavated, dredged or otherwise produced must not be returned to the 

waterway but must be deposited in a self-contained area in compliance with all state 

statutes, as determined by the Illinois EPA. 

3. Any backfilling must be done with clean material and placed in a manner to prevent violation 

of applicable water quality standards. 

4. The applicant shall not cause: 

 A. violation of applicable provisions of the Illinois Environmental Protection Act; 

 B. water pollution defined and prohibited by the Illinois Environmental Protection Act; 

 C. violation of applicable water quality standards of the Illinois Pollution Control Board, 

Title 35, Subtitle C: Water Pollution Rules and Regulation; or 

 D. interference with water use practices near public recreation areas or water supply 

intakes. 

5. All areas affected by construction shall be mulched and seeded as soon after construction as 

possible. The applicant shall undertake necessary measures and procedures to reduce erosion 

during construction. Interim measures to prevent erosion during construction shall be taken 

and may include the installation of sedimentation basins and temporary mulching. All 

construction within the waterway shall be conducted during zero or low flow conditions. The 

applicant shall be responsible for obtaining an NPDES Storm Water Permit prior to initiating 

construction if the construction activity associated with the project will result in the 

disturbance of 1 (one) or more acres, total land area. An NPDES Storm Water Permit may be 

obtained by submitting a properly completed Notice of Intent (NOI) form by certified mail to 

the Agency's Division of Water Pollution Control, Permit Section. 

6. The applicant for Nationwide Permit 14 shall implement erosion control measures consistent 

with the "Illinois Urban Manual" (IEPA/USDA, NRCS; 2016). 

7. Temporary work pads, cofferdams, access roads and other temporary fills shall be constructed 

of clean coarse aggregate or non-erodible non-earthen fill material that will not cause 

siltation. Sandbags, pre-fabricated rigid materials, sheet piling, inflatable bladders and 

fabric lined basins may be used for temporary facilities. 

8. The applicant for Nationwide Permit 14 that uses temporary work pads, cofferdams, access 

roads and other temporary fills in order to perform work in creeks, streams, or rivers shall 

maintain flow in these waters by utilizing dam and pumping, fluming, culverts or other such 

techniques. 

 

    15. U.S. Coast Guard Approved Bridges. Discharges of dredged or fill material incidental to 

the construction of a bridge across navigable waters of the United States, including cofferdams, 

abutments, foundation seals, piers, and temporary construction and access fills, provided the 

construction of the bridge structure has been authorized by the U.S. Coast Guard under Section 9 

of the Rivers and Harbors Act of 1899 or other applicable laws. Causeways and approach fills are 

not included in this NWP and will require a separate Section 404 permit. (Authority: Section 404 

of the Clean Water Act (Section 404)) 

 

NOTE: THE IEPA HAS CONDITIONED SECTION 401 WATER QUALITY CERTIFICATION APPLICABLE TO NATIONWIDE 

PERMIT 15. DEPARTMENT OF THE ARMY AUTHORIZATION PURSUANT TO SECTION 404 OF THE CLEAN WATER ACT 

(33 U.S.C. 1344) UNDER NATIONWIDE PERMIT 15 WILL BE SUBJECT TO THE THREE GENERAL IEPA CONDITIONS, 

THESE NATIONWIDE SPECIFIC CONDITIONS, AND THE CONDITIONS PUBLISHED IN SECTION C. 

 

1. The applicant shall not cause: 

A. violation of applicable provisions of the Illinois Environmental Protection Act; 

B. water pollution defined and prohibited by the Illinois Environmental Protection Act; 

C. violation of applicable water quality standards of the Illinois Pollution Control Board, 

Title 35, Subtitle C: Water Pollution Rules and Regulation; or 

D. interference with water use practices near public recreation areas or water supply 

intakes. 

2. The applicant shall implement erosion control measures consistent with the “Illinois Urban 

Manual” (IEPA/USDA, NRCS; 2011). 

3. Any spoil material excavated, dredged or otherwise produced must not be returned to the 

waterway but must be deposited in a self-contained area in compliance with all state 

statutes, regulations and permit requirements with no discharge to waters of the State unless 

a permit has been issued by this Agency. Any backfilling must be done with clean material and 

placed in a manner to prevent violation of applicable water quality standards. 

4. All areas affected by construction shall be mulched and seeded as soon after construction as 

possible. The applicant shall undertake necessary measures and procedures to reduce erosion 

during construction. Interim measures to prevent erosion during construction shall be taken 

and may include the installation of sedimentation basins and temporary mulching. All 

construction within the waterway shall be conducted during zero or low flow conditions. The 

applicant shall be responsible for obtaining an NPDES Storm Water Permit prior to initiating 

construction if the construction activity associated with the project will result in the 

disturbance of 1 (one) or more acres, total land area. An NPDES Storm Water Permit may be 

obtained by submitting a properly completed Notice of Intent (NOI) form by certified mail to 

the Agency's Division of Water Pollution Control, Permit Section. 

 

    16. Return Water From Upland Contained Disposal Areas. Return water from an upland contained 

dredged material disposal area. The return water from a contained disposal area is 

administratively defined as a discharge of dredged material by 33 CFR 323.2(d), even though the 

disposal itself occurs in an area that has no waters of the United States and does not require a 
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To qualify for NWP authorization, the prospective permittee must comply with the following 

general conditions, as applicable, in addition to any regional or case-specific conditions 

imposed by the division engineer or district engineer. Prospective permittees should contact the 

appropriate Corps district office to determine if regional conditions have been imposed on an 

NWP. Prospective permittees should also contact the appropriate Corps district office to 

determine the status of Clean Water Act Section 401 water quality certification and/or Coastal 

Zone Management Act consistency for an NWP. Every person who may wish to obtain permit 

authorization under one or more NWPs, or who is currently relying on an existing or prior permit 

authorization under one or more NWPs, has been and is on notice that all of the provisions of 33 

CFR 330.1 through 330.6 apply to every NWP authorization. Note especially 33 CFR 330.5 relating 

to the modification, suspension, or revocation of any NWP authorization. 

  

1. Navigation. (a) No activity may cause more than a minimal adverse effect on navigation. 

    (b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations or 

otherwise, must be installed and maintained at the permittee’s expense on authorized 

facilities in navigable waters of the United States. 

    (c) The permittee understands and agrees that, if future operations by the United States 

require the removal, relocation, or other alteration, of the structure or work herein 

authorized, or if, in the opinion of the Secretary of the Army or his authorized 

representative, said structure or work shall cause unreasonable obstruction to the free 

navigation of the navigable waters, the permittee will be required, upon due notice from 

the Corps of Engineers, to remove, relocate, or alter the structural work or obstructions 

caused thereby, without expense to the United States. No claim shall be made against the 

United States on account of any such removal or alteration. 

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle 

movements of those species of aquatic life indigenous to the waterbody, including those 

species that normally migrate through the area, unless the activity’s primary purpose is to 

impound water. All permanent and temporary crossings of waterbodies shall be suitably 

culverted, bridged, or otherwise designed and constructed to maintain low flows to sustain 

the movement of those aquatic species. If a bottomless culvert cannot be used, then the 

crossing should be designed and constructed to minimize adverse effects to aquatic life 

movements. 

3. Spawning Areas. Activities in spawning areas during spawning seasons must be avoided to the 

maximum extent practicable. Activities that result in the physical destruction (e.g., 

through excavation, fill, or downstream smothering by substantial turbidity) of an important 

spawning area are not authorized. 

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as 

breeding areas for migratory birds must be avoided to the maximum extent practicable. 

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations, unless 

the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and 

48, or is a shellfish seeding or habitat restoration activity authorized by NWP 27. 

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car bodies, 

asphalt, etc.). Material used for construction or discharged must be free from toxic 

pollutants in toxic amounts (see section 307 of the Clean Water Act). 

7. Water Supply Intakes. No activitymay occur in the proximity of a public water supply intake, 

except where the activity is for the repair or improvement of public water supply intake 

structures or adjacent bank stabilization. 

8. Adverse Effects From Impoundments. If the activity creates an impoundment of water, adverse 

effects to the aquatic system due to accelerating the passage of water, and/or restricting 

its flow must be minimized to the maximum extent practicable. 

9. Management of Water Flows. To the maximum extent practicable, the pre-construction course, 

condition, capacity, and location of open waters must be maintained for each activity, 

including stream channelization, storm water management activities, and temporary and 

permanent road crossings, except as provided below. The activity must be constructed to 

withstand expected high flows. The activity must not restrict or impede the passage of 

normal or high flows, unless the primary purpose of the activity is to impound water or 

manage high flows. The activity may alter the pre-construction course, condition, capacity, 

and location of open waters if it benefits the aquatic environment (e.g., stream restoration 

or relocation activities). 

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-approved 

state or local floodplain management requirements. 

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on mats, or other 

measures must be taken to minimize soil disturbance. 

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls must be 

used and maintained in effective operating condition during construction, and all exposed 

soil and other fills, as well as any work below the ordinary high water mark or high tide 

line, must be permanently stabilized at the earliest practicable date. Permittees are 

encouraged to perform work within waters of the United States during periods of low-flow or 

no-flow, or during low tides. 

13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and the 

affected areas returned to pre-construction elevations. The affected areas must be 

revegetated, as appropriate. 

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained, including 

maintenance to ensure public safety and compliance with applicable NWP general conditions, 

as well as any activity-specific conditions added by the district engineer to an NWP 

authorization. 

15. Single and Complete Project. The activity must be a single and complete project. The same 

NWP cannot be used more than once for the same single and complete project. 

16. Wild and Scenic Rivers. (a) No NWP activity may occur in a component of the National Wild 

and Scenic River System, or in a river officially designated by Congress as a ‘‘study 

river’’ for possible inclusion in the system while the river is in an official study status, 

unless the appropriate Federal agency with direct management responsibility for such river, 
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has determined in writing that the proposed activity will not adversely affect the Wild and 

Scenic River designation or study status. 

 (b) If a proposed NWP activity will occur in a component of the National Wild and Scenic 

River System, or in a river officially designated by Congress as a ‘‘study river’’ for 

possible inclusion in the system while the river is in an official study status, the 

permittee must submit a pre-construction notification (see general condition 32). The 

district engineer will coordinate the PCN with the Federal agency with direct management 

responsibility for that river. The permittee shall not begin the NWP activity until 

notified by the district engineer that the Federal agency with direct management 

responsibility for that river has determined in writing that the proposed NWP activity 

will not adversely affect the Wild and Scenic River designation or study status. 

 (c) Information on Wild and Scenic Rivers may be obtained from the appropriate Federal land 

management agency responsible for the designated Wild and Scenic River or study river 

(e.g., National Park Service, U.S. Forest Service, Bureau of Land Management, U.S. Fish 

and Wildlife Service). Information on these rivers is also available at: 

http://www.rivers.gov/. 

17. Tribal Rights. No NWP activity may cause more than minimal adverse effects on tribal rights 

(including treaty rights), protected tribal resources, or tribal lands. 

18. Endangered Species. (a) No activity is authorized under any NWP which is likely to directly 

or indirectly jeopardize the continued existence of a threatened or endangered species or a 

species proposed for such designation, as identified under the Federal Endangered Species 

Act (ESA), or which will directly or indirectly destroy or adversely modify the critical 

habitat of such species. No activity is authorized under any NWP which ‘‘may affect’’ a 

listed species or critical habitat, unless ESA section 7 consultation addressing the effects 

of the proposed activity has been completed. Direct effects are the immediate effects on 

listed species and critical habitat caused by the NWP activity. Indirect effects are those 

effects on listed species and critical habitat that are caused by the NWP activity and are 

later in time, but still are reasonably certain to occur. 

(b)  Federal agencies should follow their own procedures for complying with the requirements 

of the ESA. If pre-construction notification is required for the proposed activity, the 

Federal permittee must provide the district engineer with the appropriate documentation 

to demonstrate compliance with those requirements. The district engineer will verify 

that the appropriate documentation has been submitted. If the appropriate documentation 

has not been submitted, additional ESA section 7 consultation may be necessary for the 

activity and the respective federal agency would be responsible for fulfilling its 

obligation under section 7 of the ESA. 

(c)  Non-federal permittees must submit a pre-construction notification to the district 

engineer if any listed species or designated critical habitat might be affected or is in 

the vicinity of the activity, or if the activity is located in designated critical 

habitat, and shall not begin work on the activity until notified by the district 

engineer that the requirements of the ESA have been satisfied and that the activity is 

authorized. For activities that might affect Federally-listed endangered or threatened 

species or designated critical habitat, the pre-construction notification must include 

the name(s) of the endangered or threatened species that might be affected by the 

proposed activity or that utilize the designated critical habitat that might be affected 

by the proposed activity. The district engineer will determine whether the proposed 

activity ‘‘may affect’’ or will have ‘‘no effect’’ to listed species and designated 

critical habitat and will notify the non-federal applicant of the Corps’ determination 

within 45 days of receipt of a complete pre-construction notification. In cases where 

the non-federal applicant has identified listed species or critical habitat that might 

be affected or is in the vicinity of the activity, and has so notified the Corps, the 

applicant shall not begin work until the Corps has provided notification that the 

proposed activity will have ‘‘no effect’’ on listed species or critical habitat, or 

until ESA section 7 consultation has been completed. If the non-federal applicant has 

not heard back from the Corps within 45 days, the applicant must still wait for 

notification from the Corps. 

(d)  As a result of formal or informal consultation with the FWS or NMFS the district 

engineer may add species-specific permit conditions to the NWPs.  

(e)  Authorization of an activity by an NWP does not authorize the ‘‘take’’ of a threatened 

or endangered species as defined under the ESA. In the absence of separate authorization 

(e.g., an ESA Section 10 Permit, a Biological Opinion with ‘‘incidental take’’ 

provisions, etc.) from the FWS or the NMFS, the Endangered Species Act prohibits any 

person subject to the jurisdiction of the United States to take a listed species, where 

‘‘take’’ means to harass, harm, pursue, hunt, shoot, wound, kill, trap, capture, or 

collect, or to attempt to engage in any such conduct. The word ‘‘harm’’ in the 

definition of ‘‘take’’ means an act which actually kills or injures wildlife. Such an 

act may include significant habitat modification or degradation where it actually kills 

or injures wildlife by significantly impairing essential behavioral patterns, including 

breeding, feeding or sheltering. 

(f)  If the non-federal permittee has a valid ESA Section 10(a)(1)(B) incidental take permit 

with an approved Habitat Conservation Plan for a project or a group of projects that 

includes the proposed NWP activity, the non-federal applicant should provide a copy of 

that ESA Section 10(a)(1)(B) permit with the PCN required by paragraph (c) of this 

general condition. The district engineer will coordinate with the agency that issued the 

ESA Section 10(a)(1)(B) permit to determine whether the proposed NWP activity and the 

associated incidental take were considered in the internal ESA section 7 consultation 

conducted for the ESA Section 10(a)(1)(B) permit. If that coordination results in 

concurrence from the agency that the proposed NWP activity and the associated incidental 

take were considered in the internal ESA section 7 consultation for the ESA Section 

10(a)(1)(B) permit, the district engineer does not need to conduct a separate ESA 

section 7 consultation for the proposed NWP activity. The district engineer will notify 

the non-federal applicant within 45 days of receipt of a complete pre-construction 
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notification whether the ESA Section 10(a)(1)(B)permit covers the proposed NWP activity 

or whether additional ESA section 7 consultation is required. 

(g) Information on the location of threatened and endangered species and their critical 

habitat can be obtained directly from the offices of the FWS and NMFS or their world-

wide-web pages at http://www.fws.gov/ or http://www.fws.gov/ipac and 

http://www.nmfs.noaa.gov/pr/species/esa/ respectively. 

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for ensuring their 

action complies with the Migratory Bird Treaty Act and the Bald and Golden Eagle Protection 

Act. The permittee is responsible for contacting appropriate local office of the U.S. Fish 

and Wildlife Service to determine applicable measures to reduce impacts to migratory birds 

or eagles, including whether ‘‘incidental take’’ permits are necessary and available under 

the Migratory Bird Treaty Act or Bald and Golden Eagle Protection Act for a particular 

activity. 

20. Historic Properties. (a) In cases where the district engineer determines that the activity 

may have the potential to cause effects to properties listed, or eligible for listing, in 

the National Register of Historic Places, the activity is not authorized, until the 

requirements of Section 106 of the National Historic Preservation Act (NHPA) have been 

satisfied. 

 (b)  Federal permittees should follow their own procedures for complying with the 

requirements of Section 106 of the National Historic Preservation Act. If pre-

construction notification is required for the proposed NWP activity, the Federal 

permittee must provide the district engineer with the appropriate documentation to 

demonstrate compliance with those requirements. The district engineer will verify that 

the appropriate documentation has been submitted. If the appropriate documentation is 

not submitted, then additional consultation under Section 106 may be necessary. The 

respective federal agency is responsible for fulfilling its obligation to comply with 

Section 106. 

 (c)  Non-federal permittees must submit a pre-construction notification to the district 

engineer if the NWP activity might have the potential to cause effects to any historic 

properties listed on, determined to be eligible for listing on, or potentially eligible 

for listing on the National Register of Historic Places, including previously 

unidentified properties. For such activities, the pre-construction notification must 

state which historic properties might have the potential to be affected by the proposed 

NWP activity or include a vicinity map indicating the location of the historic 

properties or the potential for the presence of historic properties. Assistance 

regarding information on the location of, or potential for, the presence of historic 

properties can be sought from the State Historic Preservation Officer, Tribal Historic 

Preservation Officer, or designated tribal representative, as appropriate, and the 

National Register of Historic Places (see 33 CFR 330.4(g)). When reviewing pre-

construction notifications, district engineers will comply with the current procedures 

for addressing the requirements of Section 106 of the National Historic Preservation 

Act. The district engineer shall make a reasonable and good faith effort to carry out 

appropriate identification efforts, which may include background research, consultation, 

oral history interviews, sample field investigation, and field survey. Based on the 

information submitted in the PCN and these identification efforts, the district engineer 

shall determine whether the proposed NWP activity has the potential to cause effects on 

the historic properties. Section 106 consultation is not required when the district 

engineer determines that the activity does not have the potential to cause effects on 

historic properties (see 36 CFR 800.3(a)). Section 106 consultation is required when the 

district engineer determines that the activity has the potential to cause effects on 

historic properties. The district engineer will conduct consultation with consulting 

parties identified under 36 CFR 800.2(c) when he or she makes any of the following 

effect determinations for the purposes of Section 106 of the NHPA: no historic 

properties affected, no adverse effect, or adverse effect. Where the non-federal 

applicant has identified historic properties on which the activity might have the 

potential to cause effects and so notified the Corps, the non-federal applicant shall 

not begin the activity until notified by the district engineer either that the activity 

has no potential to cause effects to historic properties or that NHPA Section 106 

consultation has been completed. 

 (d)  For non-federal permittees, the district engineer will notify the prospective permittee 

within 45 days of receipt of a complete pre-construction notification whether NHPA 

Section 106 consultation is required. If NHPA Section 106 consultation is required, the 

district engineer will notify the non-federal applicant that he or she cannot begin the 

activity until Section 106 consultation is completed. If the non-federal applicant has 

not heard back from the Corps within 45 days, the applicant must still wait for 

notification from the Corps. 

 (e)  Prospective permittees should be aware that section 110k of the NHPA (54 U.S.C. 306113) 

prevents the Corps from granting a permit or other assistance to an applicant who, with 

intent to avoid the requirements of Section 106 of the NHPA, has intentionally 

significantly adversely affected a historic property to which the permit would relate, 

or having legal power to prevent it, allowed such significant adverse effect to occur, 

unless the Corps, after consultation with the Advisory Council on Historic Preservation 

(ACHP), determines that circumstances justify granting such assistance despite the 

adverse effect created or permitted by the applicant. If circumstances justify granting 

the assistance, the Corps is required to notify the ACHP and provide documentation 

specifying the circumstances, the degree of damage to the integrity of any historic 

properties affected, and proposed mitigation. This documentation must include any views 

obtained from the applicant, SHPO/ THPO, appropriate Indian tribes if the undertaking 

occurs on or affects historic properties on tribal lands or affects properties of 

interest to those tribes, and other parties known to have a legitimate interest in the 

impacts to the permitted activity on historic properties. 

21. Discovery of Previously Unknown Remains and Artifacts. If you discover any previously 

unknown historic, cultural or archeological remains and artifacts while accomplishing the 
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activity authorized by this permit, you must immediately notify the district engineer of 

what you have found, and to the maximum extent practicable, avoid construction activities 

that may affect the remains and artifacts until the required coordination has been 

completed. The district engineer will initiate the Federal, Tribal, and state coordination 

required to determine if the items or remains warrant a recovery effort or if the site is 

eligible for listing in the National Register of Historic Places. 

22. Designated Critical Resource Waters. Critical resource waters include, NOAA-managed marine 

sanctuaries and marine monuments, and National Estuarine Research Reserves. The district 

engineer may designate, after notice and opportunity for public comment, additional waters 

officially designated by a state as having particular environmental or ecological 

significance, such as outstanding national resource waters or state natural heritage sites. 

The district engineer may also designate additional critical resource waters after notice 

and opportunity for public comment. 

 (a)  Discharges of dredged or fill material into waters of the United States are not 

authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, 

and 52 for any activity within, or directly affecting, critical resource waters, 

including wetlands adjacent to such waters. 

 (b)  For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, 38, and 54, 

notification is required in accordance with General Condition 32, for any activity 

proposed in the designated critical resource waters including wetlands adjacent to those 

waters. The district engineer may authorize activities under these NWPs only after it is 

determined that the impacts to the critical resource waters will be no more than 

minimal. 

23. Mitigation. The district engineer will consider the following factors when determining 

appropriate and practicable mitigation necessary to ensure that the individual and 

cumulative adverse environmental effects are no more than minimal: 

 (a) The activity must be designed and constructed to avoid and minimize adverse effects, 

both temporary and permanent, to waters of the United States to the maximum extent 

practicable at the project site (i.e., on site). 

 (b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or compensating 

for resource losses) will be required to the extent necessary to ensure that the 

individual and cumulative adverse environmental effects are no more than minimal. 

 (c) Compensatory mitigation at a minimum one-for-one ratio will be required for all wetland 

losses that exceed 1⁄ 10-acre and require Pre-construction notification, unless the 
district engineer determines in writing that either some other form of mitigation would 

be more environmentally appropriate or the adverse environmental effects of the proposed 

activity are no more than minimal, and provides an activity-specific waiver of this 

requirement. For wetland losses of 1⁄ 10-acre or less that require pre-construction 
notification, the district engineer may determine on a case-by-case basis that 

compensatory mitigation is required to ensure that the activity results in only minimal 

adverse environmental effects. 

 (d) For losses of streams or other open waters that require pre-construction notification, 

the district engineer may require compensatory mitigation to ensure that the activity 

results in no more than minimal adverse environmental effects. Compensatory mitigation 

for losses of streams should be provided, if practicable, through stream rehabilitation, 

enhancement, or preservation, since streams are difficult-to-replace resources (see 33 

CFR 332.3(e)(3)). 

 (e) Compensatory mitigation plans for NWP activities in or near streams or other open waters 

will normally include a requirement for the restoration or enhancement, maintenance, and 

legal protection (e.g., conservation easements) of riparian areas next to open waters. 

In some cases, the restoration or maintenance/protection of riparian areas may be the 

only compensatory mitigation required. Restored riparian areas should consist of native 

species. The width of the required riparian area will address documented water quality 

or aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide 

on each side of the stream, but the district engineer may require slightly wider 

riparian areas to address documented water quality or habitat loss concerns. If it is 

not possible to restore or maintain/protect a riparian area on both sides of a stream, 

or if the waterbody is a lake or coastal waters, then restoring or 

maintaining/protecting a riparian area along a single bank or shoreline may be 

sufficient. Where both wetlands and open waters exist on the project site, the district 

engineer will determine the appropriate compensatory mitigation (e.g., riparian areas 

and/or wetlands compensation) based on what is best for the aquatic environment on a 

watershed basis. In cases where riparian areas are determined to be the most appropriate 

form of minimization or compensatory mitigation, the district engineer may waive or 

reduce the requirement to provide wetland compensatory mitigation for wetland losses. 

(f) Compensatory mitigation projects provided to offset losses of aquatic resources must 

comply with the applicable provisions of 33 CFR part 332. 

 (1) The prospective permittee is responsible for proposing an appropriate 

compensatory mitigation option if compensatory mitigation is necessary to ensure 

that the activity results in no more than minimal adverse environmental effects. 

For the NWPs, the preferred mechanism for providing compensatory mitigation is 

mitigation bank credits or in-lieu fee program credits (see 33 CFR 332.3(b)(2) 

and (3)). However, if an appropriate number and type of mitigation bank or in-

lieu credits are not available at the time the PCN is submitted to the district 

engineer, the district engineer may approve the use of permittee-responsible 

mitigation. 

(2) The amount of compensatory mitigation required by the district engineer must be 

sufficient to ensure that the authorized activity results in no more than 

minimal individual and cumulative adverse environmental effects (see 33 CFR 

330.1(e)(3)). (See also 33 CFR 332.3(f)). 

 (3) Since the likelihood of success is greater and the impacts to potentially 

valuable uplands are reduced, aquatic resource restoration should be the first 

compensatory mitigation option considered for permittee-responsible mitigation. 
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(4) If permittee-responsible mitigation is the proposed option, the prospective 

permittee is responsible for submitting a mitigation plan. A conceptual or 

detailed mitigation plan may be used by the district engineer to make the 

decision on the NWP verification request, but a final mitigation plan that 

addresses the applicable requirements  of 33 CFR 332.4(c)(2) through (14) must 

be approved by the district engineer before the permittee begins work in waters 

of the United States, unless the district engineer determines that prior 

approval of the final mitigation plan is not practicable or not necessary to 

ensure timely completion of the required compensatory mitigation (see 33 CFR 

332.3(k)(3)). 

 (5) If mitigation bank or in-lieu fee program credits are the proposed option, the 

mitigation plan only needs to address the baseline conditions at the impact site 

and the number of credits to be provided. 

 (6) Compensatory mitigation requirements (e.g., resource type and amount to be 

provided as compensatory mitigation, site protection, ecological performance 

standards, monitoring requirements) may be addressed through conditions added to 

the NWP authorization, instead of components of a compensatory mitigation plan 

(see 33 CFR 332.4(c)(1)(ii)). 

 (g) Compensatory mitigation will not be used to increase the acreage losses allowed by the 

acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1⁄ 2-acre, it 
cannot be used to authorize any NWP activity resulting in the loss of greater than 1⁄ 2-
acre of waters of the United States, even if compensatory mitigation is provided that 

replaces or restores some of the lost waters. However, compensatory mitigation can and 

should be used, as necessary, to ensure that an NWP activity already meeting the 

established acreage limits also satisfies the no more than minimal impact requirement 

for the NWPs. 

 (h) Permittees may propose the use of mitigation banks, in-lieu fee programs, or permittee-

responsible mitigation. When developing a compensatory mitigation proposal, the 

permittee must consider appropriate and practicable options consistent with the 

framework at 33 CFR 332.3(b). For activities resulting in the loss of marine or 

estuarine resources, permittee- responsible mitigation may be environmentally preferable 

if there are no mitigation banks or in-lieu fee programs in the area that have marine or 

estuarine credits available for sale or transfer to the permittee. For permittee- 

responsible mitigation, the special conditions of the NWP verification must clearly 

indicate the party or parties responsible for the implementation and performance of the 

compensatory mitigation project, and, if required, its long-term management. 

 (i) Where certain functions and services of waters of the United States are permanently 

adversely affected by a regulated activity, such as discharges of dredged or fill 

material into waters of the United States that will convert a forested or scrub-shrub 

wetland to a herbaceous wetland in a permanently maintained utility line right-of-way, 

mitigation may be required to reduce the adverse environmental effects of the activity 

to the no more than minimal level. 

24. Safety of Impoundment Structures. To ensure that all impoundment structures are safely 

designed, the district engineer may require non-federal applicants to demonstrate that the 

structures comply with established state dam safety criteria or have been designed by 

qualified persons. The district engineer may also require documentation that the design has 

been independently reviewed by similarly qualified persons, and appropriate modifications 

made to ensure safety. 

25. Water Quality. Where States and authorized Tribes, or EPA where applicable, have not 

previously certified compliance of an NWP with CWA section 401, individual 401 Water Quality 

Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or 

State or Tribe may require additional water quality management measures to ensure that the 

authorized activity does not result in more than minimal degradation of water quality. 

26. Coastal Zone Management. In coastal states where an NWP has not previously received a state 

coastal zone management consistency concurrence, an individual state coastal zone management 

consistency concurrence must be obtained, or a presumption of concurrence must occur (see 33 

CFR 330.4(d)). The district engineer or a State may require additional measures to ensure 

that the authorized activity is consistent with state coastal zone management requirements. 

27. Regional and Case-By-Case Conditions. The activity must comply with any regional conditions 

that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with any case 

specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in its 

section 401 Water Quality Certification, or by the state in its Coastal Zone Management Act 

consistency determination. 

28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and complete 

project is prohibited, except when the acreage loss of waters of the United States 

authorized by the NWPs does not exceed the acreage limit of the NWP with the highest 

specified acreage limit. For example, if a road crossing over tidal waters is constructed 

under NWP 14, with associated bank stabilization authorized by NWP 13, the maximum acreage 

loss of waters of the United States for the total project cannot exceed 1⁄ 3-acre. 
29. Transfer of Nationwide Permit Verifications. If the permittee sells the property associated 

with a nationwide permit verification, the permittee may transfer the nationwide permit 

verification to the new owner by submitting a letter to the appropriate Corps district 

office to validate the transfer. A copy of the nationwide permit verification must be 

attached to the letter, and the letter must contain the following statement and signature:  

When the structures or work authorized by this nationwide permit are still in existence at 

the time the property is transferred, the terms and conditions of this nationwide permit, 

including any special conditions, will continue to be binding on the new owner(s) of the 

property. To validate the transfer of this nationwide permit and the associated liabilities 

associated with compliance with its terms and conditions, have the transferee sign and date 

below. 

  ----------------------------------------------------------------------- 

  (Transferee) 

  ----------------------------------------------------------------------- 
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  (Date) 

 

30. Compliance Certification. Each permittee who receives an NWP verification letter from the 

Corps must provide a signed certification documenting completion of the authorized activity 

and implementation of any required compensatory mitigation. The success of any required 

permittee-responsible mitigation, including the achievement of ecological performance 

standards, will be addressed separately by the district engineer. The Corps will provide 

the permittee the certification document with the NWP verification letter. The 

certification document will include: 

(a) A statement that the authorized activity was done in accordance with the NWP 

authorization, including any general, regional, or activity-specific conditions; 

 (b) A statement that the implementation of any required compensatory mitigation was 

completed in accordance with the permit conditions. If credits from a mitigation bank or 

in-lieu fee program are used to satisfy the compensatory mitigation requirements, the 

certification must include the documentation required by 33 CFR 332.3(l)(3) to confirm 

that the permittee secured the appropriate number and resource type of credits; and 

 (c) The signature of the permittee certifying the completion of the activity and 

mitigation.The completed certification document must be submitted to the district 

engineer within 30 days of completion of the authorized activity or the implementation 

of any required compensatory mitigation, whichever occurs later. 

31. Activities Affecting Structures or Works Built by the United States. If an NWP activity 

also requires permission from the Corps pursuant to 33 U.S.C. 408 because it will alter or 

temporarily or permanently occupy or use a U.S. Army Corps of Engineers (USACE) federally 

authorized Civil Works project (a ‘‘USACE project’’), the prospective permittee must submit 

a pre-construction notification. See paragraph (b)(10) of General Condition 32. An activity 

that requires section 408 permission is not authorized by NWP until the appropriate Corps 

office issues the section 408 permission to alter, occupy, or use the USACE project, and 

the district engineer issues a written NWP  verification. 

32. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP, the 

prospective permittee must notify the district engineer by submitting a pre-construction 

notification (PCN) as early as possible. The district engineer must determine if the PCN is 

complete within 30 calendar days of the date of receipt and, if the PCN is determined to be 

incomplete, notify the prospective permittee within that 30 day period to request the 

additional information necessary to make the PCN complete. The request must specify the 

information needed to make the PCN complete. As a general rule, district engineers will 

request additional information necessary to make the PCN complete only once. However, if 

the prospective permittee does not provide all of the requested information, then the 

district engineer will notify the prospective permittee that the PCN is still incomplete 

and the PCN review process will not commence until all of the requested information has 

been received by the district engineer. The prospective permittee shall not begin the 

activity until either: 

 (1) He or she is notified in writing by the district engineer that the activity may 

proceed under the NWP with any special conditions imposed by the district or 

division engineer; or 

 (2) 45 calendar days have passed from the district engineer’s receipt of the complete 

PCN and the prospective permittee has not received written notice from the 

district or division engineer. However, if the permittee was required to notify 

the Corps pursuant to general condition 18 that listed species or critical habitat 

might be affected or are in the vicinity of the activity, or to notify the Corps 

pursuant to general condition 20 that the activity might have the potential to 

cause effects to historic properties, the permittee cannot begin the activity 

until receiving written notification from the Corps that there is ‘‘no effect’’ on 

listed species or ‘‘no potential to cause effects’’ on historic properties, or 

that any consultation required under Section 7 of the Endangered Species Act (see 

33 CFR 330.4(f)) and/or Section 106 of the National Historic Preservation Act (see 

33 CFR 330.4(g)) has been completed. Also, work cannot begin under NWPs 21, 49, or 

50 until the permittee has received written approval from the Corps. If the 

proposed activity requires a written waiver to exceed specified limits of an NWP, 

the permittee may not begin the activity until the district engineer issues the 

waiver. If the district or division engineer notifies the permittee in writing 

that an individual permit is required within 45 calendar days of receipt of a 

complete PCN, the permittee cannot begin the activity until an individual permit 

has been obtained. Subsequently, the permittee’s right to proceed under the NWP 

may be modified, suspended, or revoked only in accordance with the procedure set 

forth in 33 CFR 330.5(d)(2). 

(b) Contents of pre-Construction Notification: The PCN must be in writing and include the 

following information: 

 (1) Name, address and telephone numbers of the prospective permittee; 

 (2) Location of the proposed activity; 

 (3) Identify the specific NWP or NWP(s) the prospective permittee wants to use to 

authorize the proposed activity; 

 (4) A description of the proposed activity; the activity’s purpose; direct and 

indirect adverse environmental effects the activity would cause, including the 

anticipated amount of loss of wetlands, other special aquatic sites, and other 

waters expected to result from the NWP activity, in acres, linear feet, or other 

appropriate unit of measure; a description of any proposed mitigation measures 

intended to reduce the  adverse environmental effects caused by the proposed 

activity; and any other NWP(s), regional general permit(s), or individual 

permit(s) used or intended to be used to authorize any part of the proposed 

project or any related activity, including other separate and distant crossings 

for linear projects that require Department of the Army authorization but do not 

require pre-construction notification. The description of the proposed activity 

and any proposed mitigation measures should be sufficiently detailed to allow 
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the district engineer to determine that the adverse environmental effects of the 

activity will be no more than minimal and to determine the need for compensatory 

mitigation or other mitigation measures. For single and complete linear 

projects, the PCN must include the quantity of anticipated losses of wetlands, 

other special aquatic sites, and other waters for each single and complete 

crossing of those wetlands, other special aquatic sites, and other waters. 

Sketches should be provided when necessary to show that the activity complies 

with the terms of the NWP. (Sketches usually clarify the activity and when 

provided results in a quicker decision. Sketches should contain sufficient 

detail to provide an illustrative description of the proposed activity (e.g., a 

conceptual plan), but do not need to be detailed engineering plans); 

 (5) The PCN must include a delineation of wetlands, other special aquatic sites, and 

other waters, such as lakes and ponds, and perennial, intermittent, and 

ephemeral streams, on the project site. Wetland delineations must be prepared in 

accordance with the current method required by the Corps. The permittee may ask 

the Corps to delineate the special aquatic sites and other waters on the project 

site, but there may be a delay if the Corps does the delineation, especially if 

the project site is large or contains many wetlands, other special aquatic 

sites, and other waters. Furthermore, the 45 day period will not start until the 

delineation has been submitted to or completed by the Corps, as appropriate; 

 (6) If the proposed activity will result in the loss of greater than 1⁄ 10-acre of 
wetlands and a PCN is required, the prospective permittee must submit a 

statement describing how the mitigation requirement will be satisfied, or 

explaining why the adverse environmental effects are no more than minimal and 

why compensatory mitigation should not be required. As an alternative, the 

prospective permittee may submit a conceptual or detailed mitigation plan. 

(7) For non-federal permittees, if any listed species or designated critical habitat 

might be affected or is in the vicinity of the activity, or if the activity is 

located in designated critical habitat, the PCN must include the name(s) of 

those endangered or threatened species that might be affected by the proposed 

activity or utilize the designated critical habitat that might be affected by 

the proposed activity. For NWP activities that require pre-construction 

notification, Federal permittees must provide documentation demonstrating 

compliance with the Endangered Species Act; 

(8) For non-federal permittees, if the NWP activity might have the potential to 

cause effects to a historic property listed on, determined to be eligible for 

listing on, or potentially eligible for listing on, the National Register of 

Historic Places, the PCN must state which historic property might have the 

potential to be affected by the proposed activity or include a vicinity map 

indicating the location of the historic property. For NWP activities that 

require pre-construction notification, Federal permittees must provide 

documentation demonstrating compliance with Section 106 of the National Historic 

Preservation Act; 

(9) For an activity that will occur in a component of the National Wild and Scenic 

River System, or in a river officially designated by Congress as a ‘‘study 

river’’ for possible inclusion in the system while the river is in an official 

study status, the PCN must identify the Wild and Scenic River or 

the ‘‘study river’’ (see general condition 16); and 

(10) For an activity that requires permission from the Corps pursuant to 33 U.S.C. 

408 because it will alter or temporarily or permanently occupy or use a U.S. 

Army Corps of Engineers federally authorized civil works project, the pre-

construction notification must include a statement confirming that the project 

proponent has submitted a written request for section 408 permission from the 

Corps office having jurisdiction over that USACE project. 

(c) Form of Pre-Construction Notification: The standard individual permit application form 

(Form ENG 4345) may be used, but the completed application form must clearly indicate 

that it is an NWP PCN and must include all of the applicable information required in 

paragraphs (b)(1) through (10) of this general condition. A letter containing the 

required information may also be used. Applicants may provide electronic files of PCNs 

and supporting materials if the district engineer has established tools and procedures 

for electronic submittals. 

(d) Agency Coordination: (1) The district engineer will consider any comments from Federal 

and state agencies concerning the proposed activity’s compliance with the terms and 

conditions of the NWPs and the need for mitigation to reduce the activity’s adverse 

environmental effects so that they are no more than minimal.  

(2) Agency coordination is required for: (i) All NWP activities that require pre-

construction notification and result in the loss of greater than 1⁄ 2-acre of 
waters of the United States; (ii) NWP 21, 29, 39, 40, 42, 43, 44, 50, 51, and 52 

activities that require pre-construction notification and will result in the 

loss of greater than 300 linear feet of stream bed; (iii) NWP 13 activities in 

excess of 500 linear feet, fills greater than one cubic yard per running foot, 

or involve discharges of dredged or fill material into special aquatic sites; 

and (iv) NWP 54 activities in excess of 500 linear feet, or that extend into the 

waterbody more than 30 feet from the mean low water line in tidal waters or the 

ordinary high water mark in the Great Lakes. 

(3) When agency coordination is required, the district engineer will immediately 

provide (e.g., via email, facsimile transmission, overnight mail, or other 

expeditious manner) a copy of the complete PCN to the appropriate Federal or 

state offices (FWS, state natural resource or water quality agency, EPA, and, if 

appropriate, the NMFS). With the exception of NWP 37, these agencies will have 

10 calendar days from the date the material is transmitted to notify the 

district engineer via telephone, facsimile transmission, or email that they 

intend to provide substantive, site-specific comments. The comments must explain 
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why the agency believes the adverse environmental effects will be more than 

minimal. If so contacted by an agency, the district engineer will fully consider 

agency comments received within the specified time frame concerning the proposed 

activity’s compliance with the terms and conditions of the NWPs, including the 

need for mitigation to ensure the net adverse environmental effects of the 

proposed activity are no more than minimal. The district engineer will provide 

no response to the resource agency, except as provided below. The district 

engineer will indicate in the administrative record associated with each pre-

construction notification that the resource agencies’ concerns were considered. 

For NWP 37, the emergency watershed protection and rehabilitation activity may 

proceed immediately in cases where there is an unacceptable hazard to life or a 

significant loss of property or economic hardship will occur. The district 

engineer will consider any comments received to decide whether the NWP 37 

authorization should be modified, suspended, or revoked in accordance with the 

procedures at 33 CFR 330.5. 

(4)  In cases of where the prospective permittee is not a Federal agency, the 

district engineer will provide a response to NMFS within 30 calendar days of 

receipt of any Essential Fish Habitat conservation recommendations, as required 

by section 305(b)(4)(B) of the Magnuson-Stevens Fishery Conservation and 

Management Act. 

(5) Applicants are encouraged to provide the Corps with either electronic files or 

multiple copies of preconstruction notifications to expedite agency coordination. 

 

D. District Engineer’s Decision 

 

1. In reviewing the PCN for the proposed activity, the district engineer will determine whether 

the activity authorized by the NWP will result in more than minimal individual or cumulative 

adverse environmental effects or may be contrary to the public interest. If a project proponent 

requests authorization by a specific NWP, the district engineer should issue the NWP verification 

for that activity if it meets the terms and conditions of that NWP, unless he or she determines, 

after considering mitigation, that the proposed activity will result in more than minimal 

individual and cumulative adverse effects on the aquatic environment and other aspects of the 

public interest and exercises discretionary authority to require an individual permit for the 

proposed activity. For a linear project, this determination will include an evaluation of the 

individual crossings of waters of the United States to determine whether they individually 

satisfy theterms and conditions of the NWP(s), as well as the cumulative effects caused by all of 

the crossings authorized by NWP. If an applicant requests a waiver of the 300 linear foot limit 

on impacts to streams or of an otherwise applicable limit, as provided for in NWPs 13, 21, 29, 

36, 39, 40, 42, 43, 44, 50, 51, 52, or 54, the district engineer will only grant the waiver upon 

a written determination that the NWP activity will result in only minimal individual and 

cumulative adverse environmental effects. For those NWPs that have a waivable 300 linear foot 

limit for losses of intermittent and ephemeral stream bed and a 1⁄ 2-acre limit (i.e., NWPs 21, 
29, 39, 40, 42, 43, 44, 50, 51, and 52), the loss of intermittent and ephemeral stream bed, plus 

any other losses of jurisdictional waters and wetlands, cannot exceed 1⁄ 2-acre. 
2. When making minimal adverse environmental effects determinations the district engineer will 

consider the direct and indirect effects caused by the NWP activity. He or she will also consider 

the cumulative adverse environmental effects caused by activities authorized by NWP and whether 

those cumulative adverse environmental effects are no more than minimal. The district engineer 

will also consider site specific factors, such as the environmental setting in the vicinity of 

the NWP activity, the type of resource that will be affected by the NWP activity, the functions 

provided by the aquatic resources that will be affected  by the NWP activity, the degree or 

magnitude to which the aquatic resources perform those functions, the extent that aquatic 

resource functions will be lost as a result of the NWP activity (e.g., partial or complete loss), 

the duration of the adverse effects (temporary or permanent), the importance of the aquatic 

resource functions to the region (e.g., watershed or ecoregion), and mitigation required by the 

district engineer. If an appropriate functional or condition assessment method is available and 

practicable to use, that assessment method may be used by the district engineer to assist in the 

minimal adverse environmental effects determination. The district engineer may add case-specific 

special conditions to the NWP authorization to address site-specific environmental concerns. 

3. If the proposed activity requires a PCN and will result in a loss of greater than 1⁄ 10-acre of 
wetlands, the prospective permittee should submit a mitigation proposal with the PCN. Applicants 

may also propose compensatory mitigation for NWP activities with smaller impacts, or for impacts 

to other types of waters (e.g., streams). The district engineer will consider any proposed 

compensatory mitigation or other mitigation measures the applicant has included in the proposal 

in determining whether the net adverse environmental effects of the proposed activity are no more 

than minimal. The compensatory mitigation proposal may be either conceptual or detailed. If the 

district engineer determines that the activity complies with the terms and conditions of the NWP 

and that the adverse environmental effects are no more than minimal, after considering 

mitigation, the district engineer will notify the permittee and include any activity- specific 

conditions in the NWP verification the district engineer deems necessary. Conditions for 

compensatory mitigation requirements must comply with the appropriate provisions at 33 CFR 

332.3(k). The district engineer must approve the final mitigation plan before the permittee 

commences work in waters of the United States, unless the district engineer determines that prior 

approval of the final mitigation plan is not practicable or not necessary to ensure timely 

completion of the required compensatory mitigation. If the prospective permittee elects to submit 

a compensatory mitigation plan with the PCN, the district engineer will expeditiously review the 

proposed compensatory mitigation plan. The district engineer must review the proposed 

compensatory mitigation plan within 45 calendar days of receiving a complete PCN and determine 

whether the proposed mitigation would ensure the NWP activity results in no more than minimal 

adverse environmental effects. If the net adverse environmental effects of the NWP activity 

(after consideration of the mitigation proposal) are determined by the district engineer to be no 

more than minimal, the district engineer will provide a timely written response to the applicant. 

The response will state that the NWP activity can proceed under the terms and conditions of the 

25



NWP, including any activity-specific conditions added to the NWP authorization by the district 

engineer. 

4. If the district engineer determines that the adverse environmental effects of the proposed 

activity are more than minimal, then the district engineer will notify the applicant either: (a) 

That the activity does not qualify for authorization under the NWP and instruct the applicant on 

the procedures to seek authorization under an individual permit; (b) that the activity is 

authorized under the NWP subject to the applicant’s submission of a mitigation plan that would 

reduce the adverse environmental effects so that they are no more than minimal; or (c) that the 

activity is authorized under the NWP with specific modifications or conditions. Where the 

district engineer determines that mitigation is required to ensure no more than minimal adverse 

environmental effects, the activity will be authorized within the 45-day PCN period (unless 

additional time is required to comply with general conditions 18, 20, and/or 31, or to evaluate 

PCNs for activities authorized by NWPs 21, 49, and 50), with activity-specific conditions that 

state the mitigation requirements. The authorization will include the necessary conceptual or 

detailed mitigation plan or a requirement that the applicant submit a mitigation plan that would 

reduce the adverse environmental effects so that they are no more than minimal. When compensatory 

mitigation is required, no work in waters of the United States may occur until the district 

engineer has approved a specific mitigation plan or has determined that prior approval of a final 

mitigation plan is not practicable or not necessary to ensure timely completion of the required 

compensatory mitigation. 

 

E. Further Information 

 

1. District Engineers have authority to determine if an activity complies with the terms and 

conditions of an NWP. 

2. NWPs do not obviate the need to obtain other federal, state, or local permits, approvals, or 

authorizations required by law. 

3. NWPs do not grant any property rights or exclusive privileges. 

4. NWPs do not authorize any injury to the property or rights of others. 

5. NWPs do not authorize interference with any existing or proposed Federal project (see General 

condition 32). 

 

F. Definitions 

 

Best management practices (BMPs): Policies, practices, procedures, or structures implemented to 

mitigate the adverse environmental effects on surface water quality resulting from development. 

BMPs are categorized as structural or non-structural. 

 

Compensatory  mitigation:  The restoration (re-establishment or rehabilitation), establishment 

(creation), enhancement, and/or in certain circumstances preservation of aquatic resources for 

the purposes of offsetting unavoidable adverse impacts which remain after all appropriate and 

practicable avoidance and minimization has been achieved. 

 

Currently serviceable: Useable as is or with some maintenance, but not so degraded as to 

essentially require reconstruction. 

 

Direct effects: Effects that are caused by the activity and occur at the same time and place. 

 

Discharge: The term ‘‘discharge’’ means any discharge of dredged or fill material into waters of 

the United States. 

 

Ecological reference: A model used to plan and design an aquatic habitat and riparian area 

restoration, enhancement, or establishment activity under NWP 27. An ecological reference may be 

based on the structure, functions, and dynamics of an aquatic habitat type or a riparian area 

type that currently exists in the region where the proposed NWP 27 activity is located. 

Alternatively, an ecological reference may be based on a conceptual model for the aquatic habitat 

type or riparian area type to be restored, enhanced, or established as a result of the proposed 

NWP 27 activity. An ecological reference takes into account the range of variation of the aquatic 

habitat type or riparian area type in the region. 

 

Enhancement: The manipulation of the physical, chemical, or biological characteristics of an 

aquatic resource to heighten, intensify, or improve a specific aquatic resource function(s). 

Enhancement results in the gain of selected aquatic resource function(s), but may also lead to a 

decline in other aquatic resource function(s). Enhancement does not result in a gain in aquatic 

resource area. 

 

Ephemeral stream: An ephemeral stream has flowing water only during, and for a short duration 

after, precipitation events in a typical year. Ephemeral stream beds are located above the water 

table year-round. Groundwater is not a source of water for the stream. Runoff from rainfall is 

the primary source of water for stream flow. 

 

Establishment (creation): The manipulation of the physical, chemical, or biological 

characteristics present to develop an aquatic resource that did not previously exist at an upland 

site. Establishment results in a gain in aquatic resource area. 

 

High Tide Line: The line of intersection of the land with the water’s surface at the maximum 

height reached by a rising tide. The high tide line may be determined, in the absence of actual 

data, by a line of oil or scum along shore objects, a more or less continuous deposit of fine 

shell or debris on the foreshore or berm, other physical markings or characteristics, vegetation 

lines, tidal gages, or other suitable means that delineate the general height reached by a rising 

tide. The line encompasses spring high tides and other high tides that occur with periodic 

frequency but does not include storm surges in which there is a departure from the normal or 
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predicted reach of the tide due to the piling up of water against a coast by strong winds such as 

those accompanying a hurricane or other intense storm. 

 

Historic Property: Any prehistoric or historic district, site (including archaeological site), 

building, structure, or other object included in, or eligible for inclusion in, the National 

Register of Historic Places maintained by the Secretary of the Interior. This term includes 

artifacts, records, and remains that are related to and located within such properties. The term 

includes properties of traditional religious and cultural importance to an Indian tribe or Native 

Hawaiian organization and that meet the National Register criteria (36 CFR part 60). 

 

Independent utility: A test to determine what constitutes a single and complete non-linear 

project in the Corps Regulatory Program. A project is considered to have independent utility if 

it would be constructed absent the construction of other projects in the project area. Portions 

of a multi-phase project that depend upon other phases of the project do not have independent 

utility. Phases of a project that would be constructed even if the other phases were not built 

can be considered as separate single and complete projects with independent utility.  

 

Indirect effects: Effects that are caused by the activity and are later in time or farther 

removed in distance, but are still reasonably foreseeable. 

 

Intermittent stream: An intermittent stream has flowing water during certain times of the year, 

when groundwater provides water for stream flow. During dry periods, intermittent streams may not 

have flowing water. Runoff from rainfall is a supplemental source of water for stream flow. 

 

Loss of waters of the United States: Waters of the United States that are permanently adversely 

affected by filling, flooding, excavation, or drainage because of the regulated activity. 

Permanent adverse effects include permanent discharges of dredged or fill material that change an 

aquatic area to dry land, increase the bottom elevation of a waterbody, or change the use of a 

waterbody. The acreage of loss of waters of the United States is a threshold measurement of the 

impact to jurisdictional waters for determining whether a project may qualify for an NWP; it is 

not a net threshold that is calculated after considering compensatory mitigation that may be used 

to offset losses of aquatic functions and services. The loss of stream bed includes the acres or 

linear feet of stream bed that are filled or excavated as a result of the regulated activity. 

Waters of the United States temporarily filled, flooded, excavated, or drained, but restored to 

pre-construction contours and elevations after construction, are not included in the measurement 

of loss of waters of the United States. Impacts resulting from activities that do not require 

Department of the Army authorization, such as activities eligible for exemptions under Section 

404(f) of the Clean Water Act, are not considered when calculating the loss of waters of the 

United States. 

 

Navigable waters: Waters subject to Section 10 of the Rivers and Harbors Act of 1899. These 

waters are defined at 33 CFR part 329. 

 

Non-tidal wetland: A non-tidal wetland is a wetland that is not subject to the ebb and flow of 

tidal waters. Non-tidal wetlands contiguous to tidal waters are located landward of the high tide 

line (i.e., spring high tide line). 

 

Open water: For purposes of the NWPs, an open water is any area that in a year with normal 

patterns of precipitation has water flowing or standing above ground to the extent that an 

ordinary high water mark can be determined. Aquatic vegetation within the area of flowing or 

standing water is either non-emergent, sparse, or absent. Vegetated shallows are considered to be 

open waters. Examples of ‘‘open waters’’ include rivers, streams, lakes, and ponds.  

 

Ordinary High Water Mark: An ordinary high water mark is a line on the shore established by the 

fluctuations of water and indicated by physical characteristics, or by other appropriate means 

that consider the characteristics of the surrounding areas. 

 

Perennial stream: A perennial stream has flowing water year-round during a typical year. The 

water table is located above the stream bed for most of the year. Groundwater is the primary 

source of water for stream flow. Runoff from rainfall is a supplemental source of water for 

stream flow. 

 

Practicable: Available and capable of being done after taking into consideration cost, existing 

technology, and logistics in light of overall project purposes. 

 

Pre-construction notification: A request submitted by the project proponent to the Corps for 

confirmation that a particular activity is authorized by nationwide permit. The request maybe a 

permit application, letter, or similar document that includes information about the proposed work 

and its anticipated environmental effects. Pre-construction notification may be required by the 

terms and conditions of a nationwide permit, or by regional conditions. A pre-construction 

notification may be voluntarily submitted in cases where pre-construction notification is not 

required and the project proponent wants confirmation that the activity is authorized by 

nationwide permit. 

 

Preservation: The removal of a threat to, or preventing the decline of, aquatic resources by an 

action in or near those aquatic resources. This term includes activities commonly associated with 

the protection and maintenance of aquatic resources through the implementation of appropriate 

legal and physical mechanisms. Preservation does not result in a gain of aquatic resource area or 

functions. 

 

Protected tribal resources: Those natural resources and properties of traditional or customary 

religious or cultural importance, either on or off Indian lands, retained by, or reserved by or 
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for, Indian tribes through treaties, statutes, judicial decisions, or executive orders, including 

tribal trust resources. 

 

Re-establishment: The manipulation of the physical, chemical, or biological characteristics of a 

site with the goal of returning natural/historic functions to a former aquatic resource. Re-

establishment results in rebuilding a former aquatic resource and results in a gain in aquatic 

resource area and functions. 

 

Rehabilitation: The manipulation of the physical, chemical, or biological characteristics of a 

site with the goal of repairing natural/historic functions to a degraded aquatic resource. 

Rehabilitation results in a gain in aquatic resource function, but does not result in a gain in 

aquatic resource area. 

 

Restoration: The manipulation of the physical, chemical, or biological characteristics of a site 

with the goal of returning natural/historic functions to a former or degraded aquatic resource. 

For the purpose of tracking net gains in aquatic resource area, restoration is divided into two 

categories: Re-establishment and rehabilitation. 

 

Riffle and pool complex: Riffle and pool complexes are special aquatic sites under the 404(b)(1) 

Guidelines. Riffle and pool complexes sometimes characterize steep gradient sections of streams. 

Such stream sections are recognizable by their hydraulic characteristics. The rapid movement of 

water over a course substrate in riffles results in a rough flow, a turbulent surface, and high 

dissolved oxygen levels in the water. Pools are deeper areas associated with riffles. A slower 

stream velocity, a streaming flow, a smooth surface, and a finer substrate characterize pools. 

 

Riparian areas: Riparian areas are lands next to streams, lakes, and estuarine-marine shorelines. 

Riparian areas are transitional between terrestrial and aquatic ecosystems, through which surface 

and subsurface hydrology connects riverine, lacustrine, estuarine, and marine waters with their 

adjacent wetlands, non-wetland waters, or uplands. Riparian areas provide a variety of ecological 

functions and services and help improve or maintain local water quality. (See general condition 

23.) 

 

Shellfish seeding: The placement of shellfish seed and/or suitable substrate to increase 

shellfish production. Shellfish seed consists of immature individual shellfish or individual 

shellfish attached to shells or shell fragments (i.e., spat on shell). Suitable substrate may 

consist of shellfish shells, shell fragments, or other appropriate materials placed into waters 

for shellfish habitat. 

 

Single and complete linear project: A linear project is a project constructed for the purpose of 

getting people, goods, or services from a point of origin to a terminal point, which often 

involves multiple crossings of one or more waterbodies at separate and distant locations. The 

term ‘‘single and complete project’’ is defined as that portion of the total linear project 

proposed or accomplished by one owner/developer or partnership or other association of 

owners/developers that includes all crossings of a single water of the United States (i.e., a 

single waterbody) at a specific location. For linear projects crossing a single or multiple 

waterbodies several times at separate and distant locations, each crossing is considered a single 

and complete project for purposes of NWP authorization. However, individual channels in a braided 

stream or river, or individual arms of a large, irregularly shaped wetland or lake, etc., are not 

separate waterbodies, and crossings of such features cannot be considered separately. 

Single and complete non-linear project: for non-linear projects, the term ‘‘single and complete 

project’’ is defined at 33 CFR 330.2(i) as the total project proposed or accomplished by one 

owner/developer or partnership or other association of owners/developers. A single and complete 

non-linear project must have independent utility (see definition of ‘‘independent utility’’). 

Single and complete non-linear projects may not be ‘‘piecemealed’’ to avoid the limits in an NWP 

authorization. 

 

Stormwater management: Stormwater management is the mechanism for controlling stormwater runoff 

for the purposes of reducing downstream erosion, water quality degradation, and flooding and 

mitigating the adverse effects of changes in land use on the aquatic environment.  

 

Stormwater management facilities: Stormwater management facilities are those facilities, 

including but not limited to, stormwater retention and detention ponds and best management 

practices, which retain water for a period of time to control runoff and/or improve the quality 

(i.e., by reducing the concentration of nutrients, sediments, hazardous substances and other 

pollutants) of stormwater runoff. 

 

Stream bed: The substrate of the stream channel between the ordinary high water marks. The 

substrate may be bedrock or inorganic particles that range in size from clay to boulders. 

Wetlands contiguous to the stream bed, but outside of the ordinary high water marks, are not 

considered part of the stream bed. 

 

Stream channelization: The manipulation of a stream’s course, condition, capacity, or location 

that causes more than minimal interruption of normal stream processes. A channelized stream 

remains a water of the United States. 

 

Structure: An object that is arranged in a definite pattern of organization. Examples of 

structures include, without limitation, any pier, boat dock, boat ramp, wharf, dolphin, weir, 

boom, breakwater, bulkhead, revetment, riprap, jetty, artificial island, artificial reef, 

permanent mooring structure, power transmission line, permanently moored floating vessel, piling, 

aid to navigation, or any other manmade obstacle or obstruction. 

 

Tidal wetland: A tidal wetland is a jurisdictional wetland that is inundated by tidal waters. 

Tidal waters rise and fall in a predictable and measurable rhythm or cycle due to the 
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gravitational pulls of the moon and sun. Tidal waters end where the rise and fall of the water 

surface can no longer be practically measured in a predictable rhythm due to masking by other 

waters, wind, or other effects. Tidal wetlands are located channelward of the high tide line. 

 

Tribal lands: Any lands title to which is either: (1) Held in trust by the United States for the 

benefit of any Indian tribe or individual; or (2) held by any Indian tribe or individual subject 

to restrictions by the United States against alienation. 

  

Tribal rights: Those rights legally accruing to a tribe or tribes by virtue of inherent sovereign 

authority, unextinguished aboriginal title, treaty, statute, judicial decisions, executive order 

or agreement, and that give rise to legally enforceable remedies. 

 

Vegetated shallows: Vegetated shallows are special aquatic sites under the 404(b)(1) Guidelines. 

They are areas that are permanently inundated and under normal circumstances have rooted aquatic 

vegetation, such as seagrasses in marine and estuarine systems and a variety of vascular rooted 

plants in freshwater systems. 

 

Waterbody: For purposes of the NWPs, a waterbody is a jurisdictional water of the United States. 

If a wetland is adjacent to a waterbody determined to be a water of the United States, that 

waterbody and any adjacent wetlands are considered together as a single aquatic unit (see 33 CFR 

328.4(c)(2)). Examples of ‘‘waterbodies’’ include streams, rivers, lakes, ponds, and wetlands. 

 

PCN – Pre-Construction Notification 

 

*** Nationwide permit where Illinois Environmental Protection Agency has denied Section 401 Water 

Quality Certification. 
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217/782-3362 
 
 
 
 
 
 
 
Rock Island District 
Corps of Engineers 
Clock Tower Building 
Rock Island, IL  61201 
 
Re: Final Notice of Issuance of Nationwide Permits, March 12, 2007 

Section 401 Certifications, Denials, and Regional Conditions 
 
Gentlemen: 
 
On March 12, 2007 the Corps of Engineers issued the final notice concerning the disposition of the 
expiring Nationwide Permits (NWPs) under Section 10 of the 1899 Rivers and Harbors Act and Section 
404 of the Clean Water Act. 
 
Based on our review of the final rules, Section 401 certifications are hereby issued for the following 
NWPs without conditions: 
 

NWP 4 - Fish and Wildlife Harvesting, Enhancement, and Attraction Device and Activities 
NWP 5 - Scientific Measuring Devices 
NWP 7 - Outfall Structures and Associated Intake Structures 
NWP 20 - Oil Spill Cleanup 
NWP 22 - Removal of Vessels 
NWP 36 - Boat Ramps 
NWP 45 – Emergency Repair Activities 
 

 
In addition, the following NWPs are hereby issued Section 401 certifications subject to the regional 
conditions as indicated below: 
 

NWP 3 - Maintenance. Refer to Regional Conditions contained in Attachment 1 
 
NWP 6 - Survey Activities. Refer to Regional Conditions contained in Attachment 2 
 
NWP 12 - Utility Line Activities.  Refer to Regional Conditions contained in Attachment 3 
 
NWP 13 - Bank Stabilization.  Refer to Regional Conditions contained in Attachment 4 
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NWP 14 - Linear Transportation Projects.  Refer to Regional Conditions contained in 
Attachment 5 

 
NWP 27 - Aquatic Habitat Restoration, Establishment, and Enhancement Activities.  All 
activities conducted under NWP 27 shall be in accordance with the provisions of 35 Il. Adm. 
Code 405.108.  Work in reclaimed surface coal mine areas are required to obtain prior 
authorization from the Illinois EPA for any activities that result in the use of acid-producing mine 
refuse.  
 
NWP 33 - Temporary Construction, Access and Dewatering. Refer to Regional Conditions 
contained in Attachment 6 
 
NWP 38 - Cleanup of Hazardous and Toxic Waste.  Refer to Regional Conditions contained in 
Attachment 7 

 
NWP 41 - Reshaping Existing Drainage Ditches.  Refer to Regional Conditions contained in 
Attachment 8 
 
NWP 46 - Discharges into Ditches.  Refer to Regional Conditions contained in Attachment 9 
 
NWP 47 - Pipeline Safety Program Designated Time Sensitive Inspections and Repairs.  Refer to 
Regional Conditions contained in Attachment 10 
 
 
 

Section 401 Certification is denied for the following NWPs: 
 

NWP 15 - U.S. Coast Guard Approved Bridges 
NWP 16 - Return Water from Upland Contained Disposal Areas 
NWP 17 - Hydropower Projects 
NWP 18 - Minor Discharges 
NWP 19 - Minor Dredging 
NWP 21 - Surface Coal Mining Activities 
NWP 23 - Approved Categorical Exclusions 
NWP 25 - Structural Discharges 
NWP 29 - Residential Development 
NWP 30 - Moist Soil Management for Wildlife 
NWP 31 - Maintenance of Existing Flood Control Facilities 
NWP 32 - Completed Enforcement Actions   
NWP 34 - Cranberry Production Activities 
NWP 37 - Emergency Watershed Protection and Rehabilitation 
NWP 39 - Commercial, and Institutional Developments 
NWP 40 - Agricultural Activities 
NWP 42 - Recreational Facilities 
NWP 43 - Stormwater Management Facilities 
NWP 44 – Mining Activities 
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NWP 48 - Commercial Shellfish Aquaculture Activities 
NWP 49 - Coal Remining Activities 
NWP 50 - Underground Coal Mining Activities  

 
 
Should you have any questions or comments regarding the content of this letter, please contact me or my 
staff at the above telephone number and address. 
 
Sincerely, 
 
Original  signed on May 10, 2007   
 
Bruce J. Yurdin 
Manager, Watershed Management Section 
Bureau of Water 
 
cc:  Records Unit 
      CoE, Chicago District 
      CoE, Louisville District 
      CoE, Memphis District 
      CoE, St. Louis District 
      IDNR, OWR, DWRM, Schaumburg and Springfield 
      USEPA, Region 5 
      USFWS, Rock Island, Barrington and Marion 
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Attachment 5 
 

ILLINOIS EPA WATER QUALITY CERTIFICATION 
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 14 

 
1. The affected area of the stream channel shall not exceed 100 linear feet, as measured along the 

stream corridor. 
 
2. Any spoil material excavated, dredged or otherwise produced must not be returned to the waterway 

but must be deposited in a self-contained area in compliance with all state statues, as determined by 
the Illinois EPA  

 
3. Any backfilling must be done with clean material and placed in a manner to prevent violation of 

applicable water quality standards. 
 
4. The applicant shall not cause: 

A. violation of applicable provisions of the Illinois Environmental Protection Act; 
B. water pollution defined and prohibited by the Illinois Environmental Protection Act;  
C. violation of applicable water quality standards of the Illinois Pollution Control Board, Title 

35, Subtitle C: Water Pollution Rules and Regulation; or  
D. interference with water use practices near public recreation areas or water supply intakes. 

 
5. All areas affected by construction shall be mulched and seeded as soon after construction as possible.  

The applicant shall undertake necessary measures and procedures to reduce erosion during 
construction.  Interim measures to prevent erosion during construction shall be taken and may 
include the installation of staked straw bales, sedimentation basins and temporary mulching.  All 
construction within the waterway shall be conducted during zero or low flow conditions.  The 
applicant shall be responsible for obtaining an NPDES Storm Water Permit prior to initiating 
construction if the construction activity associated with the project will result in the disturbance of 1 
(one) or more acres, total land area.  An NPDES Storm Water Permit may be obtained by submitting 
a properly completed Notice of Intent (NOI) form by certified mail to the Agency's Division of Water 
Pollution Control, Permit Section. 

 
6. The applicant shall implement erosion control measures consistent with the “Illinois Urban Manual” 

(IEPA/USDA, NRCS; 2002). 
 
7. Temporary work pads, cofferdams,  access roads and other temporary fills shall be constructed of 

clean coarse aggregate or non-erodible non-earthen fill material that will not cause siltation. 
Sandbags, pre-fabricated rigid materials, sheet piling, inflatable bladders and fabric lined basins may 
be used for temporary facilities. 

 
8. The applicant for Nationwide Permit 14 that uses temporary work pads, cofferdams, access roads and 

other temporary fills in order to perform work in creeks, streams, or rivers  shall maintain flow in  
these waters by utilizing dam and pumping, fluming, culverts or other such techniques. 

 
9. Case specific water quality certification from Illinois EPA will be required for projects that involve 

dredge and fill activities in bogs, fens or forested wetlands defined as follows:  
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A. A bog is a low nutrient peatland, usually in a glacial depression, that is acidic in the surface 
stratum and often dominated at least in part by the genus Sphagnum. P.  

B. A fen is a peatland, herbaceous (including calcareous floating mats) or wooded, with 
calcareous groundwater flow.  

C. A forested wetland is a wetland dominated by native woody vegetation with at least one of 
the following species or genera present: Carya spp., Cephalanthus occidetalis, Cornus 
alternifolia, Fraxinus nigra, Juglans cinerea, Nyssa sylvatica, Querus spp,, Thuja 
occidentalius, Betula nigra, Betula alleghaniensis, Betula papyrifera, Fagus grandfolia. 
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Site Location Map 
Argenta, Macon County, Illinois  

SKS Project No. I2-017133 
 
 

 
 
 

↑North 

Site Location 
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Boring Location Plan 
Argenta, Macon County, Illinois  

SKS Project No. I2-017133 
 
 

 
 
B.M. – BENCHMARK IS LARGE NAIL WITH RIBBON IN GROUND.  STATIONING RUNS EAST STARTING AT 
CENTER WEST EDGE OF BRIDGE. 
 
 

↑North 
 

B.M
 

B-2 

B-1 
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2" OIL & CHIP

----------------------
CLAY-A-6

Brown, very moist, firm, low plasticity, trace
sand, trace gravel
----------------------

CLAY-A-6
Mottled Brown, very moist, firm, medium

plasticity, trace sand, trace gravel

----------------------
CLAY LOAM-A-6

Brown-Mottled-Gray, very moist, firm, medium
plasticity, little sand, trace gravel

----------------------
SANDY CLAY LOAM-A-2-4

Gray, moist, very stiff, trace gravel
-hard

----------------------
CLAY-A-6

Gray, very moist, very stiff, low plasticity, trace
sand, trace gravel
4" SAND SEAM
----------------------

SANDY CLAY LOAM-A-2-4
Gray, moist, hard, low plasticity, trace gravel

-very stiff

-stiff
(*) free water @ 24.5'

----------------------
SAND-A-3

Gray, very moist, medium dense, fine-
medium, trace gravel

----------------------
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SANDY CLAY LOAM-A-2-4
Gray, moist, very stiff, low plasticity,  trace

gravel
-stiff

----------------------
SAND-A-3

Gray, saturated, medium dense, fine-medium

----------------------
CLAY LOAM-A-6

Gray, moist, very stiff, low plasticity, little
sand, trace gravel
----------------------

SANDY CLAY LOAM-A-2-4
Gray, moist, stiff, low plasticity,  trace gravel

-very stiff

----------------------
SAND-A-1-B

Gray, saturated, dense, fine-coarse, trace
gravel

----------------------
END OF BORING @ 51.0 FT.
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SOIL BORING LOG Project #: 017133

2900 N. Martin Luther King Jr. Dr.  Decatur, IL 62526 Date 10/1/20

ROUTE 38 DESCRIPTION E WASHINGTON BRIDGE OVER FRIENDS CREEK LOGGED BY TM, DL

SECTION LOCATION ARGENTA, ILLINOIS

COUNTY MACON STRUCTURE NO. 058-3185 (Exist) X (Prop.)

BORING NO. B-1 DRILLING METHOD HOLLOW STEM HAMMER TYPE AUTO/CME 550

Surface Water Elev. 85.89 (ft.)
Station 2+02 Groundwater Elev.
Offset R7 First Encounter - (ft.)
Ground Surface Elev. 100.07 (ft.) Upon Completion 92.87 (ft.)

After Hrs. (ft.)

The Unconfined Compressive Strength (UCS) Failure Mode is indicated by (B-Bulge, S-Shear, P-Penetrometer).
The Standard Penetration Test (SPT) N Value is per (AASHTO T206)

BBS 137 (9/05)
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5

10

15

20

25

30

----------------------
2" OIL & CHIP

----------------------
CLAY LOAM-A-6

Brown-Mottled-Gray, moist, firm, low
plasticity,  little sand, trace gravel

-stiff

----------------------
SANDY CLAY LOAM-A-2-4

Gray-Mottled-Brown, very moist, firm, low
plasticity, trace gravel

-stiff

----------------------
SANDY CLAY LOAM-A-2-4

Gray, moist, stiff, low plasticity,  trace gravel

-very stiff

-stiff
(*) free water @ 22.0'

-wash water added @ 24.5'
----------------------

SAND-A-3
Gray, saturated, loose, fine-medium, trace

gravel
----------------------

SANDY CLAY LOAM-A-2-4
Gray, very moist, stiff, low plasticity,  trace

gravel
-moist, very stiff

----------------------
SAND-A-3
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15.6

14.4

15.9

35
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Gray, saturated, medium dense, fine

----------------------
CLAY LOAM-A-6

Gray, moist, stiff, low plasticity, little sand,
trace gravel

----------------------
SANDY CLAY LOAM-A-2-4

Gray, moist, very stiff, low plasticity,  trace
gravel
-stiff

-very stiff

----------------------
CLAY LOAM-A-6

Gray, moist, hard, low plasticity, little sand,
trace gravel

----------------------
SANDY CLAY LOAM-A-2-4

Gray, moist, hard, low plasticity, trace gravel
-very moist, very stiff

-moist, hard

-very stiff

----------------------
END OF BORING @ 61.0 FT.
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Page 1 of

SOIL BORING LOG Project #: 017133

2900 N. Martin Luther King Jr. Dr.  Decatur, IL 62526 Date 10/2/20

ROUTE 38 DESCRIPTION E WASHINGTON BRIDGE OVER FRIENDS CREEK LOGGED BY DW, DL

SECTION LOCATION ARGENTA, ILLINOIS

COUNTY MACON STRUCTURE NO. 058-3185 (Exist) X (Prop.)

BORING NO. B-2 DRILLING METHOD HOLLOW STEM HAMMER TYPE AUTO/CME 550

Surface Water Elev. 85.89 (ft.)
Station 0+98 Groundwater Elev.
Offset L7 First Encounter - (ft.)
Ground Surface Elev. 99.86 (ft.) Upon Completion - (ft.)

After Hrs. (ft.)

The Unconfined Compressive Strength (UCS) Failure Mode is indicated by (B-Bulge, S-Shear, P-Penetrometer).
The Standard Penetration Test (SPT) N Value is per (AASHTO T206)

BBS 137 (9/05)

S O I L   D E S C R I P T I O N

E
L
E
V

(ft.)

D
E
P
T
H

(ft.)

B
L
O
W
S

/6"

U
C
S

Qu

(tsf)

M
O
I
S
T

(%) S O I L   D E S C R I P T I O N

E
L
E
V

(ft.)

D
E
P
T
H

(ft.)

B
L
O
W
S

/6"

U
C
S

Qu

(tsf)

M
O
I
S
T

(%)

1

39



LR107-4 
Page 1 of 1 

 
 
 
 

State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR 

INSURANCE 
 

Effective:  February 1, 2007 
Revised: August 1, 2007 

 
 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

 
The Contractor shall name the following entities as additional insured under the Contractor’s 

general liability insurance policy in accordance with Article 107.27: 
 

      

      

      

      

      

      

      
 

The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26. 

MACON COUNTY HIGHWAY DEPARTMENT
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LR 702 
Page 1 of 1 

State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 
SPECIAL PROVISION 

FOR 
CONSTRUCTION AND MAINTENANCE SIGNS 

 
Effective: January 1, 2004 

Revised: June 1, 2007 
 
All references to Sections or Articles in this specification shall be construed to mean a specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 
 
701.14. Signs. Add the following paragraph to Article 701.14: 

All warning signs shall have minimum dimensions of 1200 mm x 1200 mm (48" x 48") and 
have a black legend on a fluorescent orange reflectorized background, meeting, as a 
minimum, Type AP reflectivity requirements of Table 1091-2 in Article 1091.02. 
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LR1030 2

State of Illinois
DEPARTMENT OF TRANSPORTATION

Bureau of Local Roads & Streets
SPECIAL PROVISION

FOR
LOCAL QUALITY ASSURANCE/ QUALITY MANAGEMENT QC/QA

Effective: January 1, 2022

Replace the first five paragraphs of Article 1030.06 of the Standard Specifications with the
following:

� 1030.06 Quality Management Program.  The Quality Management Program (QMP) will be
Quality Control / Quality Assurance (QC/QA) according to the following.� 

Delete Article 1030.06(d)(1) of the Standard Specifications.

Revise Article 1030.09(g)(3) of the Standard Specifications to read:

� (3) If core testing is the density verification method, the Contractor shall provide personnel 
and equipment to collect density verification cores for the Engineer.  Core locations
will be determined by the Engineer following the document �Hot-Mix Asphalt QC/QA 
Procedure for Determining Random Density Locations� at density verification intervals 
defined in Article 1030.09(b).  After the Engineer identifies a density verification
location and prior to opening to traffic, the Contractor shall cut a 4 in. (100 mm)
diameter core.  With the approval of the Engineer, the cores may be cut at a later time.� 

Revise Article 1030.09(h)(2) of the Standard Specifications to read:

� (2) After final rolling and prior to paving subsequent lifts, the Engineer will identify the 
random density verification test locations.  Cores or nuclear density gauge testing will
be used for density verification.  The method used for density verification will be as
selected below.

Density Verification Method
 Cores
 Nuclear Density Gauge (Correlated when

paving  3,000 tons per mixture)

  Density verification test locations will be determined according to the document �Hot-
Mix Asphalt QC/QA Procedure for Determining Random Density Locations�.  The 
density testing interval for paving wider than or equal to 3 ft (1 m) will be 0.5 miles (800
m) for lift thicknesses of 3 in. (75 mm) or less and 0.2 miles (320 m) for lift thicknesses
greater than 3 in. (75 mm).  The density testing interval for paving less than 3 ft (1 m)
wide will be 1 mile (1,600 m).  If a day�s paving will be less than the prescribed density 
testing interval, the length of the day�s paving will be the interval for that day.  The 
density testing interval for mixtures used for patching will be 50 patches with a
minimum of one test per mixture per project.

  If core testing is the density verification method, the Engineer will witness the
Contractor coring, and secure and take possession of all density samples at the
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LR1030 2

density verification locations.  The Engineer will test the cores collected by the
Contractor for density according to Illinois Modified AASHTO T 166 or AASHTO T 275.

  If nuclear density gauge testing is the density verification method, the Engineer will
conduct nuclear density gauge tests.  The Engineer will follow the density testing
procedure detailed in the document �Illinois Modified ASTM D 2950, Standard Test 
Method for Density of Bituminous Concrete In-Place by Nuclear Method�. 

  A density verification test will be the result of a single core or the average of the nuclear
density tests at one location.  The results of each density test must be within
acceptable limits.  The Engineer will promptly notify the Contractor of observed
deficiencies.� 

Revise the seventh paragraph and all subsequent paragraphs in Section D. of the document
�Hot-Mix Asphalt QC/QA Initial Daily Plant and Random Samples� to read: 

�Mixtures shall be sampled from the truck at the plant by the Contractor following the same
procedure used to collect QC mixture samples (Section A).  This process will be witnessed
by the Engineer who will take custody of the verification sample. Each sample bag with a
verification mixture sample will be secured by the Engineer using a locking ID tag.  Sample
boxes containing the verification mixture sample will be sealed/taped by the Engineer
using a security ID label.� 
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BLENDED FINELY DIVIDED MINERALS (BDE) 
 
Effective:  April 1, 2021 
 
Revise the second paragraph of Article 1010.01 of the Standard Specifications to read: 
 

“ Different sources or types of finely divided minerals shall not be mixed or used alternately in 
the same item of construction, except as a blended finely divided mineral product according to 
Article 1010.06.” 
 
Add the following article to Section 1010 of the Standard Specifications: 
 

“ 1010.06 Blended Finely Divided Minerals.  Blended finely divided minerals shall be the 
product resulting from the blending or intergrinding of two or three finely divided minerals.  
Blended finely divided minerals shall be according to ASTM C 1697, except as follows. 
 

(a) Blending shall be accomplished by mechanically or pneumatically intermixing the 
constituent finely divided minerals into a uniform mixture that is then discharged into a silo 
for storage or tanker for transportation. 
 

(b) The blended finely divided mineral product will be classified according to its predominant 
constituent or the manufacturer’s designation and shall meet the chemical requirements 
of its classification.  The other finely divided mineral constituent(s) will not be required to 
conform to their individual standards.” 

 
 
80436 
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017 
Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
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One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
 
 
80384 
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CORRUGATED PLASTIC PIPE (CULVERT AND STORM SEWER) (BDE) 
 
Effective:  January 1, 2021 
 
Revise Tables IIIA and IIIB of Article 542.03 and the storm sewers tables of Article 550.03 of the 
Standard Specifications to read: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(SEE TABLES ON NEXT 10 PAGES) 
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“PIPE CULVERTS 
TABLE IIIA:  PLASTIC PIPE PERMITTED 

FOR A GIVEN PIPE DIAMETER AND FILL HEIGHT OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

(in.) 

Type 1 Type 2 Type 3 Type 4 
Fill Height:  3' and less, 

with 1' min 
Fill Height:  Greater than 3', 

not exceeding 10' 
Fill Height:  Greater than 10', 

not exceeding 15' 
Fill Height:  Greater than 15', 

not exceeding 20' 

PVC CPVC PE CPE CPP PVC CPVC PE CPE CPP PVC CPVC PE CPE CPP PVC CPVC PE CPE CPP 

10 X QPL X QPL NA X QPL X QPL NA X QPL X QPL NA X QPL X QPL NA 
12 X QPL X QPL QPL X QPL X QPL QPL X QPL X QPL QPL X QPL X QPL QPL 
15 X QPL NA QPL QPL X QPL NA QPL QPL X QPL NA QPL QPL X QPL NA QPL QPL 
18 X QPL X QPL QPL X QPL X QPL QPL X QPL X QPL QPL X QPL X QPL QPL 
21 X QPL NA QPL NA X QPL NA QPL NA X QPL NA QPL NA X QPL NA NA NA 
24 X QPL X QPL QPL X QPL X QPL QPL X QPL X QPL QPL X QPL X NA QPL 
27 X NA NA NA NA X NA NA NA NA X NA NA NA NA X NA NA NA NA 
30 X QPL X QPL QPL X QPL X QPL QPL X QPL X QPL QPL X QPL X NA QPL 
36 X QPL X QPL QPL X QPL X QPL QPL X QPL X QPL QPL X QPL X NA QPL 
42 X NA X QPL QPL X NA X QPL QPL X NA X NA QPL X NA X NA NA 
48 X NA X QPL QPL X NA X QPL QPL X NA X NA QPL X NA X NA NA 
54 NA NA NA NA NA NA NA NA NA NA NA NA NA NA NA NA NA NA NA NA 
60 NA NA NA QPL QPL NA NA NA QPL QPL NA NA NA NA QPL NA NA NA NA NA 

Notes: PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe with a Smooth Interior 
PE Polyethylene Pipe 
CPE Corrugated Polyethylene Pipe with a Smooth Interior 
CPP Corrugated Polypropylene Pipe with a Smooth Interior 
X Permitted 
QPL Permitted for the producers approved for that diameter in the Department’s qualified product list 
NA Not Acceptable 
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PIPE CULVERTS (metric) 
TABLE IIIA:  PLASTIC PIPE PERMITTED 

FOR A GIVEN PIPE DIAMETER AND FILL HEIGHT OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

(mm) 

Type 1 Type 2 Type 3 Type 4 
Fill Height:  1 m and less, 

with 0.3 m min. cover 
Fill Height:  Greater than 1 m, 

not exceeding 3 m 
Fill Height:  Greater than 3 m, 

not exceeding 4.5 m 
Fill Height:  Greater than 4.5 m, not 

exceeding 6 m 

PVC CPVC PE CPE CPP PVC CPVC PE CPE CPP PVC CPVC PE CPE CPP PVC CPVC PE CPE CPP 

250 X QPL X QPL NA X QPL X QPL NA X QPL X QPL NA X QPL X QPL NA 
300 X QPL X QPL QPL X QPL X QPL QPL X QPL X QPL QPL X QPL X QPL QPL 
375 X QPL NA QPL QPL X QPL NA QPL QPL X QPL NA QPL QPL X QPL NA QPL QPL 
450 X QPL X QPL QPL X QPL X QPL QPL X QPL X QPL QPL X QPL X QPL QPL 
525 X QPL NA QPL NA X QPL NA QPL NA X QPL NA QPL NA X QPL NA NA NA 
600 X QPL X QPL QPL X QPL X QPL QPL X QPL X QPL QPL X QPL X NA QPL 
675 X NA NA NA NA X NA NA NA NA X NA NA NA NA X NA NA NA NA 
750 X QPL X QPL QPL X QPL X QPL QPL X QPL X QPL QPL X QPL X NA QPL 
900 X QPL X QPL QPL X QPL X QPL QPL X QPL X QPL QPL X QPL X NA QPL 
1050 X NA X QPL QPL X NA X QPL QPL X NA X NA QPL X NA X NA NA 
1200 X NA X QPL QPL X NA X QPL QPL X NA X NA QPL X NA X NA NA 
1350 NA NA NA NA NA NA NA NA NA NA NA NA NA NA NA NA NA NA NA NA 
1500 NA NA NA QPL QPL NA NA NA QPL QPL NA NA NA NA QPL NA NA NA NA NA 

Notes: PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe with a Smooth Interior 
PE Polyethylene Pipe 
CPE Corrugated Polyethylene Pipe with a Smooth Interior 
CPP Corrugated Polypropylene Pipe with a Smooth Interior 
X Permitted 
QPL Permitted for the producers approved for that diameter in the Department’s qualified product list 
NA Not Acceptable 

  

51



 
 
 
 
 
 
 

PIPE CULVERTS 
TABLE IIIB:  PLASTIC PIPE PERMITTED 

FOR A GIVEN PIPE DIAMETER AND FILL HEIGHT OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

(in.) 

Type 5 Type 6 Type 7 
Fill Height:  Greater than 20',  

not exceeding 25' 
Fill Height:  Greater than 25', 

not exceeding 30' 
Fill Height:  Greater than 30', 

not exceeding 35' 

PVC CPVC PE CPE CPP PVC CPVC PE PVC CPVC PE 

10 X QPL X QPL NA X QPL X X QPL X 
12 X QPL X QPL QPL X QPL X X QPL X 
15 X QPL NA NA QPL X QPL NA X QPL NA 
18 X QPL X NA NA X QPL X X QPL X 
21 X QPL NA NA NA X QPL NA X QPL NA 
24 X QPL X NA NA X QPL X X QPL X 
27 X NA NA NA NA X NA NA X NA NA 
30 X QPL X NA QPL X QPL X X QPL X 
36 X QPL X NA NA X QPL X X QPL X 
42 X NA X NA NA X NA X X NA X 
48 X NA X NA NA X NA X X NA X 
54 NA NA NA NA NA NA NA NA NA NA NA 
60 NA NA NA NA NA NA NA NA NA NA NA 
Notes: PVC       Polyvinyl Chloride Pipe 

CPVC Corrugated Polyvinyl Chloride Pipe with a Smooth Interior 
CPP Corrugated Polypropylene Pipe with a Smooth Interior 
X Permitted 
QPL Permitted for the producers approved for that diameter in the Department’s qualified product list 
NA Not Acceptable 
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PIPE CULVERTS (metric) 
TABLE IIIB:  PLASTIC PIPE PERMITTED 

FOR A GIVEN PIPE DIAMETER AND FILL HEIGHT OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

(mm) 

Type 5 Type 6 Type 7 
Fill Height:  Greater than 6 m,  

not exceeding 7.5 m 
Fill Height:  Greater than 7.5 m, 

not exceeding 9 m 
Fill Height:  Greater than 9 m, 

not exceeding 10.5 m 

PVC CPVC PE CPE CPP PVC CPVC PE PVC CPVC PE 

250 X QPL X QPL NA X QPL X X QPL X 
300 X QPL X QPL QPL X QPL X X QPL X 
375 X QPL NA NA QPL X QPL NA X QPL NA 
450 X QPL X NA NA X QPL X X QPL X 
525 X QPL NA NA NA X QPL NA X QPL NA 
600 X QPL X NA NA X QPL X X QPL X 
675 X NA NA NA NA X NA NA X NA NA 
750 X QPL X NA QPL X QPL X X QPL X 
900 X QPL X NA NA X QPL X X QPL X 

1000 X NA X NA NA X NA X X NA X 
1200 X NA X NA NA X NA X X NA X 
1350 NA NA NA NA NA NA NA NA NA NA NA 
1500 NA NA NA NA NA NA NA NA NA NA NA 

Notes: PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe with a Smooth Interior 
CPP Corrugated Polypropylene Pipe with a Smooth Interior 
X Permitted 
QPL Permitted for the producers approved for that diameter in the Department’s qualified product list 
NA Not Acceptable 
 

  

53



 
 
 
 

STORM SEWERS 
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 

FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

in. 

Type 1 Type 2 

Fill Height:  3' and less, 
with 1' min. 

Fill Height:  Greater than 3', 
not exceeding 10' 

RCCP CSP ESCP PVC CPVC PE CPE CPP RCCP CSP ESCP PVC CPVC PE CPE CPP 
10 NA 3 X X QPL X QPL NA NA 1 *X X QPL X QPL NA 
12 IV NA X X QPL X QPL QPL II 1 *X X QPL X QPL QPL 
15 IV NA NA X QPL NA QPL QPL II 1 *X X QPL NA QPL QPL 
18 IV NA NA X QPL X QPL QPL II 2 X X QPL X QPL QPL 
21 III NA NA X QPL NA QPL NA II 2 X X QPL NA QPL NA 
24 III NA NA X QPL X QPL QPL II 2 X X QPL X QPL QPL 
27 III NA NA X NA NA NA NA II 3 X X NA NA NA NA 
30 IV NA NA X QPL X QPL QPL II 3 X X QPL X QPL QPL 
33 III NA NA NA NA NA NA NA II NA X NA NA NA NA NA 
36 III NA NA X QPL X QPL QPL II NA X X QPL X QPL QPL 
42 II NA X X NA X QPL QPL II NA X X NA X QPL QPL 
48 II NA X X NA X QPL QPL II NA X X NA X QPL QPL 
54 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
60 II NA NA NA NA NA QPL QPL II NA NA NA NA NA QPL QPL 
66 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
72 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
78 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
84 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
90 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
96 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 
102 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 
108 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
CSP Concrete Sewer, Storm drain, and Culvert Pipe (number in column indicates strength class) 
ESCP Extra Strength Clay Pipe 
PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe with a Smooth Interior 
PE Polyethylene Pipe 
CPE Corrugated Polyethylene Pipe with a Smooth Interior 
CPP Corrugated Polypropylene Pipe with a Smooth Interior  
X Permitted 
QPL Permitted for the producers approved for that diameter in the Department’s qualified product list 
NA Not Acceptable 
* May also use Standard Strength Clay Pipe 
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STORM SEWERS (metric) 
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 

FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

mm 

Type 1 Type 2 

Fill Height:  1 m and less, 
with 300 mm min, 

Fill Height:  Greater than 1 m, 
not exceeding 3 m 

RCCP CSP ESCP PVC CPVC PE CPE CPP RCCP CSP ESCP PVC CPVC PE CPE CPP 
250 NA 3 X X QPL X QPL NA NA 1 *X X QPL X QPL NA 
300 IV NA X X QPL X QPL QPL II 1 *X X QPL X QPL QPL 
375 IV NA NA X QPL NA QPL QPL II 1 *X X QPL NA QPL QPL 
450 IV NA NA X QPL X QPL QPL II 2 X X QPL X QPL QPL 
525 III NA NA X QPL NA QPL NA II 2 X X QPL NA QPL NA 
600 III NA NA X QPL X QPL QPL II 2 X X QPL X QPL QPL 
675 III NA NA X NA NA NA NA II 3 X X NA NA NA NA 
750 IV NA NA X QPL X QPL QPL II 3 X X QPL X QPL QPL 
825 III NA NA NA NA NA NA NA II NA X NA NA NA NA NA 
900 III NA NA X QPL X QPL QPL II NA X X QPL X QPL QPL 

1050 II NA X X NA X QPL QPL II NA X X NA X QPL QPL 
1200 II NA X X NA X QPL QPL II NA X X NA X QPL QPL 
1350 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
1500 II NA NA NA NA NA QPL QPL II NA NA NA NA NA QPL QPL 
1650 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
1800 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
1950 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
2100 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
2250 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
2400 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 
2550 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 
2700 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
CSP Concrete Sewer, Storm drain, and Culvert Pipe (number in column indicates strength class) 
ESCP Extra Strength Clay Pipe 
PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe with a Smooth Interior 
PE Polyethylene Pipe 
CPE Corrugated Polyethylene Pipe with a Smooth Interior 
CPP Corrugated Polypropylene Pipe with a Smooth Interior  
X Permitted 
QPL Permitted for the producers approved for that diameter in the Department’s qualified product list 
NA  Not Acceptable 
* May also use Standard Strength Clay Pipe 
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STORM SEWERS 
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 

FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

in. 

Type 3 Type 4 

Fill Height:  Greater than 10' 
not exceeding 15' 

Fill Height:  Greater than 15' 
not exceeding 20' 

RCCP CSP ESCP PVC CPVC PE CPE CPP RCCP CSP ESCP PVC CPVC PE CPE CPP 
10 NA 2 X X QPL X QPL NA NA 3 X X QPL X QPL NA 
12 III 2 X X QPL X QPL QPL IV NA NA X QPL X QPL QPL 
15 III 3 X X QPL NA QPL QPL IV NA NA X QPL NA QPL QPL 
18 III NA X X QPL X QPL QPL IV NA NA X QPL X QPL QPL 
21 III NA NA X QPL NA QPL NA IV NA NA X QPL NA NA NA 
24 III NA NA X QPL X QPL QPL IV NA NA X QPL X NA QPL 
27 III NA NA X NA NA NA NA IV NA NA X NA NA NA NA 
30 III NA NA X QPL X QPL QPL IV NA NA X QPL X NA QPL 
33 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA NA 
36 III NA NA X QPL X QPL QPL IV NA NA X QPL X NA QPL 
42 III NA NA X NA X NA QPL IV NA NA X NA X NA NA 
48 III NA NA X NA X NA QPL IV NA NA X NA X NA NA 
54 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA NA 
60 III NA NA NA NA NA NA QPL IV NA NA NA NA NA NA NA 
66 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA NA 
72 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA NA 
78 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA NA 
84 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA NA 
90 III NA NA NA NA NA NA NA 1680 NA NA NA NA NA NA NA 
96 III NA NA NA NA NA NA NA 1690 NA NA NA NA NA NA NA 
102 III NA NA NA NA NA NA NA 1700 NA NA NA NA NA NA NA 
108 1360 NA NA NA NA NA NA NA 1710 NA NA NA NA NA NA NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe (RCCP with a number instead of a Roman numeral shall be furnished 
according to AASHTO M170 Section 6.  This number represents the D-load to produce a 0.01 in crack.) 

CSP Concrete Sewer, Storm drain, and Culvert Pipe (number in column indicates strength class) 
ESCP Extra Strength Clay Pipe 
PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe with a Smooth Interior 
PE Polyethylene Pipe 
CPE Corrugated Polyethylene Pipe with a Smooth Interior 
CPP Corrugated Polypropylene Pipe with a Smooth Interior  
X Permitted 
QPL Permitted for the producers approved for that diameter in the Department’s qualified product list 
NA Not Acceptable 
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STORM SEWERS (metric) 
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 

FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

mm 

Type 3 Type 4 

Fill Height:  Greater than 3 m, 
not exceeding 4.5 m 

Fill Height:  Greater than 4.5 m, 
not exceeding 6 m 

RCCP CSP ESCP PVC CPVC PE CPE CPP RCCP CSP ESCP PVC CPVC PE CPE CPP 
250 NA 2 X X QPL X QPL NA NA 3 X X QPL X QPL NA 
300 III 2 X X QPL X QPL QPL IV NA NA X QPL X QPL QPL 
375 III 3 X X QPL NA QPL QPL IV NA NA X QPL NA QPL QPL 
450 III NA X X QPL X QPL QPL IV NA NA X QPL X QPL QPL 
525 III NA NA X QPL NA QPL NA IV NA NA X QPL NA NA NA 
600 III NA NA X QPL X QPL QPL IV NA NA X QPL X NA QPL 
675 III NA NA X NA NA NA NA IV NA NA X NA NA NA NA 
750 III NA NA X QPL X QPL QPL IV NA NA X QPL X NA QPL 
825 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA NA 
900 III NA NA X QPL X QPL QPL IV NA NA X QPL X NA QPL 

1050 III NA NA X NA X NA QPL IV NA NA X NA X NA NA 
1200 III NA NA X NA X NA QPL IV NA NA X NA X NA NA 
1350 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA NA 
1500 III NA NA NA NA NA NA QPL IV NA NA NA NA NA NA NA 
1650 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA NA 
1800 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA NA 
1950 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA NA 
2100 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA NA 
2250 III NA NA NA NA NA NA NA 80 NA NA NA NA NA NA NA 
2400 III NA NA NA NA NA NA NA 80 NA NA NA NA NA NA NA 
2550 III NA NA NA NA NA NA NA 80 NA NA NA NA NA NA NA 
2700 70 NA NA NA NA NA NA NA 80 NA NA NA NA NA NA NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe (RCCP with a number instead of a Roman numeral shall be furnished 
according to AASHTO M170 Section 6.  This number represents the D-load to produce a 25.4 micro-meter crack.) 

CSP Concrete Sewer, Storm drain, and Culvert Pipe (number in column indicates strength class) 
ESCP Extra Strength Clay Pipe 
PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe with a Smooth Interior 
PE Polyethylene Pipe 
CPE Corrugated Polyethylene Pipe with a Smooth Interior 
CPP Corrugated Polypropylene Pipe with a Smooth Interior  
X Permitted 
QPL Permitted for the producers approved for that diameter in the Department’s qualified product list 
NA Not Acceptable 
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STORM SEWERS 
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 

FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

in. 

Type 5 Type 6 Type 7 
Fill Height:  Greater than 20', 

not exceeding 25' 
Fill Height:  Greater than 25', 

not exceeding 30' 
Fill Height:  Greater than 30', 

not exceeding 35' 
RCCP PVC CPVC PE CPE CPP RCCP PVC CPVC PE RCCP PVC CPVC PE 

10 NA X QPL X QPL NA NA X QPL X NA X QPL X 
12 IV X QPL X QPL QPL V X QPL X V X QPL X 
15 IV X QPL NA NA QPL V X QPL NA V X QPL NA 
18 IV X QPL X NA NA V X QPL X V X QPL X 
21 IV X QPL NA NA NA V X QPL NA V X QPL NA 
24 IV X QPL X NA NA V X QPL X V X QPL X 
27 IV X NA NA NA NA V X NA NA V X NA NA 
30 IV X QPL X NA QPL V X QPL X V X QPL X 
33 IV NA NA NA NA NA V NA NA NA V NA NA NA 
36 IV X QPL X NA NA V X QPL X V X QPL X 
42 IV X NA X NA NA V X NA X V X NA X 
48 IV X NA X NA NA V X NA X V X NA X 
54 IV NA NA NA NA NA V NA NA NA V NA NA NA 
60 IV NA NA NA NA NA V NA NA NA V NA NA NA 
66 IV NA NA NA NA NA V NA NA NA V NA NA NA 
72 V NA NA NA NA NA V NA NA NA V NA NA NA 
78 2020 NA NA NA NA NA 2370 NA NA NA 2730 NA NA NA 
84 2020 NA NA NA NA NA 2380 NA NA NA 2740 NA NA NA 
90 2030 NA NA NA NA NA 2390 NA NA NA 2750 NA NA NA 
96 2040 NA NA NA NA NA 2400 NA NA NA 2750 NA NA NA 

102 2050 NA NA NA NA NA 2410 NA NA NA 2760 NA NA NA 
108 2060 NA NA NA NA NA 2410 NA NA NA 2770 NA NA NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe (RCCP with a number instead of a Roman numeral shall be furnished 
according to AASHTO M170 Section 6.  This number represents the D-load to produce a 0.01 in crack.) 

PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe with a Smooth Interior 
PE Polyethylene Pipe 
CPE Corrugated Polyethylene Pipe with a Smooth Interior 
CPP Corrugated Polypropylene Pipe with a Smooth Interior  
X Permitted 
QPL Permitted for the producers approved for that diameter in the Department’s qualified product list 
NA Not Acceptable 
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STORM SEWERS (metric) 
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 

FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

mm 

Type 5 Type 6 Type 7 
Fill Height:  Greater than 6 m, 

not exceeding 7.5 m 
Fill Height:  Greater than 7.5 m, 

not exceeding 9 m 
Fill Height:  Greater than 9 m, 

not exceeding 10.5 m 
RCCP PVC CPVC PE CPE CPP RCCP PVC CPVC PE RCCP PVC CPVC PE 

250 NA X QPL X QPL NA NA X QPL X NA X QPL X 
300 IV X QPL X QPL QPL V X QPL X V X QPL X 
375 IV X QPL NA NA QPL V X QPL NA V X QPL NA 
450 IV X QPL X NA NA V X QPL X V X QPL X 
525 IV X QPL NA NA NA V X QPL NA V X QPL NA 
600 IV X QPL X NA NA V X QPL X V X QPL X 
675 IV X NA NA NA NA V X NA NA V X NA NA 
750 IV X QPL X NA QPL V X QPL X V X QPL X 
825 IV NA NA NA NA NA V NA NA NA V NA NA NA 
900 IV X QPL X NA NA V X QPL X V X QPL X 

1050 IV X NA X NA NA V X NA X V X NA X 
1200 IV X NA X NA NA V X NA X V X NA X 
1350 IV NA NA NA NA NA V NA NA NA V NA NA NA 
1500 IV NA NA NA NA NA V NA NA NA V NA NA NA 
1650 IV NA NA NA NA NA V NA NA NA V NA NA NA 
1800 V NA NA NA NA NA V NA NA NA V NA NA NA 
1950 100 NA NA NA NA NA 110 NA NA NA 130 NA NA NA 
2100 100 NA NA NA NA NA 110 NA NA NA 130 NA NA NA 
2250 100 NA NA NA NA NA 110 NA NA NA 130 NA NA NA 
2400 100 NA NA NA NA NA 120 NA NA NA 130 NA NA NA 
2550 100 NA NA NA NA NA 120 NA NA NA 130 NA NA NA 
2700 100 NA NA NA NA NA 120 NA NA NA 130 NA NA NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe (RCCP with a number instead of a Roman numeral shall be furnished 
according to AASHTO M170 Section 6.  This number represents the D-load to produce a 25.4 micro-meter crack.) 

PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe with a Smooth Interior 
PE Polyethylene Pipe 
CPE Corrugated Polyethylene Pipe with a Smooth Interior 
CPP Corrugated Polypropylene Pipe with a Smooth Interior  
X Permitted 
QPL Permitted for the producers approved for that diameter in the Department’s qualified product list 
NA Not Acceptable” 
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Revise the first paragraph of Article 1040.03 of the Standard Specifications to read: 
 

“ 1040.03 Polyvinyl Chloride (PVC) Pipe.  Acceptance testing of PVC pipe and fittings shall 
be accomplished during the same construction season in which they are installed.  The pipe shall 
meet the following additional requirements.” 
 
Revise Article 1040.04(b) of the Standard Specifications to read: 
 

“ (b) Corrugated PE Pipe with a Smooth Interior.  The manufacturer shall be listed as  
compliant through the NTPEP program and the pipe shall be according to AASHTO M 294 
(nominal size – 12 to 60 in. (300 to 1500 mm)).  The pipe shall be Type S or D.” 

 
Revise the first paragraph of Article 1040.04(d) of the Standard Specifications to read: 
 

“ (d) PE Pipe with a Smooth Interior.  The pipe shall be according to ASTM F 714 (DR 32.5) 
with a minimum cell classification of PE 335434 as defined in ASTM D 3350.” 

 
Revise the first paragraph of Article 1040.08 of the Standard Specifications to read: 
 

“ 1040.08 Polypropylene (PP) Pipe.  Storage and handling shall be according to the 
manufacturer's recommendations, except in no case shall the pipe be exposed to direct sunlight 
for more than six months.  Acceptance testing of the pipe shall be accomplished during the same 
construction season in which it is installed.  The pipe shall meet the following additional 
requirements.” 
 
 
80434 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000 
Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
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good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates, in the absence of unlawful 
discrimination and in an arena of fair and open competition, DBE companies can be expected to 
perform _______% of the work.  This percentage is set as the DBE participation goal for this 
contract.  Consequently, in addition to the other award criteria established for this contract, the 
Department will only award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set for 
in this Special Provision: 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 

BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to 
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 

7.00
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The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan 
will be approved by the Department if the Utilization Plan documents sufficient commercially 
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a 
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means 
the bidder must show that all necessary and reasonable steps were taken to achieve the 
contract goal.  Necessary and reasonable steps are those which, by their scope, intensity and 
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if they were not successful.  The Department will consider the quality, 
quantity, and intensity of the kinds of efforts the bidder has made.  Mere pro forma efforts, in 
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is 
expected to have taken genuine efforts that would be reasonably expected of a bidder actively 
and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to 
increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the Contractor might otherwise prefer to 
perform these work items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
 

63



(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable.  In accordance 
with the above Bidding Procedures, the documentation of good faith efforts must 
include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor was selected over a DBE for work on the 
contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on 
a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 
credit, or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary 
equipment, supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 

64



bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is 
not approved because it is deficient as a technical matter, unless waived by the 
Department, the bidder will be notified and will be allowed no more than a five calendar 
day period to cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days 
after the receipt of the notification of the determination.  The determination shall become 
final if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments 
address efforts made prior to submitting the bid.  The request will be reviewed by the 
Department’s Reconsideration Officer.  The Reconsideration Officer will extend an 
opportunity to the bidder to meet in person to consider all issues of documentation and 
whether the bidder made a good faith effort to meet the goal.  After the review by the 
Reconsideration Officer, the bidder will be sent a written decision within ten working 
days after receipt of the request for reconsideration, explaining the basis for finding that 
the bidder did or did not meet the goal or make adequate good faith efforts to do so.  A 
final decision by the Reconsideration Officer that a good faith effort was made shall 
approve the Utilization Plan submitted by the bidder and shall clear the contract for 
award.  A final decision that a good faith effort was not made shall render the bid not 
responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
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(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 
performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the Contractor or its affiliates.  Work that a DBE subcontractor in turn 
subcontracts to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
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(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 

written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 
plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must 
be signed and submitted.  If the commitment of work is in the form of additional tasks 
assigned to an existing subcontract, a new Request for Approval of Subcontractor will 
not be required.  However, the Contractor must document efforts to assure the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has 
agreed in writing to the change.  If this occurs, the Contractor shall substitute other 
work of equivalent value to a certified DBE or provide documentation of good faith 
efforts to do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 
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(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is 
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to 
any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because 
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 
or applicable state law. 
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(6) The Contractor has determined the listed DBE subcontractor is not a responsible 

contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the Contractor seeks to 
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the 
Contractor can substitute another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any 
reason, the Contractor shall make a good faith effort to find another DBE to 
substitute for the original DBE to perform at least the same amount of work under the 
contract as the terminated DBE to the extent needed to meet the established 
Contract goal.  The good faith efforts shall be documented by the Contractor.  If the 
Department requests documentation under this provision, the Contractor shall submit 
the documentation within seven days, which may be extended for an additional 
seven days if necessary at the request of the Contractor.  The Department will 
provide a written determination to the Contractor stating whether or not good faith 
efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.  
The Contractor may request an administrative reconsideration of any amount deducted 
as damages pursuant to subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
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made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department.  The result of the reconsideration process is not 
administratively appealable to the U.S. Department of Transportation. 
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PORTLAND CEMENT CONCRETE – HAUL TIME (BDE) 
 
Effective:  July 1, 2020 
 
Revise Article 1020.11(a)(7) of the Standard Specifications to read: 
 

“ (7) Haul Time.  Haul time shall begin when the delivery ticket is stamped.  The delivery 
ticket shall be stamped no later than five minutes after the addition of the mixing water 
to the cement, or after the addition of the cement to the aggregate when the combined 
aggregates contain free moisture in excess of two percent by weight (mass).  If more 
than one batch is required for charging a truck using a stationary mixer, the time of 
haul shall start with mixing of the first batch.  Haul time shall end when the truck is 
emptied for incorporation of the concrete into the work.  The maximum haul time shall 
be as follows. 
 

Concrete Temperature 
at Point of Discharge, 

°F (°C) 

Maximum Haul Time 1/ 
(minutes) 

Truck Mixer or  
Truck Agitator 

Nonagitator  
Truck 

50 - 64 (10 - 17.5) 90 45 
> 64 (> 17.5) - without retarder 60 30 
> 64 (> 17.5) - with retarder 90 45 

 
1/ To encourage start-up testing for mix adjustments at the plant, the first two trucks 

will be allowed an additional 15 minutes haul time whenever such testing is 
performed. 

 
For a mixture which is not mixed on the jobsite, a delivery ticket shall be required for 
each load.  The following information shall be recorded on each delivery ticket: (1) 
ticket number; (2) name of producer and plant location; (3) contract number; (4) name 
of Contractor; (5) stamped date and time batched; (6) truck number; (7) quantity 
batched; (8) amount of admixture(s) in the batch; (9) amount of water in the batch; and 
(10) Department mix design number. 
 
For concrete mixed in jobsite stationary mixers, the above delivery ticket may be 
waived, but a method of verifying the haul time shall be established to the satisfaction 
of the Engineer.” 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 
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WATERPROOFING MEMBRANE SYSTEM (BDE) 
 
Effective:  November 1, 2021 
 
Revise Article 1061.05 of the Standard Specifications to read: 
 

“ 1061.05 Aggregate for Slurry Seal Top Coat.  The aggregate shall meet the 
requirements of Article 1003.01, be clean, hard, and shall contain a minimum of 
dust.  It shall be graded as follows. 
 

Sieve Size Passing Percent 
No. 8 (2.36 mm) 
No. 30 (600 µm) 

100 
  0 – 10” 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012 
Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Sunday through 
Saturday for each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
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WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within  working days.

80071
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water Pollution 

Control Act 
X.  Compliance with Governmentwide Suspension and Debarment 

Requirements 
XI.  Certification Regarding Use of Contract Funds for Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development 
Highway System or Appalachian Local Access Road Contracts (included 
in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding emergency 
contracts solely intended for debris removal).  The contractor (or 
subcontractor) must insert this form in each subcontract and further 
require its inclusion in all lower tier subcontracts (excluding purchase 
orders, rental agreements and other agreements for supplies or 
services).   
 
The applicable requirements of Form FHWA-1273 are incorporated by 
reference for work done under any purchase order, rental agreement or 
agreement for other services.  The prime contractor shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor or service 
provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-build 
contracts, in all subcontracts and in lower tier subcontracts (excluding 
subcontracts for design services, purchase orders, rental agreements 
and other agreements for supplies or services).  The design-builder shall 
be responsible for compliance by any subcontractor, lower-tier 
subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid proposal 
or request for proposal documents, however, the Form FHWA-1273 must 
be physically incorporated (not referenced) in all contracts, subcontracts 
and lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following sections, 
these contract provisions shall apply to all work performed on the 
contract by the contractor's own organization and with the assistance of 
workers under the contractor's immediate superintendence and to all 
work performed on the contract by piecework, station work, or by 
subcontract. 
  
3.   A breach of any of the stipulations contained in these Required 
Contract Provisions may be sufficient grounds for withholding of progress 
payments, withholding of final payment, termination of the contract, 
suspension / debarment or any other action determined to be appropriate 
by the contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, the 
contractor shall not use convict labor for any purpose within the limits of 
a construction project on a Federal-aid highway unless it is labor 

performed by convicts who are on parole, supervised release, or 
probation.  The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are applicable 
to all Federal-aid construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR Part 230 are 
not applicable to material supply, engineering, or architectural service 
contracts.   
 
In addition, the contractor and all subcontractors must comply with the 
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; 
and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, 
for all construction contracts exceeding $10,000, the Standard Federal 
Equal Employment Opportunity Construction Contract Specifications in 
41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to determine 
compliance with Executive Order 11246 and the policies of the Secretary 
of Labor including 41 CFR 60, and 29 CFR 1625-1627.  The contracting 
agency and the FHWA have the authority and the responsibility to 
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act 
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR Parts 21, 
26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix A, with 
appropriate revisions to conform to the U.S. Department of Labor (US 
DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, 
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 
and 49 CFR 27) and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140 
shall constitute the EEO and specific affirmative action standards for the 
contractor's project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set 
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference 
in this contract. In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of 
EEO: 
 

a. The contractor will work with the contracting agency and the Federal 
Government to ensure that it has made every good faith effort to provide 
equal opportunity with respect to all of its terms and conditions of 
employment and in their review of activities under the contract. 
 
    b. The contractor will accept as its operating policy the following 
statement: 
 

"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, without 
regard to their race, religion, sex, color, national origin, age or 
disability.  Such action shall include: employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection 
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for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training." 

 
2.  EEO Officer: The contractor will designate and make known to the 
contracting officers an EEO Officer who will have the responsibility for 
and must be capable of effectively administering and promoting an active 
EEO program and who must be assigned adequate authority and 
responsibility to do so. 
 
3.  Dissemination of Policy: All members of the contractor's staff who 
are authorized to hire, supervise, promote, and discharge employees, or 
who recommend such action, or who are substantially involved in such 
action, will be made fully cognizant of, and will implement, the 
contractor's EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment.  To ensure that the 
above agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office employees 
will be conducted before the start of work and then not less often than 
once every six months, at which time the contractor's EEO policy and its 
implementation will be reviewed and explained.  The meetings will be 
conducted by the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be given a 
thorough indoctrination by the EEO Officer, covering all major aspects of 
the contractor's EEO obligations within thirty days following their 
reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for the project 
will be instructed by the EEO Officer in the contractor's procedures for 
locating and hiring minorities and women. 
  

d.  Notices and posters setting forth the contractor's EEO policy will be 
placed in areas readily accessible to employees, applicants for 
employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to implement such 
policy will be brought to the attention of employees by means of 
meetings, employee handbooks, or other appropriate means. 
 
4. Recruitment: When advertising for employees, the contractor will 
include in all advertisements for employees the notation: "An Equal 
Opportunity Employer."  All such advertisements will be placed in 
publications having a large circulation among minorities and women in 
the area from which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid bargaining 
agreement, conduct systematic and direct recruitment through public and 
private employee referral sources likely to yield qualified minorities and 
women.  To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified 
sources procedures whereby minority and women applicants may be 
referred to the contractor for employment consideration. 
 

b.  In the event the contractor has a valid bargaining agreement 
providing for exclusive hiring hall referrals, the contractor is expected to 
observe the provisions of that agreement to the extent that the system 
meets the contractor's compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of discriminating 
against minorities or women, or obligates the contractor to do the same, 
such implementation violates Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to refer 
minorities and women as applicants for employment.  Information and 
procedures with regard to referring such applicants will be discussed with 
employees. 
 
5. Personnel Actions: Wages, working conditions, and employee 
benefits shall be established and administered, and personnel actions of 
every type, including hiring, upgrading, promotion, transfer, demotion, 
layoff, and termination, shall be taken without regard to race, color, 
religion, sex, national origin, age or disability.  The following procedures 
shall be followed: 
 

a.  The contractor will conduct periodic inspections of project sites to 
insure that working conditions and employee facilities do not indicate 
discriminatory treatment of project site personnel. 
 

b.  The contractor will periodically evaluate the spread of wages paid 
within each classification to determine any evidence of discriminatory 
wage practices. 
 

c.  The contractor will periodically review selected personnel actions in 
depth to determine whether there is evidence of discrimination.  Where 
evidence is found, the contractor will promptly take corrective action.  If 
the review indicates that the discrimination may extend beyond the 
actions reviewed, such corrective action shall include all affected 
persons. 
 

d.  The contractor will promptly investigate all complaints of alleged 
discrimination made to the contractor in connection with its obligations 
under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time.  If the 
investigation indicates that the discrimination may affect persons other 
than the complainant, such corrective action shall include such other 
persons.  Upon completion of each investigation, the contractor will 
inform every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and increasing the 
skills of minorities and women who are applicants for employment or 
current employees.  Such efforts should be aimed at developing full 
journey level status employees in the type of trade or job classification 
involved.  
 

b.  Consistent with the contractor's work force requirements and as 
permissible under Federal and State regulations, the contractor shall 
make full use of training programs, i.e., apprenticeship, and on-the-job 
training programs for the geographical area of contract performance.  In 
the event a special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the special 
provision.  The contracting agency may reserve training positions for 
persons who receive welfare assistance in accordance with 23 U.S.C. 
140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance requirements 
for each. 
 

d.  The contractor will periodically review the training and promotion 
potential of employees who are minorities and women and will 
encourage eligible employees to apply for such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon unions as a 
source of employees, the contractor will use good faith efforts to obtain 
the cooperation of such unions to increase opportunities for minorities 
and women.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in cooperation 
with the unions, joint training programs aimed toward qualifying more 
minorities and women for membership in the unions and increasing the 
skills of minorities and women so that they may qualify for higher paying 
employment. 
 

b.  The contractor will use good faith efforts to incorporate an EEO 
clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, color, 
religion, sex, national origin, age or disability. 
 

c.  The contractor is to obtain information as to the referral practices 
and policies of the labor union except that to the extent such information 
is within the exclusive possession of the labor union and such labor 
union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts 
have been made to obtain such information. 
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d.  In the event the union is unable to provide the contractor with a 
reasonable flow of referrals within the time limit set forth in the collective 
bargaining agreement, the contractor will, through independent 
recruitment efforts, fill the employment vacancies without regard to race, 
color, religion, sex, national origin, age or disability; making full efforts to 
obtain qualified and/or qualifiable minorities and women.  The failure of a 
union to provide sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining agreement) 
does not relieve the contractor from the requirements of this paragraph.   
In the event the union referral practice prevents the contractor from 
meeting the obligations pursuant to Executive Order 11246, as 
amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 
 
8.  Reasonable Accommodation for Applicants / Employees with 
Disabilities:  The contractor must be familiar with the requirements for 
and comply with the Americans with Disabilities Act and all rules and 
regulations established there under.  Employers must provide 
reasonable accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment: The contractor shall not discriminate on the 
grounds of race, color, religion, sex, national origin, age or disability in 
the selection and retention of subcontractors, including procurement of 
materials and leases of equipment.  The contractor shall take all 
necessary and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and suppliers 
and lessors of their EEO obligations under this contract. 
 

b.  The contractor will use good faith efforts to ensure subcontractor 
compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State DOT’s U.S. 
DOT-approved DBE program are incorporated by reference. 
 

b.  The contractor or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the contracting 
agency deems appropriate. 
 
11. Records and Reports: The contractor shall keep such records as 
necessary to document compliance with the EEO requirements.  Such 
records shall be retained for a period of three years following the date of 
the final payment to the contractor for all contract work and shall be 
available at reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation with unions, 
when applicable, to increase employment opportunities for minorities 
and women; and 

 
(3) The progress and efforts being made in locating, hiring, training, 

qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual report to 
the contracting agency each July for the duration of the project, 
indicating the number of minority, women, and non-minority group 
employees currently engaged in each work classification required by the 
contract work.  This information is to be reported on Form FHWA-1391.  

The staffing data should represent the project work force on board in all 
or any part of the last payroll period preceding the end of July.  If on-the-
job training is being required by special provision, the contractor will be 
required to collect and report training data.  The employment data should 
reflect the work force on board during all or any part of the last payroll 
period preceding the end of July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related construction subcontracts of $10,000 or more. 
 
The contractor must ensure that facilities provided for employees are 
provided in such a manner that segregation on the basis of race, color, 
religion, sex, or national origin cannot result.  The contractor may neither 
require such segregated use by written or oral policies nor tolerate such 
use by employee custom.  The contractor's obligation extends further to 
ensure that its employees are not assigned to perform their services at 
any location, under the contractor's control, where the facilities are 
segregated.  The term "facilities" includes waiting rooms, work areas, 
restaurants and other eating areas, time clocks, restrooms, washrooms, 
locker rooms, and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction projects 
exceeding $2,000 and to all related subcontracts and lower-tier 
subcontracts (regardless of subcontract size).  The requirements apply to 
all projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  This excludes roadways 
functionally classified as local roads or rural minor collectors, which are 
exempt.  Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related matters” with 
minor revisions to conform to the FHWA-1273 format and FHWA 
program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon the site of 
the work, will be paid unconditionally and not less often than once a 
week, and without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by regulations issued 
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the 
full amount of wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less than those 
contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the contractor and 
such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe 
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph 1.d. of this section; 
also, regular contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. Such 
laborers and mechanics shall be paid the appropriate wage rate and 
fringe benefits on the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in 29 CFR 
5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each 
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classification for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination 
(including any additional classification and wage rates conformed under 
paragraph 1.b. of this section) and the Davis-Bacon poster (WH–1321) 
shall be posted at all times by the contractor and its subcontractors at the 
site of the work in a prominent and accessible place where it can be 
easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in the wage 
determination and which is to be employed under the contract shall be 
classified in conformance with the wage determination. The contracting 
officer shall approve an additional classification and wage rate and fringe 
benefits therefore only when the following criteria have been met: 

(i) The work to be performed by the classification requested is not 
performed by a classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction 
industry; and 

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates contained 
in the wage determination. 

(2) If the contractor and the laborers and mechanics to be employed 
in the classification (if known), or their representatives, and the 
contracting officer agree on the classification and wage rate (including 
the amount designated for fringe benefits where appropriate), a report 
of the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics to be 
employed in the classification or their representatives, and the 
contracting officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, where 
appropriate), the contracting officer shall refer the questions, including 
the views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and 
so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) 
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, 
shall be paid to all workers performing work in the classification under 
this contract from the first day on which work is performed in the 
classification. 

c. Whenever the minimum wage rate prescribed in the contract for a 
class of laborers or mechanics includes a fringe benefit which is not 
expressed as an hourly rate, the contractor shall either pay the benefit as 
stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third 
person, the contractor may consider as part of the wages of any laborer 
or mechanic the amount of any costs reasonably anticipated in providing 
bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside in a 

separate account assets for the meeting of obligations under the plan or 
program. 

2.  Withholding  

The contracting agency shall upon its own action or upon written request 
of an authorized representative of the Department of Labor, withhold or 
cause to be withheld from the contractor under this contract, or any other 
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainees, and helpers, employed 
by the contractor or any subcontractor the full amount of wages required 
by the contract.  In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on the 
site of the work, all or part of the wages required by the contract, the 
contracting agency may, after written notice to the contractor, take such 
action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have 
ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be maintained by 
the contractor during the course of the work and preserved for a period 
of three years thereafter for all laborers and mechanics working at the 
site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions 
or costs anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon 
Act), daily and weekly number of hours worked, deductions made and 
actual wages paid. Whenever the Secretary of Labor has found under 29 
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, 
the contractor shall maintain records which show that the commitment to 
provide such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and 
records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and the ratios 
and wage rates prescribed in the applicable programs. 

b. (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the contracting 
agency.   The payrolls submitted shall set out accurately and completely 
all of the information required to be maintained under 29 CFR 
5.5(a)(3)(i), except that full social security numbers and home addresses 
shall not be included on weekly transmittals. Instead the payrolls shall 
only need to include an individually identifying number for each 
employee ( e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be submitted in 
any form desired. Optional Form WH–347 is available for this purpose 
from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. 
The prime contractor is responsible for the submission of copies of 
payrolls by all subcontractors. Contractors and subcontractors shall 
maintain the full social security number and current address of each 
covered worker, and shall provide them upon request to the contracting 
agency for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an investigation 
or audit of compliance with prevailing wage requirements. It is not a 
violation of this section for a prime contractor to require a subcontractor 
to provide addresses and social security numbers to the prime contractor 
for its own records, without weekly submission to the contracting 
agency.. 
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(2) Each payroll submitted shall be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor or his or her 
agent who pays or supervises the payment of the persons employed 
under the contract and shall certify the following: 

(i) That the payroll for the payroll period contains the information 
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR 
part 5, the appropriate information is being maintained under §5.5 
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is 
correct and complete; 

(ii) That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the contract during the payroll 
period has been paid the full weekly wages earned, without rebate, 
either directly or indirectly, and that no deductions have been made 
either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not less than the 
applicable wage rates and fringe benefits or cash equivalents for the 
classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set 
forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required 
by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the 
contractor or subcontractor to civil or criminal prosecution under 
section 1001 of title 18 and section 231 of title 31 of the United States 
Code. 

c. The contractor or subcontractor shall make the records required 
under paragraph 3.a. of this section available for inspection, copying, or 
transcription by authorized representatives of the contracting agency, the 
State DOT, the FHWA,  or the Department of Labor, and shall permit 
such representatives to interview employees during working hours on the 
job. If the contractor or subcontractor fails to submit the required records 
or to make them available, the FHWA may, after written notice to the 
contractor, the contracting agency or the State DOT, take such action as 
may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds. Furthermore, failure to submit the 
required records upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the predetermined rate 
for the work they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor 
Services, or with a State Apprenticeship Agency recognized by the 
Office, or if a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has 
been certified by the Office of Apprenticeship Training, Employer and 
Labor Services or a State Apprenticeship Agency (where appropriate) to 
be eligible for probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job site in any 
craft classification shall not be greater than the ratio permitted to the 
contractor as to the entire work force under the registered program. Any 
worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less 
than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice 

performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed. Where a 
contractor is performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in 
the contractor's or subcontractor's registered program shall be observed.  

 Every apprentice must be paid at not less than the rate specified in the 
registered program for the apprentice's level of progress, expressed as a 
percentage of the journeymen hourly rate specified in the applicable 
wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, apprentices 
must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer and Labor 
Services, or a State Apprenticeship Agency recognized by the Office, 
withdraws approval of an apprenticeship program, the contractor will no 
longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program 
is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be permitted to work 
at less than the predetermined rate for the work performed unless they 
are employed pursuant to and individually registered in a program which 
has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration.  

The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training 
Administration.  

Every trainee must be paid at not less than the rate specified in the 
approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe benefits in accordance 
with the provisions of the trainee program. If the trainee program does 
not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator 
of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman 
wage rate on the wage determination which provides for less than full 
fringe benefits for apprentices. Any employee listed on the payroll at a 
trainee rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid 
not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed.  

In the event the Employment and Training Administration withdraws 
approval of a training program, the contractor will no longer be permitted 
to utilize trainees at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, 
trainees and journeymen under this part shall be in conformity with the 
equal employment opportunity requirements of Executive Order 11246, 
as amended, and 29 CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 
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Apprentices and trainees working under apprenticeship and skill training 
programs which have been certified by the Secretary of Transportation 
as promoting EEO in connection with Federal-aid highway construction 
programs are not subject to the requirements of paragraph 4 of this 
Section IV. The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the particular 
programs. The ratio of apprentices and trainees to journeymen shall not 
be greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements.   The contractor shall 
comply with the requirements of 29 CFR part 3, which are incorporated 
by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert Form 
FHWA-1273 in any subcontracts and also require the subcontractors to 
include Form FHWA-1273 in any lower tier subcontracts. The prime 
contractor shall be responsible for the compliance by any subcontractor 
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the contract clauses 
in 29 CFR 5.5 may be grounds for termination of the contract, and for 
debarment as a contractor and a subcontractor as provided in 29 CFR 
5.12. 

8. Compliance with Davis-Bacon and Related Act requirements.  All 
rulings and interpretations of the Davis-Bacon and Related Acts 
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the 
labor standards provisions of this contract shall not be subject to the 
general disputes clause of this contract. Such disputes shall be resolved 
in accordance with the procedures of the Department of Labor set forth 
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause 
include disputes between the contractor (or any of its subcontractors) 
and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that neither it (nor 
he or she) nor any person or firm who has an interest in the contractor's 
firm is a person or firm ineligible to be awarded Government contracts by 
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or firm 
ineligible for award of a Government contract by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. 
Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY STANDARDS ACT  

The following clauses apply to any Federal-aid construction contract in 
an amount in excess of $100,000 and subject to the overtime provisions 
of the Contract Work Hours and Safety Standards Act. These clauses 
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6.  As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor contracting 
for any part of the contract work which may require or involve the 
employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on 
such work to work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one 

and one-half times the basic rate of pay for all hours worked in excess of 
forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages.  In the 
event of any violation of the clause set forth in paragraph (1.) of this 
section, the contractor and any subcontractor responsible therefor shall 
be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the 
clause set forth in paragraph (1.) of this section, in the sum of $10 for 
each calendar day on which such individual was required or permitted to 
work in excess of the standard workweek of forty hours without payment 
of the overtime wages required by the clause set forth in paragraph (1.) 
of this section. 

3. Withholding for unpaid wages and liquidated damages. The 
FHWA or the contacting agency shall upon its own action or upon written 
request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account 
of work performed by the contractor or subcontractor under any such 
contract or any other Federal contract with the same prime contractor, or 
any other federally-assisted contract subject to the Contract Work Hours 
and Safety Standards Act, which is held by the same prime contractor, 
such sums as may be determined to be necessary to satisfy any 
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph (2.) 
of this section. 

4. Subcontracts.  The contractor or subcontractor shall insert in any 
subcontracts the clauses set forth in paragraph (1.) through (4.) of this 
section and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime contractor shall be 
responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of 
this section. 

 
 
 
 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction contracts on 
the National Highway System. 
 
1. The contractor shall perform with its own organization contract work 
amounting to not less than 30 percent (or a greater percentage if 
specified elsewhere in the contract) of the total original contract price, 
excluding any specialty items designated by the contracting agency.  
Specialty items may be performed by subcontract and the amount of any 
such specialty items performed may be deducted from the total original 
contract price before computing the amount of work required to be 
performed by the contractor's own organization (23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers to workers 
employed or leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  Such term 
does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees.  
The term may include payments for the costs of hiring leased employees 
from an employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be included in this 
term if the prime contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased employees; 

(2) the prime contractor remains responsible for the quality of the 
work of the leased employees; 

   (3) the prime contractor retains all power to accept 
or exclude individual employees from work on the project; and 
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(4) the prime contractor remains ultimately responsible for the 
payment of predetermined minimum wages, the submission of 
payrolls, statements of compliance and all other Federal regulatory 
requirements. 

 
b. "Specialty Items" shall be construed to be limited to work that 

requires highly specialized knowledge, abilities, or equipment not 
ordinarily available in the type of contracting organizations qualified and 
expected to bid or propose on the contract as a whole and in general are 
to be limited to minor components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth in 
paragraph (1) of Section VI is computed includes the cost of material and 
manufactured products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. The contractor shall furnish (a) a competent superintendent or 
supervisor who is employed by the firm, has full authority to direct 
performance of the work in accordance with the contract requirements, 
and is in charge of all construction operations (regardless of who 
performs the work) and (b) such other of its own organizational 
resources (supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the performance of 
the contract. 
 
4. No portion of the contract shall be sublet, assigned or otherwise 
disposed of except with the written consent of the contracting officer, or 
authorized representative, and such consent when given shall not be 
construed to relieve the contractor of any responsibility for the fulfillment 
of the contract.  Written consent will be given only after the contracting 
agency has assured that each subcontract is evidenced in writing and 
that it contains all pertinent provisions and requirements of the prime 
contract. 
 
5. The 30% self-performance requirement of paragraph (1) is not 
applicable to design-build contracts; however, contracting agencies may 
establish their own self-performance requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall comply with all 
applicable Federal, State, and local laws governing safety, health, and 
sanitation (23 CFR 635). The contractor shall provide all safeguards, 
safety devices and protective equipment and take any other needed 
actions as it determines, or as the contracting officer may determine, to 
be reasonably necessary to protect the life and health of employees on 
the job and the safety of the public and to protect property in connection 
with the performance of the work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a condition of each 
subcontract, which the contractor enters into pursuant to this contract, 
that the contractor and any subcontractor shall not permit any employee, 
in performance of the contract, to work in surroundings or under 
conditions which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and health 
standards (29 CFR 1926) promulgated by the Secretary of Labor, in 
accordance with Section 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the 
Secretary of Labor or authorized representative thereof, shall have right 
of entry to any site of contract performance to inspect or investigate the 
matter of compliance with the construction safety and health standards 
and to carry out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 

 
  In order to assure high quality and durable construction in conformity 
with approved plans and specifications and a high degree of reliability on 
statements and representations made by engineers, contractors, 
suppliers, and workers on Federal-aid highway projects, it is essential 
that all persons concerned with the project perform their functions as 
carefully, thoroughly, and honestly as possible.  Willful falsification, 
distortion, or misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form FHWA-1022 
shall be posted on each Federal-aid highway project (23 CFR 635) in 
one or more places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United States, or 
of any State or Territory, or whoever, whether a person, association, firm, 
or corporation, knowingly makes any false statement, false 
representation, or false report as to the character, quality, quantity, or 
cost of the material used or to be used, or the quantity or quality of the 
work performed or to be performed, or the cost thereof in connection with 
the submission of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false representation, 
false report or false claim with respect to the character, quality, quantity, 
or cost of any work performed or to be performed, or materials furnished 
or to be furnished, in connection with the construction of any highway or 
related project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false representation 
as to material fact in any statement, certificate, or report submitted 
pursuant to provisions of the Federal-aid Roads Act approved July 1, 
1916, (39 Stat. 355), as amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 years or 
both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER 
POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this contract, or 
subcontract, as appropriate, the bidder, proposer, Federal-aid 
construction contractor, or subcontractor, as appropriate, will be deemed 
to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the performance of this 
contract is not prohibited from receiving an award due to a violation of 
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be included the 
requirements of paragraph (1) of this Section X in every subcontract, and 
further agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
This provision is applicable to all Federal-aid construction contracts, 
design-build contracts, subcontracts, lower-tier subcontracts, purchase 
orders, lease agreements, consultant contracts or any other covered 
transaction requiring FHWA approval or that is estimated to cost $25,000 
or more –  as defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
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    a. By signing and submitting this proposal, the prospective first tier 
participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out below will 
not necessarily result in denial of participation in this covered transaction. 
The prospective first tier participant shall submit an explanation of why it 
cannot provide the certification set out below. The certification or 
explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a certification or 
an explanation shall disqualify such a person from participation in this 
transaction. 
 
    c. The certification in this clause is a material representation of fact 
upon which reliance was placed when the contracting agency 
determined to enter into this transaction. If it is later determined that the 
prospective participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the 
contracting agency may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide immediate written 
notice to the contracting agency to whom this proposal is submitted if 
any time the prospective first tier participant learns that its certification 
was erroneous when submitted or has become erroneous by reason of 
changed circumstances. 
 
    e. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person,"  "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  “First 
Tier Covered Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” refers to 
any covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by submitting this 
proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transactions," provided by the department or contracting 
agency, entering into this covered transaction, without modification, in all 
lower tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration. 
 
    i.  Nothing contained in the foregoing shall be construed to require the 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of 
business dealings. 
 

    j. Except for transactions authorized under paragraph (f) of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency may terminate this transaction 
for cause or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion – First Tier Participants: 
 
a.  The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in covered 
transactions by any Federal department or agency; 
 
    (2)   Have not within a three-year period preceding this proposal been 
convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or 
State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements, 
or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or civilly 
charged by a governmental entity (Federal, State or local) with 
commission of any of the offenses enumerated in paragraph (a)(2) of this 
certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions (Federal, State 
or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to any of the 
statements in this certification, such prospective participant shall attach 
an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other lower tier 
transactions requiring prior FHWA approval or estimated to cost $25,000 
or more - 2 CFR Parts 180 and 1200) 
 
    a. By signing and submitting this proposal, the prospective lower tier is 
providing the certification set out below. 
 
    b. The certification in this clause is a material representation of fact 
upon which reliance was placed when this transaction was entered into. 
If it is later determined that the prospective lower tier participant 
knowingly rendered an erroneous certification, in addition to other 
remedies available to the Federal Government, the department, or 
agency with which this transaction originated may pursue available 
remedies, including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide immediate 
written notice to the person to which this proposal is submitted if at any 
time the prospective lower tier participant learns that its certification was 
erroneous by reason of changed circumstances. 
 
    d. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person," "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  You 
may contact the person to which this proposal is submitted for assistance 
in obtaining a copy of those regulations.  “First Tier Covered 
Transactions” refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the prime or 
general contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
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Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency with which this transaction originated. 
 
    f. The prospective lower tier participant further agrees by submitting 
this proposal that it will include this clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transaction," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions 
exceeding the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous. A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration.   
 
    h. Nothing contained in the foregoing shall be construed to require 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
participant is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion--Lower Tier Participants: 
 
  1. The prospective lower tier participant certifies, by submission of this 
proposal, that neither it nor its principals is presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participating in covered transactions by any Federal 
department or agency. 
 
  2. Where the prospective lower tier participant is unable to certify to any 
of the statements in this certification, such prospective participant shall 
attach an explanation to this proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 
LOBBYING 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts which exceed $100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and submitting this 
bid or proposal, to the best of his or her knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be paid, by or 
on behalf of the undersigned, to any person for influencing or attempting 
to influence an officer or employee of any Federal agency, a Member of 

Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have been paid 
or will be paid to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit 
Standard Form-LLL, "Disclosure Form to Report Lobbying," in 
accordance with its instructions. 
 
  2. This certification is a material representation of fact upon which 
reliance was placed when this transaction was made or entered into.  
Submission of this certification is a prerequisite for making or entering 
into this transaction imposed by 31 U.S.C. 1352.  Any person who fails to 
file the required certification shall be subject to a civil penalty of not less 
than $10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its bid or 
proposal that the participant shall require that the language of this 
certification be included in all lower tier subcontracts, which exceed 
$100,000 and that all such recipients shall certify and disclose 
accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE 
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR 
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded under the 
Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor undertaking to 
do work which is, or reasonably may be, done as on-site work, shall give 
preference to qualified persons who regularly reside in the labor area as 
designated by the DOL wherein the contract work is situated, or the 
subregion, or the Appalachian counties of the State wherein the contract 
work is situated, except: 
 
    a. To the extent that qualified persons regularly residing in the area 
are not available. 
 
    b. For the reasonable needs of the contractor to employ supervisory or 
specially experienced personnel necessary to assure an efficient 
execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to present 
or former employees as the result of a lawful collective bargaining 
contract, provided that the number of nonresident persons employed 
under this subparagraph (1c) shall not exceed 20 percent of the total 
number of employees employed by the contractor on the contract work, 
except as provided in subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State Employment 
Service indicating (a) the classifications of the laborers, mechanics and 
other employees required to perform the contract work, (b) the number of 
employees required in each classification, (c) the date on which the 
participant estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment Service to 
complete the job order form.  The job order may be placed with the State 
Employment Service in writing or by telephone.  If during the course of 
the contract work, the information submitted by the contractor in the 
original job order is substantially modified, the participant shall promptly 
notify the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified job 
applicants referred to him by the State Employment Service.  The 
contractor is not required to grant employment to any job applicants who, 
in his opinion, are not qualified to perform the classification of work 
required. 
 
  4. If, within one week following the placing of a job order by the 
contractor with the State Employment Service, the State Employment 
Service is unable to refer any qualified job applicants to the contractor, or 
less than the number requested, the State Employment Service will 
forward a certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the contractor's 
permanent project records.  Upon receipt of this certificate, the contractor 
may employ persons who do not normally reside in the labor area to fill 
positions covered by the certificate, notwithstanding the provisions of 
subparagraph (1c) above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the contracting 
agency to provide a contractual preference for the use of mineral 
resource materials native to the Appalachian region.   
 
  6. The contractor shall include the provisions of Sections 1 through 4 of 
this Attachment A in every subcontract for work which is, or reasonably 
may be, done as on-site work. 
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Contract Provision - Cargo Preference Requirements  

In accordance with Title 46 CFR § 381.7 (b), the contractor agrees— 

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for 
United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30 
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this 
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the 
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.” 

 

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project.  The two provisions do not 

apply to goods or materials that come into inventories independent of the project, such as shipments of Portland 

cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish 

existing inventories.  
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