

REMOVAL SCHEDULE

SHEET	STATION	TO	STATION	UNIT	UNIT	ACRE	SO YD		FOOT	SO YD	FOOT	SO FT	EACH	SO YD	FOOT	SO YD	SO FT	FOOT	
							SO YD	FOOT											
1	1802+75.00		1803+50.00																
2	1803+50.00		1814+00.00																
3	1814+00.00		1824+00.00																
4	1824+00.00		1833+00.00	63	20	0.31													
5	1833+00.00		1841+00.00	70	17	0.29													
6	1841+00.00		END	10															
5 AND SHEET # 73	GREEN ST		UIC IN-FIELD	60															
ALLOWANCE				0	0	0													
ROUNDED TOTAL				203	37	0.75													

F:\E:\PATH\308603\Paint\Com\Comline\Local\IP\AECOM\Documents\181 Area\Co\Transportation\02060403 Circle Phone\1802-00100-Roadside Schedule 60W2B\Contractor\60W2B_Contractor Removal Schedule 60W2B

ROADSIDE SAFETY SCHEDULE

LOCATION	STATION	TO	STATION	FOOT															
1	1802+75.00		1803+50.00																
2	1802+00.00		1814+00.00	586	1247	20	45												
3	1814+00.00		1824+00.00		774	35													
4	1824+00.00		1833+00.00	3	1247	50													
5	1833+00.00		1841+00.00	1471	392	50	15												
6	1841+00.00		END	307		25													
7			INTERIM RAMP SW																
8			TAYLOR STREET ENTRANCE RAMP																
9			WB I-290																
10			GREEN STREET/UIC INFIELD																
ALLOWANCE				0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
ROUNDED TOTAL				2367	3660	45	271	15	50	4207	50	207	118	0	1	520	1	3	962.5



DIG6W2B-Sht-Schedule-01
USER NAME : elizadeh
PLOT SCALE : 100.00000 / in.
PLDT DATE : 5/28/2014

DESIGNED - OPS REVISED - 5/27/2014
DRAWN - OPS REVISED -
CHECKED - KCF REVISED -
DATE - 04/28/14 REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SCHEDULE OF QUANTITIES

SCALE:	1 OF 6 SHEETS	STA.	TO STA.	F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
				90/94/290	2013-010R	COOK	747	33

ILLINOIS FED. AID PROJECT