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WORK ZONE PAVEMENT MARKING
PAVEMENT MARKING TAPE, TYPE Ill SCHEDULE REMOVAL SCHEDULE TRAFFIG CONTROL BilL OF MATERIAL — LOCATION 1 SYMBOLS
70300530 | 70300570 70301000 TEM UNIT | QUANTITY
57 24" LENGTH | AREA . :g TYPE 1II BARRICADE WITH FLASHING LIGHTS
LOCATION Foor T Foom PAY ITEM Foor TR FD TRAFFIC CONTROL AND PROTECTION, STANDARD 701306 L SUM 1
293432 STOP BAR 12 70300100 _ SHORT-TERM 216 72.0 TRAFFIC CONTROL AND PROTECTION, STANDARD 701316, LOCATION 1 EACH 1 k  SIGN
293492 10 296+93 LT EDGELINE 702 70300230 TEMPORARY 5" 946 394.2 TEMPORARY RUMBLE STRIP EACH 6 o
294+92 TO 29745 RT EDGELINE 252 T0300530 TAPE _TYPE III 5 1909 195.4 " DRUM WITH STEADY BURNING LIGHT
150TH STREET __STOP BAR 13 70300570 TAPE TYPE III 24" 37 74.0 PAVEMENT MARKING TAPE, TYPE I 5 - Foot 1909
229403  STOP BAR 12 PAVEMENT MARKING TAPE, TYPE III 24 FOOT 37 «€® TRAFFIC SIGNAL
794490 10 2971+43 LT EDGELINE 254 TOTAL 1335.6 WORK ZONE PAVEMENT MARKING REMOVAL sQ FT 1335.6 o
29342 TO 298443 RT EDGELINE 701 GUARDRAIL MARKERS, TYPE A EACH 16 o  MICROWAVE DETECTOR SYSTEM ON 12/~ 15’ POLE
TOTAL 1909 37 GUARDRAIL MARKERS, TYPE B EACH 7 ¢ CRYSTAL BIDIRECTIONAL PARAPET / GUARDRAIL MARKER
PAVEMENT MARKING REMOVAL SQ FT 273.3 @ PAVENENT MARKING TAPE. TYPE Il 5% WHITE)
GUARDRAIL MARKER SCHEDULE PAVEMENT MARKING REMOVAL SCHEDULE TEMPORARY BRIDGE TRAFFIC SIGNALS EACH 1 VEMEN APE, T
78200410 78200420 78300100 » - REQUIRED AT BOTH LOCATIONS, NOT TO BE PAID FOR SEPARATELY @ PAVEMENT MARKING TAPE, TYPE IIl 24" (WHITE)
TYPE A | TYPE B LENGTH | AREA
LOCATION STAGE (EACH) (EACH) LLOCATION (FOOT) | (SQ FT)
294+30_T0 295+70 _ RT 1 5 293+42 TO 299+03 _ CENTERLINE 150 62.5
295470 10 296156 RT 4 294492 TO 297+45  RT EDGELINE 253 105.4
296+56 TO 297462 RT 1 4 294490 TO 297443 LT EDGELINE 253 105.4
294480 TO 295483 LT 2 4
295483 TO 296+68 LT 2 3 TOTAL 273.3
296+68 TO 297448 LT 2 3 ¢ FAP 751 (IL 106)
22-2 22'-2 4 STAGE 2 CONSTRUCTION
TOTAL 16 7 ' v
TYPICAL SECTION -~ STAGE 2 CONSTRUCTION
S.N. 074-0024 - LOQKING EAST
SEE STRUCTURE PLANS FOR ADDITIONAL DETAILS
FILE NAVE - USER NAME = ooxte DESIGNED - REVISED - EAP. SECTION COUNTY | SOTAL
z SHEETS| ~ NO.
i\ work\PHIDOT\COXTENIB183187\06 7204 - sht-stagang.dgn DRAWN - REVISED - STATE OF ILLINOIS TRAFFIC CONTROSI.NAP;?J?;IECTWN DETAILS 751 | D6 BRIDGE REPAIR 2009 PIKE 22 8
PLOT SCALE = 42.0080 '/ IN. CHECKED - REVISED - DEPARTMENT OF TRANSPORTATION CONTRACT NO. 12D44
PLOT DATE = Feb-10-2018 B1:52:18PM DATE - REVISED - SCALEs 1” = 20’ | SHEET NO, 2 OF 2 SHEETS | STA.

T0 STA.
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