llinois Department of Transportation

2300 South Dirksen Parkway / Springfield, lllinois / 62764

July 20, 2010

SUBJECT: FAI Route 255 (I-255)
Section DIST 8 LIGHT POLE 2009-1
Madison, Monroe and St. Clair Counties
Contract No. 76C09

Item No. 67, July 30, 2010 Letting
Addendum C

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves
revised and/or added material.

1. Revised the Table of Contents to the Special Provisions.
2. Added page 53 to the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid
and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all
Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Scott E. Stitt, P.E.
Acting Engineer of Design and Environment

Q@a]mﬁu%ﬁﬁa

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Mary C. Lamie, Region 5, District 8; Mike Renner; Estimates
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COOPERATION BETWEEN CONTRACTORS

The Contractor for this contract is advised that other projects within or adjacent to the limits of
this contract section may be under construction during construction operations for this contract.

The Contractor for this section shall cooperate with the Contractor for the other projects in
accordance with Article 105.08 of the Standard Specifications.

Projects that may be under construction while this contract is in force are as follows:

1.

2.

76C31-FAIl 255/FAP 310, Section 60-(8,9,10,11)J, Madison County, Guardrail Repair,
[-255/IL 255 from Horseshoe Lake Rd. to IL 143

76C77-FAIl 255, Section 82-1T-2, St. Clair County, Pump-Repairs, Keller Pump Station
0.2 mi S of Collinsville Rd

76926-FAl 255, Section 82-1HVB-I-1, St. Clair County, Bridge Joint Replacement, 1-255
NB & SB over Black Lane & RR's - SN 082-0247 & 0248 - Emergency Route

76D90-FAl 255, Section 82-1T-3, Madison County, Grate Replacement, Collinsville
Pump House #1 at I-255 and Collinsville Road SE Quad

76C33-FAl 255, Section 82-7HB-I, St. Clair County, Joint Repair & Deck Sealing, IL 3
Ramp E & F over I-255 N of Dupo - SN 082-0217 & 0218 - Emergency Routes
76D51-FAl 255, Section 82-4HVB-I, St. Clair County, Joint Repair & Deck Sealing, 1-255
over Church Rd & ICG RR 1.3 mi SW of IL 15 - SN 082-0227 - Emergency Route
76B21- FAI 255, Section 82-2HB-2-1 St. Clair County, | Joint Repair, 1-255 NB & SB over
I-64 - SN 082-0241 & 0242 - Emergency Route

Added 07/20/2010

53



