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Notes: Hatched areas indicate removal of existing structures.
For quantity of temporary concrete barrier, see Roadway Plans.
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TEMPORARY SOIL RETENTION SYSTEM

A cantilevered sheet piling design does not appear feasible and additional

members or other retention systems may be necessary. The Contractor shall
submit a temporary soil retention system design including plan details and

calculations for review and acceptance by the Engineer.
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