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NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 
 

1. Revised Schedule of Prices  
2. Revised pages 12-13 in the Special Provisions 
3. Revised sheets 7, 104, and 131-132 of the Plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
 
 
 
 
 
 
MTS 
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3D MODEL – CONTRACTOR SUPPLIED 
Revised 12/10/19 
 
If the Contractor develops a 3D model of the project site, then it shall be provided to the 
Resident Engineer. 3D models developed by the Contractor shall be provided to the Resident 
Engineer at no additional cost to the Department. 
 
 
TRACK MONITORING 
 
The Contractor shall submit a detailed track monitoring program for approval by the Railroad 
Engineer as described in the Norfolk Southern Railway Company Public Projects Manual. The 
program shall specify the survey locations, the distance between the location points, and 
frequency of monitoring before, during, and after construction. Railroad reserves the right to 
modify the survey locations and monitoring frequency as necessary during the project. The survey 
data shall be collected in accordance with the approved frequency and immediately furnished to 
the Railroad Engineer for analysis. If any movement has occurred as determined by the Railroad 
Engineer, the Railroad will be immediately notified. Railroad, at its sole discretion, shall have the 
right to immediately require all Contractor operations to be ceased and determine what corrective 
action is required. Any corrective action required by the Railroad or performed by the Railroad 
including the monitoring of corrective action of the Contractor will be paid for according to Article 
109.04. 
 
This work will be paid for at the contract unit price per calendar day that monitoring is required in 
the field for TRACK MONITORING. Preparation of the monitoring program and obtaining approval 
of the Railroad will not be paid for separately. 
 
 
RIGHT OF ENTRY TO NORFOLK SOUTHERN RAILWAY PROPERTY 
dot/arr no. 951 466 T & 951 467 A  CONTRACT 78550  
 
It is the Contractor’s responsibility to become familiar with and to follow all requirements described 
in Section 107 of the Standard Specifications, titled Legal Regulations and Responsibility to the 
Public. 
 
The Contactor shall confer with the Railroad Engineer and shall procure and pay all fees for 
required railroad permits and licenses in accordance with Article 107.04 of the Standard 
Specifications.  These fees will not be reimbursed by the Department and will be included in the 
cost of other applicable pay items in the contract.  The Norfolk Southern Railway contact person 
is: 
 

Mr. Aaron Meyer 
Engineer Public Improvements 
Norfolk Southern Corporation 
1200 Peachtree Street, NE 

Atlanta, GA 30309 
(404) 582-5588 office 

Aaron.Meyer@nscorp.com 
Revised 7-19-2021 
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The Right of Entry Permit Application can be found at 
http://www.nscorp.com/content/dam/nscorp/real-estate/nonenvironmental-ROE-application.pdf. 
As of January 6, 2020, the cost for Right of Entry Permit is $1,250.00, but this number is subject 
to change. The Contractor should confirm the cost with the Norfolk Southern Railway at the time 
of bid. No compensation will be made for changes to the cost of application fees between time of 
bid and time of construction. 
 
In accordance with and in addition to Article 105.04 of the Standard Specifications, the contractor 
is responsible for developing and submitting their plans as outlined in this article along with their 
means and methods to the railroad for their review. The contractor will be required to reimburse 
the railroad directly for the review of the contractor’s plan submittals. The railroad estimates the 
review costs of the contractor’s plan submittals to be $ 187,125    which is in addition to the Right 
of Entry fee. The cost of furnishing such drawings and the review costs by the railroad will not be 
paid for separately and shall be included in applicable pay items in the contract.  No compensation 
will be made for changes to the review costs. 
 
The Contractor shall confer with the Railroad Engineer relative to railroad requirements for 
clearances, operation, and general safety regulation in accordance with Article 107.12 of the 
Standard Specifications. For all railroad-highway work as indicated in the contract proposal, the 
Contractor shall obtain Railraod Protective Liability and Property Damage Liability Insurance in 
accordance with Article 107.11 of the Standard Specifications and as specified elsewhere in the 
Specials. The cost for providing insurance, as noted elsewhere, will be paid for at the contract 
unit price per Lump Sum for RAILROAD PROTECTIVE LIABILITY INSURANCE. 
All work to be performed on, over, or under the Railroad right-of-way shall comply with the Norfolk 
Southern Railway Company (“Railroad”, “NSR” or “NS”) Public Projects Manual (Appendix E, 
Special Provisions for the Protection of Railway Interests, and Appendix H1, Overhead Grade 
Separation Design Criteria). When in conflict with other project specification, the most stringent 
on shall apply. 
 
The services of railroad flaggers will be required when the Contractor’s operations will encroach 
on or over the Railroad’s right-of-way or come within 25’ of the tracks. There is an agreement 
between the Norfolk Southern Railway and the department that will include the cost of providing 
railroad flaggers to support this project. The railroad flagger contact person is Mr. Brandon Muse, 
(757) 408-6578 or Brandon.muse@nscorp.com. A minimum of 72 hours notice is requested. 
 
 
MEDIAN INLET BOX REMOVAL 
 
This work shall consist of removing existing concrete inlet boxes with frame and lids at the 
locations shown on the plans in accordance with Section 605. The inlets shall be removed 
carefully so as not to damage the outlet pipes that are to be incorporated into the proposed 
construction. 
 
This work will be paid per each for MEDIAN INLET BOX REMOVAL. 
 

Revised 7-19-2021 
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