
If you plan to submit a bid directly to the Department of Transportation 
 

PREQUALIFICATION 
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the 
properly completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing 
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time 
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or 
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective 
through the date of letting. 
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors wanting to bid on items included in a particular letting must submit the properly completed 
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the ORIGINAL “Affidavit of 
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the 
letting date. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from 
IDOT’s Central Bureau of Construction. 

 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder 
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at 
that time which items are being requested For Bidding purposes.  Only those items requested For Bidding 
will be analyzed.  After the request has been analyzed, the bidder will be issued a Proposal Denial 
and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which items 
have been approved For Bidding.  If Authorization to Bid cannot be approved, the Proposal Denial 
and/or Authorization Form will indicate the reason for denial. 
 
ABOUT AUTHORIZATION TO BID:  Firms that have not received an authorization form within a 
reasonable time of complete and correct original document submittal should contact the department as to 
status.  This is critical in the week before the letting.  These documents must be received three days 
before the letting date.  Firms unsure as to authorization status should call the Prequalification Section of 
the Bureau of Construction at the number listed at the end of these instructions. 

 
ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or 
revisions pertain to any project they may be bidding.  Failure to incorporate all relevant addenda or 
revisions may cause the bid to be declared unacceptable. 
 
Each addendum will be placed with the contract number.  Addenda and revisions will also be placed on 
the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of 
each addendum and revision issued.   
 
The Internet is the Department’s primary way of doing business.  The subscription server e-mails are an 
added courtesy the Department provides.  It is suggested that bidders check IDOT’s website at 
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.     
 

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES. 
 
Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov    
 
Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or 
Timothy.Garman@illinois.gov. 
 
 
 

http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov


WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire 
proposal when bids are submitted.  That portion of the proposal that must be returned includes the 
following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
2. Other special documentation and/or information that may be 

required by the contract special provisions 
 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled 
together to prevent loss when bids are processed by IDOT personnel. 

 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at 
the proper location prior to the time specified for the receipt of bids.  Any bid received at the place of letting 
after the time specified will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
Questions Regarding          Call 

Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids    217/782-7806 
Mailing of plans and proposals    217/782-7806 

 
ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS 

Planholders should verify that they have received and incorporated any addendum and/or revision prior to 
submitting their bid. Failure by the bidder to include and addendum or revision could result in a bid being 
rejected as irregular.  
 
 
 

 



 RETURN WITH BID 
Proposal Submitted By 
 

 
Name 

 
Address 

 
City 

  

 Letting July 31, 2009 
 

  NOTICE TO PROSPECTIVE BIDDERS 

  This proposal can be used for bidding purposes  
  by only those companies that request and receive  
  written AUTHORIZATION TO BID from IDOT’s 
  Central Bureau of Construction. 
  (SEE INSTRUCTIONS ON THE INSIDE OF COVER) 

Notice To Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 

 

    Contract No. 60F04 
  Various Counties 
  Section 2008-053 BP 
  District 1 Construction Funds 
  Various Routes 
 

 
PLEASE MARK THE APPROPRIATE BOX BELOW: 

 

  
         A Bid Bond is included. 
 

 

         A Cashier’s Check or a Certified Check is included.  

  Prepared by 

  S 
  Checked by 

                             (Printed by authority of the State of Illinois) 
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INSTRUCTIONS 

 
ABOUT IDOT PROPOSALS:  All proposals issued by IDOT are potential bidding proposals.  Each proposal contains all 
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to 
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction. 
 
WHO CAN BID?:  Bids will be accepted from only those companies that request and receive written Authorization to Bid 
from IDOT’s Central Bureau of Construction.  To request authorization, a potential bidder must complete and submit Part 
B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of 
Availability (BC 57). 
 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder submits a “Request for 
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes.  
Only those items requested For Bidding will be analyzed.  After the request has been analyzed, the bidder will be issued a 
Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which 
items have been approved For Bidding.  If Authorization to Bid cannot be approved, the Proposal Denial and/or 
Authorization Form will indicate the reason for denial.  If a contractor has requested to bid but has not received a 
Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the 
letting date. 
 
WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire proposal when bids 
are submitted.  That portion of the proposal that must be returned includes the following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
 
2. Other special documentation and/or information that may be required by the contract special provisions 

 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to 
prevent loss when bids are processed by IDOT personnel. 
 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at the proper 
location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the time specified 
will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
 
 Questions Regarding           Call 
 
Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids   217/782-7806 
Mailing of CD-ROMS     217/782-7806 
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RETURN WITH BID 
 

 

PROPOSAL 
 
TO THE DEPARTMENT OF TRANSPORTATION 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 
Taxpayer Identification Number (Mandatory)  _______________________________________ a 
 

for the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 Contract No. 60F04 
 Various Counties 
 Section 2008-053 BP 
 Various Routes 
 District 1 Construction Funds 
 
This contract consists of cleaning and painting existing steel structures in various locations in the 
villages of Algonquin and New Lenox; and in the cities of Chicago, North Chicago, West Chicago, and 
Wilmington; and in McHenry, Wauconda, Naperville, Hanover and Custer Townships. (Structure Nos. 
056-0015, 056-0016, 056-0049, 049-0012, 049-0022; 049,0023, 022-0022, 022-0038, 016-0133, 016-0948, 
099-0091, 099-0171, 099-0203). 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation.  This proposal will become part of the contract and the terms and conditions 
contained in the contract documents shall govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 12/2005) 
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RETURN WITH BID 

 
3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned further declares that he/she has carefully 

examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has 
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions 
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives 
all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned further agrees to execute a contract for this work and 

present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The undersigned further 
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her 
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of 
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 

 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000 .................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000 .................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000 .................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000 .................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000 .................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000 .................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000 ...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000 .................. $800,000 
$1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000 .................. $900,000 
$1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000 ............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Il linois, when the state is 
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is 
the awarding authority. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as 
also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become 
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the 
undersigned. 
 

 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another proposal, 
state below where it may be found. 

 
The proposal guaranty check will be found in the proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 

 

 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 
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6. COMBINATION BIDS.  The undersigned further agrees that if awarded the contract for the sections contained in the following 

combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the 
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 

 

 
 

 
Schedule of Combination Bids 

 

Combination
No. 

 
Sections Included in Combination 

              Combination Bid 
              Dollars                 Cents 

 
 

   

 
 

   

 
 

   

 
 

   

 
 
7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a  

schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and  
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid  
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there  
is an error in the extension of the unit prices, the unit prices shall govern.  Payment to the contractor awarded the  
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the  
contract.  The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or  
omitted as provided elsewhere in the contract. 
 
 

8. CERTIFICATE OF AUTHORITY.  The undersigned bidder, if a business organized under the laws of another State, 

assures the Department that it will furnish a copy of its certificate of authority to do business in the State of Illinois with the 
return of the executed contract and bond.  Failure to furnish the certificate within the time provided for execution of an 
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State. 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
7/2/2009

60F04
State Job # - C-91-566-08
PPS NBR - 1-77449-0009 Project Number Route
County Name - VARIOUS- - VARIOUS
Code - 0 -  - 
District - 1 -  - 
Section Number - 2008-053BP 25

25
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X0322467 TEMP INFO SIGN LN CLS SQ FT 480.000

X7011015 TR C-PROT EXPRESSWAYS L SUM 1.000

Z0048665 RR PROT LIABILITY INS L SUM 1.000

50600600 CLEAN & PT STL BR  N1 L SUM 1.000

50600700 CLEAN & PT STL BR  N2 L SUM 1.000

50600800 CLEAN & PT STL BR  N3 L SUM 1.000

50600900 CLEAN & PT STL BR  N4 L SUM 1.000

50601000 CLEAN & PT STL BR  N5 L SUM 1.000

50601100 CLEAN & PT STL BR  N6 L SUM 1.000

50601200 CLEAN & PT STL BR  N7 L SUM 1.000

50601300 CLEAN & PT STL BR  N8 L SUM 1.000

50601400 CLEAN & PT STL BR  N9 L SUM 1.000

50601500 CLEAN & PT STL BR N10 L SUM 1.000

50601600 CLEAN & PT STL BR N11 L SUM 1.000

50601700 CLEAN & PT STL BR N12 L SUM 1.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
7/2/2009

60F04
State Job # - C-91-566-08
PPS NBR - 1-77449-0009 Project Number Route
County Name - VARIOUS- - VARIOUS
Code - 0 -  - 
District - 1 -  - 
Section Number - 2008-053BP 25

25
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

50601800 CLEAN & PT STL BR N13 L SUM 1.000

50606400 C&D LEAD PT CL RES L SUM 1.000

50606600 C&D N LEAD PT CL RES L SUM 1.000

67000400 ENGR FIELD OFFICE A CAL MO 17.000

67100100 MOBILIZATION L SUM 1.000

70100450 TRAF CONT-PROT 701201 L SUM 1.000

70102620 TR CONT & PROT 701501 L SUM 1.000

70102625 TR CONT & PROT 701606 L SUM 1.000

70102630 TR CONT & PROT 701601 L SUM 1.000

70102640 TR CONT & PROT 701801 L SUM 1.000



CONTRACT NUMBER 60F04

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL 

STANDARDS GOVERNING CONTRACT 
PROCUREMENT: ASSURANCES, CERTIFICATIONS 

AND DISCLOSURES 
 
I.  GENERAL 
 

A.  Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  By execution of the 
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is 
made and understood, and that each disclosure requirement has been understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder. 

 
II.  ASSURANCES 
 

A.  The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or 
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract. 

 
B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held 
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business. 
 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10. 

 
C.  Conflicts of Interest 

 
1.  The Illinois Procurement Code provides in pertinent part: 
 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway 
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any 
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the 
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois Toll Highway authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) 
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or 
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d)  Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e)  Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
days after the officer, member, or employee takes office or is employed. 
 

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20. 
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2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998).  Information concerning the exemption process is available 
from the Department upon request. 

 
D.  Negotiations 
 

1.  The Illinois Procurement Code provides in pertinent part: 
 

Section 50-15.  Negotiations. 
 

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government 
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Inducements 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-25.  Inducement.  Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid 
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money 
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or 
other valuable thing is guilty of a Class 4 felony. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
F.  Revolving Door Prohibition 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-30.  Revolving door prohibition.  Chief procurement officers, associate procurement officers, State purchasing officers, their 
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly 
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency 
most recently employing them in an affected position for a period of at least 6 months.  The prohibition includes, but is not limited to: lobbying 
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm, 
partnership, association, or corporation.  This Section applies only to persons who terminate an affected position on or after January 15, 1999. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
G.  Reporting Anticompetitive Practices 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-40.  Reporting anticompetitive practices.  When, for any reason, any vendor, bidder, contractor, chief procurement officer, State 
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders, 
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the 
chief procurement officer. 

 
2.  The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid is submitted. 

 
H.  Confidentiality 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-45.  Confidentiality.  Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or 
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information 
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of 
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution. 

 
2.  The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 
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I.  Insider Information 
 

1.  The Illinois Procurement Act provides: 
 

Section 50-50.  Insider information.  It is unlawful for any current or former elected or appointed State official or State employee to knowingly 
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another 
person. 

 
2.  The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 

 
III.  CERTIFICATIONS 

 
A.  The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the 
Department enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a 
false or erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract. 
 
B.  Bribery 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this 
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the 
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the 
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is 
not barred from being awarded a contract or subcontract under this Section.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The bidder certifies that it is not barred from being awarded a contract under Section 50.5. 
 

C.  Educational Loan 
 

1.  Section 3 of the Educational Loan Default Act provides: 
 
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on 
an educational loan.  Any contract used by any State agency shall include a statement certifying that the individual is not in default on an 
educational loan as provided in this Section. 
 
2.  The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

D.  Bid-Rigging/Bid Rotating 
 

1.  Section 33E-11 of the Criminal Code of 1961 provides: 
 
§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain 
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article.  The State and units of local government shall provide the appropriate 
forms for such certification. 

 
 
 

-7-



 

 
RETURN WITH BID 

 
 
(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 
 
A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from 
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such 
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it 
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

 
2.  The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 
33E-4. 
 

E.  International Anti-Boycott 
 
1.  Section 5 of the International Anti-Boycott Certification Act provides: 
 
§ 5.  State contracts.  Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or 
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the 
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the 
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an 
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of 
Commerce promulgated under that Act. 
 
2.  The bidder makes the certification set forth in Section 5 of the Act. 
 

F.  Drug Free Workplace 
 
1.  The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor 
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
2.  The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by: 
 
(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled 
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for 
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the 
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than 
five (5) days after such conviction. 
 
(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy 
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that 
may be imposed upon employees for drug violations. 
 
(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post 
the statement in a prominent place in the workplace. 
 
(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction 
of an employee for a violation of any criminal drug statute occurring in the workplace. 
 
(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an 
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation 
program approved by a federal, state or local health, law enforcement or other appropriate agency. 
 
(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that 
a trained referral team is in place. 
 
(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this 
certification. 
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G.  Debt Delinquency 

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 
The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500.  Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent 
in the payment of any debt to the State as defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into 
a contract with a State agency if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The contractor further acknowledges 
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is 
determined to be delinquent in the payment of any debt to the State during the term of the contract. 

 
H.  Sarbanes-Oxley Act of 2002 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-60(c). 
The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the  
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under  
the Illinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract.  The contractor acknowledges  
that the contracting agency shall declare the contract void if this certification is false. 
 

I.  Addenda 
 

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract.  Failure to do so may cause 
the bid to be declared unacceptable. 
 

J.  Section 42 of the Environmental Protection Act 
 
The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a 
contract under this Section which prohibits the bidding on or entering into contracts with the State of Illinois or a State agency by a 
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of 
the Environmental Protection Act for a period of five years from the date of the order.  The contractor acknowledges that the 
contracting agency may declare the contract void if this certification is false.  
 

K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 
 

In accordance with the provisions of Section 30-22 (6) of the Illinois Procurement Code, the bidder certifies that it is a participant, 
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type 
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by 
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, 
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, 
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department, 
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the 
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable 
apprenticeship and training programs are those that have been approved and registered with the United States Department of 
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all 
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or 
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or 
craft job category that does not have an applicable apprenticeship or training program.  The bidder is responsible for making a 
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as 
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for 
and listed. 
 
 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this 
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an 
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the 
performance of the work of this contract. 

 
L. Executive Order Number 1 (2007) Regarding Lobbying on Government Procurements 
 

The bidder hereby warrants and certifies that they have complied and will comply with the requirements set forth in this Order.  The 
requirements of this warrant and certification are a material part of the contract, and the contractor shall require this warrant and 
certification provision to be included in all approved subcontracts. 
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M. Disclosure of Business Operations in Iran 
 
Section 50-36 of the Illinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract 
shall include a disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or 
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or 
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, 
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the 
Government of Iran and either of the following conditions apply:  
     
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction 

activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related 
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government; 
and the Company has failed to take substantial action. 

  
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least 

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to 
the enhancement of Iran's ability to develop petroleum resources of Iran.  

 
The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial 
action” are all defined in the Code. 
 
Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will 
be considered when evaluating the bid, offer, or proposal or awarding the contract.  The name of each Company disclosed as doing business 
or having done business in Iran will be provided to the State Comptroller. 
  
Check the appropriate statement: 
 
/___/  Company has no business operations in Iran to disclose. 
 
/___/  Company has business operations in Iran as disclosed the attached document. 
 

N.  Political Contributions and Registration with the State Board of Elections 
 

Sections 20-160 and 50-37 of the Illinois Procurement Code regulate political contributions from business entities and any affiliated entities or 
affiliated persons bidding on or contracting with the state.  Generally under Section 50-37, any business entity, and any affiliated entity or 
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are 
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for 
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder 
or a period 2 years after the termination of the contract, whichever is longer.  Any business entity and affiliated entities or affiliated persons 
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on 
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political 
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract 
during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award 
or selection if the entity was not awarded or selected.  Section 20-160 requires certification of registration of affected business entities in 
accordance with procedures found in Section 9-35 of The Election Code.    
 
By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37 
of the Illinois Procurement Code, and that it makes the following certification: 
 
The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a 
continuing duty to update the registration in accordance with the above referenced statutes.  A copy of the certificate of registration 
shall be submitted with the bid.  The bidder is cautioned that the Department will not award a contract without submission of the 
certificate of registration.   
 
These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof 
shall be cause to void the contract under Section 50-60 of the Illinois Procurement Code.  This provision does not apply to Federal-aid 
contracts. 
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IV.  DISCLOSURES 

 
A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 

into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous 
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Illinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial 
interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information subject to release by request 
pursuant to the Freedom of Information Act.      

 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.  The forms must be included with each bid or 
incorporated by reference. 

 
C. Disclosure Form Instructions 
 

Form A:  For bidders that have previously submitted the information requested in Form A 
 
The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any 
subsequent letting conducted by the Department.  The bidder has the option of submitting the information again or the bidder may check the 
following certification statement indicating that the information previously submitted by the bidder is, as of the date of submission, current and 
accurate.  Before checking this certification, the bidder should carefully review its prior submissions to ensure the Certification is correct.  If the 
Bidder checks the Certification, the Bidder should proceed to Form B instructions. 
 
 
 
 

CERTIFICATION STATEMENT 
 
I have determined that the Form A disclosure information previously submitted is current and 
accurate, and all forms are hereby incorporated by reference in this bid.  Any necessary additional 
forms or amendments to previously submitted forms are attached to this bid. 
 
        

(Bidding Company) 
 

                

                                                                             Signature of Authorized Representative                                               Date 
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Form A:  For bidders who have NOT previously submitted the information requested in Form A 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a 
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a 
person that is authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be 
completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES         NO       

 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than $106,447.20?  YES         NO      

 3. Does anyone in your organization receive more than $106,447.20 of the bidding entity’s or parent entity’s distributive income?  
  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)  YES         NO __ 

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than $106,447.20?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more 
than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or 
the bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that is 
authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be, but 
does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
a person that is authorized to execute contracts for your company. 
 
Form B: Identifying Other Contracts & Procurement Related Information   Disclosure Form B must be completed for each bid submitted by the 
bidding entity.  Note:  Checking the NOT APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B.  Form B must be 
completed, checked, and dated or the bidder may be considered nonresponsive and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
check box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital 
Development Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 

 
 

D. Bidders Submitting More Than One Bid 
 

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.  
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms 
by reference. 
 

  The bid submitted for letting item        contains the Form A disclosures or Certification Statement and the Form B 

 disclosures.  The following letting items incorporate the said forms by reference: 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

 
Contractor Name 

      
 Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code 
(30 ILCS 500).  Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information 
and potential conflict of interest information as specified in this Disclosure Form.  This information shall become part of 
the publicly available contract file.  This Form A must be completed for bids in excess of $10,000, and for all open-
ended contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in 
satisfaction of the requirements set forth in Form A.  See Disclosure Form Instructions. 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1.  Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in 
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 
$106,447.20 (60% of the Governor’s salary as of 7/1/07). (Make copies of this form as necessary and attach a 
separate Disclosure Form A for each individual meeting these requirements) 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 

 % or $ value of ownership/distributable income share:       
 

2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages 
and describe. 
 
 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 
  1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois Toll 
       Highway Authority?       Yes       No __ 
 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds  $106,447.20,  (60%  of the Governor's salary as of  7/1/07)  provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________ 
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds $106,447.20,  (60% of the Governor's salary as of  7/1/07) are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of the salary of the Governor? Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds $106,447.20,  (60% of the Governor's salary as of  7/1/07)  are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of  2 times 
     the salary of the Governor?       Yes       No __ 

___________________________________________________________________________________________  
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois Toll Highway Authority?    Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  $106,447.20,  (60 %  of  the  
    Governor's  salary as of  7/1/07)  provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds $106,447.20,  (60% of the salary of the Governor 
     as of 7/1/07) are you entitled to receive (i) more then 71/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess  of  the  salary  of  the 
     Governor?         Yes       No __ 

 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

    State of Illinois, and his/her annual salary exceeds $106,447.20,  (60% of the Governor's salary as of 
     7/1/07)  are  you and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  
    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of  2 times the salary of the Governor?       

 Yes       No __ 
 ________________________________________________________________________________________ 

(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 
  _______________________________________________________________________________________ 

(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
        (g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
 ________________________________________________________________________________________ 
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 (h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
       (i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 

 
APPLICABLE STATEMENT 

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. 
 

Completed by:                

 Signature of Individual or Authorized Representative           Date 

 

NOT APPLICABLE STATEMENT 

I have determined that no individuals associated with this organization meet the criteria that would 
require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Representative           Date 

   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-15-



 

 

RETURN WITH BID/OFFER 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Procurement Related Information 
Disclosure 

            
Contractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Act (30 
ILCS 500).  This information shall become part of the publicly available contract file.  This Form B must be completed for 
bids in excess of $10,000, and for all open-ended contracts. 

 
DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any 
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State of 
Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other 
descriptive information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE 
FORM INSTRUCTIONS: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 
 

               

 Signature of Authorized Representative          Date 
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SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to bidders 
on all construction contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to 
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee 
utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or 
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the 
Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September 
17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of minority persons 
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such 
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract 
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such 
underutilization including a specific timetable geared to the completion stages of the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's 

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence 
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of 
Transportation with respect to these requirements. 
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  Contract No. 60F04 
  Various Counties 
  Section 2008-053 BP 
  Various Routes 
  District 1 Construction Funds 
PART I. IDENTIFICATION 

Dept. Human Rights #_______________________________  Duration of Project:  _____________________________ 

Name of Bidder:  _________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  CURRENT EMPLOYEES 
TO BE ASSIGNED 

TO CONTRACT     

 MINORITY EMPLOYEES TRAINEES  

JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 

 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   

SUPERVISORS 
                  
                  

FOREMEN 
                  
                  

CLERICAL 
                  
                  

EQUIPMENT                   
OPERATORS                   

MECHANICS 
                  
                  

TRUCK DRIVERS 
                  
                  

IRONWORKERS 
                  
                  

CARPENTERS 
                  
                  

CEMENT MASONS 
                  
                  

ELECTRICIANS 
                  
                  

PIPEFITTERS,                   
PLUMBERS                   

PAINTERS 
                  
                  

LABORERS,                   
SEMI-SKILLED                   

LABORERS,                   
UNSKILLED                   

                   

TOTAL                   

                                            TABLE C 

TOTAL Training Projection for Contract 

EMPLOYEES TOTAL   *OTHER 
IN EMPLOYEES BLACK HISPANIC MINOR. 

TRAINING M F M F M F M F 

APPRENTICES 
        
        

ON THE JOB         
TRAINEES         

* Other minorities are defined as Asians (A) or Native Americans (N). 

   Please specify race of each employee shown in Other Minorities column.                                                                 BC 1256  (Rev. 12/11/07) 
 

Note:  See instructions on page 2 
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   Contract No. 60F04 
   Various Counties 
   Section 2008-053 BP  
   Various Routes 
   District 1 Construction Funds 
PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 

  The undersigned bidder projects that:  (number) ____________________________________ new hires would be 
recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 

 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 

 

  The undersigned bidder estimates that (number) _________________________________________ persons will 
be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 

PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Department of Human Rights. 

 

B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 

 
BC-1256  (Rev. 12/11/07) 
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NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block 
needs to be completed if revisions are required. 
 
Signature:  _____________________________________ Title:  _____________________ Date:  _____________ 
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  Contract No. 60F04 
  Various Counties 
  Section 2008-053 BP 
  Various Routes 
  District 1 Construction Funds 
 

PROPOSAL SIGNATURE SHEET 
 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  

  
(IF AN INDIVIDUAL) Signature of Owner  

 
 Business Address  

   
   

 

 
 Firm Name  

  
 By  

 
(IF A CO-PARTNERSHIP) Business Address  

 
  

 Name and Address of All Members of the Firm: 
  
    

    
    

 

 
 Corporate Name  

  
 By  

Signature of Authorized Representative 
  
   

  Typed or printed name and title of Authorized Representative 
(IF A CORPORATION)    

 Attest  

(IF A JOINT VENTURE, USE THIS SECTION  Signature 
FOR THE MANAGING PARTY AND THE   
SECOND PARTY SHOULD SIGN BELOW) Business Address  

  
   

 

 
 Corporate Name  

  
 By  

Signature of Authorized Representative 
  
   

  Typed or printed name and title of Authorized Representative 
(IF A JOINT VENTURE)   

 Attest  

Signature 
   
 Business Address  

  
   
   

If more than two parties are in the joint venture, please attach an additional signature sheet. 
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Division of Highways 
Proposal Bid Bond 
(Effective November 1, 1992) 

 
 Item No.       

   Letting Date       

  
KNOW ALL MEN BY THESE PRESENTS,  That We       

  
      

  
as PRINCIPAL, and       

        as SURETY, are 

held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount 
specified in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever 
is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, 
administrators, successors and assigns. 

 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the 

STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item 
Number and Letting Date indicated above. 

 NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time 

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, 
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents 
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful 
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the 
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays 
to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for 
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and 
void, otherwise, it shall remain in full force and effect.  

 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding 

paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor.  If Surety does not make full 
payment within such period of time, the Department may bring an action to collect the amount owed.  Surety is liable to the Department for all its 
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 

 
In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by  

 their respective officers this        day of        A.D.,      . 

     PRINCIPAL SURETY 
             

 (Company Name)  (Company Name) 

     
By
: 

  By:  

 (Signature & Title)   (Signature of Attorney-in-Fact) 

     
Notary Certification for Principal and Surety 

STATE OF ILLINOIS,  

County of        

   
I,        , a Notary Public in and for said County, do hereby certify that 

 
       and       

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 

 
who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL 
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free 
and voluntary act for the uses and purposes therein set forth. 

 
Given under my hand and notarial seal this       day of       A.D.      

 
My commission expires              

   Notary Public 

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond.  By signing the proposal and 
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed 
and the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above. 

                

Electronic Bid Bond ID#  Company / Bidder Name  Signature and Title 

         BDE 356B (Rev. 10/24/07) 
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PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 

   
   

   
   

   
   

   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 

CONTRACTOR OFFICE COPY OF 

CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 
 
 
 
  Contract No. 60F04 
  Various Counties 
  Section 2008-053 BP 
  Various Routes 
  District 1 Construction Funds 
 
 
 
 
    

 

 

NOTICE 

 

None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

 

 

 

NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen 
Parkway, in Springfield, Illinois until 10:00 o’clock a.m., July 31, 2009.  All bids will be gathered, sorted, 
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building 
shortly after the 10:00 a.m. cut off time. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 60F04 
  Various Counties 
  Section 2008-053 BP 
  Various Routes 
  District 1 Construction Funds 
  
 This contract consists of cleaning and painting existing steel structures in various locations in the 
villages of Algonquin and New Lenox; and in the cities of Chicago, North Chicago, West Chicago, and 
Wilmington; and in McHenry, Wauconda, Naperville, Hanover and Custer Townships. (Structure Nos. 
056-0015, 056-0016, 056-0049, 049-0012, 049-0022; 049,0023, 022-0022, 022-0038, 016-0133, 016-0948, 
099-0091, 099-0171, 099-0203). 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Gary Hannig,  
 Acting Secretary 
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INDEX 
FOR 

SUPPLEMENTAL SPECIFICATIONS 
AND RECURRING SPECIAL PROVISIONS 

 
Adopted January 1, 2009 

 
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL 
PROVISIONS. 
 
ERRATA Standard Specifications for Road and Bridge Construction (Adopted 1-1-07) (Revised 1-1-09) 
 

SUPPLEMENTAL SPECIFICATIONS 
 

Std. Spec. Sec. Page No.
201 Clearing, Tree Removal and Protection  .................................................................................................. 1
205 Embankment  ........................................................................................................................................... 2
251 Mulch  ...................................................................................................................................................... 3
253 Planting Woody Plants  ............................................................................................................................ 4
280 Temporary Erosion Control  ..................................................................................................................... 6
443 Reflective Crack Control Treatment  ........................................................................................................ 7
502 Excavation for Structures  ........................................................................................................................ 10
503 Concrete Structures  ................................................................................................................................ 11
504 Precast Concrete Structures  ................................................................................................................... 12
505 Steel Structures  ....................................................................................................................................... 13
540 Box Culverts  ............................................................................................................................................ 14
581 Waterproofing Membrane System  ........................................................................................................... 15
633 Removing and Reerecting Guardrail and Terminals  ............................................................................... 16
669 Removal and Disposal of Regulated Substances  ................................................................................... 17
672 Sealing Abandoned Water Wells  ............................................................................................................. 18
701 Work Zone Traffic Control and Protection  ............................................................................................... 19
733 Overhead Sign Structures  ....................................................................................................................... 20
783 Pavement Marking and Marker Removal  ................................................................................................ 21
801 Electrical Requirements  .......................................................................................................................... 22
805 Electrical Service Installation – Traffic Signals  ........................................................................................ 23
836 Pole Foundation  ...................................................................................................................................... 24
838 Breakaway Devices  ................................................................................................................................. 25
862 Uninterruptable Power Supply  ................................................................................................................. 26
873 Electric Cable  .......................................................................................................................................... 28
878 Traffic Signal Concrete Foundation  ......................................................................................................... 30

1004 Coarse Aggregates  ................................................................................................................................. 31
1008 Structural Steel Coatings  ........................................................................................................................ 32
1010 Finely Divided Materials  .......................................................................................................................... 33
1020 Portland Cement Concrete  ...................................................................................................................... 34
1022 Concrete Curing Materials ....................................................................................................................... 43
1024 Nonshrink Grout  ...................................................................................................................................... 44
1042 Precast Concrete Products  ..................................................................................................................... 45
1062 Reflective Crack Control System  ............................................................................................................. 47
1069 Pole and Tower  ....................................................................................................................................... 49
1074 Control Equipment  .................................................................................................................................. 52
1076 Wire and Cable  ....................................................................................................................................... 57
1081 Materials for Planting  .............................................................................................................................. 58
1083 Elastomeric Bearings  .............................................................................................................................. 60
1094 Overhead Sign Structures  ....................................................................................................................... 61
1101 General Equipment  ................................................................................................................................. 62
1102 Hot-Mix Asphalt Equipment  ..................................................................................................................... 63
1106 Work Zone Traffic Control Devices  ......................................................................................................... 64
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RECURRING SPECIAL PROVISIONS 
 
The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are 
included by reference: 
 
CHECK SHEET # PAGE NO. 

1  Additional State Requirements For Federal-Aid Construction Contracts 
(Eff. 2-1-69) (Rev. 1-1-07)  ............................................................................................................... 65

2  Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93)  .......................................... 67
3 X EEO (Eff. 7-21-78) (Rev. 11-18-80)  ....................................................................................................... 68
4 X Specific Equal Employment Opportunity Responsibilities  

Non Federal-Aid Contracts (Eff. 3-20-69) (Rev. 1-1-94)  ................................................................. 78
5 X Required Provisions - State Contracts (Eff. 4-1-65) (Rev. 1-1-07)  ......................................................... 83
6  Reserved  ............................................................................................................................................... 88
7  Reserved  ............................................................................................................................................... 89
8  Haul Road Stream Crossings, Other Temporary Stream Crossings, and 

In-Stream Work Pads (Eff. 1-2-92) (Rev. 1-1-98)  ........................................................................... 90
9  Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-07)  ........................................... 91

10  Construction Layout Stakes (Eff. 5-1-93) (Rev. 1-1-07)  ......................................................................... 94
11  Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-07)  ............................................ 97
12  Subsealing of Concrete Pavements (Eff. 11-1-84) (Rev. 1-1-07) ........................................................... 99
13  Hot-Mix Asphalt Surface Correction (Eff. 11-1-87) (Rev. 1-1-09)  ........................................................... 103
14  Pavement and Shoulder Resurfacing (Eff. 2-1-00) (Rev. 1-1-09)  .......................................................... 105
15  PCC Partial Depth Hot-Mix Asphalt Patching (Eff. 1-1-98) (Rev. 1-1-07)  .............................................. 106
16  Patching with Hot-Mix Asphalt Overlay Removal (Eff. 10-1-95) (Rev. 1-1-07)  ....................................... 108
17  Polymer Concrete (Eff. 8-1-95) (Rev. 1-1-08)  ........................................................................................ 109
18  PVC Pipeliner (Eff. 4-1-04) (Rev. 1-1-07)  .............................................................................................. 111
19  Pipe Underdrains (Eff. 9-9-87) (Rev. 1-1-07)  ......................................................................................... 112
20  Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (Rev. 1-1-97)  .................................................... 113
21  Bicycle Racks (Eff. 4-1-94) (Rev. 1-1-07)  .............................................................................................. 117
22  Temporary Modular Glare Screen System (Eff. 1-1-00) (Rev. 1-1-07)  .................................................. 119
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24 X Work Zone Public Information Signs (Eff. 9-1-02) (Rev. 1-1-07)  ............................................................ 123
25  Night Time Inspection of Roadway Lighting (Eff. 5-1-96)  ....................................................................... 124
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27  English Substitution of Metric Reinforcement Bars (Eff. 4-1-96) (Rev. 1-1-03)  ...................................... 126
28  Calcium Chloride Accelerator for Portland Cement Concrete (Eff. 1-1-01)  ............................................ 127
29  Reserved  ............................................................................................................................................... 128
30  Quality Control of Concrete Mixtures at the Plant 

(Eff. 8-1-00) (Rev. 1-1-09)  ............................................................................................................... 129
31  Quality Control/Quality Assurance of Concrete Mixtures 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2007, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of Various Routes; Section 2008-053 BP; Various Counties; Contract 60F04; and in 
case of conflict with any part or parts of said Specifications, the said Special Provisions shall 
take precedence and shall govern. 
 

ROUTE: VARIOUS 
SECTION: 2008-053 BP 

COUNTY: VARIOUS 
CONTRACT: 60F04 

 
LOCATION OF IMPROVEMENT 
 
This improvement is located at the structures carrying: 
 
Location 1) IL 31 over Crystal Lake Overflow (SN 056-0015) 
Location 2) IL 31 over Edgewood Ravine (SN 056-0016) 
 Locations 1and 2 are in the Village of Algonquin, Algonquin Township, McHenry County. 
 
Location 3) IL 120 over Fox River (SN 056-0049)  
 Location 3 is in McHenry Township, McHenry County.   
 
Location 4) IL 131 over EJ & E RR (SN 049-0012)  
 Location 4 is in the City of North Chicago, Shields Township, Lake County  
 
Location 5) US 12/IL 59 (Rand Road) NB & SB over IL 176 (SN 049-0022, -0023) 
 Location 5 is in Wauconda Township, Lake County. 
  
Location 6) IL 38 (Roosevelt Road) over West Branch DuPage River (SN 022-0022) 
 Location 6 is in the City of West Chicago, Winfield Township, DuPage County 
. 
Location 7) BNSF RR over IL 59 (SN 022-0038) 
 Location 7 is in Naperville Township, DuPage County 
 
Location 8) I-90/94 (Kennedy Expwy.) over Ashland Ave. (SN 016-0133) 
 Location 8 is in the City of Chicago, West Chicago Township, Cook County 
 
Location 9) IL 19 over EJ & E RR (SN 016-0948) 
 Location 9 is in Hanover Township, Cook County 
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Location 10) IL 53 over Forked Creek (SN 099-0091) 
 Location 10 is in the City of Wilmington, Wilmington Township, Will County 
 
Location 11) IL 113 over Horse Creek (SN 099-0171) 
 Location 11 is in Custer Township, Will County 
 
Location 12) Gougar Road over I-80 (SN 099-0203) 
 Location 12 is in the Village of New Lenox, New Lenox Township, Will County 
 
 
DESCRIPTION OF IMPROVEMENT 
 
This improvement consists of cleaning and painting existing steel structures as shown on the 
plans and any collateral and incidental work necessary to complete the improvements as shown 
on the plans and described herein. 
 
 
RAILROAD PROTECTIVE LIABILITY INSURANCE (5 AND 10) (BDE) 
Effective:  December 1, 1986     Revised:  January 1, 2006 
 
Description.  Railroad Protective Liability and Property Damage Liability Insurance shall be 
carried according to Article 107.11 of the Standard Specifications, expect the limits shall be a 
minimum of $5,000,000 combined single limit per occurrence for bodily injury liability and 
property damage liability with an aggregate limit of $10,000,000 over the life of the policy.  A 
separate policy is required for each railroad unless otherwise noted. 
 
 NUMBER & SPEED OF NUMBER & SPEED OF 
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS 
BNSF over IL 59 s/o N. Aurora Rd in Naperville/Aurora (Str. No. 022-0038) 
 
Burlington Northern Santa Fe Railway  94 METRA/day @ 70mph 
547 West Jackson Boulevard   6 Amtrak /day @70mph         50trains/day @50mph 
Suite 1509 
Chicago IL. 60661 
 
DOT/AAR No.:  079551E RR Mile Post:  31.6 
RR Division:  Chicago RR Sub-Division: First 
 
For Freight/Passenger Information Contact:  Ms. Pat Casler Phone:  312/850-5680 
For Insurance Information Contact:  Shane Krueger Phone:  817/230-2625 
 
EJ&E under Irving Park Road in Elgin ( Str. No. 016-0948) 
 
Elgin, Joliet and Eastern Railway Co.       -0-  12 trains/day @45 mph. 
1141 Maple Road 
Joliet, IL 60434 
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DOT/AAR No.:  260527X RR Mile Post:  39.48 
RR Division:  Joliet RR Sub-Division:  Western 
 
For Freight/Passenger Information Contact:  Rick Weber Phone:  815-740-6594 
For Insurance Information Contact:  Tina Frost Phone:  219-883-4306 
 
EJ&E under Green Bay Rd. (IL 131)in North Chicago ( Str. No. 049-0012) 
 
Elgin, Joliet and Eastern Railway Co.       -0-                             4 trains/day @ 45 mph. 
1141 Maple Road 
Joliet, IL 60434 
 
DOT/AAR No.:  260481L RR Mile Post:  67.73 
RR Division:  Joliet RR Sub-Division:  Western 
 
For Freight/Passenger Information Contact:  Rick Weber Phone:  815-740-6594 
For Insurance Information Contact:  Tina Frost Phone:  219-883-4306 
 
Approval of Insurance.  The original and one certified copy of each required policy shall be 
submitted to the following address for approval: 
 
Illinois Department of Transportation 
Bureau of Design and Environment 
2300 South Dirksen Parkway, Room 326 
Springfield, Illinois 62764 
 
The Contractor will be advised when the Department has received approval of the insurance 
from the railroad(s). Before any work begins on railroad right-of-way, the Contractor shall submit 
to the Engineer evidence that the required insurance has been approved by the railroad(s). The 
Contractor shall also provide the Engineer with the expiration date of each required policy. 
 
Basis of Payment. Providing Railroad Protective Liability and Property Damage Liability 
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE 
LIABILITY INSURANCE. 
 
 
TRAFFIC CONTROL PLAN 
Effective:  September 30, 1985     Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
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The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
 
STANDARDS: 
 

701006, 701101, 701106, 701301, 701400, 701401, 701411, 
701426, 701446, 701601, 701606, 701801, 701901. 

 
DETAILS: 
 

Traffic Control And Protection For Side Roads, Intersections And Driveways (TC-10). 
 Traffic Control And Protection At Turn Bays (To Remain Open To Traffic) (TC-14).  
 Traffic Control Details For Freeway Shoulder Closures & Partial Ramp Closures (TC-17). 
 Traffic Control Details For Freeway Single And Multi-Lane Weave (TC-09). 
 
SPECIAL PROVISIONS: 
 
 Keeping the Expressway Open to Traffic 
 Failure to Open Traffic Lanes to Traffic 
 Traffic Control and Protection (Expressways) 
 Temporary Information Signing For Lane Closure 
 Reflective Sheeting on Channelizing Devices (BDE) 
 Personal Protective Equipment (BDE) 
 
 
CLEANING AND PAINTING EXISTING STEEL STRUCTURES 
Effective: October 2, 2001     Revised:   May 11, 2009 
 
Description.  This work shall consist of the preparation of all designated metal surfaces by the 
method(s) specified on the plans.  This work also includes the painting of those designated 
surfaces with the paint system(s) specified on the plans.  The Contractor shall furnish all 
materials, equipment, labor, and other essentials necessary to accomplish this work and all 
other work described herein and as directed by the Engineer. 
 
Materials.  All materials to be used on an individual structure shall be produced by the same 
manufacturer. 
 
The Bureau of Materials and Physical Research has established a list of all products that have 
met preliminary requirements.  Each batch of material, except for the penetrating sealer, must 
be tested and approved before use.  The specified colors shall be produced in the coating 
manufacturer’s facility.  Tinting of the coating after it leaves the manufacturer’s facility is not 
allowed. 
 
The paint materials shall meet the following requirements of the Standard Specification and as 
noted below: 
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Item  Article 
(a) Waterborne Acrylic 1008.04 
(b) Aluminum Epoxy Mastic 1008.03 
(c) Organic Zinc Rich Primer (Note 1) 
(d) Epoxy/ Aliphatic Urethane (Note 1) 
(e) Penetrating Sealer (Note 2) 
(f) Moisture Cured Zinc Rich Urethane Primer (Note 3) 
(g) Moisture Cured Aromatic/Aliphatic Urethane (Note 3) 
(h) Moisture Cured Penetrating Sealer (Note 4) 
 

Note 1: These material requirements shall be according to the Special Provision for the Organic 
Zinc-Rich Paint System. 

 
Note 2: The Epoxy Penetrating Sealer shall be a cross-linked multi component sealer.  The 

sealer shall have the following properties: 
 

(a) The volume solids shall be 98 percent (plus or minus 2 percent). 
(b) Shall be clear or slightly tinted color. 

 
Note 3: These material requirements shall be according to the Special Provision for the Moisture 

Cured Urethane Paint System. 
 
Note 4: The Moisture Cured Penetrating Sealer manufacturer’s certification will be required. 
 
Submittals.  The Contractor shall submit for Engineer review and acceptance, the following 
plans and information for completing the work.  The submittals shall be provided within 30 days 
of execution of the contract unless given written permission by the Engineer to submit them at a 
later date.  Work cannot proceed until the submittals are accepted by the Engineer.  Details for 
each of the plans are presented within the body of this specification. 
 

a) Contractor/Personnel Qualifications.  Evidence of Contractor qualifications and the 
names and qualifications/experience/training of the personnel managing and 
implementing the Quality Control program and conducting the quality control tests. 

 
b) Quality Control (QC) Program.  The QC Program shall identify the following; the 

instrumentation that will be used, a schedule of required measurements and 
observations, procedures for correcting unacceptable work, and procedures for 
improving surface preparation and painting quality as a result of quality control findings.  
The program shall incorporate at a minimum, the IDOT Quality Control Daily Report form 
as supplied by the Engineer. 

 
c) Inspection Access Plan.  The inspection access plan for use by Contractor QC 

personnel for ongoing inspections and by the Engineer during Quality Assurance (QA) 
observations. 

 
d) Surface Preparation/Painting Plan.  The surface preparation/painting plan shall include 

the methods of surface preparation and type of equipment to be utilized for washing, 
hand/power tool cleaning, removal of rust, mill scale, paint or foreign matter, abrasive  
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blast or water jetting, and remediation of chloride.  If detergents, additives, or inhibitors 
are incorporated into the water, the Contractor shall include the names of the materials 
and Material Safety Data Sheets (MSDS).  The Contractor shall identify the solvents 
proposed for solvent cleaning together with MSDS. 

 
The plan shall also include the methods of coating application and equipment to be 
utilized. 
 
If the Contractor proposes to heat or dehumidify the containment, the methods and 
equipment proposed for use shall be included in the Plan for the Engineer’s 
consideration. 

 
e) Paint Manufacturer Certifications and Letters.  When a sealer is used, the Contractor 

shall provide the manufacturer’s certification of compliance with IDOT testing 
requirements listed under “Materials” above.  A certification regarding the compatibility of 
the sealer with the specified paint system shall also be included. 

 
When rust inhibitors are used, the Contractor shall provide a letter from the coating 
manufacturer indicating that the inhibitor is compatible with, and will not adversely affect 
the performance of the coating system. 
 
If the use of a chemical soluble salt remover is proposed by the Contractor, provide a 
letter from the coating manufacturer indicating that the material will not adversely effect 
the performance of the coating system. 
 
The paint manufacturer's application and thinning instructions, MSDS and product data 
sheets shall be provided, with specific attention drawn to storage temperatures, and the 
temperatures of the material, surface and ambient air at the time of application. 
A letter or written instructions from the coating manufacturer shall be provided indicating 
the length of time that each coat must be protected from cold or inclement weather (e.g., 
exposure to rain) during its drying period. 
 

f) Abrasives.  Abrasives to be used for abrasive blast cleaning, including MSDS.  For 
expendable abrasives, the Contractor shall provide certification from the abrasive 
supplier that the abrasive meets the requirements of SSPC-AB1.  For steel grit 
abrasives, the certification shall indicate that the abrasive meets the requirements of 
SSPC-AB3. 

 
g) Protective Coverings.  Plan for containing or controlling paint debris (droplets, spills, 

overspray, etc.).  Any tarpaulins or protective coverings proposed for use shall be fire 
retardant.  For submittal requirements involving the containment used to remove lead 
paint, the Contractor shall refer to Special Provision for Containment and Disposal of 
Lead Paint Cleaning Residues. 

 
h) Progress Schedule.  Progress schedule shall be submitted per Article 108.02 and shall 

identify all major work items (e.g., installation of rigging/containment, surface 
preparation, and coating application). 
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When the Engineer accepts the submittals, the Contractor will receive written notification.  The 
Contractor shall not begin any paint removal work until the Engineer has accepted the 
submittals.  The Contractor shall not construe Engineer acceptance of the submittals to imply 
approval of any particular method or sequence for conducting the work, or for addressing health 
and safety concerns.  Acceptance of the programs does not relieve the Contractor from the 
responsibility to conduct the work according to the requirements of Federal, State, or Local 
regulations and this specification, or to adequately protect the health and safety of all workers 
involved in the project and any members of the public who may be affected by the project.  The 
Contractor remains solely responsible for the adequacy and completeness of the programs and 
work practices, and adherence to them. 
 
Contractor Qualifications.  When indicated on the plans, for non lead abatement projects, the 
painting Contractor shall possess current SSPC–QP1 certification.  For lead abatement projects 
the Contractor shall also possess current SSPC-QP2 certification.  The Contractor shall 
maintain certified status throughout the duration of the painting work under the contract.  The 
Department reserves the right to accept Contractors documented to be currently enrolled in the 
SSPC-QP7, Painting Contractor Introductory Program, Category 2, in lieu of the QP 
certifications noted above. 
 
Quality Control (QC) Inspections.  The Contractor shall perform first line, in process QC 
inspections. The Contractor shall implement the submitted and accepted QC Program to insure 
that the work accomplished complies with these specifications.  The designated Quality Control 
inspector shall be onsite full time during any operations that affect the quality of the coating 
system (e.g., surface preparation and chloride remediation, coating mixing and application, and 
evaluations between coats and upon project completion).  The Contractor shall use the IDOT 
Quality Control Daily Report form supplied by the Engineer to record the results of quality 
control tests.  The completed reports shall be turned into the Engineer before work resumes the 
following day. 
 
Contractor QC inspections shall include, but not be limited to the following: 
 

• Suitability of protective coverings and the means employed to control project debris and 
paint spills, overspray, etc. 

• Ambient conditions 
• Surface preparation (solvent cleaning, pressure washing including chalk tests, 

hand/power tool or abrasive blast cleaning, etc.) 
• Chloride remediation 
• Coating application (specified materials, mixing, thinning, and wet/dry film thickness) 
• Recoat times and cleanliness between coats 
• Coating continuity and coverage (freedom from runs, sags, overspray, dryspray, 

pinholes, shadow-through, skips, misses, etc.) 
 
The personnel managing the Contractor’s QC Program shall possess a minimum classification 
as a National Association of Corrosion Engineers (NACE) Coating Inspector Level 2 - Certified, 
or shall provide evidence of successful inspection of 3 projects of similar or greater complexity 
and scope that have been completed in the last 2 years. Copies of the certification and/or 
experience shall be provided. References for experience shall be provided and shall include the 
name, address, and telephone number of a contact person employed by the bridge owner. 
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The personnel performing the QC tests shall be trained in coatings inspection and the use of the 
testing instruments.  Documentation of training shall be provided.  The QC personnel shall not 
perform hands on surface preparation or painting activities.  Painters shall perform wet film 
thickness measurements, with QC personnel conducting random spot checks of the wet film.  
The Contractor shall not replace the QC personnel assigned to the project without advance 
notice to the Engineer, and acceptance of the replacement(s), by the Engineer. 
 
The Contractor shall supply all necessary equipment to perform the QC inspections.  Equipment 
shall include the following at a minimum: 
 

• Psychrometer or comparable equipment for the measurement of dew point and relative 
humidity, together with all necessary weather bureau tables or psychrometric charts. 

• Surface temperature thermometer 
• SSPC Visual Standards VIS 1, Guide and Reference Photographs for Steel Surfaces 

Prepared by Dry Abrasive Blast Cleaning; SSPC-VIS 3, Visual Standard for Power and 
Hand-Tool Cleaned Steel; SSPC-VIS 4, Guide and Reference Photographs for Steel 
Prepared by Water Jetting, and/or SSPC-VIS 5, Guide and Reference Photographs for 
Steel Prepared by Wet Abrasive Blast Cleaning, as applicable. 

• Commercially available putty knife of a minimum thickness of 40 mils (1mm) and a width 
between 1 and 3 in. (25 and 75 mm).  Note that the putty knife is only required for 
projects in which the existing coating is being feathered and must be tested with a dull 
putty knife. 

• Testex Press-O-Film Replica Tape and Spring Micrometer 
• Bresle Cell Kits or CHLOR*TEST kits for chloride determinations, or equivalent 
• Wet Film Thickness Gage 
• Blotter paper for compressed air cleanliness checks 
• Type 2 Electronic Dry Film Thickness Gage per SSPC - PA2, Measurement of Dry 

Coating Thickness with magnetic Gages 
• Calibration standards for dry film thickness gage 
• Light meter for measuring light intensity during paint removal, painting, and inspection 

activities 
• All applicable ASTM and SSPC Standards used for the work (reference list attached) 

 
The instruments shall be calibrated by the Contractor's personnel according to the equipment 
manufacturer's recommendations and the Contractor’s QC Program.  All inspection equipment 
shall be made available to the Engineer for QA observations on an as needed basis. 
 
Hold Point Notification.  Specific inspection items throughout this specification are designated as 
Hold Points.  Unless other arrangements are made at the project site, the Contractor shall 
provide the Engineer with a minimum 4-hour notification before a Hold Point inspection will be 
reached.  If the 4-hour notification is provided and the Work is ready for inspection at that time, 
the Engineer will conduct the necessary observations.  If the Work is not ready at the appointed 
time, unless other arrangements are made, an additional 4-hour notification is required.  
Permission to proceed beyond a Hold Point without a QA inspection will be granted solely at the 
discretion of the Engineer, and only on a case by case basis. 
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Quality Assurance (QA) Observations.  The Engineer will conduct QA observations of any or all 
phases of the work.  The presence or activity of Engineer observations in no way relieves the 
Contractor of the responsibility to provide all necessary daily QC inspections of his/her own and 
to comply with all requirements of this Specification. 
 
The Engineer has the right to reject any work that was performed without adequate provision for 
QA observations. 
 
Inspection Access and Lighting.  The Contractor shall facilitate the Engineer’s observations as 
required, including allowing ample time to view the work.  The Contractor shall furnish, erect and 
move scaffolding or other mechanical equipment to permit close observation of all surfaces to 
be cleaned and painted.  This equipment shall be provided during all phases of the work.  
Examples of acceptable access structures include: 
 

• Mechanical lifting equipment, such as, scissor trucks, hydraulic booms, etc. 
• Platforms suspended from the structure comprised of trusses or other stiff supporting 

members and including rails and kick boards. 
• Simple catenary supports are permitted only if independent life lines for attaching a fall 

arrest system according to Occupational Safety and Health Administration (OSHA) 
regulations are provided. 

 
When the surface to be inspected is more than 6 ft. (1.8 m) above the ground or water surface, 
and fall protection is not provided (e.g., guardrails are not provided), the Contractor shall provide 
the Engineer with a safety harness and a lifeline according to OSHA regulations.  The lifeline 
and attachment shall not direct the fall into oncoming traffic.  The Contractor shall provide a 
method of attaching the lifeline to the structure independent of the inspection facility or any 
support of the platform.  When the inspection facility (e.g., platform) is more than 2 1/2 ft. (800 
mm) above the ground, the Contractor shall provide an approved means of access onto the 
platform. 
 
The Contractor shall provide artificial lighting in areas where natural light is inadequate, as 
determined by the Engineer, to allow proper cleaning, inspection, and painting.  Illumination for 
inspection shall be at least 30 foot candles (325 LUX).  Illumination for cleaning and painting, 
including the working platforms, access and entryways shall be at least 20 foot candles (215 
LUX). 
 
Surface Preparation and Painting Equipment.  All cleaning and painting equipment shall include 
gages capable of accurately measuring fluid and air pressures and shall have valves capable of 
regulating the flow of air, water or paint as recommended by the equipment manufacturer.  The 
equipment shall be maintained in proper working order. 
 
Diesel or gasoline powered equipment shall be positioned or vented in a manner to prevent 
deposition of combustion contaminants on any part of the structure. 
 
Hand tools, power tools, pressure washing, water jetting, abrasive blast cleaning equipment, 
brushes, rollers, and spray equipment shall be of suitable size and capacity to perform the work 
required by this specification.  All power tools shall be equipped with vacuums and High 
Efficiency Particulate Air (HEPA) filtration.  Appropriate filters, traps and dryers shall be provided  
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for the compressed air used for abrasive blast cleaning and conventional spray application.  
Paint pots shall be equipped with air operated continuous mixing devices unless prohibited by 
the coating manufacturer. 
 
Test Sections.  Prior to surface preparation, the Contractor shall prepare a test section(s) on 
each structure to be painted in a location(s) which the Engineer considers to be representative 
of the existing surface condition and steel type for the structure as a whole.  More than one test 
section may be needed to represent the various design configurations of the structure.  The 
purpose of the test section(s) is to demonstrate the use of the tools and degree of cleaning 
required (cleanliness and profile) for each method of surface preparation that will be used on the 
project.  Each test section shall be approximately 10 sq. ft. (0.93 sq m).  The test section(s) shall 
be prepared using the same equipment, materials and procedures as the production operations.  
The Contractor shall prepare the test section(s) to the specified level of cleaning according to 
the appropriate SSPC visual standards, modified as necessary to comply with the requirements 
of this specification.  The written requirements of the specification prevail in the event of a 
conflict with the SSPC visual standards.  Only after the test section(s) have been approved shall 
the Contractor proceed with surface preparation operations.  Additional compensation will not 
be allowed the Contractor for preparation of the test section(s). 
 
For the production cleaning operations, the specifications and written definitions, the test 
section(s), and the SSPC visual standards shall be used in that order for determining 
compliance with the contractual requirements. 
 
Protective Coverings and Damage.  All portions of the structure that could be damaged by the 
surface preparation and painting operations (e.g., utilities), including any sound paint that is 
allowed to remain according to the contract documents, shall be protected by covering or 
shielding.  Tarpaulins drop cloths, or other approved materials shall be employed.  The 
Contractor shall comply with the provisions of the Illinois Environmental Protection Act.  Paint 
drips, spills, and overspray are not permitted to escape into the air or onto any other surfaces or 
surrounding property not intended to be painted.  Containment shall be used to control paint 
drips, spills, and overspray, and shall be dropped and all equipment secured when sustained 
wind speeds of 40 mph (64 kph) or greater occur, unless the containment design necessitates 
action at lower wind speeds.  The contractor shall evaluate project-specific conditions to 
determine the specific type and extent of containment needed to control the paint emissions and 
shall submit a plan for containing or controlling paint debris (droplets, spills, overspray, etc.) to 
the Engineer for approval prior to starting the work.  Approval shall not relieve the Contractor of 
their ultimate responsibility for controlling paint debris from escaping the work zone. 
 
When the protective coverings need to be attached to the structure, they shall be attached by 
bolting, clamping, or similar means.  Welding or drilling into the structure is prohibited unless 
approved by the Engineer in writing.  When removing coatings containing lead the containment 
and disposal of the residues shall be as specified in the Special Provision for Containment and 
Disposal of Lead Paint Cleaning Residues contained elsewhere in this Contract.  When 
removing coatings not containing lead the containment and disposal of the residues shall be as 
specified in the Special Provision for Containment and Disposal of Non-Lead Paint Cleaning 
Residues contained elsewhere in this Contract. 
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The Contractor shall be responsible for any damage caused to persons, vehicles, or property, 
except as indemnified by the Response Action Contractor Indemnification Act.  Whenever the 
intended purposes of the controls or protective devices used by the Contractor are not being 
accomplished, as determined by the Engineer, work shall be immediately suspended until 
corrections are made.  Damage to vehicles or property shall be repaired by the Contractor at the 
Contractor’s expense.  Painted surfaces damaged by any Contractor's operation shall be 
repaired, removed and/or repainted, as directed by the Engineer, at the Contractor's expense. 
 
Weather Conditions.  Surfaces to be painted after cleaning shall remain free of moisture and 
other contaminants.  The Contractor shall control his/her operations to insure that dust, dirt, or 
moisture do not come in contact with surfaces cleaned or painted that day. 
 

a) The surface temperature shall be at least 5°F (3°C) above the dew point during final 
surface preparation operations.  The manufacturers’ published literature shall be followed 
for specific temperature, dew point, and humidity restrictions during the application of each 
coat. 

 
b) If the Contractor proposes to control the weather conditions inside containment, proposed 

methods and equipment for heating and/or dehumidification shall be included in the work 
plans for the Engineer’s consideration.  Any heating/dehumidification proposals accepted 
by the Engineer shall be implemented at no additional cost to the department. 

 
c) Cleaning and painting shall be done between April 15 and October 31 unless authorized 

otherwise by the Engineer in writing. 
 
The Contractor shall monitor temperature, dew point, and relative humidity every 4 hours during 
surface preparation and coating application in the specific areas where the work is being 
performed.  The frequency of monitoring shall increase if weather conditions are changing.  If 
the weather conditions after application and during drying are forecast to be outside the 
acceptable limits established by the coating manufacturer, coating application shall not proceed.  
If the weather conditions are forecast to be borderline relative to the limits established by the 
manufacturer, monitoring shall continue at a minimum of 4-hour intervals throughout the drying 
period.  The Engineer has the right to reject any work that was performed, or drying that took 
place, under unfavorable weather conditions.  Rejected work shall be removed, recleaned, and 
repainted at the Contractor’s expense. 
 
Compressed Air Cleanliness.  Prior to using compressed air for abrasive blast cleaning, blowing 
down the surfaces, and painting with conventional spray, the Contractor shall verify that the 
compressed air is free of moisture and oil contamination according to the requirements of ASTM 
D 4285.  The tests shall be conducted at least one time each shift for each compressor system 
in operation.  If air contamination is evident, the Contractor shall change filters, clean traps, add 
moisture separators or filters, or make other adjustments as necessary to achieve clean, dry air.  
The Contractor shall also examine the work performed since the last acceptable test for 
evidence of defects or contamination caused by the compressed air.  Effected work shall be 
repaired at the Contractor’s expense. 
 
Low Pressure Water Cleaning and Solvent Cleaning (HOLD POINT).  The Contractor shall 
notify the Engineer 24 hours in advance of beginning surface preparation operations. 
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a) Water Cleaning of Lead Containing Coatings Prior to Overcoating.  Prior to initiating any 
mechanical cleaning such as hand/power tool cleaning on surfaces that are painted with 
lead, all surfaces to be prepared and painted, and the tops of pier and abutment caps 
shall be washed.  Washing is not required if the surfaces will be prepared by water 
jetting. 

 
Washing shall involve the use of potable water at a minimum of 1000 psi (7 MPa) and 
less than 5000 psi (34 MPa) according to “Low Pressure Water Cleaning” of SSPC-
SP12. Paint spray equipment shall not be used to perform the water cleaning.  The 
cleaning shall be performed in such a manner as to remove dust, dirt, chalk, insect and 
animal nests, bird droppings, loose paint and other foreign matter prior to solvent 
cleaning.  The water, debris, and any loose paint removed by water cleaning shall be 
collected for proper disposal.  The washing shall be completed no more than 2 weeks 
prior to surface preparation. 

 
If detergents or other additives are added to the water, the detergents/additives shall be 
included in the submittals and not used until accepted by the Engineer.  When 
detergents or additives are used, the surface shall be rinsed with potable water before 
the detergent water dries. 

 
After washing has been accepted by the Engineer, all traces of asphaltic cement, oil, 
grease, diesel fuel deposits, and other soluble contaminants which remain on the steel 
surfaces to be painted shall be removed by solvent cleaning according to SSPC – SP1, 
supplemented with scraping (e.g., to remove large deposits of asphaltic cement) as 
required.  The solvent(s) used for cleaning shall be compatible with the existing coating 
system.  The Contractor shall identify the proposed solvent(s) in the submittals.  If the 
existing coating is softened, wrinkled, or shows other signs of attack from the solvents, 
the Contractor shall immediately discontinue their use.  The name and composition of 
replacement solvents, together with MSDS, shall be submitted for Engineer acceptance 
prior to use. 

 
Under no circumstances shall subsequent hand/power tool cleaning be performed in 
areas containing surface contaminants or in areas where the Engineer has not accepted 
the washing and solvent cleaning.  Surfaces prepared by hand/power tool cleaning 
without approval of the washing and solvent cleaning may be rejected by the Engineer.  
Rejected surfaces shall be recleaned with both solvent and the specified mechanical 
means at the Contractor’s expense. 

 
After all washing and mechanical cleaning are completed, representative areas of the 
existing coating shall be tested to verify that the surface is free of chalk and other loose 
surface debris or foreign matter.  The testing shall be performed according to ASTM 
D4214.  Cleaning shall continue until a chalk rating of 6 or better is achieved in every 
case. 

 
b) Water Cleaning of Non-Lead Coatings Prior to Overcoating.  Thoroughly clean the 

surfaces according to the steps defined above for “Water Cleaning of Lead Containing 
Coatings Prior to Overcoating,” except that the wash water does not need to be 
collected, and if the shop primer is inorganic zinc, the chalk rating does not apply.  All 
other provisions are applicable. 
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c) Water Cleaning/Debris Removal Prior to Total Coating Removal.  When total coating 
removal is specified, water cleaning of the surface prior to coating removal is not 
required by this specification and is at the option of the Contractor.  If the Contractor 
chooses to use water cleaning, and the existing coating contains lead, all water and 
debris shall be collected for proper disposal. 

 
Whether or not the surfaces are pre-cleaned using water, the tops of the pier caps and 
abutments shall be cleaned free of dirt, paint chips, insect and animal nests, bird 
droppings and other foreign matter and the debris collected for proper disposal. 

 
Prior to mechanical cleaning, oil, grease, and other soluble contaminants on bare steel 
or rusted surfaces shall be removed by solvent cleaning according to SSPC-SP1. 

 
d) Water Cleaning Between Coats.  When foreign matter has accumulated on a newly 

applied coat, washing shall be performed prior to the application of subsequent coats.  
The water does not need to be collected unless it contacts existing lead containing 
coatings. 

 
Laminar and Stratified Rust.  All laminar and stratified rust that has formed on the existing steel 
surfaces shall be removed.  Pack rust formed along the perimeter of mating surfaces of 
connected plates or shapes of structural steel shall be removed to the extent feasible without 
mechanically detaching the mating surface.  Any pack rust remaining after cleaning the mating 
surfaces shall be tight and intact when examined using a dull putty knife.  The tools used to 
remove these corrosion products shall be identified in the submittals and accepted by the 
Engineer.  If the surface preparation or removal of rust results in nicks or gouges, the work shall 
be suspended, and the damaged areas repaired to the satisfaction of the Engineer, at the 
Contractor’s expense.  The Contractor shall also demonstrate that he/she has made the 
necessary adjustments to prevent a reoccurrence of the damage prior to resuming work. 
 
Surface Preparation (HOLD POINT).  One or more of the following methods of surface 
preparation shall be used as specified on the plans.  When a method of surface preparation is 
specified, it applies to the entire surface, including areas that may be concealed by the 
containment connection points.  In each case, as part of the surface preparation process, 
soluble salts shall be remediated as specified under “Soluble Salt Remediation”.  The 
Contractor shall also note that the surface of the steel beneath the existing coating system may 
contain corrosion and/or mill scale.  Removal of said corrosion and/or mill scale, when specified, 
shall be considered included in this work and no extra compensation will be allowed. 
 
When a particular cleaning method is specified for use in distinct zones on the bridge, the 
cleaning shall extend into the existing surrounding paint until a sound border is achieved.  The 
edge of the existing paint is considered to be sound and intact if it can not be lifted by probing 
the edge with a dull putty knife.  The sound paint shall be feathered for a minimum of 1 1/2 in. 
(40 mm) to achieve a smooth transition between the prepared steel and the existing coatings.  
Sanders with vacuum attachments, which have been approved by the Engineer, shall be used 
as necessary to accomplish the feathering. 
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a) Limited Access Areas:  A best effort with the specified methods of cleaning shall be 
performed in limited access areas such as the backsides of rivets inside built up box 
members.  The equipment being used for the majority of the cleaning may need to be 
supplemented with other commercially available equipment, such as angle nozzles, to 
properly clean the limited access areas.  The acceptability of the best effort cleaning in 
these areas is at the sole discretion of the Engineer. 

 
b) Near White Metal Blast Cleaning:  This surface preparation shall be accomplished 

according to the requirements of Near White Metal Blast Cleaning SSPC-SP 10.  The 
designated surfaces shall be prepared by dry abrasive blast cleaning, wet abrasive blast 
cleaning, or water jetting with abrasive injection.  A Near White Metal Blast Cleaned 
surface, when viewed without magnification, shall be free of all visible oil, grease, dirt, 
dust, mill scale, rust, paint, oxides, corrosion products, and other foreign matter, except 
for staining. 

 
Random staining shall be limited to no more than 5 percent of each 9 sq. in. (58 sq. cm) 
of surface area and may consist of light shadows, slight streaks, or minor discoloration 
caused by stains of rust, stains of mill scale, or stains of previously applied paint.  With 
the exception of crevices as defined below, surface discoloration is considered to be a 
residue that must be removed, rather than a stain, if it possesses enough mass or 
thickness that it can be removed as a powder or in chips when scraped with a 
pocketknife. 
 
A surface profile shall be created on the steel as defined later under “Surface Profile.” 

 
At the discretion of the Engineer, after a best effort cleaning, slight traces of existing 
coating may be permitted to remain within crevices such as those created between 
rivets, bolts, and plates, and the underlying steel.  When traces of coating are permitted 
to remain, the coating shall be tightly bonded when examined by probing with a dull putty 
knife.  The traces of coating shall be confined to the bottom portion of the crevices only, 
and shall not extend onto the surrounding steel or plate or onto the outer surface of the 
rivets or bolts.  Pitted steel is excluded from exemption considerations and shall be 
cleaned according to SSPC-SP10. 
 
If hackles or slivers are visible on the steel surface after cleaning, the Contractor shall 
remove them by grinding followed by reblast cleaning.  At the discretion of the Engineer, 
the use of power tools to clean the localized areas after grinding, and to establish a 
surface profile acceptable to the coating manufacturer, can be used in lieu of blast 
cleaning. 

 
If the surfaces are prepared using wet abrasive methods, attention shall be paid to tightly 
configured areas to assure that the preparation is thorough.  After surface preparation is 
completed, the surfaces, surrounding steel, and containment materials/scaffolding shall 
be rinsed to remove abrasive dust and debris.  Potable water shall be used for all 
operations.  An inhibitor may be added to the supply water and/or rinse water to prevent 
flash rusting.  If a rust inhibitor is proposed, the Contractor shall provide a sample of the 
proposed inhibitor together with a letter from the coating manufacturer indicating that the 
inhibitor is suitable for use with their products.  The surfaces shall be allowed to 
completely dry before the application of any coating. 
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c) Commercial Grade Power Tool Cleaning:  This surface preparation shall be 
accomplished according to the requirements of Commercial Grade Power Tool Cleaning, 
SSPC-SP15.  The designated surfaces shall be completely cleaned with power tools.  A 
Commercial Grade Power Tool Cleaned surface, when viewed without magnification, is 
free of all visible oil, grease, dirt, rust, coating, oxides, mill scale, corrosion products, and 
other foreign matter, except for staining.  In previously pitted areas, slight residues of 
rust and paint may also be left in the bottoms of pits. 

 
Random staining shall be limited to no more than 33 percent of each 9 sq. in. (58 sq. cm) 
of surface area.  Allowable staining may consist of light shadows, slight streaks, or minor 
discoloration caused by stains of rust, stains of mill scale, or stains of previously applied 
paint.  Surface discoloration is considered to be a residue that must be removed, rather 
than a stain, if it possesses enough mass or thickness that it can be removed as a 
powder or in chips when scraped with a pocketknife.   
 
A surface profile shall be created on the steel as defined later under “Surface Profile.” 

 
At the Contractor’s option, Near White Metal Blast Cleaning may be substituted for 
Power Tool Cleaning – Commercial Grade, as long as containment systems appropriate 
for abrasive blast cleaning are utilized and there is no additional cost to the Department. 

 
d) Power Tool Cleaning – Modified SP3:  This surface preparation shall be accomplished 

according to the requirements of SSPC-SP3, Power Tool Cleaning except as modified 
as follows.  The designated surfaces shall be cleaned with power tools.  A power tool 
cleaned surface shall be free of all loose rust, loose mill scale, loose and peeling paint, 
and loose rust that is bleeding through and/or penetrating the coating.  All locations of 
visible corrosion and rust bleed, exposed or lifting mill scale, and lifting or loose paint 
shall be prepared using the power tools. 

 
Upon completion of the cleaning, rust, rust bleed, mill scale and surrounding paint are 
permitted to remain if they can not be lifted using a dull putty knife. 
 

Power Tool Cleaning of Shop Primed Steel.  When steel coated with only a prime coat of 
inorganic or organic zinc is specified to be cleaned, this work shall be accomplished as follows.  
After cleaning the surface as specified under “Water Cleaning of Non-Lead Coatings Prior to 
Overcoating,” damaged and rusted areas shall be spot cleaned according Power Tool Cleaning 
-Modified SSPC-SP3.  The edges of the coating surrounding the spot repairs shall be feathered. 
 
Abrasives.  When abrasive blast cleaning is specified, it shall be performed using either 
expendable abrasives (other than silica sand) or recyclable steel grit abrasives.  Expendable 
abrasives shall be used one time and disposed of.  Abrasive suppliers shall certify that the 
expendable abrasives meet the requirements of SSPC-AB1 and that recyclable steel grit 
abrasives meet AB3.  On a daily basis, the Contractor shall verify that recycled abrasives are 
free of oil contamination by conducting oil content tests according to SSPC-AB2. 
All surfaces prepared with abrasives not meeting the SSPC-AB1, AB2, or AB3 requirements, as 
applicable, shall be solvent cleaned or low pressure water cleaned as directed by the Engineer, 
and reblast cleaned at the Contractor’s expense. 
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Surface Profile (HOLD POINT).  The abrasives used for blast cleaning shall have a gradation 
such that the abrasive will produce a uniform surface profile of 1.5 to 4.5 mils (38 to 114 
microns).  If the profile requirements of the coating manufacturer are more restrictive, advise the 
Engineer and comply with the more restrictive requirements.  For recycled abrasives, an 
appropriate operating mix shall be maintained in order to control the profile within these limits. 
 
The surface profile for the Power Tool Cleaning - Commercial Grade shall be within the range 
specified by the coating manufacturer, but not less than 2.0 mils (50 microns). 
 
The surface profile produced by the Contractor's surface preparation procedures shall be 
determined by replica tape and spring micrometer at the beginning of the work, and each day 
that surface preparation is performed.  Areas having unacceptable measurements shall be 
further tested to determine the limits of the deficient area.  The replica tape shall be attached to 
the daily report. 
 
When unacceptable profiles are produced, work shall be suspended.  The Contractor shall 
submit a plan for the necessary adjustments to insure that the correct surface profile is achieved 
on all surfaces.  The Contractor shall not resume work until the new profile is verified by the QA 
observations, and the Engineer confirms, in writing, that the profile is acceptable. 
 
Soluble Salt Remediation (HOLD POINT).  The Contractor shall implement surface preparation 
procedures and processes that will remove chloride from the surfaces.  Surfaces that may be 
contaminated with chloride include, but are not limited to, expansion joints and all areas that are 
subject to roadway splash or run off such as fascia beams and stringers. 
 
Methods of chloride removal may include, but are not limited to, steam cleaning or pressure 
washing with or without the addition of a chemical soluble salt remover as approved by the 
coating manufacturer, and scrubbing before or after initial paint removal.  The Contractor may 
also elect to clean the steel and allow it to rust overnight followed by recleaning, or by utilizing 
blends of fine and coarse abrasives during blast cleaning, wet abrasive/water jetting methods of 
preparation, or combinations of the above.  If steam or water cleaning methods of chloride 
removal are utilized over surfaces where the coating has been completely removed, and the 
water does not contact any lead containing coatings, the water does not have to be collected.  
The Contractor shall provide the proposed procedures for chloride remediation in the Surface 
Preparation/Painting Plan. 
 
Upon completion of the chloride remediation steps, the Contractor shall use cell methods of field 
chloride extraction and test procedures (e.g., silver dichromate) accepted by the Engineer, to 
test representative surfaces that were previously rusted (e.g., pitted steel) for the presence of 
remaining chlorides.  Remaining chloride levels shall be no greater than 7µg/sq cm as read 
directly from the surface without any multiplier applied to the results.  The testing must be 
performed, and the results must be acceptable, prior to painting each day. 
 
A minimum of 5 tests per 1000 sq. ft. (93 sq m) or fraction thereof completed in a given day, 
shall be conducted at project start up.  If results greater than 7 µg/sq cm are detected, the 
surfaces shall be recleaned and retested at the same frequency.  If acceptable results are 
achieved on three consecutive days in which testing is conducted, the test frequency may be 
reduced to 1 test per 1000 sq. ft. (93 sq. m) prepared each day provided the chloride  
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remediation process remains unchanged.  If unacceptable results are encountered, or the 
methods of chloride remediation are changed, the Contractor shall resume testing at a 
frequency of 5 tests per 1000 sq. ft. (93 sq. m). 
 
Following successful chloride testing the chloride test areas shall be cleaned.  Commercial 
Grade Power Tool Cleaning can be used to clean the test locations when the specified degree 
of cleaning is SSPC-SP10. 
 
Surface Condition Prior to Painting (HOLD POINT).  Prepared surfaces, shall meet the 
requirements of the respective degrees of cleaning immediately prior to painting, and shall be 
painted before rusting appears on the surface.  If rust appears or bare steel remains unpainted 
for more than 12 hours, the affected area shall be prepared again at the expense of the 
Contractor. 
 
All loose paint and surface preparation cleaning residue on bridge steel surfaces, scaffolding 
and platforms, containment materials, and tops of abutments and pier caps shall be removed 
prior to painting.  When lead paint is being disturbed, cleaning shall be accomplished by HEPA 
vacuuming unless it is conducted within a containment that is designed with a ventilation system 
capable of collecting the airborne dust and debris created by sweeping and blowing with 
compressed air. 
 
The quality of surface preparation and cleaning of surface dust and debris must be accepted by 
the Engineer prior to painting.  The Engineer has the right to reject any work that was performed 
without adequate provision for QA observations to accept the degree of cleaning.  Rejected 
coating work shall be removed and replaced at the Contractor's expense. 
 
General Paint Requirements.  Paint storage, mixing, and application shall be accomplished 
according to these specifications and as specified in the paint manufacturer's written 
instructions and product data sheets for the paint system used.  In the event of a conflict 
between these specifications and the coating manufacturers’ instructions and data sheets, the 
Contractor shall advise the Engineer and comply with the Engineer’s written resolution.  Until a 
resolution is provided, the most restrictive conditions shall apply. 
 
Unless noted otherwise, If a new concrete deck or repair to an existing deck is required, painting 
shall be done after the deck is placed and the forms have been removed. 
 

a) Paint Storage and Mixing.  All Paint shall be stored according to the manufacturer’s 
published instructions, including handling, temperatures, and warming as required prior 
to mixing.  All coatings shall be supplied in sealed containers bearing the manufacturers 
name, product designation, batch number and mixing/thinning instructions.  Leaking 
containers shall not be used. 

 
Mixing shall be according to the manufacturer’s instructions.  Thinning shall be 
performed using thinner provided by the manufacturer, and only to the extent allowed by 
the manufacturer’s written instructions.  In no case shall thinning be permitted that would 
cause the coating to exceed the local Volatile Organic Compound (VOC) emission 
restrictions.  For multiple component paints, only complete kits shall be mixed and used.  
Partial mixing is not allowed. 
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The ingredients in the containers of paint shall be thoroughly mixed by mechanical 
power mixers according to the manufacturer’s instructions, in the original containers 
before use or mixing with other containers of paint.  The paint shall be mixed in a 
manner that will break up all lumps, completely disperse pigment and result in a uniform 
composition.  Paint shall be carefully examined after mixing for uniformity and to verify 
that no unmixed pigment remains on the bottom of the container.  Excessive skinning or 
partial hardening due to improper or prolonged storage will be cause for rejection of the 
paint, even though it may have been previously inspected and accepted. 

 
Multiple component coatings shall be discarded after the expiration of the pot life.  Single 
component paint shall not remain in spray pots, painters buckets, etc. overnight.  It shall 
be stored in a covered container and remixed before use. 

 
The Engineer reserves the right to sample field paint (individual components and/or the 
mixed material) and have it analyzed.  If the paint does not meet the product 
requirements due to excessive thinning or because of other field problems, the coating 
shall be removed from that section of the structure and replaced as directed by the 
Engineer. 

 
b) Application Methods.  Unless prohibited by the coating manufacturer’s written 

instructions, paint may be applied by spray methods, rollers, or brushes.  If applied with 
conventional or airless spray methods, paint shall be applied in a uniform layer with 
overlapping at the edges of the spray pattern. 

 
The painters shall monitor the wet film thickness of each coat during application.  The 
wet film thickness shall be calculated based on the solids by volume of the material and 
the amount of thinner added.  When the new coating is applied over an existing system, 
routine QC inspections of the wet film thickness shall be performed in addition to the 
painter’s checks in order to establish that a proper film build is being applied. 

 
When brushes or rollers are used to apply the coating, additional applications may be 
required to achieve the specified thickness per layer. 

 
c) Painting Shop Primed Steel.  After cleaning, rusted and damaged areas shall be touched 

up using the same primer specified for painting the existing structure.  The intermediate 
and finish coats specified for painting the existing structure shall be applied to the steel.  
When inorganic zinc has been used as the shop primer, a mist coat of the intermediate 
coat shall be applied first in order to prevent pinholing and bubbling. 

 
d) Recoating and Film Continuity (HOLD POINT for each coat).  Paint shall be considered 

dry for recoating according to the time/temperature/humidity criteria provided in the 
manufacturer’s instructions and when an additional coat can be applied without the 
development of film irregularities; such as lifting, wrinkling, or loss of adhesion of the 
under coat.  If surfaces are contaminated, washing shall be accomplished prior to 
intermediate and final coats.  Wash water does not have to be collected unless the water 
contacts existing lead containing coatings. 
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Painting shall be done in a neat and workmanlike manner.  Each coat of paint shall be 
applied as a continuous film of uniform thickness free of defects including, but not limited 
to, runs, sags, overspray, dryspray, pinholes, voids, skips, misses, and shadow-through.  
Defects such as runs and sags shall be brushed out immediately during application. 

 
Paint Systems.  The paint system(s) from the list below shall be applied as specified. 
 
The paint manufacturer's relative humidity, dew point, and material, surface, and ambient 
temperature restrictions shall be provided with the submittals and shall be strictly followed.  
Written recommendations from the paint manufacturer for the length of time each coat must be 
protected from cold or inclement weather (e.g., exposure to rain), during the drying period shall 
be included in the submittals.  Upon acceptance by the Engineer, these times shall be used to 
govern the duration that protection must be maintained during drying. 
 
Where stripe coats are indicated, the Contractor shall apply an additional coat to edges, rivets, 
bolts, crevices, welds, and similar surface irregularities.  The stripe coat shall be applied by 
brush and/or spray to thoroughly work the coating into or on the irregular surfaces, and shall 
extend onto the surrounding steel a minimum of 1 in. (25 mm) in all directions.  The purpose of 
the stripe coat is to build additional thickness and to assure complete coverage of these areas. 
 
The stripe coat may be applied as part of the application of the full coat unless prohibited by the 
coating manufacturer.  If applied as part of the application process of the full coat, the stripe 
coat shall be allowed to dry for a minimum of 10 minutes in order to allow Contractor QC 
personnel to verify that the coat was applied.  If a wet-on-wet stripe coat is prohibited by the 
coating manufacturer or brush or roller application of the full coat pulls the underlying stripe 
coat, the stripe coat shall dry according to the manufacturers’ recommended drying times prior 
to the application of the full coat.  In the case of the prime coat, the full coat can also be applied 
first to protect the steel, followed by the stripe coat after the full coat has dried. 
 

a) System 1 – OZ/E/U – for Bare Steel:  System 1 shall consist of the application of a full coat 
of organic (epoxy) zinc-rich primer, a full intermediate coat of epoxy, and a full finish coat 
of aliphatic urethane.  Stripe coats of the prime and finish coats shall be applied.  The film 
thicknesses of the full coats shall be as follows, measured according to SSPC-PA2: 

 
• One full coat of organic zinc-rich primer between 3.5 and 5.0 mils (90 and 125 

microns) dry film thickness.  The prime coat shall be tinted to a color that contrasts 
with the steel surface. 

 
• One full intermediate coat of epoxy between 3.0 and 6.0 mils (75 and 150 microns) dry 

film thickness.  The intermediate coat shall be a contrasting color to both the first coat 
and finish coat. 

 
• One full finish coat of aliphatic urethane between 2.5 and 4.0 mils (65 and 100 

microns) dry film thickness.  Finish coat color shall be according to contract plans. 
 

The total dry film thickness for this system, exclusive of areas receiving the stripe coats, 
shall be between 9.0 and 15.0 mils (225 and 375 microns). 
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b) System 2 – PS/EM/U – for Overcoating an Existing System:  System 2 shall consist of the 
application of a full coat of epoxy penetrating sealer, a spot intermediate coat of aluminum 
epoxy mastic and a stripe and full finish coat of aliphatic urethane. 

 
A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface 
preparation.  A spot intermediate coat shall consist of the application of one coat of the 
aluminum epoxy mastic on all areas where rust is evident and areas where the old paint 
has been removed, feathered and/or damaged prior to, during or after the cleaning and 
surface preparation operations.  After the spot intermediate, a stripe coat and full finish 
coat of aliphatic urethane shall be applied.  The film thicknesses shall be as follows, 
measured according to SSPC-PA2: 

 
• One full coat of epoxy penetrating sealer between 1.0 and 2.0 mils (25 and 50 

microns) dry film thickness. 
 

• One spot coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175 
microns) dry film thickness.  The color shall contrast with the finish coat. 

 
• One full finish coat of aliphatic urethane between 2.5 and 4.0 mils (65 and 100 

microns) dry film thickness.  Finish coat color shall be according to contract plans. 
 

The total dry film thickness for this system, exclusive of the stripe coat, shall be between 
8.5 and 13.0 mils (215 and 325 microns).  The existing coating thickness to remain under 
the overcoat must be verified in order to obtain accurate total dry film thickness 
measurements. 

 
c) System 3 – EM/EM/AC – for Bare Steel:  System 3 shall consist of the application of two 

full coats of aluminum epoxy mastic and a full finish coat of waterborne acrylic.  Stripe 
coats for first coat of epoxy mastic and the finish coat shall be applied.  The film 
thicknesses of the full coats shall be as follows, measured according to SSPC-PA2: 

 
• One full coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175 

microns) dry film thickness.  The first coat of aluminum epoxy mastic shall be tinted a 
contrasting color with the blast cleaned surface and the second coat. 

 
• One full intermediate coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 

and 175 microns) dry film thickness.  The intermediate coat shall be a contrasting color 
to the first coat and the finish coat. 

 
• A full finish coat of waterborne acrylic between 2.0 and 4.0 mils (50 and 100 microns) 

dry film thickness.  Finish coat color shall be according to contract plans. 
 

The total dry film thickness for this system, exclusive of areas receiving the stripe coats, 
shall be between 12.0 and 18.0 mils (360 and 450 microns). 

 
d) System 4 – PS/EM/AC – for Overcoating an Existing System:  System 4 shall consist of 

the application of a full coat of epoxy penetrating sealer, a spot intermediate coat of 
aluminum epoxy mastic and a stripe and full finish coat of waterborne acrylic. 
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A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface 
preparation.  A spot intermediate coat shall consist of the application of one coat of the 
aluminum epoxy mastic on all areas where rust is evident and areas where the old paint 
has been removed, feathered and/or damaged prior to, during or after the cleaning and 
surface preparation operations.  After the spot intermediate, a stripe coat and full finish 
coat of waterborne acrylic shall be applied.  The film thicknesses shall be as follows, 
measured according to SSPC-PA2: 

 
• One full coat of epoxy penetrating sealer between 1.0 and 2.0 mils (25 and 50 

microns) dry film thickness. 
 

• One spot coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175 
microns) dry film thickness.  The color shall contrast with the finish coat. 

 
• One full finish coat of waterborne acrylic between 2.0 and 4.0 mils (50 and 100 

microns) dry film thickness.  Finish coat color shall be according to contract plans. 
 

The total dry film thickness for this system, exclusive of the stripe coat, shall be between 
8.0 and 13.0 mils (200 and 325 microns).  The existing coating thickness to remain under 
the overcoat must be verified in order to obtain accurate total dry film thickness 
measurements. 
 

e) System 5 – MCU – for Bare Steel: System 5 shall consist of the application of a full coat of 
moisture cure urethane (MCU) zinc primer, a full coat of MCU intermediate, and a full coat 
of MCU finish.  Stripe coats of the prime and finish coats shall be applied.  The contractor 
shall comply with the manufacturer’s requirements for drying times between the application 
of the stripe coats and the full coats.  The film thicknesses of the full coats shall be as 
follows, measured according to SSPC-PA2: 

 
• One full coat of MCU zinc primer between 3.0 and 5.0 mils (75 and 125 microns) dry 

film thickness.  The prime coat shall be tinted to a color that contrasts with the steel 
surface. 

 
• One full MCU intermediate coat between 3.0 and 4.0 mils (75 and 100 microns) dry film 

thickness.  The intermediate coat shall be a contrasting color to both the first coat and 
finish coat. 

 
• One full MCU finish coat between 2.0 and 4.0 mils (50 and 100 microns) dry film 

thickness.  Finish coat color shall be according to contract plans. 
 

The total dry film thickness for this system, exclusive of areas receiving the stripe coats, 
shall be between 8.0 and 13.0 mils (200 and 325 microns). 

 
f) System 6 – MCU – for Overcoating an Existing System:  System 6 shall consist of the 

application of a full coat of moisture cure urethane (MCU) penetrating sealer, a spot coat of 
MCU intermediate, and a stripe and full coat of MCU finish. 
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A full coat of MCU penetrating sealer shall be applied to all surfaces following surface 
preparation.  A spot intermediate coat shall consist of the application of one coat of MCU 
intermediate on all areas where rust is evident and areas where the old paint has been 
removed, feathered and/or damaged prior to, during or after the cleaning and surface 
preparation operations.  After the spot intermediate, a stripe coat and full coat of MCU 
finish shall be applied.  The contractor shall comply with the manufacturer’s requirements 
for drying time between the application of the stripe coat and the full finish coat.  The film 
thicknesses shall be as follows, measured according to SSPC-PA2: 

 
• One full coat of MCU sealer between 1.0 and 2.0 mils (25 and 50 microns) dry film 

thickness.   
 
• One full MCU intermediate coat between 3.0 and 4.0 mils (75 and 100 microns) dry film 

thickness.  The color shall contrast with the finish coat. 
 
• One full MCU finish coat 2.0 and 4.0 mils (50 and 100 microns) dry film thickness. 

Finish coat color shall be according to contract plans. 
 

The total dry film thickness for this system, exclusive of areas receiving the stripe coats, 
shall be between 6.0 and 10.0 mils (150 and 250 microns). The existing coating thickness 
to remain under the overcoat must be verified in order to obtain accurate total dry film 
thickness measurements. 
 

Repair of Damage to New Coating System and Areas Concealed by Containment.  The 
Contractor shall repair all damage to the newly installed coating system and areas concealed by 
the containment/protective covering attachment points, at no cost to the Department.  If the 
damage extends to the substrate and the original preparation involved abrasive blast cleaning, 
the damaged areas shall be prepared to Power Tool Cleaning - Commercial Grade.  If the 
original preparation was other than blast cleaning or the damage does not extend to the 
substrate, the loose, fractured paint shall be cleaned to Power Tool Cleaning – Modified SP3. 
 
The surrounding coating at each repair location shall be feathered for a minimum distance of 1 
1/2 in. (40 mm) to achieve a smooth transition between the prepared areas and the existing 
coating. 
 
If the bare steel is exposed, all coats shall be applied to the prepared area.  If only the 
intermediate and finish coats are damaged, the intermediate and finish shall be applied.  If only 
the finish coat is damaged, the finish shall be applied. 
 
Special Instructions. 
 

a) At the completion of the work, the Contractor shall stencil the painting date and the paint 
code on the bridge.  The letters shall be capitals, not less than 2 in. (50 mm) and not more 
than 3 in. (75 mm) in height. 

 
The stencil shall contain the following wording "PAINTED BY (insert the name of the 
Contractor)" and shall show the month and year in which the painting was completed, 
followed by the appropriate code for the coating material applied, all stenciled on 
successive lines: 
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CODE U  (for field applied System 3 or System 4). 
 
CODE Z  (for field applied System 1 or System 2). 
 
CODE AA  (for field applied System 5 or System 6). 
 
This information shall be stenciled on the cover plate of a truss end post near the top of 
the railing, or on the outside face of an outside stringer near one end of the bridge, or at 
some equally visible surface near the end of the bridge, as designated by the Engineer. 

 
b) All surfaces painted inadvertently shall be cleaned immediately. 

 
It is understood and agreed that the cost of all work outlined above, unless otherwise specified, 
has been included in the bid, and no extra compensation will be allowed. 
 
Basis of Payment.  This work shall be paid for at the contract Lump Sum price for CLEANING 
AND PAINTING STEEL BRIDGE, at the designated location, or for CLEANING AND PAINTING 
the structure or portions thereof described.  Payment will not be authorized until all requirements 
for surface preparation and painting have been fulfilled as described in this specification, 
including the preparation and submittal of all QC documentation. Payment will also not be 
authorized for non-conforming work until the discrepancy is resolved in writing. 
 
Appendix 1 – Reference List 
 
The Contractor shall maintain the following regulations and references on site for the duration of 
the project: 
 
• Illinois Environmental Protection Act  
 
• ASTM D 4214, Standard Test Method for Evaluating Degree of Chalking of Exterior Paint 

Films 
 
• ASTM D 4285, Standard Test Method for Indicating Oil or Water in Compressed Air 

 
• SSPC-AB 1, Mineral and Slag Abrasives 

 
• SSPC-AB 2, Specification for Cleanliness of Recycled Ferrous Metallic Abrasives 

 
• SSPC-AB 3, Newly Manufactured or Re-Manufactured Steel Abrasives 

 
• SSPC-PA 2, Measurement of Dry Coating Thickness with Magnetic Gages 

 
• SSPC-QP 1, Standard Procedure for Evaluating Painting Contractors (Field Application to 

Complex Structures) 
 
• SSPC-QP 2, Standard Procedure for Evaluating the Qualifications of Painting Contractors 

to Remove Hazardous Paint 
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• SSPC-SP 1, Solvent Cleaning 
 
• SSPC-SP 3, Power Tool Cleaning 

 
• SSPC-SP 10/NACE No. 2, Near White Metal Blast Cleaning 

 
• SSPC-SP 12/NACE No. 5, Surface Preparation and Cleaning of Metals by Waterjetting 

Prior to Recoating 
 
• SSPC-SP15, Commercial Grade Power Tool Cleaning 

 
•  SSPC-VIS 1, Guide and Reference Photographs for Steel Surfaces Prepared by Dry 

Abrasive Blast Cleaning 
 
• SSPC-VIS 3, Visual Standard for Power- and Hand-Tool Cleaned Steel 

 
• SSPC-VIS 4,  Guide and Reference Photographs for Steel Cleaned by Water Jetting 

 
• SSPC-VIS 5, Guide and Reference Photographs for Steel Prepared by Wet Abrasive Blast 

Cleaning 
 
• The paint manufacturer's application instructions, MSDS and product data sheets 
 
 

CONTAINMENT AND DISPOSAL OF LEAD PAINT CLEANING RESIDUES  
Effective: October 2, 2001      Revised: March 6, 2009 
 
Description.  This work shall consist of the containment, collection, temporary storage, 
transportation and disposal of waste from lead paint removal projects.  Waste requiring 
containment and control includes, but is not limited to, old paint, spent abrasives, corrosion 
products, mill scale, dirt, dust, grease, oil, salts, and water used for cleaning the surface of 
existing lead coatings prior to overcoating.  

General. The existing coatings contain lead and may also contain other toxic metals.  This 
specification provides the requirements for containment and for the protection of the public, and 
the environment from exposure to harmful levels of toxic metals that may be present in the paint 
being removed or repaired. The Contractor shall take reasonable and appropriate precautions to 
protect the public from the inhalation or ingestion of dust or debris from the operations, and is 
responsible for the clean-up of all spills of waste at no additional cost to the Department.  

The Contractor shall comply with the requirements of this Specification and all applicable 
Federal, State, and Local laws, codes, and regulations, including, but not limited to the 
regulations of the United States Environmental Protection Agency (USEPA), Occupational 
Safety and Health Administration (OSHA), and Illinois Environmental Protection Agency (IEPA). 
The Contractor shall comply with all applicable regulations even if the regulation is not 
specifically referenced herein. If a Federal, State, or Local regulation is more restrictive than the 
requirements of this Specification, the more restrictive requirements shall prevail.   
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Submittals.  The Contractor shall submit for Engineer review and acceptance, the following 
drawings and plans for accomplishing the work.  The submittals shall be provided within 30 days 
of execution of the contract unless given written permission by the Engineer to submit them at a 
later date. Work cannot proceed until the submittals are accepted by the Engineer.  Details for 
each of the plans are presented within the body of this specification.  The Contractor shall also 
maintain on site, copies of the standards and regulations referenced herein (list provided in 
appendix 1).  

a)  Containment Plans. The containment plans shall include drawings, equipment 
specifications, and calculations (wind load, air flow and ventilation when negative pressure 
is specified.  The plans shall include copies of the manufacturer’s specifications for the 
containment materials and equipment that will be used to accomplish containment and 
ventilation.  

When required by the contract plans, the submittal shall provide calculations that assure the 
structural integrity of the bridge when it supports the containment and the calculations and 
drawings shall be signed and sealed by a Structural Engineer licensed in the state of Illinois.  

When working over the railroad or navigable waterways, the Department will notify the 
respective agencies that work is being planned.  Unless otherwise directed by the Engineer, 
the Contractor is responsible for follow up contact, and shall provide evidence that the 
railroad, Coast Guard, Corps of Engineers, and other applicable agencies are satisfied with 
the clearance provided and other safety measures that are proposed.  

b)  Environmental Monitoring Plan.  The Environmental Monitoring Plan shall address the visual 
inspections and clean up of the soil and water that the Contractor will perform, including final 
project inspection and cleanup.  The plan shall address the daily visible emissions 
observations that will be performed and the corrective action that will be implemented in the 
event emissions or releases occur.  Provisions for high volume ambient air monitoring, the 
Quality Assurance (QA) monitoring plan, laboratory analysis and reporting shall be provided 
together with the name and qualifications of the laboratory that is proposed for Total 
Suspended Particulate (TSP)-lead analysis.  

c) Waste Management Plan.  The Waste Management Plan shall address all aspects of waste 
handling, storage, testing, hauling and disposal.  Include the names, addresses, and a 
contact person for the proposed licensed waste haulers and disposal facilities. Submit the 
name and qualifications of the laboratory proposed for Toxicity Characteristic Leaching 
Procedure (TCLP) analysis. If the use of abrasive additives is proposed, provide the name 
of the additive, the premixed ratio of additive to abrasive being provided by the supplier, and 
a letter from the supplier of the additive indicating IEPA acceptance of the material.  Note 
that the use of any steel or iron based material, such as but not limited to grit, shot, fines, or 
filings as an abrasive additive is prohibited.  

d) Contingency Plan.  The Contractor shall prepare a contingency plan for emergencies 
including fire, accident, failure of power, failure of dust collection system, failure of supplied 
air system or any other event that may require modification of standard operating 
procedures during lead removal.  The plan shall include specific procedures to ensure safe 
egress and proper medical attention in the event of an emergency.  
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When the Engineer accepts the submittals, the Contractor will receive written notification.  The 
Contractor shall not begin any work until the Engineer has accepted the submittals.  The 
Contractor shall not construe Engineer acceptance of the submittals to imply approval of any 
particular method or sequence for conducting the work, or for addressing health and safety 
concerns. Acceptance of the plans does not relieve the Contractor from the responsibility to 
conduct the work according to the requirements of Federal, State, or Local regulations, this 
specification, or to adequately protect the health and safety of all workers involved in the project 
and any members of the public who may be affected by the project.  The Contractor remains 
solely responsible for the adequacy and completeness of the programs and work practices, and 
adherence to them.  

Quality Control (QC) Inspections.  The Contractor shall perform first line, in process QC 
inspections of all environmental control and waste handling aspects of the project to verify 
compliance with these specification requirements and the accepted drawings and plans.  The 
Contractor shall use the IDOT Environmental Daily Report form supplied by the Engineer to 
record the results of the inspections.  The completed reports shall be turned into the Engineer 
before work resumes the following day.  Contractor QC inspections shall include, but not be 
limited to the following:  
 

 Proper installation and continued performance of the containment system(s) in accordance 
with the approved drawings.  

 Visual inspections of emissions into the air and verification that the cause(s) for any 
unacceptable emissions is corrected.  

 Set up, calibration, operation, and maintenance of the regulated area and high volume 
ambient air monitoring equipment, including proper shipment of cassettes/filters to the 
laboratory for analysis.  Included is verification that the Engineer receives the results within 
the time frames specified and that appropriate steps are taken to correct work practices or 
containment in the event of unacceptable results.  

 Visual inspections of spills or deposits of contaminated materials into the water or onto the 
ground, pavement, soil, or slope protection.  Included is verification that proper cleanup is 
undertaken and that the cause(s) of unacceptable releases is corrected.  

 Proper implementation of the waste management plan including laboratory analysis and 
providing the results to the Engineer within the time frames specified herein.  

 Proper implementation of the contingency plans for emergencies.  
 
The personnel providing the QC inspections shall poses current SSPC-C3 certification or equal, 
including the annual training necessary to maintain that certification (SSPC-C5 or equal), and 
shall provide evidence of successful completion of 2 projects of similar or greater complexity 
and scope that have been completed in the last 2 years.  References shall include the name, 
address, and telephone number of a contact person employed by the bridge owner. Proof of 
initial certification and the current annual training shall also be provided.  

Quality Assurance (QA) Observations. The Engineer will conduct QA observations of any or all 
of the QC monitoring inspections that are undertaken.  The presence or activity of Engineer 
observations in no way relieves the Contractor of the responsibility to provide all necessary daily 
QC inspections of its own and to comply with all requirements of this Specification.  
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Containment Requirements. The Contractor shall install and maintain containment systems 
surrounding the work for the purpose of controlling emissions of dust and debris according to 
the requirements of this specification.  Working platforms and containment materials that are 
used shall be firm and stable and platforms shall be designed to support the workers, 
inspectors, spent surface preparation media (e.g., abrasives), and equipment during all phases 
of surface preparation and painting. Platforms, cables, and other supporting structures shall be 
designed according to OSHA regulations.  If the containment needs to be attached to the 
structure, the containment shall be attached by bolting, clamping, or similar means.  Welding or 
drilling into the structure is prohibited unless approved by the Engineer in writing.  

The containment shall be dropped in the event of sustained winds of 40 mph (64 kph) or greater 
and all materials and equipment secured.  

The Contractor shall provide drawings showing the containment system and indicating the 
method(s) of supporting the working platforms and containment materials to each other and to 
the bridge. When the use of negative pressure and airflow inside containment is specified, the 
Contractor shall provide all ventilation calculations and details on the equipment that will be 
used for achieving the specified airflow and dust collection.  
 
When directed in the contract plans, the Contractor shall submit calculations and drawings, 
signed and sealed by a Structural Engineer licensed in the state of Illinois, that assure the 
structural integrity of the bridge under the live and dead loads imposed, including the design 
wind loading.  

When working over railroads, the Contractor shall provide evidence that the proposed clearance 
and the safety provisions that will be in place (e.g., flagman) are acceptable to the railroad.  In 
the case of work over navigable waters, the Contractor shall provide evidence that the proposed 
clearance and provisions for installing or moving the containment out of navigation lanes is 
acceptable to authorities such as the Coast Guard and Army Corps of Engineers.  The 
Contractor shall include plans for assuring that navigation lighting is not obscured, or if it is 
obscured, that temporary lighting is acceptable to the appropriate authorities (e.g., Coast Guard) 
and will be utilized.  

Engineer review and acceptance of the drawings and calculations shall not relieve the 
Contractor from the responsibility for the safety of the working platforms and containment, and 
for providing ample ventilation to control worker and environmental exposures.  After the work 
platforms and containment materials are erected additional measures may be needed to ensure 
worker safety according to OSHA regulations.  The Contractor shall institute such measures at 
no additional cost to the Department.  

Containment for the cleaning operation of this contract is defined as follows:  

 The containment system shall maintain the work area free of visible emissions of dust 
and debris according to all provisions of this Specification, with no debris permitted 
outside of the regulated area at any time. All debris within the regulated area and within 
the containment shall be collected at the end of the last shift each day, and properly 
stored in sealed containers. Cleaning shall be accomplished by HEPA vacuuming  
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 unless it is conducted within a containment that is designed with a ventilation system 
capable of collecting the airborne dust and debris created by sweeping and blowing 
with compressed air. The ventilation system shall be in operation during the cleaning.  

 The containment systems shall comply with the specified SSPC Guide 6 classifications 
as presented in Table 1 for the method of paint removal utilized.  

 TSP-lead in the air at monitoring locations selected by the Engineer shall comply with 
the requirements specified herein.  

 
The Contractor shall take appropriate action to avoid personnel injury or damage to the 
structure from the installation and use of the containment system.  If the Engineer determines 
that there is the potential for structural damage caused by the installed containment system, the 
Contractor shall take appropriate action to correct the situation.  

In addition to complying with the specific containment requirements in Table 1 for each method 
of removal, the Contractor shall provide and maintain coverage over the ground in the areas to 
be cleaned.  This coverage shall be capable of catching and containing surface preparation 
media, paint chips, and paint dust in the event of an accidental escape from the primary 
containment. The containment materials shall be cleaned of loose material prior to relocation or 
dismantling.  Acceptable methods of cleaning include blowing down the surfaces with 
compressed air while the ventilation system is in operation, HEPA vacuuming, and/or wet 
wiping. If paint chips or dust is observed escaping from the containment materials during 
moving, all associated operations shall be halted and the materials and components recleaned.  

The containment systems shall also meet the following requirements:  

a) Dry Abrasive Blast Cleaning - Full Containment with Negative Pressure (SSPC Class 1A)  

The enclosure shall be designed, installed, and maintained to sustain maximum anticipated 
wind forces, including negative pressure.  Flapping edges of containment materials are 
prohibited and the integrity of all containment materials, seams, and seals shall be 
maintained for the duration of the project. Airflow inside containment shall be designed to 
provide visibility and reduce worker exposures to toxic metals according to OSHA 
regulations and as specified in Table 1 and its accompanying text.  When the location of the 
work on the bridge, or over lane closures permit, the blast enclosure shall extend a minimum 
of 3 ft. (1 m) beyond the limits of surface preparation to allow the workers to blast away 
from, rather than into the seam between the containment and the structure.  The blast 
enclosure shall have an entrance chamber to allow entrance and exit from the enclosure 
without allowing the escape of blasting residue.  

If recyclable metallic abrasives are used, the Contractor shall operate the equipment in a 
manner that minimizes waste generation.  Steps shall also be taken to minimize dust 
generation during the transfer of all abrasive/paint debris (expendable or recyclable 
abrasives) for recycling or disposal.  Acceptable methods include, but are not limited to 
vacuuming, screw or belt conveyance systems, or manual conveyance.  However manual 
conveyance is only permitted if the work is performed inside a containment that is equipped 
with an operating ventilation system capable of controlling the dust that is generated.  
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Appropriate filtration shall be used on the exhaust air of dust collection and abrasive 
recycling equipment as required to comply with IEPA regulations.  The equipment shall be 
enclosed if visible dust and debris are being emitted and/or the regulated area or high 
volume monitor lead levels are not in compliance.  

Areas beneath containment connection points that were shielded from abrasive blast 
cleaning shall be prepared by vacuum blast cleaning or vacuum-shrouded power tool 
cleaning after the containment is removed.  

b) Vacuum Blast Cleaning within Containment (SSPC-Class 4A)  

Vacuum blasting equipment shall be fully automatic and capable of cleaning and recycling 
the abrasive. The system shall be designed to deliver cleaned, recycled blasting abrasives 
and provide a closed system containment during blasting. The removed coating, mill scale, 
and corrosion shall be separated from the abrasive, and stored for disposal.  
The Contractor shall attach containment materials around and under the work area to catch 
and contain abrasive and waste materials in the event of an accidental escape from the 
vacuum shroud. This containment is in addition to the ground covers specified earlier.  

It is possible that the close proximity of some structural steel members, such as the end 
diaphragms or end cross-frames underneath transverse deck expansion joints, preclude the 
use of the vacuum blasting equipment for the removal of the old paint.  For surfaces that are 
inaccessible for the nozzles of the vacuum blasting equipment, the Contractor shall remove 
the paint by means of full containment inside a complete enclosure as directed by the 
Engineer.  

c)  Vacuum-Shrouded Power Tool Cleaning within Containment (SSPC-Class 3P)  

The Contractor shall utilize power tools equipped with vacuums and High Efficiency 
Particulate Air (HEPA) filters.  The Contractor shall attach containment walls around the 
work area, and install containment materials beneath the work area to catch and contain 
waste materials in the event of an accidental escape from the vacuum shroud.  This 
containment is in addition to the ground covers specified earlier and shall be installed within 
10 ft. (3m) of the areas being cleaned.  

d)  Power Tool Cleaning without Vacuum, within Containment (SSPC-Class 2P)  

When the use of power tools without vacuum attachments is authorized by the Engineer, the 
Contractor shall securely install containment walls and flooring around the work area to 
capture and collect all debris that is generated.  The containment material requirements for 
this Class 2P are similar to Class 3P used for vacuum-shrouded tools, but the supporting 
structure will be more substantial in Class 2P to better secure the containment materials 
from excessive movement that could lead to the loss of waste paint chips and debris. 
Containment beneath the work shall be within 10 ft. (3m) of the areas being cleaned, and is 
in addition to the ground covers specified earlier.  

e)  Water Washing, Water Jetting or Wet Abrasive Blast Cleaning within 
Containment (SSPC Class 2W-3W)  
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Water washing of the bridge for the purpose of removing chalk, dirt, grease, oil, bird nests, 
and other surface debris, and water jetting or wet abrasive blast cleaning for the purpose of 
removing paint and surface debris shall be conducted within a containment designed, 
installed, and maintained in order to capture and contain all water and waste materials.  The 
containment shall consist of impermeable floors and lower walls to prevent the water and 
debris from escaping.  Permeable upper walls and ceilings are acceptable provided the 
paint chips, debris, and water, other than mists, are collected.  A fine mist passing through 
the permeable upper walls is acceptable, provided the environmental controls specified 
below are met. If paint chips, debris, or water, other than mists, escape the containment 
system, impermeable walls and ceilings shall be installed.  

When water is used for surface cleaning, the collected water shall be filtered to separate the 
particulate from the water.  Recycling of the water is preferred in order to reduce the volume 
of waste that is generated.  The water after filtration shall be collected and disposed of 
according to the waste handling portions of this specification.  

When a slurry is created by injecting water into the abrasive blast stream, the slurry need 
not be filtered to separate water from the particulate.  

Environmental Controls and Monitoring. The Contractor shall prepare and submit to the 
Engineer for review and acceptance, an Environmental Monitoring Plan.  The purpose of the 
plan is to address the observations and equipment monitoring undertaken by the Contractor to 
confirm that project dust and debris are not escaping the containment into the surrounding air, 
soil, and water.  

a)  Soil and Water. Containment systems shall be maintained to prevent the escape of paint 
chips, abrasives, and other debris into the water, and onto the ground, soil, slope protection, 
and pavements.  Releases or spills of, paint chips, abrasives, dust and debris that have 
become deposited on surrounding property, structures, equipment or vehicles, and bodies of 
water are unacceptable.  If there are inadvertent spills or releases, the Contractor shall 
immediately shut down the emissions-producing operations, clean up the debris, and 
change work practices, modify the containment, or take other appropriate corrective action 
as needed to prevent similar releases from occurring in the future.  

Water booms, boats with skimmers, or other means as necessary shall be used to capture 
and remove paint chips or project debris that falls or escapes into the water.  

At the end of each workday at a minimum, the work area inside and outside of containment, 
including ground tarpaulins, shall be inspected to verify that paint debris is not present.  If 
debris is observed, it shall be removed by hand and HEPA-vacuuming.  If wet methods of 
preparation are used, the damp debris can remain overnight provided it is protected from 
accidental release by securely covering the waste, folding the waste into the ground tarps, 
or by other acceptable methods.  Prior to commencing work the next day, the debris from 
the folded ground tarps shall be removed.  

Upon project completion, the ground and water in and around the project site are considered 
to have been properly cleaned if paint chips, paint removal media (e.g., spent abrasives), 
fuel, materials of construction, litter, or other project debris have been removed, even if the 
material being cleaned was a pre-existing condition.  
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b)  Visible Emissions. The Contractor shall conduct observations of visible emissions and 
releases on an ongoing daily basis when dust-producing activities are underway, such as 
paint removal, clean up, waste handling, and containment dismantling or relocation.  Note 
that visible emissions observations do not apply to the fine mist that may escape through 
permeable containment materials when wet methods of preparation are used.  

Visible emissions in excess of SSPC Guide 6, Level 1 (1% of the workday) are 
unacceptable. In an 8-hour workday, this equates to emissions of a cumulative duration no 
greater than 4.8 minutes (288 seconds). This criterion applies to scattered, random 
emissions of short duration.  Sustained emissions from a given location (e.g., 1 minute or 
longer), regardless of the total length of emissions for the workday, are unacceptable and 
action shall be initiated to halt the emission.  

If unacceptable visible emissions or releases are observed, the Contractor shall immediately 
shut down the emission-producing operations, clean up the debris, and change work 
practices, modify the containment, or take other appropriate corrective action as needed to 
prevent similar releases from occurring in the future.  

c) Ambient Air Monitoring.  The Contractor shall collect and analyze air samples to evaluate 
levels of TSP-lead if there are sensitive receptors within 5 times the height of the structure or 
within 1000 ft. (305 m) of the structure, whichever is greater.  If sensitive receptors are not 
located within these limits, monitoring is not required.  Sensitive receptors are areas of 
public presence or access including, but not limited to, homes, schools, parks, playgrounds, 
shopping areas, livestock areas, and businesses.  The motoring public is not considered to 
be a sensitive receptor for the purpose of ambient air monitoring. The monitoring schedule 
shall be as follows:  

 For dry abrasive blast cleaning monitoring shall be conducted full time during all days of 
dust-producing operations (e.g., paint removal, waste handling, containment movement, 
etc.).  

 For wet abrasive blast cleaning, water jetting, or power tool cleaning, monitoring shall be 
conducted for the first 5 days of dust producing operations.  If the results after 5 days are 
acceptable, monitoring may be discontinued.  If the results are unacceptable, corrective 
action shall be initiated to correct the cause of the emissions, and monitoring shall continue 
for an additional 5 days.  If the results are still unacceptable, the Engineer may direct that 
the monitoring continue full time.  

 When monitoring is discontinued, if visible emissions are observed and/or the Contractor’s 
containment system changes during the course of the project, then air monitoring will again 
be required for a minimum of two consecutive days until compliance is shown.  

 
All ambient air monitoring shall be performed by the Contractor according to the accepted 
QA Monitoring Plan and according to EPA regulations 40 CFR Part 50 Appendix B, 
Reference Method for the Determination of Suspended Particulate Matter in the Atmosphere 
(High-Volume Method), and 40 CFR Part 50 Appendix G, Reference Method for the 
Determination of Lead in Suspended Particulate Matter Collected from Ambient Air.  
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The Contractor shall provide up to 4 monitors per work site and all necessary calibration and 
support equipment, power to operate them, security (or arrangements to remove and 
replace the monitors daily), filters, flow chart recorders and overnight envelopes for shipping 
the filters to the laboratory.  The number of monitors required will be indicated in the General 
Notes. The Contractor shall also contract with a laboratory acceptable to the Engineer for 
the analysis. The laboratory performing the filter analysis shall be a laboratory that is 
accredited under the American Industrial Hygiene Association (AIHA) Environmental Lead 
Laboratory Accreditation Program (ELLAP) for metals analysis and under the EPA National 
Lead Laboratory Accreditation Program (NLLAP).  

 
The Contractor shall locate the monitors in areas of public exposure and in areas that will 
capture the maximum pollutant emissions resulting from the work. The Contractor shall identify 
the recommended monitoring sites in the Environmental Monitoring Plan.  The monitors shall 
not be sited until the Engineer accepts the proposed locations.  

Background samples shall be collected for three days prior to the start of work while no paint 
disturbance operations are underway.  The background monitoring shall include two weekdays 
and one weekend day. The background monitoring shall coincide with the anticipated working 
hours for the paint removal operations, but shall last for a minimum of 8 hours each day.   

The filters shall be removed and replaced with new ones daily.  The Contractor shall advise the 
Engineer in advance when the filters will be removed and replaced.  Each day for the first 5 
days of monitoring, the Contractor shall send the filters together with chart recorders (to record 
the volume of air and the run time of the monitor) in an overnight service envelope to the 
laboratory for analysis.  At the discretion of the Engineer, if the initial 5 days of monitoring on full 
time monitoring projects is acceptable, the filters may be sent to the laboratory every 3 days 
rather than every day.  

TSP-lead results at each monitor location shall be less than 1.5 µg/cu m per calendar quarter 
converted to a daily allowance using the formulas from SSPC Guide 6 as follows, except that 
the maximum 24-hour daily allowance shall be no greater than 6 µg/cu m.  

The formula for determining a 24-hour daily value based on the actual number of paint 
disturbance days expected to occur during the 90-day quarter is:  

DA =(90 ÷ PD) x 1.5 µg/cu m, where  

DA is the daily allowance, and PD is the number of preparation days anticipated in 
the 90-day period If the DA calculation is > 6.0 µg/cu m, use 6.0 µg/cu m.  

The formula for converting the 24-hour daily allowance to an adjusted daily allowance based on 
the length of the work shift each day (assuming that there are no lead emissions during the 
remaining non-working hours of the day) is:  

ADA =DA (24 ÷ H), where   
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ADA is the adjusted daily allowance, 
DA is the daily allowance, and  
H is the number of hours worked in 24 hours  
If the ADA calculation is > 15.0 µg/cu m, use 15.0µg/cu m  

The Contractor shall calibrate the monitors according to the manufacturer’s written 
instructions upon mobilization to the site and quarterly.  Each monitor shall be tagged 
with the calibration date, and calibration information shall be provided to the 
Engineer upon request.  

The laboratory results shall be delivered to the Engineer within 7 days of shipping the filters 
to the laboratory.  The report shall include:  

1 Monitor identification, location  
2 Cleaning location  
3 Volume of air sampled  
4 Sample period  
5 Sample results expressed in terms of applicable standards i.e. micrograms per cubic meter 

on a 24 hour time weighted average, or as an adjusted daily allowance.  
6 Comparison of the results with the acceptance criteria indicating whether the emissions are 

compliant.  
 
Regulated Areas.  Physically demarcated regulated area(s) shall be established around 
exposure producing operations at the OSHA Action Level for the toxic metal(s) present in the 
coating. The Contractor shall provide all required protective clothing and equipment for 
personnel entering into a regulated area.  Unprotected street clothing is not permitted within the 
regulated areas.  

Hygiene Facilities/Protective Clothing/Blood Tests.  The Contractor shall provide clean lavatory 
and hand washing facilities according to OSHA regulations and confirm that employees wash 
hands, forearms, and face before breaks. The facilities shall be located at the perimeter of the 
regulated area in close proximity to the paint removal operation.  Shower facilities shall be 
provided when workers’ exposures exceed the Permissible Exposure Limit.  Showers shall be 
located at each bridge site, or if allowed by OSHA regulations, at a central location to service 
multiple bridges. The shower and wash facilities shall be cleaned at least daily during use.  

All wash and shower water shall be filtered and containerized.  The Contractor is responsible for 
filtration, testing, and disposal of the water.  

The Contractor shall make available to all IDOT project personnel a base line and post project 
blood level screening determined by the whole blood lead method, utilizing the Vena-Puncture 
technique. This screening shall be made available every 2 months for the first 6 months, and 
every 6 months thereafter.  

The Contractor shall provide IDOT project personnel with all required protective clothing and 
equipment, including disposal or cleaning.  Clothing and equipment includes but is not limited to 
disposable coveralls with hood, booties, disposable surgical gloves, hearing protection, and 
safety glasses. The protective clothing and equipment shall be provided and maintained on the  
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job site for the exclusive, continuous and simultaneous use by the IDOT personnel.  This 
equipment shall be suitable to allow inspection access to any area in which work is being 
performed.  

All handwash and shower facilities shall be fully available for use by IDOT project personnel.  
Site Emergencies.  

a) Stop Work.  The Contractor shall stop work at any time the conditions are not within 
specifications and take the appropriate corrective action.  The stoppage will continue until 
conditions have been corrected.  Standby time and cost required for corrective action is at 
the Contractor's expense.  The occurrence of the following events shall be reported in 
writing to IDOT and shall require the Contractor to automatically stop lead paint removal and 
initiate clean up activities.  

� Airborne lead levels at any of the high volume ambient air monitoring locations that exceed 
the limits in this specification, or airborne lead in excess of the OSHA Action Level at the 
boundary of the regulated area.   

� Break in containment barriers.  
� Visible emissions in excess of the specification tolerances.  
� Loss of negative air pressure when negative air pressure is specified (e.g., for dry abrasive 

blast cleaning).  
� Serious injury within the containment area.  
� Fire or safety emergency  
� Respiratory system failure  
�  Power failure  

 
b) Contingency Plans and Arrangements.  The Engineer will refer to the contingency plan for 

site specific instructions in the case of emergencies.  

The Contractor shall prepare a contingency plan for emergencies including fire, accident, 
failure of power, failure of dust collection system, failure of supplied air system or any other 
event that may require modification of standard operating procedures during lead removal.  

The plan shall include specific procedures to ensure safe egress and proper medical 
attention in the event of an emergency.  The Contractor shall post the telephone numbers 
and locations of emergency services including fire, ambulance, doctor, hospital, police, 
power company and telephone company on clean side of personnel decontamination area.  

A two-way radio, or equal, as approved by the Engineer, capable of summoning emergency 
assistance shall be available at each bridge during the time the Contractor's personnel are 
at the bridge site under this contract.  The following emergency response equipment 
described in the contingency plan (generic form attached) shall be available during this time 
as well: an appropriate portable fire extinguisher, a 55 gal (208 L) drum, a 5 gal (19 L) pail, a 
long handled shovel, absorbent material (one bag).  

A copy of the contingency plan shall be maintained at each bridge during cleaning 
operations and during the time the Contractor's personnel are at the bridge site under this 
contract. The Contractor shall designate the emergency coordinator(s) required who shall be 
responsible for the activities described.  
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An example of a contingency plan is included at the end of this Special Provision.  
Collection, Temporary Storage, Transportation and Disposal of Waste.  The Contractor and the 
Department are considered to be co-generators of the waste.  

The Contractor is responsible for all aspects of waste collection, testing and identification, 
handling, storage, transportation, and disposal according to these specifications and all 
applicable Federal, State, and Local regulations. The Contractor shall provide for Engineer 
review and acceptance a Waste Management Plan that addresses all aspects of waste 
handling, storage, and testing, and provides the names, addresses, and a contact person for the 
proposed licensed waste haulers and disposal facilities.  The Department will not perform any 
functions relating to the waste other than provide EPA identification numbers, provide the 
Contractor with the emergency response information, the emergency response telephone 
number required to be provided on the manifest, and to sign the waste manifest.  The Engineer 
will obtain the identification numbers from the state and federal environmental protection 
agencies for the bridge(s) to be painted and furnish those to the Contractor.  

All surface preparation/paint residues shall be collected daily and deposited in all-weather 
containers supplied by the Contractor as temporary storage.  The storage area shall be secure 
to prevent unauthorized entry or tampering with the containers.  Acceptable measures include 
storage within a fully enclosed (e.g., fenced in) and locked area, within a temporary building, or 
implementing other reasonable means to reduce the possibility of vandalism or exposure of the 
waste to the public or the environment  (e.g., securing the lids or covers of waste containers and 
roll-off boxes). Waste shall not be stored outside of the containers. Waste shall be collected and 
transferred to bulk containers taking extra precautions as necessary to prevent the suspension 
of residues in air or contamination of surrounding surfaces.  Precautions may include the 
transfer of the material within a tarpaulin enclosure.  Transfer into roll-off boxes shall be planned 
to minimize the need for workers to enter the roll-off box.  

No residues shall remain on surfaces overnight, either inside or outside of containment.  Waste 
materials shall not be removed through floor drains or by throwing them over the side of the 
bridge. Flammable materials shall not be stored around or under any bridge structures.  

The all-weather containers shall meet the requirements for the transportation of hazardous 
materials and as approved by the Department. Acceptable containers include covered roll-off 
boxes and 55-gallon drums (17H). The Contractor shall insure that no breaks and no 
deterioration of these containers occurs and shall maintain a written log of weekly inspections of 
the condition of the containers.  A copy of the log shall be furnished to the Engineer upon 
request. The containers shall be kept closed and sealed from moisture except during the 
addition of waste.  Each container shall be permanently identified with the date that waste was 
placed into the container, contract number, hazardous waste name and ID number, and other 
information required by the IEPA.  

The Contractor shall have each waste stream sampled for each project and tested by TCLP and 
according to EPA and disposal company requirements.  The Engineer shall be notified in 
advance when the samples will be collected.  The samples shall be collected and shipped for 
testing within the first week of the project, with the results due back to the Engineer within 10 
days. Testing shall be considered included in the pay item for “Containment and Disposal of 
Lead Paint Cleaning Residues.” Copies of the test results shall be provided to the Engineer prior 
to shipping the waste.  
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Waste water generated from bridge washing, hygiene purposes, and cleaning of equipment 
shall be filtered on site to remove particulate and disposed of at a Publicly Owned Treatment 
Works (POTW) according to State regulations.  The Contractor shall provide the Engineer with a 
letter from the POTW indicating that they will accept the waste water.  If the POTW allows the 
filtered water to be placed into the sanitary sewer system, the Contractor shall provide a letter 
from the POTW indicating that based on the test results of the water, disposal in the sanitary 
sewer is acceptable to them.  Water shall not be disposed of until the above letter(s) are 
provided to, and accepted by, the Engineer.  

If approved abrasive additives are used that render the waste non-hazardous as determined by 
TCLP testing, the waste shall be classified as a non-hazardous special waste, transported by a 
licensed waste transporter, and disposed of at an IEPA permitted disposal facility in Illinois.  

When paint is removed from the bridge without the use of abrasive additives, the paint, together 
with the surface preparation media (e.g. abrasive) shall be handled as a hazardous waste, 
regardless of the TCLP results.  The waste shall be transported by a licensed hazardous waste 
transporter, treated by an IEPA permitted treatment facility to a non-hazardous special waste 
and disposed of at an IEPA permitted disposal facility in Illinois.  

The treatment/disposal facilities shall be approved by the Engineer, and shall hold an IEPA 
permit for waste disposal and waste stream authorization for this cleaning residue.  The IEPA 
permit and waste stream authorization must be obtained prior to beginning cleaning, except that 
if necessary, limited paint removal will be permitted in order to obtain samples of the waste for 
the disposal facilities. The waste shall be shipped to the facility within 90 days of the first 
accumulation of the waste in the containers.  When permitted by the Engineer, waste from 
multiple bridges in the same contract may be transported by the Contractor to a central waste 
storage location(s) approved by the Engineer in order to consolidate the material for pick up, 
and to minimize the storage of waste containers at multiple remote sites after demobilization. 
Arrangements for the final waste pickup shall be made with the waste hauler by the time blast 
cleaning operations are completed or as required to meet the 90 day limit stated above.  

The Contractor shall submit a waste accumulation inventory table to the Engineer no later than 
the 5

th
 day of the month. The table shall show the number and size of waste containers filled 

each day in the preceding month and the amount of waste shipped that month, including the 
dates of shipments.  

The Contractor shall prepare a manifest supplied by the IEPA for off-site treatment and disposal 
before transporting the hazardous waste off-site.  The Contractor shall prepare a land ban 
notification for the waste to be furnished to the disposal facility.  The Contractor shall obtain the 
handwritten signature of the initial transporter and date of the acceptance of the manifest.  The 
Contractor shall send one copy of the manifest to the IEPA within two working days of 
transporting the waste off-site.  The Contractor shall furnish the generator copy of the manifest 
and a copy of the land ban notification to the Engineer.  The Contractor shall give the 
transporter the remaining copies of the manifest.  
All other project waste shall be removed from the site according to Federal, State and Local 
regulations, with all waste removed from the site prior to final Contractor demobilization.  
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The Contractor shall make arrangements to have other hazardous waste, which he/she 
generates, such as used paint solvent, transported to the Contractor's facility at the end of each 
day that this waste is generated.  These hazardous wastes shall be manifested using the 
Contractor's own generator number to a treatment or disposal facility from the Contractor's 
facility. The Contractor shall not combine solvents or other wastes with cleaning residue wastes. 
All waste streams shall be stored in separate containers.  

The Contractor is responsible for the payment of any fines and undertaking any clean up 
activities mandated by State or federal environmental agencies for improper waste handling, 
storage, transportation, or disposal.  

Contractor personnel shall be trained in the proper handling of hazardous waste, and the 
necessary notification and clean up requirements in the event of a spill.  The Contractor shall 
maintain a copy of the personnel training records at each bridge site.  

Basis of Payment. The soil, water, and air monitoring, containment, collection, temporary 
storage, transportation, testing and disposal of all project waste, and all other work described 
herein will be paid for at the contract lump sum price for CONTAINMENT AND DISPOSAL OF 
LEAD PAINT CLEANING RESIDUES at the designated location.  Payment will not be 
authorized until all requirements have been fulfilled as described in this specification, including 
the preparation and submittal of all QC documentation, submittal of environmental monitoring 
and waste test results, and disposal of all waste.  
 
Appendix 1 – Reference List  

The Contractor shall maintain the following reference standards and regulations on site for the 
duration of the project:  

� Illinois Environmental Protection Agency – Information Statement on the Removal of Lead-
Based Paint from Exterior Surfaces, latest revision  

� Illinois Environmental Protection Act  
� SSPC Guide 6, Guide for Containing Debris Generated During Paint Removal Operations  
� 29 CFR 1926.62, Lead in Construction  
� 40 CFR Part 50, Appendix B, Reference Method for the Determination of Suspended 

Particulate Matter in the Atmosphere (High-Volume Method)  
� 40 CFR Part 50, Appendix G, Reference Method for the Determination of Lead in 

Suspended Particulate Matter Collected from Ambient Air  
� SSPC Guide 16, Guide to Specifying and Selecting Dust Collectors  
� SSPC TU-7, Conducting Ambient Air, Soil, and Water Sampling Activities During Surface 

Preparation and Paint Disturbance Activities.  
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Table 1 Containment Criteria for Removal of Paint Containing Lead and Other Toxic 
Metals1  

Removal 
Method  

SSPC 
Class2  

Containment 
Material 
Flexibility  

Containment 
Material 
Permeability3  

Containment 
Support 
Structure  

Containment 
Material 
Joints4  

Hand Tool 
Cleaning  

3P6  Rigid or 
Flexible  

Permeable or 
Impermeable  

Minimal  Partially 
Sealed  

Power Tool 
Cleaning w/ 
Vacuum  

3P6  Rigid or 
Flexible  

Permeable or 
Impermeable  

Minimal  Partially 
Sealed  

Power Tool 
Cleaning w/o 
Vacuum  

2P  Rigid or 
Flexible  

Permeable or 
Impermeable  

Rigid or 
Flexible  

Fully or 
Partially 
Sealed  

Water Jetting 
Wet Ab Blast 
Water Cleaning7  

2W-3W  Rigid or 
Flexible  

Permeable and 
Impermeable7  

Rigid, Flexible, 
or Minimal  

Fully and 
Partially 
Sealed  

Abrasive Blast 
Cleaning  

1A  Rigid or 
Flexible  

Impermeable  Rigid or 
Flexible  

Fully Sealed  

Vacuum Blast 
Cleaning  

4A6  Rigid or 
Flexible  

Permeable  Minimal  Partially 
Sealed  

 
Table 1 (Continued) Containment Criteria for Removal of Paint Containing Lead and 
Other Toxic Metals1  

Removal 
Method  

SSPC 
Class2  

Containment 
Entryway  

Ventilation 
System 
Required5  

NegativePressure 
Required  

Exhaust 
Filtration 
Required  

Hand Tool 
Cleaning  

3P6  Overlapping 
or Open Seam 

Natural  No  No  

Power Tool 
Cleaning w/ 
Vacuum  

3P6  Overlapping 
or Open Seam 

Natural  No  No  

Power Tool 
Cleaning w/o 
Vacuum  

2P  Overlapping or 
Open Seam  

Natural  No  No  

Water Jetting 
Wet Ab Blast 
Water 
Cleaning7  

2W-3W  Overlapping or 
Open Seam  

Natural  No  No  

Abrasive Blast 
Cleaning  

1A  Airlock or 
Resealable  

Mechanical  Yes  Yes  

Vacuum Blast 
Cleaning  

4A6  Open Seam  Natural  No  No  
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Notes:  

1
This table provides general design criteria only.  It does not guarantee that specific controls 

over emissions will occur because unique site conditions must be considered in the design. 
Other combinations of materials may provide controls over emissions equivalent to or greater 
than those combinations shown above.  

2
The SSPC Classification is based on SSPC Guide 6.  Note that for work over water, water 

booms or boats with skimmers must be employed, where feasible, to contain spills or releases. 
Debris must be removed daily at a minimum.  
3

Permeability addresses both air and water as appropriate. In the case of water removal 
methods, the containment materials must be resistant to water.  Ground covers should always 
impermeable, and of sufficient strength to withstand the impact and weight of the debris and the 
equipment used for collection and clean-up.  Ground covers must also extend beyond the 
containment boundary to capture escaping debris.  

4 
If debris escapes through the seams, then additional sealing of the seams and joints is 

required.  

5
When “Natural” is listed, ventilation is not required provided the emissions are controlled as 

specified in this Special Provision, and provided worker exposures are properly controlled.  If 
unacceptable emissions or worker exposures to lead or other toxic metals occur, incorporate a 
ventilation system into the containment.  

6
Ground covers and wall tarpaulins may provide suitable controls over emissions without the 

need to completely enclose the work area.  
7

This method applies to water cleaning to remove surface contaminants, and water jetting (with 
and without abrasive) and wet abrasive blast cleaning where the goal is to remove paint. 
Although both permeable and impermeable containment materials are included, ground covers 
and the lower portions of the containment must be water impermeable with fully sealed joints, 
and of sufficient strength and integrity to facilitate the collection and holding of the water and 
debris for proper disposal.  If water or debris, other than mist, escape through upper sidewalls or 
ceiling areas constructed of permeable materials, they shall be replaced with impermeable 
materials.  Permeable materials for the purpose of this specification are defined as materials 
with openings measuring 25 mils (1 micron) or less in greatest dimension.  

 
A.  Containment Components - The basic components that make up containment systems 

are defined below. The components are combined in Table 1 to establish the minimum 
containment system requirements for the method(s) of paint removal specified for the 
Contract.  

1 Rigidity of Containment Materials - Rigid containment materials consist of solid panels of 
plywood, aluminum, rigid metal, plastic, fiberglass, composites, or similar materials.  
Flexible materials consist of screens, tarps, drapes, plastic sheeting, or similar materials.   
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When directed by the Engineer, do not use flexible materials for horizontal surfaces directly 
over traffic lanes or vertical surfaces in close proximity to traffic lanes.  If the Engineer 
allows the use of flexible materials, The Contractor shall take special precautions to 
completely secure the materials to prevent any interference with traffic.  

2 Permeability of Containment Materials - The containment materials are identified as air 
impenetrable if they are impervious to dust or wind such as provided by rigid panels, 
coated solid tarps, or plastic sheeting.  Air penetrable materials are those that are formed 
or woven to allow air flow. Water impermeable materials are those that are capable of 
containing and controlling water when wet methods of preparation are used.  Water 
permeable materials allow the water to pass through.  Chemical resistant materials are 
those resistant to chemical and solvent stripping solutions. Use fire retardant materials in 
all cases.  

3 Support Structure - Rigid support structures consist of scaffolding and framing to which the 
containment materials are affixed to minimize movement of the containment cocoon.  
Flexible support structures are comprised of cables, chains, or similar systems to which the 
containment materials are affixed. Use fire retardant materials in all cases.  

4 Containment Joints - Fully sealed joints require that mating surfaces between the 
containment materials and to the structure being prepared are completely sealed. Sealing 
measures include tape, caulk, Velcro, clamps, or other similar material capable of forming 
a continuous, impenetrable or impermeable seal. When materials are overlapped, a 
minimum overlap of 8 in. (200 mm) is required.  

5 Entryway -An airlock entryway involves a minimum of one stage that is fully sealed to the 
containment and which is maintained under negative pressure using the ventilation system 
of the containment.  Resealable door entryways involve the use of flexible or rigid doors 
capable of being repeatedly opened and resealed. Sealing methods include the use of 
zippers, Velcro, clamps, or similar fasteners. Overlapping door tarpaulin entryways consist 
of two or three overlapping door tarpaulins.  

1 Mechanical Ventilation - The requirement for mechanical ventilation is to ensure that 
adequate air movement is achieved to reduce worker exposure to toxic metals to as low as 
feasible according to OSHA regulations (e.g., 29 CFR 1926.62), and to enhance visibility.  
Design the system with proper exhaust ports or plenums, adequately sized ductwork, 
adequately sized discharge fans and air cleaning devices (dust collectors) and properly 
sized and distributed make-up air points to achieve a uniform air flow inside containment 
for visibility.  The design target for airflow shall be a minimum of 100 ft. (30.5m) per minute 
cross-draft or 60 ft. (18.3 m) per minute downdraft. Increase these minimum airflow 
requirements if necessary to address worker lead exposures. Natural ventilation does not 
require the use of mechanical equipment for moving dust and debris through the work 
area.  

2 Negative Pressure - When specified, achieve a minimum of 0.03 in. (7.5 mm) water 
column (W.C.) relative to ambient conditions, or confirm through visual assessments for 
the concave appearance of the containment enclosure.  

3 Exhaust Ventilation - When mechanical ventilation systems are used, provide filtration of 
the exhaust air, to achieve a filtration efficiency of 99.9 percent at 0.02 mils (0.5 microns).  
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HAZARDOUS WASTE 
CONTINGENCY PLAN 

FOR 
LEAD BASED PAINT REMOVAL PROJECTS 

 
Bridge No.:    
Location:    
USEPA Generator No.:    
IEPA Generator No.:    
 
 
Note: 
 
1. A copy of this plan must be kept at the bridge while the Contractor's employees are at the 

site. 
 
2. A copy of the plan must be mailed to the police and fire departments and hospital identified 

herein. 
 
Primary Emergency Coordinator 
 
Name:    
Address:    
City:    
Phone: (Work)    
 (Home)    
 
 
Alternate Emergency Coordinator 
 
Name:    
Address:    
City:    
Phone: (Work)    
 (Home)    
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Emergency Response Agencies 
 
POLICE: 
 
1. State Police (if bridge not in city)  Phone:______________________ 
 
 District No.  ________________ 
 
 Address:  ________________________________________________ 
 
2. County Sheriff   Phone:    
 
 County:    
 
 Address:    
 
3. City Police   Phone:   
 
 District No.    
 
 Address:    
 
Arrangements made with police:  (Describe arrangements or refusal by police to make 
arrangements): 
  
  
 
 
 
FIRE: 
 
1. City   Phone:    
 
 Name:    
 
 Address:  
 
2. Fire District   Phone:    
 
 Name:    
 
 Address:    
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3. Other   Phone:    
 
 Name:    
 
 Address:    
 
Arrangements made with fire departments:  (Describe arrangements or refusal by fire 
departments to make arrangements): 
  
  
 
 
 
 
HOSPITAL: 
 
 Name:   Phone:    
 
 Address:  
 
Arrangements made with hospital:  (Describe arrangements or refusal by hospital to make 
arrangements): 
  
  
 
Properties of waste and hazard to health: 
 
 
Places where employees working: 
 
 
Location of Bridge: 
 
 
Types of injuries or illness which could result: 
 
 
Appropriate response to release of waste to the soil: 
 
 
Appropriate response to release of waste to surface water: 
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Emergency Equipment at Bridge 
 
   Emergency Location of Description of Capability of 
 Equipment List  Equipment Equipment Equipment 
 
1. Two-way radio Truck Communication 
 
2.  Portable Fire  Truck  Extinguishes Fire 
 
3.  Absorbent Material Truck Absorbs Paint or 
  Solvent Spills 
 
4.  Hand Shovel Truck Scooping Material 
 
5.  55 Gallon Truck Storing Spilled Material 
(208 L) Drum 
 
6.  5 Gallon (19 L) Pail Truck  Storing Spilled Material 
 
 
Emergency Procedure 
 
1. Notify personnel at the bridge of the emergency and implement emergency procedure. 
 
2. Identify the character, source, amount and extent of released materials. 
 
3. Assess possible hazards to health or environment. 
 
4. Contain the released waste or extinguish fire.  Contact the fire department if appropriate. 
 
5. If human health or the environment is threatened, contact appropriate police and fire 

department.  In addition, the Emergency Services and Disaster Agency needs to be 
called using their 24-hour toll free number (800-782-7860) and the National Response 
Center using their 24-hour toll free number (800-824-8802). 

 
6. Notify the Engineer that an emergency has occurred. 
 
7. Store spilled material and soil contaminated by spill, if any, in a drum or pail.  Mark and 

label the drum or pail for disposal. 
 
8. Write a full account of the spill or fire incident including date, time, volume, material, and 

response taken. 
 
9. Replenish stock of absorbent material or other equipment used in response.  
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CONTAINMENT AND DISPOSAL OF NON-LEAD PAINT CLEANING RESIDUES 
Effective: November 25, 2004     Revised: March 6, 2009 
 
Description.  This work shall consist of the containment, collection, temporary storage, 
transportation and disposal of waste from non-lead paint removal projects.  Waste requiring 
containment and control includes, but is not limited to, old paint, spent abrasives, corrosion 
products, mill scale, dirt, dust, grease, oil, and salts.  

General. This specification provides the requirements for the control of paint removal waste 
when the existing coatings do not contain lead.  If the coatings contain lead, use specification 
“Containment and Disposal of Lead Paint Cleaning Residues.”  The Contractor shall take 
reasonable and appropriate precautions to protect the public from the inhalation or ingestion of 
dust and debris from their paint removal and clean up operations and is responsible for the 
clean-up of all spills of waste at no additional cost to the Department.  

The Contractor shall comply with the requirements of this Specification and all applicable 
Federal, State, and Local laws, codes, and regulations, including, but not limited to the 
regulations of the United States Environmental Protection Agency (USEPA), Occupational 
Safety and Health Administration (OSHA), and Illinois Environmental Protection Agency (IEPA). 
The Contractor shall comply with all applicable regulations even if the regulation is not 
specifically referenced herein. If a Federal, State, or Local regulation is more restrictive than the 
requirements of this Specification, the more restrictive requirements shall prevail. 

Submittals.  The Contractor shall submit for Engineer review and acceptance, the following 
drawings and plans for accomplishing the work.  The submittals shall be provided within 30 days 
of execution of the contract unless given written permission by the Engineer to submit them at a 
later date. Work cannot proceed until the submittals are accepted by the Engineer. Details for 
each of the plans are presented within the body of this specification. 

a)  Containment Plans. The containment plans shall include drawings, equipment 
specifications, and calculations (e.g., wind load). The plans shall include copies of the 
manufacturer’s specifications for the containment materials and equipment that will be used 
to accomplish containment and ventilation. 

b) When required by the contract plans, the containment submittal shall provide calculations that 
assure the structural integrity of the bridge when it supports the containment and the 
calculations and drawings shall be signed and sealed by a Structural Engineer licensed in 
the state of Illinois. 

When working over the railroad or navigable waterways, the Department will notify the 
respective agencies that work is being planned.  Unless otherwise directed by the Engineer, 
the Contractor is responsible for follow up contact, and shall provide evidence that the 
railroad, Coast Guard, Corps of Engineers, and other applicable agencies are satisfied with 
the clearance provided and other safety measures that are proposed. 

 
c) Waste Management Plan.  The Waste Management Plan shall address all aspects of waste 

handling, storage, testing, hauling and disposal.  Include the names, addresses, and a 
contact person for the proposed licensed waste haulers and disposal facilities. Submit the 
name and qualifications of the laboratory proposed for Toxicity Characteristic Leaching 
Procedure (TCLP) analysis.  

  



Various Routes 
Section 2008-053 BP 

Various Counties 
Contract 60F04 

 46

d) Contingency Plan.  The Contractor shall prepare a contingency plan for emergencies 
including fire, accident, failure of power, failure of supplied air system or any other event that 
may require modification of standard operating procedures.  The plan shall include specific 
procedures to ensure safe egress and proper medical attention in the event of an 
emergency.  

When the Engineer accepts the submittals, the Contractor will receive written notification.  The 
Contractor shall not begin any work until the Engineer has accepted the submittals.  The 
Contractor shall not construe Engineer acceptance of the submittals to imply approval of any 
particular method or sequence for conducting the work, or for addressing health and safety 
concerns. Acceptance of the plans does not relieve the Contractor from the responsibility to 
conduct the work according to the requirements of Federal, State, or Local regulations, this 
specification, or to adequately protect the health and safety of all workers involved in the project 
and any members of the public who may be affected by the project.  The Contractor remains 
solely responsible for the adequacy and completeness of the programs and work practices, and 
adherence to them.  

Quality Control (QC) Inspections.  The Contractor shall perform first line, in process QC 
inspections of all environmental control and waste handling aspects of the project to verify 
compliance with these specification requirements and the accepted drawings and plans. 
Contractor QC inspections shall include, but not be limited to the following:  

 Proper installation and continued performance of the containment system(s) in accordance 
with the approved drawings.  

 Visual inspections of emissions into the air and verification that the cause(s) for any 
unacceptable emissions is corrected.  

 Visual inspections of spills or deposits of contaminated materials into the water or onto the 
ground, pavement, soil, or slope protection.  Included is verification that proper cleanup is 
undertaken and that the cause(s) of unacceptable releases is corrected.  

 Proper implementation of the waste management plan including laboratory analysis and 
providing the results to the Engineer within the time frames specified herein.  

 Proper implementation of the contingency plans for emergencies.  
 
Quality Assurance (QA) Observations. The Engineer will conduct QA observations of any or all 
of the QC monitoring inspections that are undertaken.  The presence or activity of Engineer 
observations in no way relieves the Contractor of the responsibility to provide all necessary daily 
QC inspections of its own and to comply with all requirements of this Specification.  

Containment Requirements. The Contractor shall install and maintain containment systems 
surrounding the work for the purpose of controlling emissions of dust and debris according to 
the requirements of this specification.  Working platforms and containment materials that are 
used shall be firm and stable and platforms shall be designed to support the workers, 
inspectors, spent surface preparation media (e.g., abrasives), and equipment during all phases 
of surface preparation and painting. Platforms, cables, and other supporting structures shall be 
designed according to OSHA regulations.  If the containment needs to be attached to the 
structure, the containment shall be attached by bolting, clamping, or similar means.  Welding or 
drilling into the structure is prohibited unless approved by the Engineer in writing.  
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The containment shall be dropped in the event of sustained winds of 40 mph (64 kph) or greater 
and all materials and equipment secured.  

The Contractor shall provide drawings showing the containment system and indicating the 
method(s) of supporting the working platforms and containment materials to each other and to 
the bridge.  

When directed in the contract plans, the Contractor shall submit calculations and drawings, 
signed and sealed by a Structural Engineer licensed in the state of Illinois, that assure the 
structural integrity of the bridge under the live and dead loads imposed, including the design 
wind loading.  

When working over railroads, the Contractor shall provide evidence that the proposed clearance 
and the safety provisions that will be in place (e.g., flagman) are acceptable to the railroad.  In 
the case of work over navigable waters, the Contractor shall provide evidence that the proposed 
clearance and provisions for installing or moving the containment out of navigation lanes is 
acceptable to authorities such as the Coast Guard and Army Corps of Engineers.  The 
Contractor shall include plans for assuring that navigation lighting is not obscured, or if it is 
obscured, that temporary lighting is acceptable to the appropriate authorities (e.g., Coast Guard) 
and will be utilized.  

Engineer review and acceptance of the drawings and calculations shall not relieve the 
Contractor from the responsibility for the safety of the working platforms and containment.  After 
the work platforms and containment materials are erected additional measures may be needed 
to ensure worker safety according to OSHA regulations. The Contractor shall institute such 
measures at no additional cost to the Department.  

Containment for the cleaning operation of this contract is defined as follows:  

 The containment system shall confine emissions of dust and debris to the property line.  
 The containment systems shall comply with the specified SSPC Guide 6 classifications, 

as applicable, as presented in Table 1 for the method of paint removal utilized.  
 
The Contractor shall take appropriate action to avoid personnel injury or damage to the 
structure from the installation and use of the containment system.  If the Engineer determines 
that there is the potential for structural damage caused by the installed containment system, the 
Contractor shall take appropriate action to correct the situation.  
 
The containment systems shall also meet the following requirements:  
a) Dry Abrasive Blast Cleaning - (SSPC Class 2A)  

The enclosure shall be designed, installed, and maintained to sustain maximum anticipated 
wind forces.  Flapping edges of containment materials are prohibited and the integrity of all 
containment materials shall be maintained for the duration of the project.  When the location 
of the work on the bridge, or over lane closures permit, the blast enclosure shall extend a 
minimum of 3 ft (1 m) beyond the limits of surface preparation to allow the workers to blast 
away from, rather than into the seam between the containment and the structure.   
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b) Vacuum Blast Cleaning  

Vacuum blasting equipment shall be fully automatic and capable of cleaning and recycling 
the abrasive. The system shall be designed to deliver cleaned, recycled blasting abrasives 
and provide a closed system containment during blasting. The removed coating, mill scale, 
and corrosion shall be separated from the abrasive, and stored for disposal.  No additional 
containment is required but escaping abrasive, paint chips, and debris shall be cleaned from 
the work area at the end of each day.  

c) Power Tool Cleaning (SSPC-Class 3P)  

The Contractor shall use containment materials (e.g., tarpaulins) to capture removed paint 
chips, rust, mill scale and other debris.    

 
d) Vacuum-Shrouded Power Tool Cleaning/Hand Tool Cleaning   

The Contractor shall utilize hand tools or power tools equipped with vacuums and High 
Efficiency Particulate Air (HEPA) filters.  No additional containment is required but escaping 
and paint chips and debris shall be cleaned from the work area at the end of each day.  
 
e) Water Jetting or Wet Abrasive Blast Cleaning for the Removal of Paint  (SSPC Class 4W)  
 
Water jetting or wet abrasive blast cleaning for the purpose of removing paint and surface 
debris shall be conducted within a containment designed, installed, and maintained in order 
to capture paint chips and debris.  Collection of the water is not required.  Mesh containment 
materials that capture paint chips and debris while allowing the water to pass through shall 
have openings a maximum of 25 mils (625 microns) in greatest dimension.  

 
f) Water Washing  

 
Water washing of the bridge for the purpose of removing chalk, dirt, grease, oil, bird nests, 
and other surface debris can be performed without additional containment provided paint 
chips and removed debris are removed and collected prior to washing or are cleaned from 
the site after cleaning is completed each day.  At the Contractor’s option, SSPC Class 4W 
permeable containment materials described above under “Water Jetting or Wet Abrasive 
Blast Cleaning for the Removal of Paint” can be used to collect the debris while the washing 
is underway.  

 
Environmental Controls  

a)  Cleanliness of ground and water.  At the end of each workday at a minimum, the work area 
outside of containment, including any ground tarpaulins that are used, shall be inspected to 
verify that paint removal debris (e.g., paint chips, abrasives, rust, etc.) is not present.  If 
debris is observed, it shall be removed by hand, shoveling, sweeping, or vacuuming.  

Upon project completion, the ground and water in and around the project site are considered 
to have been properly cleaned if paint chips, paint removal media (e.g., spent abrasives), 
fuel, materials of construction, litter, or other project debris have been removed, even if the 
material being cleaned was a pre-existing condition.  
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b)  Visible Emissions. Emissions of dust and debris from the project shall not extend beyond the 
property line. If unacceptable visible emissions or releases beyond the property line are 
observed, the Contractor shall immediately shut down the emission-producing operations, 
clean up the debris, and change work practices, modify the containment, or take other 
appropriate corrective action as needed to prevent similar releases from occurring in the 
future.  

Hygiene Facilities/Protective Clothing.  The Contractor shall provide clean lavatory and hand 
washing facilities according to OSHA regulations and make them available to IDOT project 
personnel.  

The Contractor shall provide IDOT project personnel with all required protective clothing and 
equipment, including disposal or cleaning.  Clothing and equipment includes but is not limited to 
disposable coveralls with hood, booties, disposable surgical gloves, hearing protection, and 
safety glasses. The protective clothing and equipment shall be provided and maintained on the 
job site for the exclusive, continuous and simultaneous use by the IDOT personnel.  This 
equipment shall be suitable to allow inspection access to any area in which work is being 
performed.  

Site Emergencies.  

a) Stop Work.  The Contractor shall stop work at any time the conditions are not within 
specifications and take the appropriate corrective action.  The stoppage will continue until 
conditions have been corrected.  Standby time and cost required for corrective action is at 
the Contractor's expense.  The occurrence of the following events shall be reported in 
writing to IDOT and shall require the Contractor to automatically stop paint removal and 
initiate clean up activities.  

 Break in containment barriers.  
 Visible emissions in excess of the specification tolerances.  
 Serious injury within the containment area.  
 Fire or safety emergency  
 Respiratory system failure  
  Power failure  

 
b) Contingency Plans and Arrangements.  The Engineer will refer to the contingency plan for 

site specific instructions in the case of emergencies.  

The Contractor shall prepare a contingency plan for emergencies including fire, accident, 
failure of power, failure of supplied air system or any other event that may require 
modification of standard operating procedures during paint removal and painting processes. 
The plan shall include specific procedures to ensure safe egress and proper medical 
attention in the event of an emergency.  The Contractor shall post the telephone numbers 
and locations of emergency services including fire, ambulance, doctor, hospital, police, 
power company and telephone company.  
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A two-way radio, or equal, as approved by the Engineer, capable of summoning emergency 
assistance shall be available at each bridge during the time the Contractor's personnel are 
at the bridge site under this contract.  The following emergency response equipment 
described in the contingency plan (generic form attached) shall be available during this time 
as well: an appropriate portable fire extinguisher, a 55 gal (208 L) drum, a 5 gal (19 L) pail, a 
long handled shovel, absorbent material (one bag).  

A copy of the contingency plan shall be maintained at each bridge during cleaning 
operations and during the time the Contractor's personnel are at the bridge site under this 
contract. The Contractor shall designate the emergency coordinator(s) required who shall be 
responsible for the activities described.  

An example of a contingency plan is included at the end of this Special Provision.  

Collection, Temporary Storage, Transportation and Disposal of Waste.  

All surface preparation/paint residues shall be collected daily and deposited in all-weather 
containers supplied by the Contractor as temporary storage.  The storage area shall be secure 
to prevent unauthorized entry or tampering with the containers.  Acceptable measures include 
storage within a fully enclosed (e.g., fenced in) and locked area, within a temporary building, or 
implementing other reasonable means to reduce the possibility of vandalism or exposure of the 
waste to the public or the environment (e.g., chains and locks to secure the covers of roll-off 
boxes). Waste shall not be stored outside of the containers.  

No residues shall remain on uncontained surfaces overnight.  Waste materials shall not be 
removed through floor drains or by throwing them over the side of the bridge. Flammable 
materials shall not be stored around or under any bridge structures.  

The Contractor shall have each waste stream sampled for each project and tested by TCLP and 
according to EPA and disposal company requirements.  The Engineer shall be notified in 
advance when the samples will be collected.  The samples shall be collected and shipped for 
testing within the first week of the project, with the results due back to the Engineer within 10 
days. Testing shall be considered included in the pay item for “Containment and Disposal of 
Non-Lead Paint Cleaning Residues.”  Copies of the test results shall be provided to the 
Engineer prior to shipping the waste.  If the waste tests hazardous, the Contractor shall comply 
with all provision of “Collection, Temporary Storage, Transportation and Disposal of Waste” 
found in specification “Containment and Disposal of Lead Paint Cleaning Residues,” except 
additional costs will be paid for according to Article 109.04.  

If the waste is found to be non-hazardous as determined by TCLP testing, the waste shall be 
classified as a non-hazardous special waste, transported by a licensed waste transporter, and 
disposed of at an IEPA permitted disposal facility in Illinois.  

The waste shall be shipped to the disposal facility within 90 days of the first accumulation of the 
waste in the containers.  When permitted by the Engineer, waste from multiple bridges in the 
same contract may be transported by the Contractor to a central waste storage location(s) 
approved by the Engineer in order to consolidate the material for pick up, and to minimize the 
storage of waste containers at multiple remote sites after demobilization. Arrangements for the 
final waste pickup shall be made with the waste hauler by the time blast cleaning operations are 
completed or as required to meet the 90-day limit stated above.  

  



Various Routes 
Section 2008-053 BP 

Various Counties 
Contract 60F04 

 51

All other project waste shall be removed from the site according to Federal, State and Local 
regulations, with all waste removed from the site prior to final Contractor demobilization.  

The Contractor shall make arrangements to have other hazardous waste, which he/she 
generates, such as used paint solvent, transported to the Contractor's facility at the end of each 
day that this waste is generated.  These hazardous wastes shall be manifested using the 
Contractor's own generator number to a treatment or disposal facility from the Contractor's 
facility. The Contractor shall not combine solvents or other wastes with cleaning residue wastes. 
All waste streams shall be stored in separate containers.  

The Contractor is responsible for the payment of any fines and undertaking any clean up 
activities mandated by State or federal environmental agencies for improper waste handling, 
storage, transportation, or disposal.  

Basis of Payment. The containment, collection, temporary storage, transportation, testing and 
disposal of all project waste, and all other work described herein will be paid for at the contract 
lump sum price for CONTAINMENT AND DISPOSAL OF NON-LEAD PAINT CLEANING 
RESIDUES at the designated location.  Payment will not be authorized until all requirements 
have been fulfilled as described in this specification, including the submittal of waste test results, 
and disposal of all waste. 
 
Table 1 Containment Criteria for Removal of Paint and Other Debris1   

Removal 
Method  

SSPC 
Class2  

Containment 
Material 
Flexibility  

Containment 
Material 
Permeability3  

Containment 
Support 
Structure  

Containment 
Material 
Joints  

Hand Tool 
Cleaning  

None  See Note 4  See Note 4  See Note 4  See Note 4  

Power Tool 
Cleaning w/ 
Vacuum  

None  See Note 4  See Note 4  See Note 4  See Note 4  

Power Tool 
Cleaning w/o 
Vacuum5  

3P  Rigid or 
Flexible  

Permeable  Minimal  Partially 
Sealed  

Water Jetting, 
Wet Abrasive 
Blast6  

4W  Flexible  Permeable  Flexible or 
Minimal  

Partially 
Sealed  

Water Cleaning7  None  See Note 7  See Note 7  See Note 7  See Note 7  
Open Abrasive 
Blast Cleaning8  

2A  Rigid or 
Flexible  

Impermeable  Rigid or 
Flexible  

Fully Sealed  

Vacuum Blast 
Cleaning  

None  See Note 4  See Note 4  See Note 4  See Note 4  
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Table 1 (Continued) Containment Criteria for Removal of Paint and Other 
Debris1  

 

Removal 
Method  

SSPC 
Class2  

Containment 
Entryway  

Ventilation 
System 
Required  

NegativePressure 
Required  

 Exhaust 
Filtration 
Required  

Hand Tool 
Cleaning  

None  See Note 4  See Note 4  See Note 4   See Note 4  

Power Tool 
Cleaning w/ 
Vacuum  

None  See Note 4  See Note 4  See Note 4   See Note 4  

Power Tool 
Cleaning w/o 
Vacuum5  

3P  Open Seam  No  No   No  

Water Jetting, 
Wet Abrasive 
Blast6  

4W  Open Seam  No  No   No  

Water 
Cleaning7  

None  See Note 7  See Note 7  See Note 7   See Note 7  

Open Abrasive 
Blast 
Cleaning8  

2A  Resealable or 
Overlap  

Yes  Yes   Yes  

Vacuum Blast 
Cleaning  

None  See Note 4  See Note 4  See Note 4   See Note 4  

 
Notes:  

1
This table provides general design criteria only.  It does not guarantee that specific controls 

over emissions will occur because unique site conditions must be considered in the design. 
Other combinations of materials may provide controls over emissions equivalent to or greater 
than those combinations shown above.  

2
The SSPC Classification is based on SSPC Guide 6.  

3

Permeability addresses both air and water as appropriate. In the case of water removal 
methods, the containment materials must be resistant to water.  When ground covers are used 
they shall be of sufficient strength to withstand the impact and weight of the debris and the 
equipment used for collection and clean-up.  
4

Containment is not required provided paint chips and debris are removed from the ground and 
surfaces in and around the worksite at the end of each day. Ground tarpaulins can be used to 
simplify the cleanup. At the Contractor’s option, permeable containment materials may be 
suspended under the work area to capture the debris at the time of removal. Permeable 
materials for the purpose of this specification are defined as materials with openings measuring 
25 mils or less in greatest dimension.  
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5

This method involves open power tool cleaning.  The containment consists of permeable 
materials suspended beneath the work area to capture debris.  As an option, if the work is close 
to the ground or bridge deck, ground covers can be used to capture the paint chips and debris 
for proper disposal.  
6

This method involves water jetting (with and without abrasive) and wet abrasive blast cleaning 
where the goal is to remove paint.  Permeable containment materials are used to capture 
removed paint chips, debris, and abrasives (in the case of wet abrasive blast cleaning) while 
allowing the water to pass through.  Permeable materials for the purpose of this specification 
are defined as materials with openings measuring 25 mils (625 microns) or less in greatest 
dimension.  
7

Chips and debris can be removed from the ground at the end of each shift, or the Contractor 
can install a Class 4W containment in the work area to collect the debris while allowing the 
water to pass through (see note 6)  

8
This method involves dry abrasive blast cleaning.  Dust and debris shall not be permitted to 

escape from the containment.  
 
Containment Components - The basic components that make up containment systems are 
defined below.  The components are combined in Table 1 to establish the minimum containment 
system requirements for the method(s) of paint removal specified for the Contract.  
 
1 Rigidity of Containment Materials - Rigid containment materials consist of solid panels of 
plywood, aluminum, rigid metal, plastic, fiberglass, composites, or similar materials.  Flexible 
materials consist of screens, tarps, drapes, plastic sheeting, or similar materials.  When directed 
by the Engineer, do not use flexible materials for horizontal surfaces directly over traffic lanes or 
vertical surfaces in close proximity to traffic lanes.  If the Engineer allows the use of flexible 
materials, the Contractor shall take special precautions to completely secure the materials to 
prevent any interference with traffic. 
 

2 Permeability of Containment Materials - The containment materials are identified as air 
impenetrable if they are impervious to dust or wind such as provided by rigid panels, 
coated solid tarps, or plastic sheeting. Air penetrable materials are those that are formed or 
woven to allow air flow. Water impermeable materials are those that are capable of 
containing and controlling water when wet methods of preparation are used. Water 
permeable materials allow the water to pass through.  Chemical resistant materials are 
those resistant to chemical and solvent stripping solutions.  Use fire retardant materials in 
all cases. 

 
3 Support Structure - Rigid support structures consist of scaffolding and framing to which the 

containment materials are affixed to minimize movement of the containment cocoon.  
Flexible support structures are comprised of cables, chains, or similar systems to which the 
containment materials are affixed. Use fire retardant materials in all cases. 
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4 Containment Joints - Fully sealed joints require that mating surfaces between the 
containment materials and to the structure being prepared are completely sealed. Sealing 
measures include tape, caulk, Velcro, clamps, or other similar material capable of forming 
a continuous, impenetrable or impermeable seal.  When materials are overlapped, a 
minimum overlap of 8 in. (200 mm) is required.  

 
5 Entryway - An airlock entryway involves a minimum of one stage that is fully sealed to the 

containment and which is maintained under negative pressure using the ventilation system 
of the containment.  Resealable door entryways involve the use of flexible or rigid doors 
capable of being repeatedly opened and resealed.  Sealing methods include the use of 
zippers, Velcro, clamps, or similar fasteners.  Overlapping door tarpaulin entryways consist 
of two or three overlapping door tarpaulins.  

 
6 Mechanical Ventilation - The requirement for mechanical ventilation is to ensure that 

adequate air movement is achieved to reduce worker exposure to toxic metals to as low as 
feasible according to OSHA regulations (e.g., 29 CFR 1926.62), and to enhance visibility.  
Natural ventilation does not require the use of mechanical equipment for moving dust and 
debris through the work area. 

 
7 Negative Pressure - When specified, achieve a minimum of 0.03 in.(7.5 mm) water column 

(W.C.) relative to ambient conditions, or confirm through visual assessments for the 
concave appearance of the containment enclosure. 

 
8 Exhaust Ventilation -When mechanical ventilation systems are specified,, provide filtration 

of the exhaust air, to achieve a filtration efficiency of 99.9 percent at 0.5 microns.  
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CONTINGENCY PLAN 
FOR 

NON-LEAD BASED PAINT REMOVAL PROJECTS 
 
 

Bridge No.:                                                                 
 
Location:                                                                   
 
Note:  

1 A copy of this plan must be kept at the bridge while the Contractor's employees are at the 
site.  

 
2 A copy of the plan must be mailed to the police and fire departments and hospital identified 

herein.  
 
Primary Emergency Coordinator 
 
Name:                                                                      
 
Address:                                                                    
 
City:                                                                        
 
Phone: (Work)                                                              

 
(Home)                                                             

 
 
Alternate Emergency Coordinator  

Name:                                                                      
 
Address:                                                                    
 
City:                                                                        
 
Phone: (Work)                                                              

 
(Home)                                                             
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Emergency Response Agencies 
POLICE:  
 
1 State Police (if bridge not in city)  Phone:______________________  
 
 District No. ________________  
 
 Address: ________________________________________________ 
 
2. County Sheriff ______________  Phone: _______________________ 
 
 County:____________________ 
 
 Address:___________________ 
 
3. City Police _________________  Phone:________________________ 
 
 District No._________________ 
 Address:__________________________________________________ 
 
Arrangements made with police: arrangements):   (Describe arrangements or refusal by 
police to make  
____________________________________________________________________________
_________ 
____________________________________________________________________________
_________ 
 
FIRE:  
 
1. City _______________________Phone:______________________________ 
 
Name:_______________________________________________________________ 
 
Address:_____________________________________________________________ 

 
2. Fire District _____________________Phone: ______________________________ 
 
Name: _________________________________________________________ 
 
Address:______________________________________________________________ 
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3. Other: _________________________Phone: _______________________________ 

Name: ________________________________________________________________ 

Address: _______________________________________________________________ 

Arrangements made with fire departments:  (Describe arrangements or refusal by fire 
departments to make arrangements):  
________________________________________________________________ 
________________________________________________________________ 
 
 
HOSPITAL: 
 

Name: ______________________Phone: ________________________________ 
 

Address: ___________________________________________________________ 

Arrangements made with hospital: (Describe arrangements or refusal by hospital to make 
arrangements):  
_________________________________________________________________ 
________________________________________________________________________ 
 
Properties of waste and hazard to health:  
 
 
Places where employees working:  
 
 
Location of Bridge:  
 
 
Types of injuries or illness which could result:  
 
 
Appropriate response to release of waste to the soil:  
 
 
Appropriate response to release of waste to surface water:  
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Emergency Equipment at Bridge  

     Emergency    Location of   Description of   Capability of  
  Equipment List    Equipment      Equipment    Equipment  
 

1 Two-way radio      Truck      Communication  
 

2 Portable Fire      Truck      Extinguishes Fire 
             Extinguisher  
 

3 Absorbent      Truck      Absorbs Paint or 
             Material          Solvent Spills  
 

4 Hand Shovel      Truck      Scooping Material  
 

5 208 L (55       Truck      Storing Spilled 
             Gallon) Drum         Material  
 

6 19 L (5 Gallon)      Truck      Storing Spilled  
   Pail          Material  
 
Emergency Procedure  

1 Notify personnel at the bridge of the emergency and implement emergency procedure.  
 
2 Identify the character, source, amount and extent of released materials.  
 
3 Assess possible hazards to health or environment.  
 
4 Contain the released waste or extinguish fire. Contact the fire department if appropriate.  
 
5 If human health or the environment is threatened, contact appropriate police and fire 
 department. In addition, the Emergency Services and Disaster Agency needs to be called using 
 their 24-hour toll free number (800-782-7860) and the National Response Center using their 24-
 hour toll free number (800-824-8802).  
 
6 Notify the Engineer that an emergency has occurred.  
 
7 Store spilled material and soil contaminated by spill, if any, in a drum or pail.  Mark and label the 

drum or pail for disposal.  
 
8 Write a full account of the spill or fire incident including date, time, volume, material, and 

response taken.  
 
9 Replenish stock of absorbent material or other equipment used in response.   
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TEMPORARY INFORMATION SIGNING FOR LANE CLOSURES 
Effective: Nov. 5, 2001     Revised:  January 2, 2007 
 
Description. This work shall consist of furnishing, installing, maintaining, relocating for various 
states of construction and eventually removing temporary informational signs.  This also 
includes the Advanced Warning Sign for use on arterial roads as described herein.  These signs 
may be ground mounted, skid mounted, truss mounted, bridge mounted or overlaid sign panels 
which cover portions of existing signs. 
 
Materials.  Materials shall be according to the following Articles of Division 1000 - Materials: 
 

 Item Article/Section 
(a) Sign Base (Notes 1 & 2) 1090 
(b) Sign Face (Note 3) 1091 
(c) Sign Legends 1092 
(d) Sign Supports 1093 
(e) Overlay Panels (Note 4) 1090.02 

 
Note 1 The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) 

thick plywood. 
Note 2 Type A sheeting can be used on the plywood base. 
Note 3 All sign faces shall be Type A except all orange signs shall meet the 

requirements of Article 1106.01. 
Note 4 The overlay panels shall be 0.08 inch (2 mm) thick. 

 
GENERAL CONSTRUCTION REQUIREMENTS 

 
Installation.  The sign sizes and legend sizes shall be verified by the Contractor prior to 
fabrication. 
 
Signs which are placed along the roadway and/or within the construction zone shall be installed 
according to the requirements of Article 702.04 and Article 720.05.  The signs shall be 7 ft. (2.1 
m) above the near edge of the pavement and shall be a minimum of 2 ft. (600 mm) beyond the 
edge of pavement.  A minimum of three (3) posts shall be used. 
 
The attachment of temporary signs to existing sign structures or sign panels shall be approved 
by the Engineer.  Any damage to the existing signs due to the Contractor's operations shall be 
repaired or signs replaced, as determined by the Engineer, at the Contractor's expense. 
 
Signs which are placed on overhead bridge structures shall be fastened to the handrail with 
stainless steel bands.  These signs shall rest on the concrete parapet where possible.  The 
Contractor shall furnish mounting details for approval by the Engineer. 
 
Method Of Measurement:  This work shall be measured for payment in square feet (square 
meters) edge to edge (horizontally and vertically). 
 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are 
required for mounting these signs will be included as part of this pay item. 
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Basis Of Payment.  This work shall be paid for at the contract unit price per square foot (square 
meter) for TEMPORARY INFORMATION SIGNING FOR LANE CLOSURES, which price shall 
be full compensation for all labor, equipment and materials required for performing the work as 
herein specified. 
 

 
 
 
  

 

LANE CLOSURES 
 
 
 
 
 
 
 

EXPECT DELAYS 

*

6′ - 0″

4-1/2″ 

4-1/2″ 

6″ 

6″ 

6″ 

6″ 

5″

5″ 

5″ 

*Contractor shall provide overlay panel with the date for 
  Start of lane closure.  Signs shall be erected a minimum of 
  one (1) week in advance of  the start of the work.  Overlay 
  panel shall be removed soon after start of construction. 

 

ADVANCED WARNING SIGN DETAIL 
FOR ARTERIAL TRAFFIC 

 

STARTING 
 

* 
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KEEPING THE EXPRESSWAY OPEN TO TRAFFIC 
Effective: March 22, 1996     Revised:  February 9, 2005 
 
Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the 
necessary traffic control devices to warn the public and to delineate the work zone as required 
in these Special Provisions, the Standard Specifications, the State Standards and the District 
Freeway details.  All Contractors’ personnel shall be limited to these barricaded work zones and 
shall not cross the expressway. 
 
The Contractor shall request and gain approval from the Illinois Department of Transportation's 
Expressway Traffic Operations Engineer (847-705-4151) twenty-four (24) hours in advance of 
all daily lane, ramp and shoulder closures and seventy-two (72) hours in advance of all 
permanent and weekend closures on all Freeways and/or Expressways in District One.  This 
advance notification is calculated based on workweek of Monday through Friday and shall not 
include weekends or Holidays. 
 
LOCATION: I-80 @ Gouger 
WEEK NIGHT TYPE OF 

CLOSURE 
ALLOWABLE LANE CLOSURE HOURS 
 

Sunday – Thursday One Lane 8:00 PM  to 5:00 AM 
Friday One Lane 9:00 PM (FRI) to 10:00 AM (SAT) 
Saturday One Lane 8:00 PM (SAT) to 11:00 AM (SUN) 

 
In addition to the hours noted above, temporary shoulder and partial ramp closures are allowed 
weekdays between 9:00 A.M. and 3:00 P.M. 
 
Narrow lanes and permanent shoulder closures will not be allowed between Dec. 1st and April 
1st. 
 
All stage changes requiring the stopping and/or the pacing of traffic shall take place during the 
allowable hours for Full Expressway Closures and shall be approved by the Department. 
All daily lane closures shall be removed during adverse weather conditions such as rain, snow, 
and/or fog and as determined by the Engineer. 
 
Additional lane closure hour restrictions may have to be imposed to facilitate the flow of traffic to 
and from major sporting events and/or other events. 
 
All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting 
hours listed above.  Also, these signs should be taken down within one-half (1/2) hour after the 
closure is removed. 
 
The Contractor will be required to cooperate with all other contractors when erecting lane 
closures on the expressway.  All lane closures (includes the taper lengths) without a three (3) 
mile gap between each other, in one direction of the expressway, shall be on the same side of 
the pavement.  Lane closures on the same side of the pavement with a half (1/2) mile or less  
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gap between the end of one work zone and the start of taper of next work zone should be 
connected.  The maximum length of any lane closure on the project and combined with any 
adjacent projects shall be three (3) miles.  Gaps between successive permanent lane closures 
shall be no less than two (2) miles in length. 
 
Private vehicles shall not be parked in the work zone.  Contractor's equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved 
by the Engineer. 
 
 
FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC 
Effective: March 22, 1996     Revised:  February 9, 2005 

 
Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in 
accordance with the limitations specified under the Special Provisions for "Keeping the 
Expressway Open to Traffic", the Contractor shall be liable to the Department for the amount of: 
 

Locations 12 
 
One lane or ramp blocked = $1,200 / 15 min 

 
Not as a penalty but as liquidated and ascertained damages for each and every 15 minute 
interval or a portion thereof that a lane is blocked outside the allowable time limitations.  Such 
damages may be deducted by the Department from any monies due the Contractor.  These 
damages shall apply during the contract time and during any extensions of the contract time. 
 
TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) 
Effective: 3/8/96       Revised: 5/29/09 
 
Description.  This work shall include furnishing, installing, maintaining, replacing, relocating, and 
removing all traffic control devices used for the purpose of regulating, warning, or directing 
traffic.  Traffic control and protection shall be provided as called for in the plans, applicable 
Highway Standards, District One Expressway details, Standards and Supplemental 
Specifications, these Special Provisions, or as directed by the Engineer.  

General.  The governing factor in the execution and staging of work for this project is to provide 
the motoring public with the safest possible travel conditions on the expressway through the 
construction zone.  The Contractor shall arrange his operations to keep the closing of lanes 
and/or ramps to a minimum. 
 
The Contractor shall be responsible for the proper location, installation, and arrangement of all 
traffic control devices.  Special attention shall be given to existing warning signs and overhead 
guide signs during all construction operations.  Warning signs and existing guide signs with 
down arrows shall be kept consistent with the barricade placement at all times.  The Contractor 
shall immediately remove, completely cover, or turn from the motorist's view all signs which are 
inconsistent with lane assignment patterns. 
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The Contractor shall coordinate all traffic control work on this project with adjoining or 
overlapping projects, including barricade placement necessary to provide a uniform traffic 
detour pattern.  When directed by the Engineer, the Contractor shall remove all traffic control 
devices that were furnished, installed, or maintained by him under this contract, and such 
devices shall remain the property of the Contractor.  All traffic control devices shall remain in 
place until specific authorization for relocation or removal is received from the Engineer. 
 
Additional requirements for traffic control devices shall be as follows. 
 

(a) Traffic Control Setup and Removal.  The setting and removal of barricades for the taper 
portion of a lane closure shall be done under the protection of a vehicle with a crash 
attenuator and arrow board.  The attenuator vehicle shall be positioned in the live lane 
that is being closed or opened in advance of the workers and shall have the arrow panel 
directing traffic to the adjacent open lane.  Failure to meet this requirement will subject to 
a Traffic Control Deficiency charge.  The deficiency will be calculated as outlined in 
Article 105.03 of the Standard Specifications.  Truck/trailer mounted attenuators shall 
comply with Article 1106.02(g) or shall meet the requirements of NCHRP 350 Test Level 
3 with vehicles used in accordance with manufacturer’s recommendations and 
requirements. 

 
(b) Sign Requirements 

 
(1) Sign Maintenance.  Prior to the beginning of construction operations, the Contractor 

will be provided a sign log of all existing signs within the limits of the construction 
zone.  The Contractor is responsible for verifying the accuracy of the sign log.  
Throughout the duration of this project, all existing traffic signs shall be maintained 
by the Contractor.  All provisions of Article 107.25 of the Standard Specifications 
shall apply except the third paragraph shall be revised to read:  "The Contractor shall 
maintain, furnish, and replace at his own expense, any traffic sign or post which has 
been damaged or lost by the Contractor or a third party.  The Contractor will not be 
held liable for third party damage to large freeway guide signs". 

 
(2) Work Zone Speed Limit Signs.  Work zone speed limit signs shall be installed as 

required in Article 701.14(b) and as shown in the plans and Highway Standards.  
Based upon the exiting posted speed limit, work zone speed limits shall be 
established and signed as follows. 

 
a. Existing Speed Limit of 55mph or higher.  The initial work zone speed limit 

assembly, located approximately 3200’ before the closure, shall be 55mph as 
shown in 701400.  Additional work zone 45mph assemblies shall be used as 
required according to Article 701.14(b) and as shown in the Highway Standards 
and plans. 

 
b. Existing Speed Limit of 45mph.  The advance 55mph work zone speed limit 

assembly shown in 701400 shall be replaced with a 45mph assembly.  Additional 
work zone 45mph assemblies shall be used as required according to Article 
701.14(b) and as shown in the Highway Standards and plans.  “Resumes” 
assemblies shall be eliminated.  END WORK ZONE SPEED LIMIT signs are 
required. 
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(3) Exit Signs.  The exit gore signs as shown in Standard 701411 shall be a minimum 
size of 48 inch by 48 inch with 12 inch capital letters and a 20 inch arrow.  EXIT 
OPEN AHEAD signs shown in Standard 701411 shall be a minimum size of 48 inch 
by 48 inch with 8 inch capital letters. 

 
(4) Uneven Lanes Signs.  The Contractor shall furnish and erect “UNEVEN LANES” 

signs (W8-11) on both sides of the expressway, at any time when the elevation 
difference between adjacent lanes open to traffic equals or exceeds one inch.  Signs 
shall be placed 500’ in advance of the drop-off, within 500’ of every entrance, and a 
minimum of every mile. 

 
(c) Drums/Barricades.  Check barricades shall be placed in work areas perpendicular to 

traffic every 1000', one per lane and per shoulder, to prevent motorists from using work 
areas as a traveled way.  Check barricades shall also be placed in advance of each 
open patch, or excavation, or any other hazard in the work area, the first at the edge of 
the open traffic lane and the second centered in the closed lane.  Check barricades, 
either Type I or II, or drums shall be equipped with a flashing light. 

 
To provide sufficient lane widths (10' minimum) for traffic and also working room, the 
Contractor shall furnish and install vertical barricades with steady burn lights, in lieu of 
Type II or drums, along the cold milling and asphalt paving operations.  The vertical 
barricades shall be placed at the same spacing as the drums. 
 

(d) Vertical Barricades.  Vertical barricades shall not be used in lane closure tapers, lane 
shifts, and exit ramp gores.  Also, vertical barricades shall not be used as patch 
barricades or check barricades.  Special attention shall be given, and ballast provided 
per manufacture’s specification, to maintain the vertical barricades in an upright position 
and in proper alignment. 

 
(e) Temporary Concrete Barrier Wall.  Prismatic barrier wall reflectors shall be installed on 

both the face of the wall next to traffic, and the top of sections of the temporary concrete 
barrier wall as shown in Standard 704001.  The color of these reflectors shall match the 
color of the edgelines (yellow on the left and crystal or white on the right).  If the base of 
the temporary concrete barrier wall is 12 inches or less from the travel lane, then the 
lower slope of the wall shall also have a 6 inch wide temporary pavement marking 
edgeline (yellow on the left and white on the right). 

 
Method of Measurement.  This item of work will be measured on a lump sum basis for 
furnishing, installing, maintaining, replacing, relocating, and removing traffic control devices 
required in the plans and these Special Provisions.  Traffic control and protection required under 
Standards 701101, 701400, 701401, 701402, 701406, 701411, 701416, 701426, 701446, 
701901 and District details TC-8, TC-9, TC-17, TC-18 and TC-25 will be included with this item. 
 
Basis of Payment. 

 
(a) This work will be paid for at the contract lump sum price for TRAFFIC CONTROL AND 

PROTECTION (EXPRESSWAYS).  This price shall be payment in full for all labor, 
materials, transportation, handling, and incidental work necessary to furnish, install, 
maintain, replace, relocate, and remove all Expressway traffic control devices required in 
the plans and specifications. 
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In the event the sum total value of all the work items for which traffic control and 
protection is required is increased or decreased by more than ten percent (10%), the 
contract bid price for TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) will 
be adjusted as follows: 

 
Adjusted contract price = .25P + .75P [1+(X-0.1)] 

 
Where: "P" is the bid unit price for Traffic Control and Protection 

 

Where: "X" = 

Difference between original and final sum total value of all 
work items for which traffic control and protection is required 
Original sum total value of all work items for which traffic 
control and protection is required. 

 
The value of the work items used in calculating the increase and decrease will include 
only items that have been added to or deducted from the contract under Article 104.02 of 
the Standard Specifications and only items which require use of Traffic Control and 
Protection. 

 
(b) The Engineer may require additional traffic control be installed in accordance with 

standards and/or designs other than those included in the plans.  In such cases, the 
standards and/or designs will be made available to the Contractor at least one week in 
advance of the change in traffic control.  Payment for any additional traffic control 
required will be in accordance with Article 109.04 of the Standard Specifications. 

 
(c) Revisions in the phasing of construction or maintenance operations, requested by the 

Contractor, may require traffic control to be installed in accordance with standards 
and/or designs other than those included in the plans.  Revisions or modifications to the 
traffic control shown in the contract shall be submitted by the Contractor for approval by 
the Engineer.  No additional payment will be made for a Contractor requested 
modification. 

 
(d) Temporary concrete barrier wall will be measured and paid for according to Section 704. 
 
(e) Impact attenuators, temporary bridge rail, and temporary rumble strips will be paid for 

separately. 
 
(f) Temporary pavement markings shown not shown on the Standard will be measured and 

paid for according to Section 703 and Section 780. 
 
(g) All pavement marking removal will be measured and paid for according to Section 703 or 

Section 783. 
 
(h) Temporary pavement marking on the lower slope of the temporary concrete barrier wall 

will be measured and paid for as TEMPORARY PAVEMENT MARKING, 6”. 
 
(i) All prismatic barrier wall reflectors will be measured and paid for according to the 

Recurring Special Provision Guardrail and Barrier Wall Delineation. 
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APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS 
INSIDE ILLINOIS STATE BORDERS (BDE) 
Effective:  November 1, 2008 
 
Revise the title of Article 107.22 of the Standard Specifications to read: 
 

“ 107.22 Approval of Proposed Borrow Areas, Use Areas, and/or Waste Areas Inside 
Illinois State Borders.” 
 
Add the following sentence to the end of the first paragraph of Article 107.22 of the Standard 
Specifications: 
 
“Proposed borrow areas, use areas, and/or waste areas outside of Illinois shall comply with 
Article 107.01.” 
 
 
CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE) 
Effective:  April 1, 2009      Revised:  July 1, 2009 
 
Diesel Vehicle Emissions Control.  The reduction of construction air emissions shall be 
accomplished by using cleaner burning diesel fuel.  The term “equipment” refers to any and all 
diesel fuel powered devices rated at 50 hp and above, to be used on the project site in excess 
of seven calendar days over the course of the construction period on the project site (including 
any “rental” equipment). 
 
All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use 
Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less). 
 
Diesel powered equipment in non-compliance will not be allowed to be used on the project site, 
and is also subject to a notice of non-compliance as outlined below. 
 
The Contractor shall submit copies of monthly summary reports and include certified copies of 
the ULSD diesel fuel delivery slips for diesel fuel delivered to the jobsite for the reporting time 
period, noting the quantity of diesel fuel used. 
 
If any diesel powered equipment is found to be in non-compliance with any portion of this 
specification, the Engineer will issue the Contractor a notice of non-compliance and identify an 
appropriate period of time, as outlined below under environmental deficiency deduction, in 
which to bring the equipment into compliance or remove it from the project site.   
 
Any costs associated with bringing any diesel powered equipment into compliance with these 
diesel vehicle emissions controls shall be considered as included in the contract unit prices bid 
for the various items of work involved and no additional compensation will be allowed.  The 
Contractor's compliance with this notice and any associated regulations shall also not be 
grounds for a claim. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists, he/she will notify the Contractor in writing, and direct the  
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Contractor to correct the deficiency within a specified time period.  The specified time-period, 
which begins upon Contractor notification, will be from 1/2 hour to 24 hours long, based on the 
urgency of the situation and the nature of the deficiency.  The Engineer shall be the sole judge 
regarding the time period. 
 
The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions 
control. 
 
If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
If a Contractor or subcontractor accumulates three environmental deficiency deductions in a 
contract period, the Contractor will be shutdown until the deficiency is corrected.  Such a 
shutdown will not be grounds for any extension of contract time, waiver of penalties, or be 
grounds for any claim. 
 
 
CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE) 
Effective:  April 1, 2009 
 
Idling Restrictions.  The Contractor shall establish truck-staging areas for all diesel powered 
vehicles that are waiting to load or unload material at the jobsite.  Staging areas shall be located 
where the diesel emissions from the equipment will have a minimum impact on adjacent 
sensitive receptors.  The Department will review the selection of staging areas, whether within 
or outside the existing highway right-of-way, to avoid locations near sensitive areas or 
populations to the extent possible.  Sensitive receptors include, but are not limited to, hospitals, 
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent 
facilities.  Diesel powered engines shall also be located as far away as possible from fresh air 
intakes, air conditioners, and windows.  The Engineer will approve staging areas before 
implementation. 
 
Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in 
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any 
of the following circumstances:  
 

1) The motor vehicle has a gross vehicle weight rating of less than 8000 lb (3630 kg). 
2) The motor vehicle idles while forced to remain motionless because of on-highway traffic, 

an official traffic control device or signal, or at the direction of a law enforcement official. 
3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other 

equipment solely to prevent a safety or health emergency. 
4) A police, fire, ambulance, public safety, other emergency or law enforcement motor 

vehicle, or any motor vehicle used in an emergency capacity, idles while in an 
emergency or training mode and not for the convenience of the vehicle operator. 

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic 
purposes if idling is necessary for such activity. 
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6) A motor vehicle idles as part of a government inspection to verify that all equipment is in 
good working order, provided idling is required as part of the inspection. 

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish 
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo; 
controlling cargo temperature; construction operations, lumbering operations; oil or gas 
well servicing; or farming operations), provided that this exemption does not apply when 
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such 
as air conditioning, heating, microwave ovens, or televisions. 

8) When the motor vehicle idles due to mechanical difficulties over which the operator has 
no control. 

9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C). 
 
When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal 
to 80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not 
cause or allow the motor vehicle to idle for a period greater than 30 minutes in any 60 
minute period while waiting to weigh, load, or unload cargo or freight, unless the vehicle is in 
a line of vehicles that regularly and periodically moves forward. 
 
The above requirements do not prohibit the operation of an auxiliary power unit or generator 
set as an alternative to idling the main engine of a motor vehicle operating on diesel fuel. 

 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists based on non-compliance with the idling restrictions, 
he/she will notify the Contractor, and direct the Contractor to correct the deficiency. 
 
If the Contractor fails to correct the deficiency a monetary deduction will be imposed.  The 
monetary deduction will be $1,000.00 for each deficiency identified. 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000     Revised:  November 1, 2008 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory or 
most recent addendum. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
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CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor: 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  This determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 4.0% of the work.  This percentage is set as the DBE participation goal for 
this contract.  Consequently, in addition to the other award criteria established for this contract, 
the Department will award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set forth 
in this Special Provision: 
 

(a) The bidder documents that firmly committed DBE participation has been obtained to 
meet the goal; or 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
DBE LOCATOR REFERENCES.  Bidders may consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by 
visiting the Department's web site at www.dot.il.gov. 
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BIDDING PROCEDURES.  Compliance with the bidding procedures of this Special Provision is 
required prior to the award of the contract and the failure of the as-read low bidder to comply will 
render the bid not responsive. 
 

(a) In order to assure the timely award of the contract, the as-read low bidder shall submit a 
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven 
working days after the date of letting.  To meet the seven day requirement, the bidder 
may send the Plan by certified mail or delivery service within the seven working day 
period.  If a question arises concerning the mailing date of a Plan, the mailing date will 
be established by the U.S. Postal Service postmark on the original certified mail receipt 
from the U.S. Postal Service or the receipt issued by a delivery service.  It is the 
responsibility of the bidder to ensure that the postmark or receipt date is affixed within 
the seven working days if the bidder intends to rely upon mailing or delivery to satisfy the 
submission day requirement.  The Plan is to be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-
1524).  It is the responsibility of the bidder to obtain confirmation of telefax delivery.  The 
Department will not accept a Utilization Plan if it does not meet the seven day submittal 
requirement and the bid will be declared not responsive.  In the event the bid is declared 
not responsive due to a failure to submit a Plan or failure to comply with the bidding 
procedures set forth herein, the Department may elect to cause the forfeiture of the 
penal sum of the bidder's proposal guaranty, and may deny authorization to bid the 
project if re-advertised for bids.  The Department reserves the right to invite any other 
bidder to submit a Utilization Plan at any time for award consideration or to extend the 
time for award. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of plan approval 
or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  The signatures on these forms must be original signatures.  
All elements of information indicated on the said form shall be provided, including but not 
limited to the following: 

 
(1) The name and address of each DBE to be used; 
 
(2) A description, including pay item numbers, of the commercially useful work to be 

done by each DBE; 
 
(3) The price to be paid to each DBE for the identified work specifically stating the 

quantity, unit price, and total subcontract price for the work to be completed by the 
DBE.  If partial pay items are to be performed by the DBE, indicate the portion of 
each item, a unit price where appropriate and the subcontract price amount; 
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(4) A commitment statement signed by the bidder and each DBE evidencing availability 
and intent to perform commercially useful work on the project; and 

 
(5) If the bidder is a joint venture comprised of DBE companies and non-DBE 

companies, the plan must also include a clear identification of the portion of the work 
to be performed by the DBE partner(s). 

 
(d) The contract will not be awarded until the Utilization Plan submitted by the bidder is 

approved.  The Utilization Plan will be approved by the Department if the Plan commits 
sufficient commercially useful DBE work performance to meet the contract goal.  The 
Utilization Plan will not be approved by the Department if the Plan does not commit 
sufficient DBE performance to meet the contract goal unless the bidder documents that it 
made a good faith effort to meet the goal.  The good faith procedures of Section VIII of 
this special provision apply.  If the Utilization Plan is not approved because it is deficient 
in a technical matter, unless waived by the Department, the bidder will be notified and 
will be allowed no less than a five working day period in order to cure the deficiency. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contact.  Credit will be given for the full value of all such DBE 
trucks operated using DBE employed drivers.  Goal credit will be limited to the value of 
the reasonable fee or commission received by the DBE if trucks are leased from a non-
DBE company. 
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(e) DBE as a material supplier:   
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 
(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE 

manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a regular dealer or manufacturer. 
 
GOOD FAITH EFFORT PROCEDURES.  If the bidder cannot obtain sufficient DBE 
commitments to meet the contract goal, the bidder must document in the Utilization Plan the 
good faith efforts made in the attempt to meet the goal.  This means that the bidder must show 
that all necessary and reasonable steps were taken to achieve the contract goal.  Necessary 
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE 
participation.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts are not good faith efforts; rather, the 
bidder is expected to have taken those efforts that would be reasonably expected of a bidder 
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder's good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations.  

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE  
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  participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work.  

 
b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also, the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the bidder has made a good faith effort to secure the 

work commitment of DBE companies to meet the contract goal, the Department will 
award the contract provided that it is otherwise eligible for award.  If the Department 
determines that a good faith effort has not been made, the Department will notify the 
bidder of that preliminary determination by contacting the responsible company official 
designated in the Utilization Plan.  The preliminary determination shall include a 
statement of reasons why good faith efforts have not been found, and may include 
additional good faith efforts that the bidder could take.  The notification will designate a 
five working day period during which the bidder shall take additional efforts.  The bidder 
is not limited by a statement of additional efforts, but may take other action beyond any 
stated additional efforts in order to obtain additional DBE commitments.  The bidder shall 
submit an amended Utilization Plan if additional DBE commitments to meet the contract 
goal are secured.  If additional DBE commitments sufficient to meet the contract goal are 
not secured, the bidder shall report the final good faith efforts made in the time allotted.   
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All additional efforts taken by the bidder will be considered as part of the bidder’s good 
faith efforts.  If the bidder is not able to meet the goal after taking additional efforts, the 
Department will make a pre-final determination of the good faith efforts of the bidder and 
will notify the designated responsible company official of the reasons for an adverse 
determination. 

 
(c) The bidder may request administrative reconsideration of a pre-final determination 

adverse to the bidder within the five working days after the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524).  Deposit of the 
request in the United States mail on or before the fifth business day shall not be deemed 
delivery.  The pre-final determination shall become final if a request is not made and 
delivered.  A request may provide additional written documentation and/or argument 
concerning the issue of whether an adequate good faith effort was made to meet the 
contract goal.  In addition, the request shall be considered a consent by the bidder to 
extend the time for award.  The request will be forwarded to the Department’s 
Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the 
bidder to meet in person in order to consider all issues of whether the bidder made a 
good faith effort to meet the goal.  After the review by the Reconsideration Officer, the 
bidder will be sent a written decision within ten working days after receipt of the request 
for reconsideration, explaining the basis for finding that the bidder did or did not meet the 
goal or make adequate good faith efforts to do so.  A final decision by the 
Reconsideration Officer that a good faith effort was made shall approve the Utilization 
Plan submitted by the bidder and shall clear the contract for award.  A final decision that 
a good faith effort was not made shall render the bid not responsive. 

 
CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Plan and award 
of the contract, the Utilization Plan and individual DBE Participation Statements become part of 
the contract.  If the Contractor did not succeed in obtaining enough DBE participation to achieve 
the advertised contract goal, and the Utilization Plan was approved and contract awarded based 
upon a determination of good faith, the total dollar value of DBE work calculated in the approved 
Utilization Plan as a percentage of the awarded contract value shall become the amended 
contract goal. 
 

(a) No amendment to the Utilization Plan may be made without prior written approval from 
the Department’s Bureau of Small Business Enterprises.  All requests for amendment to 
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764.  Telephone number (217) 785-4611.  
Telefax number (217) 785-1524. 
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(b) All work indicated for performance by an approved DBE shall be performed, managed, 
and supervised by the DBE executing the Participation Statement.  The Contractor shall 
not terminate for convenience a DBE listed in the Utilization Plan and then perform the 
work of the terminated DBE with its own forces, those of an affiliate or those of another 
subcontractor, whether DBE or not, without first obtaining the written consent of the 
Bureau of Small Business Enterprises to amend the Utilization Plan.  If a DBE listed in 
the Utilization Plan is terminated for reasons other than convenience, or fails to complete 
its work on the contract for any reason, the Contractor shall make good faith efforts to 
find another DBE to substitute for the terminated DBE.  The good faith efforts shall be 
directed at finding another DBE to perform at least the same amount of work under the 
contract as the DBE that was terminated, but only to the extent needed to meet the 
contract goal or the amended contract goal.  The Contractor shall notify the Bureau of 
Small Business Enterprises of any termination for reasons other than convenience, and 
shall obtain approval for inclusion of the substitute DBE in the Utilization Plan.  If good 
faith efforts following a termination of a DBE for cause are not successful, the Contractor 
shall contact the Bureau of Small Business Enterprises and provide a full accounting of 
the efforts undertaken to obtain substitute DBE participation.  The Bureau of Small 
Business Enterprises will evaluate the good faith efforts in light of all circumstances 
surrounding the performance status of the contract, and determine whether the contract 
goal should be amended. 

 
(c) The Contractor shall maintain a record of payments for work performed to the DBE 

participants.  The records shall be made available to the Department for inspection upon 
request.  After the performance of the final item of work or delivery of material by a DBE 
and final payment therefore to the DBE by the Contractor, but not later than thirty 
calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Regional Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes that the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Plan, the Department will deduct from 
contract payments to the Contractor the amount of the goal not achieved as liquidated 
and ascertained damages. 

 
(d) The Department reserves the right to withhold payment to the Contractor to enforce the 

provisions of this Special Provision.  Final payment shall not be made on the contract 
until such time as the Contractor submits sufficient documentation demonstrating 
achievement of the goal in accordance with this Special Provision or after liquidated 
damages have been determined and collected. 

 
(e) Notwithstanding any other provision of the contract, including but not limited to 

Article 109.09 of the Standard Specifications, the Contractor may request administrative 
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated 
damages.  A request to reconsider shall be delivered to the Contract Compliance 
Section and shall be handled and considered in the same manner as set forth in  
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paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve 
the goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department. 

 
 

ENGINEER’S FIELD OFFICE TYPE A (BDE) 
Effective:  April 1, 2007    Revised:  August 1, 2008 
 
Revise Article 670.02 of the Standard Specifications to read: 
 

“ 670.02 Engineer's Field Office Type A.  Type A field offices shall have a minimum ceiling 
height of 7 ft (2 m) and a minimum floor space 450 sq ft (42 sq m).  The office shall be provided 
with sufficient heat, natural and artificial light, and air conditioning. 

 
The office shall have an electronic security system that will respond to any breach of exterior 

doors and windows.  Doors and windows shall be equipped with locks.  Doors shall also be 
equipped with dead bolt locks or other secondary locking device. 

 
Windows shall be equipped with exterior screens to allow adequate ventilation.  All windows 

shall be equipped with interior shades, curtains, or blinds.  Adequate all-weather parking space 
shall be available to accommodate a minimum of ten vehicles. 

 
Suitable on-site sanitary facilities meeting Federal, State, and local health department 

requirements shall be provided, maintained clean and in good working condition, and shall be 
stocked with lavatory and sanitary supplies at all times. 
 

Sanitary facilities shall include hot and cold potable running water, lavatory and toilet as an 
integral part of the office where available.  Solid waste disposal consisting of two waste baskets 
and an outside trash container of sufficient size to accommodate a weekly provided pick-up 
service. 

 
In addition, the following furniture and equipment shall be furnished. 
 
(a) Four desks with minimum working surface 42 x 30 in. (1.1 m x 750 mm) each and five 

non-folding chairs with upholstered seats and backs. 
 
(b) One desk with minimum working surface 48 x 72 in. (1.2 x 1.8 m) with height adjustment 

of 23 to 30 in. (585 to 750 mm). 
 
(c) One four-post drafting table with minimum top size of 37 1/2 x 48 in. (950 mm x 1.2 m).  

The top shall be basswood or equivalent and capable of being tilted through an angle of 
50 degrees.  An adjustable height drafting stool with upholstered seat and back shall 
also be provided. 

 
(d) Two free standing four drawer legal size file cabinet with lock and an underwriters' 

laboratories insulated file device 350 degrees one hour rating. 
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(e) One 6 ft (1.8 m) folding table with six folding chairs. 
 
(f) One equipment cabinet of minimum inside dimension of 44 in. (1100 mm) high x 24 in. 

(600 mm) wide x 30 in. (750 mm) deep with lock.  The walls shall be of steel with a 
3/32 in. (2 mm) minimum thickness with concealed hinges and enclosed lock 
constructed in such a manner as to prevent entry by force.  The cabinet assembly shall 
be permanently attached to a structural element of the field office in a manner to prevent 
theft of the entire cabinet. 

 
(g) One refrigerator with a minimum size of 16 cu ft (0.45 cu m) with a freezer unit. 
 
(h) One electric desk type tape printing calculator. 
 
(i) A minimum of two communication paths.  The configuration shall include: 
 

(1) Internet Connection.  An internet service connection using telephone DSL, cable 
broadband, or CDMA wireless technology.  Additionally, an 802.11g/N wireless 
router shall be provided, which will allow connection by the Engineer and up to four 
Department staff. 

 
(2) Telephone Lines.  Three separate telephone lines. 

 
(j) One plain paper copy machine capable of reproducing prints up to 11 x 17 in. (280 x 

432 mm) with an automatic feed tray capable of storing 30 sheets of paper.  Letter size 
and 11 x 17 in. (280 x 432 mm) paper shall be provided. 

 
(k) One plain paper fax machine with paper. 

 
(l) Two telephones, with touch tone, where available, and a digital telephone answering 

machine, for exclusive use by the Engineer. 
 

(m) One electric water cooler dispenser. 
 
(n) One first-aid cabinet fully equipped. 
 
(o) One microwave oven, 1 cu ft (0.03 cu m) minimum capacity. 
 
(p) One fire-proof safe, 0.5 cu ft (0.01 cu m) minimum capacity. 
 
(q) One electric paper shredder. 
 
(r) One post mounted rain gauge, located on the project site for each 5 miles (8 km) of 

project length.” 
 
Revise the first sentence of the first paragraph of Article 670.07 of the Standard Specifications 
to read: 
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“ The building or buildings fully equipped as specified will be paid for on a monthly basis until 
the building or buildings are released by the Engineer.” 
 
Revise the last sentence of the first paragraph of Article 670.07 of the Standard Specifications 
to read: 
 
“This price shall include all utility costs and shall reflect the salvage value of the building or 
buildings, equipment, and furniture which become the property of the Contractor after release by 
the Engineer, except that the Department will pay that portion of the monthly long distance 
telephone bills that, when combined, exceed $150.” 
 
 
EQUIPMENT RENTAL RATES (BDE) 
Effective:  August 2, 2007     Revised:  January 2, 2008 
 
Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard 
Specifications with the following: 
 

“ Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4).” 
 

Replace Article 109.04(b)(4) of the Standard Specifications with the following: 
 

“ (4) Equipment.  Equipment used for extra work shall be authorized by the Engineer.  
The equipment shall be specifically described, be of suitable size and capacity for 
the work to be performed, and be in good operating condition.  For such equipment, 
the Contractor will be paid as follows. 

 
a. Contractor Owned Equipment.  Contractor owned equipment will be paid for by 

the hour using the applicable FHWA hourly rate from the “Equipment Watch 
Rental Rate Blue Book” (Blue Book) in effect when the force account work 
begins.  The FHWA hourly rate is calculated as follows. 

 
FHWA hourly rate = (monthly rate/176) x (model year adj.) x (Illinois adj.) + EOC 
 
Where:  EOC = Estimated Operating Costs per hour (from the Blue Book) 
 
The time allowed will be the actual time the equipment is operating on the extra 
work.  For the time required to move the equipment to and from the site of the 
extra work and any authorized idle (standby) time, payment will be made at the 
following hourly rate:  0.5 x (FHWA hourly rate - EOC). 
 
All time allowed shall fall within the working hours authorized for the extra work. 
 
The rates above include the cost of fuel, oil, lubrication, supplies, small tools, 
necessary attachments, repairs, overhaul and maintenance of any kind, 
depreciation, storage, overhead, profits, insurance, and all incidentals.  The rates 
do not include labor. 
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The Contractor shall submit to the Engineer sufficient information for each piece 
of equipment and its attachments to enable the Engineer to determine the proper 
equipment category.  If a rate is not established in the Blue Book for a particular 
piece of equipment, the Engineer will establish a rate for that piece of equipment 
that is consistent with its cost and use in the industry. 
 

b. Rented Equipment.  Whenever it is necessary for the Contractor to rent 
equipment to perform extra work, the rental and transportation costs of the 
equipment plus five percent for overhead will be paid.  In no case shall the rental 
rates exceed those of established distributors or equipment rental agencies. 
 

All prices shall be agreed to in writing before the equipment is used.” 
 
 
LIQUIDATED DAMAGES (BDE) 
Effective:  April 1, 2009 
 
Revise the table in Article 108.09 of the Standard Specifications to read: 
 

“Schedule of Deductions for Each 
Day of Overrun in Contract Time 

Original Contract Amount Daily Charges 

From More 
Than 

To and 
Including 

Calendar 
Day 

Work 
Day 

$              0 $   100,000 $    375 $    500 
100,000 500,000 625 875 
500,000 1,000,000 1,025 1,425 

1,000,000 3,000,000 1,125 1,550 
3,000,000 5,000,000 1,425 1,950 
5,000,000 10,000,000 1,700 2,350 

10,000,000 And over 3,325 4,650” 
 
 
NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT 
CONTROL DEFICIENCY DEDUCTION (BDE) 
Effective:  April 1, 2007     Revised:  November 1, 2008 
 
Revise Article 105.03(a) of the Standard Specifications to read: 
 

“ (a) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment 
Control Deficiency Deduction.  When the Engineer is notified or determines an erosion 
and/or sediment control deficiency(s) exists, or the Contractor’s activities represents a 
violation of the Department’s NPDES permits, the Engineer will notify and direct the 
Contractor to correct the deficiency within a specified time.  The specified time, which 
begins upon notification to the Contractor, will be from 1/2 hour to 1 week based on the 
urgency of the situation and the nature of the work effort required.  The Engineer will be 
the sole judge. 
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A deficiency may be any lack of repair, maintenance, or implementation of erosion 
and/or sediment control devices included in the contract, or any failure to comply with the 
conditions of the Department’s NPDES permits.  A deficiency may also be applied to 
situations where corrective action is not an option such as the failure to participate in a 
jobsite inspection of the project, failure to install required measures prior to initiating 
earth moving operations, disregard of concrete washout requirements, or other disregard 
of the NPDES permit. 
 
If the Contractor fails to correct a deficiency within the specified time, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency exists.  
The calendar day(s) will begin with notification to the Contractor and end with the 
Engineer’s acceptance of the correction.  The daily monetary deduction will be either 
$1000.00 or 0.05 percent of the awarded contract value, whichever is greater.  For those 
deficiencies where corrective action was not an option, the monetary deduction will be 
immediate and will be valued at one calendar day.” 

 
 
ORGANIC ZINC-RICH PAINT SYSTEM (BDE) 
Effective:  November 1, 2001     Revised:  January 1, 2008 
 
Add the following to Section 1008 of the Standard Specifications: 
 

“ 1008.05 Organic Zinc-Rich Paint System.  The organic zinc-rich paint system shall 
consist of an organic zinc-rich primer, an epoxy or urethane intermediate coat, and aliphatic 
urethane finish coats.  It is intended for use over blast-cleaned steel when three-coat shop 
applications are specified.  The system is also suitable for field painting blast-cleaned existing 
structures. 

 
The coating system shall be evaluated for performance through the National Transportation 

Product Evaluation Program (NTPEP) for Structural Steel Coatings following the requirements 
of AASHTO R 31, and shall meet the performance criteria listed herein.  After successful 
NTPEP testing, the coatings shall be submitted to the Illinois Department of Transportation, 
Bureau of Materials and Physical Research, for qualification and acceptance testing. 
 

(a) General Requirements. 
 
(1) Compatibility.  Each coating in the system shall be supplied by the same paint 

manufacturer. 
 

(2) Toxicity.  Each coating shall contain less than 0.01 percent lead in the dry film and 
no more than trace amounts of hexavalent chromium, cadmium, mercury or other 
toxic heavy metals. 
 

(3) Volatile Organics.  The volatile organic compounds of each coating shall not exceed 
3.5 lb/gal (420 g/L) as applied. 
 

(b) Panel Preparation for NTPEP testing.  The test panels shall be prepared according to 
AASHTO R 31, except for the following:  Test panels shall be scribed according to  
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ASTM D 1654 with a single “X” mark centered on the panel.  The rectangular 
dimensions of the scribe shall have a top width of 2 in. (50 mm) and a height of 4 in. 
(100 mm).  The scribe cut shall expose the steel substrate as verified with a microscope. 

 
(c) Zinc-Rich Primer Requirements. 

 
(1) Generic Type.  This material shall be an organic zinc-rich epoxy or urethane primer.  

It shall be suitable for topcoating with epoxies, urethanes, and acrylics. 
 

(2) Zinc Dust.  The zinc dust pigment shall comply with ASTM D 520, Type II. 
 

(3) Slip Coefficient.  The organic zinc coating shall meet a Class B AASHTO slip 
coefficient (0.50 or greater) for structural steel joints using ASTM A 325 (A 325M) or 
A 490 (A 490M) bolts. 
 

(4) Adhesion.  The adhesion to an abrasively blasted steel substrate shall not be less 
than 900 psi (6.2 MPa) when tested according to ASTM D 4541 Annex A4. 

 
(5) Unit Weight.  The unit weight of the mixed material shall be within 0.4 lb/gal 

(48 kg/cu m) of the original qualification sample unit weight when tested according to 
ASTM D 1475. 

 
(6) Percent Solids by Weight of Mixed Primer.  The percent solids by weight for the 

mixed material shall be a minimum of 70 percent and shall not vary more than 
±2 percentage points from the percent solids by weight of the original qualification 
samples when tested according to ASTM D 2369. 

 
(7) Percent Solids by Weight of Vehicle Component.  The percent solids by weight of the 

vehicle component shall not vary more than ±2 percentage points from the percent 
solids by weight of the original qualification samples when tested according to 
ASTM D 2369. 

 
(8) Viscosity.  The viscosity of the mixed material shall not vary more than ±10 Krebs 

Units from the original qualification sample viscosity when tested according to 
ASTM D 562 at 77 ºF (25 ºC). 

 
(9) Dry Set to Touch.  The mixed material when applied at 6 mils (150 microns) wet film 

thickness shall have a dry set to touch of 30 minutes or less when tested according 
to ASTM D 1640 at 77°ºF (25 ºC). 

 
(10) Pot Life.  After sitting eight hours at 77°ºF (25 ºC), the mixed material shall not show 

curdling, gelling, gassing, or hard caking. 
 

(d) Intermediate Coat Requirements. 
 
(1) Generic Type.  This material shall be an epoxy or urethane.  It shall be suitable as an 

intermediate coat over inorganic and organic zinc primers and compatible with 
acrylic, epoxy, and polyurethane topcoats. 
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(2) Color.  The color of the intermediate coat shall be white, off-white, or beige. 
 
(3) Unit Weight.  The unit weight of the mixed material and the unit weight of the 

individual components shall be within 0.20 lb/gal (24 kg/cu m) of the original 
qualification sample unit weights when tested according to ASTM D 1475. 

 
(4) Percent Solids by Weight.  The percent solids by weight for the mixed material shall 

not vary more than ±2 percentage points from the percent solids by weight of the 
original qualification samples when tested according to ASTM D 2369. 

 
(5) Dry Time.  The mixed material shall be dry to touch in two hours and dry hard in 

eight hours when applied at 10 mils (255 microns) wet film thickness and tested 
according to ASTM D 1640. 

 
(6) Viscosity.  The viscosity of the mixed material shall not vary more than ±10 Krebs 

Units from the original qualification samples when tested according to ASTM D 562 
at 77 ºF (25 ºC). 

 
(7) Pot Life.  After sitting two hours at 77°ºF (25 ºC), the mixed material shall not show 

curdling, gelling, gassing, or hard caking. 
 

(e) Urethane Finish Coat Requirements. 
 
(1) Generic Type.  This material shall be an aliphatic urethane.  It shall be suitable as a 

topcoat over epoxies and urethanes. 
 

(2) Color and Hiding Power.  The finish coat shall match Munsell Glossy Color 7.5G 4/8 
Interstate Green, 2.5YR 3/4 Reddish Brown, 10B 3/6 Blue, or 5B 7/1 Gray.  The color 
difference shall not exceed 3.0 Hunter Delta E Units.  Color difference shall be 
measured by instrumental comparison of the designated Munsell standard to a 
minimum dry film thickness of 3 mils (75 microns) of sample coating produced on a 
test panel according to ASTM D 823, Practice E, Hand–Held, Blade Film Application.  
Color measurements shall be determined on a spectrophotometer with 45 degrees 
circumferential/zero degrees geometry, illuminant C, and two degrees observer 
angle.  The spectrophotometer shall measure the visible spectrum from 380-720 
nanometers with a wavelength interval and spectral bandpass of 10 nanometers. 

 
(3) Contrast Ratio.  The contrast ratio of the finish coat applied at 3 mils (75 microns) dry 

film thickness shall not be less than 0.99 when tested according to ASTM D 2805. 
 

(4) Weathering Resistance.  Test panels shall be aluminum alloy measuring 12 x 4 in. 
(300 x 100 mm) prepared according to ASTM D 1730 Type A, Method 1 Solvent 
Cleaning.  A minimum dry film thickness of 3 mils (75 microns) of finish coat shall be 
applied to three test panels according to ASTM D 823, Practice E, Hand Held Blade 
Film Application.  The coated panels shall be cured at least 14 days at 75 °F ± 2 °F 
(24 °C ± 1 °C) and 50 ± 5 percent relative humidity.  The panels shall be subjected to 
300 hours of accelerated weathering using the light and water exposure apparatus 
(fluorescent UV - condensation type) as specified in ASTM G 53-96 and ASTM  
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G 154 (equipped with UVB-313 lamps).  The cycle shall consist of eight hours UV 
exposure at 140 °F (60 °C) followed by four hours of condensation at 104 °F (40 °C).  
After exposure, rinse the panel with clean water; allow to dry at room temperature for 
one hour.  The exposed panels shall not show a color change of more than 3 Hunter 
Delta E Units. 

 
(5) Dry Time.  The mixed material shall be dry to touch in two hours and dry hard in six 

hours when applied at 6 mils (150 microns) wet film thickness and tested according 
to ASTM D 1640. 
 

(f) Three Coat System Requirements. 
 
(1) Finish Coat Color.  For NTPEP testing purposes, the color of the finish coat shall 

match the latest applicable AASHTO R 31 specified color. 
 

(2) Salt Fog.  When tested according to ASTM B 117 and evaluated according to 
AASHTO R 31, the paint system shall exhibit no spontaneous delamination and not 
exceed the following acceptance levels after scraping after 5,000 hours of salt fog 
exposure: 
 

Salt Fog Acceptance Criteria 
Blister Criteria Rust Criteria 

Conversion Value Maximum Creep Average Creep 
9 4 mm 2 mm 

 
(3) Cyclic Exposure.  When tested according to ASTM D 5894 and evaluated according 

to AASHTO R 31, the paint system shall exhibit no spontaneous delamination and 
not exceed the following acceptance levels after 5,000 hours of cyclic exposure: 

 
Cyclic Exposure Acceptance Criteria 

Blister Criteria Rust Criteria 
Conversion Value Maximum Creep Average Creep 

9 7 mm 4 mm 
 

(4) Abrasion.  The abrasion resistance shall be evaluated according to ASTM D 4060 
using a Taber Abrader with a 2.20 lb (1000 gram) load and CS 17 wheels.  The 
duration of the test shall be 1,000 cycles.  The loss shall be calculated by difference 
and be less than 0.00049 lb (220 mgs). 

 
(5) Adhesion.  The adhesion to an abrasively blasted steel substrate shall not be less 

than 900 psi (6.2 MPa) when tested according to ASTM D 4541 Annex A4. 
 

(6) Freeze Thaw Stability.  There shall be no reduction of adhesion, which exceeds the 
test precision, after 30 days of freeze/thaw/immersion testing.  One 24 hour cycle 
shall consist of 16 hours of approximately -22 °F (-30 °C) followed by four hours of 
thawing at 122 °F (50 °C) and four hours tap water immersion at 77 °F (25 °C).  The 
test panels shall remain in the freezer mode on weekends and holidays. 
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(g) Sampling, Testing, Acceptance, and Certification.  Sampling, testing, acceptance, and 
certification of the coating system shall be according to Article 1008.01.” 

 
 
PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  June 1, 2000     Revised:  January 1, 2006 
 
Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract 
clause to require Contractors to pay subcontractors for satisfactory performance of their 
subcontracts and to set the time for such payments. 
 
State law also addresses the timing of payments to be made to subcontractors and material 
suppliers.  Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a 
Contractor receives any payment from the Department, the Contractor shall make 
corresponding, proportional payments to each subcontractor and material supplier performing 
work or supplying material within 15 calendar days after receipt of the Department payment.  
Section 7 of the Act further provides that interest in the amount of two percent per month, in 
addition to the payment due, shall be paid to any subcontractor or material supplier by the 
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.  
The Act also provides that the time for payment required and the calculation of any interest due 
applies to transactions between subcontractors and lower-tier subcontractors and material 
suppliers throughout the contracting chain. 
 
This Special Provision establishes the required federal contract clause, and adopts the 15 
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the 
federal regulation regarding payments to subcontractors.  This contract is subject to the 
following payment obligations. 
 
When progress payments are made to the Contractor according to Article 109.07 of the 
Standard Specifications, the Contractor shall make a corresponding payment to each 
subcontractor and material supplier in proportion to the work satisfactorily completed by each 
subcontractor and for the material supplied to perform any work of the contract.  The 
proportionate amount of partial payment due to each subcontractor and material supplier 
throughout the contracting chain shall be determined by the quantities measured or otherwise 
determined as eligible for payment by the Department and included in the progress payment to 
the Contractor.  Subcontractors and material suppliers shall be paid by the Contractor within 15 
calendar days after the receipt of payment from the Department.  The Contractor shall not hold 
retainage from the subcontractors.  These obligations shall also apply to any payments made by 
subcontractors and material suppliers to their subcontractors and material suppliers; and to all 
payments made to lower tier subcontractors and material suppliers throughout the contracting 
chain.  Any payment or portion of a payment subject to this provision may only be withheld from 
the subcontractor or material supplier to whom it is due for reasonable cause. 
 
This Special Provision does not create any rights in favor of any subcontractor or material 
supplier against the State or authorize any cause of action against the State on account of any 
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt 
Payment Act.  The Department will not approve any delay or postponement of the 15 day 
requirement except for reasonable cause shown after notice and hearing pursuant to Section 
7(b) of the State Prompt Payment Act.  State law creates other and additional remedies  
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available to any subcontractor or material supplier, regardless of tier, who has not been paid for 
work properly performed or material furnished.  These remedies are a lien against public funds 
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the 
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550. 
 
 
PAYROLLS AND PAYROLL RECORDS (BDE) 
Effective:  March 1, 2009      Revised:  July 1, 2009 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

The payroll records shall include each worker’s name, address, telephone number, social 
security number, classification, rate of pay, number of hours worked each day, starting and 
ending times of work each day, total hours worked each week, itemized deductions made, and 
actual wages paid. 
 

The Contractor and each subcontractor shall submit payroll records to the Engineer each 
week from the start to the completion of their respective work, except that full social security 
numbers and home addresses shall not be included on weekly transmittals.  Instead the payrolls 
shall include an identification number for each employee (e.g., the last four digits of the 
employee’s social security number.).  In addition, starting and ending times of work each day 
may be omitted from the payroll records submitted to the Engineer.  The submittals shall be on 
the Department’s form SBE 48, or an approved facsimile.  When there has been no activity 
during a work week, a payroll record shall still be submitted with the appropriate box (“No Work”, 
“Suspended”, or “Complete”) checked on the form.” 
 
STATE CONTRACTS.  Revise Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 
“IV. COMPLIANCE WITH THE PREVAILING WAGE ACT 

 
1. Prevailing Wages.  All wages paid by the Contractor and each subcontractor shall be in 

compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a 
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal 
law, order, or ruling shall govern.  The Contractor shall be responsible to notify each 
subcontractor of the wage rates set forth in this contract and any revisions thereto.  If the 
Department of Labor revises the wage rates, the Contractor will not be allowed 
additional compensation on account of said revisions. 
 

2. Payroll Records.  The Contractor and each subcontractor shall make and keep, for a 
period of three years from the date of completion of this contract, records of the wages 
paid to his/her workers.  The payroll records shall include each worker’s name, address, 
telephone number, social security number, classification, rate of pay, number of hours 
worked each day, starting and ending times of work each day, total hours worked each 
week, itemized deductions made, and actual wages paid.  Upon two business days’ 
notice, these records shall be available, at all reasonable hours at a location within the 
State, for inspection by the Department or the Department of Labor. 
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3. Submission of Payroll Records.  The Contractor and each subcontractor shall submit 
payroll records to the Engineer each week from the start to the completion of their 
respective work, except that full social security numbers and home addresses shall not 
be included on weekly transmittals.  Instead the payrolls shall include an identification 
number for each employee (e.g., the last four digits of the employee’s social security 
number).  In addition, starting and ending times of work each day may be omitted from 
the payroll records submitted to the Engineer.  The submittals shall be on the 
Department’s form SBE 48, or an approved facsimile.  When there has been no activity 
during a work week, a payroll record shall still be submitted with the appropriate box 
(“No Work”, “Suspended”, or “Complete”) checked on the form. 
 
Each submittal shall be accompanied by a statement signed by the Contractor or 
subcontractor which avers that:  (i) such records are true and accurate; (ii) the hourly 
rate paid to each worker is not less than the general prevailing rate of hourly wages 
required by the Act; and (iii) the Contractor or subcontractor is aware that filing a payroll 
record that he/she knows to be false is a Class B misdemeanor. 
 

4. Employee Interviews.  The Contractor and each subcontractor shall permit his/her 
employees to be interviewed on the job, during working hours, by compliance 
investigators of the Department or the Department of Labor.” 

 
 
PERSONAL PROTECTIVE EQUIPMENT (BDE) 
Effective:  November 1, 2008 
 
Revise the first sentence of Article 701.12 of the Standard Specifications to read: 
 

“ All personnel on foot, excluding flaggers, within the highway right-of-way shall wear a 
fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and 
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 for Conspicuity 
Class 2 garments.” 
 
 
REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE) 
Effective:  April 1, 2007     Revised:  November 1, 2008 
 
Revise the seventh paragraph of Article 1106.02 of the Standard Specifications to read: 
 

“ At the time of manufacturing, the retroreflective prismatic sheeting used on channelizing 
devices shall meet or exceed the initial minimum coefficient of retroreflection as specified in the 
following table.  Measurements shall be conducted according to ASTM E 810, without 
averaging.  Sheeting used on cones, drums and flexible delineators shall be reboundable as 
tested according to ASTM D 4956.  Prestriped sheeting for rigid substrates on barricades shall 
be white and orange.  The sheeting shall be uniform in color and devoid of streaks throughout 
the length of each roll.  The color shall conform to the latest appropriate standard color tolerance 
chart issued by the U.S. Department of Transportation, Federal Highway Administration, and to 
the daytime and nighttime color requirements of ASTM D 4956. 
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Initial Minimum Coefficient of Retroreflection 

candelas/foot candle/sq ft (candelas/lux/sq m) of material 
Observation 
Angle (deg.) 

Entrance Angle 
(deg.) 

 
White 

 
Orange 

Fluorescent 
Orange 

0.2 -4 365 160 150 
0.2 +30 175 80 70 
0.5 -4 245 100 95 
0.5 +30 100 50 40” 

 
Revise the first sentence of the first paragraph of Article 1106.02(c) of the Standard 
Specifications to read: 
 

“ Barricades and vertical panels shall have alternating white and orange stripes sloping 
downward at 45 degrees toward the side on which traffic will pass.” 

 
Revise the third sentence of the first paragraph of Article 1106.02(d) of the Standard 
Specifications to read: 
 

“ The bottom panels shall be 8 x 24 in. (200 x 600 mm) with alternating white and orange 
stripes sloping downward at 45 degrees toward the side on which traffic will pass.” 

 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  April 2, 2005 
 
To account for the preparatory work and operations necessary for the movement of 
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other 
work or operations that must be performed or costs incurred when beginning work approved for 
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor 
shall make a mobilization payment to each subcontractor. 
 
This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be equal to 3 percent of the amount of the subcontract reported on 
form BC 260A submitted for the approval of the subcontractor’s work. 
 
This provision shall be incorporated directly or by reference into each subcontract approved by 
the Department. 
 
 
WORKING DAYS (BDE) 
Effective: January 1, 2002 
 
The Contractor shall complete the work within 175 working days. 
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ICRR REQUIREMENTS 
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BNSF / CONTRACTOR AGREEMENT 
 
LAW DEPARTMENT APPROVED 
 
EXHIBIT A 
 
C-1 
 
Agreement 
Between 
BNSF RAILWAY COMPANY 
and the 
CONTRACTOR 
 
BNSF RAILWAY COMPANY 
Attention: Manager Public Projects 
 
Railway File:   _______________________________________ 
Agency Project:  _______________________________________ 
 
Gentlemen: 
 
The undersigned (hereinafter called, the “Contractor”), has entered into a contract (the 
“Contract”)dated ______________, 200_, [***Drafter’s Note:  insert the date of the contract 
between the Agency and the Contractor here] with                                            [Drafter’s 
Note:  insert the name of the Agency here]for the performance of certain work in connection 
with the following project                                                   . Performance of such work will 
necessarily require contractor to enter BNSF RAILWAY COMPANY ("Railway") right of way and 
property ("Railway Property").  The Contract provides that no work will be commenced within 
Railway Property until the Contractor employed in connection with said work for 
_____________[insert Agency name here]   (i) executes and delivers to Railway an 
Agreement in the form hereof, and (ii) provides insurance of the coverage and limits specified in 
such Agreement and Section 3 herein.  If this Agreement is executed by a party who is not the 
Owner, General Partner, President or Vice President of Contractor, Contractor must furnish 
evidence to Railway certifying that the signatory is empowered to execute this Agreement on 
behalf of Contractor. 
 
Accordingly, in consideration of Railway granting permission to Contractor to enter upon 
Railway Property and as an inducement for such entry, Contractor, effective on the date of the 
Contract, has agreed and does hereby agree with Railway as follows: 
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Section 1.  RELEASE OF LIABILITY AND INDEMNITY 
 
Contractor hereby waives, releases, indemnifies, defends and holds harmless Railway for all 
judgments, awards, claims, demands, and expenses (including attorneys' fees), for injury or 
death to all persons, including Railway's and Contractor's officers and employees, and for loss 
and damage to property belonging to any person, arising in any manner from Contractor's or 
any of Contractor's subcontractors' acts or omissions or any work performed on or about 
Railway’s property or right-of-way.  THE LIABILITY ASSUMED BY CONTRACTOR WILL NOT 
BE AFFECTED BY THE FACT, IF IT IS A FACT, THAT THE DESTRUCTION, DAMAGE, 
DEATH, OR INJURY WAS OCCASIONED BY OR CONTRIBUTED TO BY THE 
NEGLIGENCE OF RAILWAY, ITS AGENTS, SERVANTS, EMPLOYEES OR OTHERWISE, 
EXCEPT TO THE EXTENT THAT SUCH CLAIMS ARE PROXIMATELY CAUSED BY THE 
INTENTIONAL MISCONDUCT OR GROSS NEGLIGENCE OF RAILWAY. [Note to Drafter:  
Check with appropriate local counsel to ensure that the indemnity language is 
enforceable.  In California, replace the word “INTENTIONAL” in the last sentence with the 
word “WILLFUL”.  Further, replace the word “GROSS” in the last sentence with the word 
“SOLE”.] 
 
THE INDEMNIFICATION OBLIGATION ASSUMED BY CONTRACTOR INCLUDES ANY 
CLAIMS, SUITS OR JUDGMENTS BROUGHT AGAINST RAILWAY UNDER THE FEDERAL 
EMPLOYEE'S LIABILITY ACT, INCLUDING CLAIMS FOR STRICT LIABILITY UNDER THE 
SAFETY APPLIANCE ACT OR THE BOILER INSPECTION ACT, WHENEVER SO CLAIMED. 
 
Contractor further agrees, at its expense, in the name and on behalf of Railway, that it will adjust 
and settle all claims made against Railway, and will, at Railway's discretion, appear and defend 
any suits or actions of law or in equity brought against Railway on any claim or cause of action 
arising or growing out of or in any manner connected with any liability assumed by Contractor 
under this Agreement for which Railway is liable or is alleged to be liable. Railway will give 
notice to Contractor, in writing, of the receipt or dependency of such claims and thereupon 
Contractor must proceed to adjust and handle to a conclusion such claims, and in the event of a 
suit being brought against Railway, Railway may forward summons and complaint or other 
process in connection therewith to Contractor, and Contractor, at Railway's discretion, must 
defend, adjust, or settle such suits and protect, indemnify, and save harmless Railway from and 
against all damages, judgments, decrees, attorney's fees, costs, and expenses growing out of 
or resulting from or incident to any such claims or suits. 
 
It is mutually understood and agreed that the assumption of liabilities and indemnification 
provided for in this Agreement survive any termination of this Agreement. 
 
Section 2. TERM 
 
This Agreement is effective from the date of the Contract until (i) the completion of the project 
set forth herein, and (ii) full and complete payment to Railway of any and all sums or other 
amounts owing and due hereunder. 
 



Various Routes 
Section 2008-053 BP 

Various Counties 
Contract 60F04 

 98

Section 3.  INSURANCE 
 
 Contractor must, at its sole cost and expense, procure and maintain during the life of this 
Agreement the following insurance coverage: 
 
Commercial General Liability insurance.  This insurance must contain broad form contractual 
liability with a combined single limit of a minimum of $2,000,000 each occurrence and an 
aggregate limit of at least $4,000,000.  Coverage must be purchased on a post 1998 ISO 
occurrence form or equivalent and include coverage for, but not limit to the following: 

 
Bodily Injury and Property Damage 
Personal Injury and Advertising Injury 
Fire legal liability 
Products and completed operations 

 
This policy must also contain the following endorsements, which must be indicated on the 
certificate of insurance: 
 
It is agreed that any workers’ compensation exclusion does not apply to Railroad payments 
related to the Federal Employers Liability Act or a Railroad Wage Continuation Program or 
similar programs and any payments made are deemed not to be either payments made or 
obligations assumed under any Workers Compensation, disability benefits, or unemployment 
compensation law or similar law. 
 
The definition of insured contract must be amended to remove any exclusion or other limitation 
for any work being done within 50 feet of railroad property. 
 
Any exclusions related to the explosion, collapse and underground hazards must be removed. 
 
No other endorsements limiting coverage as respects obligations under this Agreement may be 
included on the policy. 
 
B.  Business Automobile Insurance.  This insurance must contain a combined single limit of at 
least $1,000,000 per occurrence, and include coverage for, but not limited to the following: 

 Bodily injury and property damage 
 Any and all vehicles owned, used or hired 

 
C.  Workers Compensation and Employers Liability insurance including coverage for, but not 
limited to: 
____________’s statutory liability under the worker’s compensation laws of the state(s) in which 
the work is to be performed.  If optional under State law, the insurance must cover all 
employees anyway. 
 
Employers’ Liability (Part B) with limits of at least $500,000 each accident, $500,000 by disease 
policy limit, $500,000 by disease each employee. 
 
Railroad Protective Liability insurance naming only the Railroad as the Insured with coverage of 
at least $2,000,000 per occurrence and $6,000,000 in the aggregate.  The policy Must be 
issued on a standard ISO form CG 00 35 10 93 and include the following: 
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Endorsed to include the Pollution Exclusion Amendment (ISO form CG 28 31 10 
93)  
Endorsed to include the Limited Seepage and Pollution Endorsement. 
Endorsed to remove any exclusion for punitive damages. 
No other endorsements restricting coverage may be added. 

 
The original policy must be provided to the Railroad prior to performing any work or services 
under this Agreement 
 
Other Requirements: 
 
 All policies (applying to coverage listed above) must not contain an exclusion for punitive 
damages and certificates of insurance must reflect that no exclusion exists.   
 
Contractor agrees to waive its right of recovery against Railroad for all claims and suits against 
Railroad.  In addition, its insurers, through the terms of the policy or policy endorsement, waive 
their right of subrogation against Railroad for all claims and suits.  The certificate of insurance 
must reflect the waiver of subrogation endorsement.  Contractor further waives its right of 
recovery, and its insurers also waive their right of subrogation against Railroad for loss of its 
owned or leased property or property under contractor’s care, custody or control.   
 
Contractor’s insurance policies through policy endorsement, must include wording which states 
that the policy is primary and non-contributing with respect to any insurance carried by 
Railroad.  The certificate of insurance must reflect that the above wording is included in 
evidenced policies. 
 
All policy(ies) required above (excluding Workers Compensation and if applicable, Railroad 
Protective) must include a severability of interest endorsement and Railroad must be named as 
an additional insured with respect to work performed under this agreement.  Severability of 
interest and naming Railroad as additional insured must be indicated on the certificate of 
insurance. 
 
Contractor is not allowed to self-insure without the prior written consent of Railroad.  If granted 
by Railroad, any deductible, self-insured retention or other financial responsibility for claims 
must be covered directly by contractor in lieu of insurance.  Any and all Railroad liabilities that 
would otherwise, in accordance with the provisions of this Agreement, be covered by 
contractor’s insurance will be covered as if contractor elected not to include a deductible, self-
insured retention or other financial responsibility for claims. 
 
Prior to commencing the Work, contractor must furnish to Railroad an acceptable certificate(s) 
of insurance including an original signature of the authorized representative evidencing the 
required coverage, endorsements, and amendments and referencing the contract audit/folder 
number if available.  The policy(ies) must contain a provision that obligates the insurance 
company(ies) issuing such policy(ies) to notify Railroad in writing at least 30 days prior to any 
cancellation, non-renewal, substitution or material alteration.  This cancellation provision must 
be indicated on the certificate of insurance.  Upon request from Railroad, a certified duplicate 
original of any required policy must be furnished.  Contractor should send the certificate(s) to 
the following address: 
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BNSF RAILWAY COMPANY 
P.O. Box 12010-BN 
Hemet, California 92546-8010 
Fax:  909-766-2299 
 
Any insurance policy must be written by a reputable insurance company acceptable to Railroad 
or with a current Best’s Guide Rating of A- and Class VII or better, and authorized to do 
business in the state(s) in which the service is to be provide. 
 
Contractor represents that this Agreement has been thoroughly reviewed by contractor’s 
insurance agent(s)/broker(s), who have been instructed by contractor to procure the insurance 
coverage required by this Agreement.  Allocated Loss Expense must be in addition to all policy 
limits for coverages referenced above. 
 
 Not more frequently than once every five years, Railroad may reasonably modify the required 
insurance coverage to reflect then-current risk management practices in the railroad industry 
and underwriting practices in the insurance industry. 
 
 If any portion of the operation is to be subcontracted by contractor, contractor must 
require that the subcontractor provide and maintain the insurance coverages set forth herein, 
naming Railroad as an additional insured, and requiring that the subcontractor release, defend 
and indemnify Railroad to the same extent and under the same terms and conditions as 
contractor is required to release, defend and indemnify Railroad herein. 
 
Failure to provide evidence as required by this section will entitle, but not require, Railroad to 
terminate this Agreement immediately.  Acceptance of a certificate that does not comply with 
this section will not operate as a waiver of contractor's obligations hereunder. 
 
The fact that insurance (including, without limitation, self-insurance) is obtained by contractor 
will not be deemed to release or diminish the liability of contractor including, without limitation, 
liability under the indemnity provisions of this Agreement.  Damages recoverable by Railroad 
will not be limited by the amount of the required insurance coverage. 
 
For purposes of this section, Railroad means “Burlington Northern Santa Fe Corporation”, 
“BNSF RAILWAY COMPANY” and the subsidiaries, successors, assigns and affiliates of each. 
 
Section 4.  EXHIBIT “C” CONTRACTOR REQUIREMENTS 
 
The Contractor must observe and comply with all provisions, obligations, requirements and 
limitations contained in the Contract, and the Contractor Requirements set forth on Exhibit “C” 
attached to the Contract and this Agreement, , including, but not be limited to, payment of all 
costs incurred for any damages to Railway roadbed, tracks, and/or appurtenances thereto, 
resulting from use, occupancy, or presence of its employees, representatives, or agents or 
subcontractors on or about the construction site. 
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Section 5.  TRAIN DELAY 
 
Contractor is responsible for and hereby indemnifies and holds harmless Railway (including its 
affiliated railway companies, and its tenants) for, from and against all damages arising from any 
unscheduled delay to a freight or passenger train which affects Railway's ability to fully utilize its 
equipment and to meet customer service and contract obligations.  Contractor will be billed, as 
further provided below, for the economic losses arising from loss of use of equipment, 
contractual loss of incentive pay and bonuses and contractual penalties resulting from train 
delays, whether caused by Contractor, or subcontractors, or by the Railway performing work 
under this Agreement.  Railway agrees that it will not perform any act to unnecessarily cause 
train delay. 
 
For loss of use of equipment, Contractor will be billed the current freight train hour rate per train 
as determined from Railway's records.  Any disruption to train traffic may cause delays to 
multiple trains at the same time for the same period. 
 
Additionally, the parties acknowledge that passenger, U.S. mail trains and certain other grain, 
intermodal, coal and freight trains operate under incentive/penalty contracts between Railway 
and its customer(s).  Under these arrangements, if Railway does not meet its contract service 
commitments, Railway may suffer loss of performance or incentive pay and/or be subject to 
penalty payments.  Contractor is responsible for any train performance and incentive penalties 
or other contractual economic losses actually incurred by Railway which are attributable to a 
train delay caused by Contractor or its subcontractors. 
 
 The contractual relationship between Railway and its customers is proprietary and 
confidential.  In the event of a train delay covered by this Agreement, Railway will share 
information relevant to any train delay to the extent consistent with Railway confidentiality 
obligations.  Damages for train delay for certain trains may be as high as $50,000.00 per 
incident. 
 
Contractor and its subcontractors must give Railway’s representative (______) _____ 
weeks advance notice of the times and dates for proposed work windows.  Railway and 
Contractor will establish mutually agreeable work windows for the project.  Railway has 
the right at any time to revise or change the work windows due to train operations or 
service obligations.  Railway will not be responsible for any additional costs or expenses 
resulting from a change in work windows.  Additional costs or expenses resulting from a 
change in work windows shall be accounted for in Contractor’s expenses for the project.   
 
Contractor and subcontractors must plan, schedule, coordinate and conduct all 
Contractor's work so as to not cause any delays to any trains. 
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 Kindly acknowledge receipt of this letter by signing and returning to the Railway two 
original copies of this letter, which, upon execution by Railway, will constitute an Agreement 
between us. 
 
 
____________________________________ 
(Contractor) BNSF Railway Company 
 
 
By:_________________________________
 By:__________________________________ 
Printed Name:________________________
 Name:________________________________ 
Title:____________________________________ Manager Public Projects 
 
 
 
Contact Person:    Accepted and effective this _____day of 20__. 

Address:      

       

City:_________________State:___Zip:____ 

Fax:       

Phone:        

E-mail:      

 
 
 
 
 



ILLINOIS DEPARTMENT OF LABOR 
 

PREVAILING WAGES FOR   
                                           VARIOUS COUNTIES 
                                          EFFECTIVE JULY 2009

 
The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special 

Provisions.  The rates have been ascertained and certified by the Illinois Department 

of Labor for the locality in which the work is to be performed and for each craft or 

type of work or mechanic needed to execute the work of the Contract.  As required 

by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the 

Contract, not less than the rates of wages ascertained by the Illinois Department of 

Labor and as revised during the performance of a Contract shall be paid to all 

laborers, workers and mechanics performing work under the Contract.  Post the 

scale of wages in a prominent and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be paid as 

listed in the specification of rates, the contractor shall post the revised rates of wages 

and shall pay not less than the revised rates of wages.  Current wage rate 

information shall be obtained by visiting the Illinois Department of Labor web site at 

http://www.state.il.us/agency/idol/ or by calling 312-793-2814.  It is the responsibility 

of the contractor to review the rates applicable to the work of the contract at regular 

intervals in order to insure the timely payment of current rates.  Provision of this 

information to the contractor by means of the Illinois Department of Labor web site 

satisfies the notification of revisions by the Department to the contractor pursuant to 

the Act, and the contractor agrees that no additional notice is required.  The 

contractor shall notify each of its subcontractors of the revised rates of wages. 

http://www.state.il.us/agency/idol


Cook County Prevailing Wage for July 2009 
Trade Name           RG TYP C Base   FRMAN *M-F>8 OSA OSH H/W   Pensn  Vac  Trng   
==================== == === = ====== ====== ===== === === ===== ===== ===== =====  
ASBESTOS ABT-GEN        ALL   35.200 35.700 1.5   1.5 2.0 9.130 8.370 0.000 0.400  
ASBESTOS ABT-MEC        BLD   29.930  0.000 1.5   1.5 2.0 9.170 9.260 0.000 0.320  
BOILERMAKER             BLD   41.230 44.940 2.0   2.0 2.0 6.720 8.940 0.000 0.350  
BRICK MASON             BLD   38.030 41.830 1.5   1.5 2.0 8.000 9.970 0.000 0.550  
CARPENTER               ALL   40.770 42.770 1.5   1.5 2.0 9.840 9.790 0.000 0.490  
CEMENT MASON            ALL   41.850 43.850 1.5   1.5 2.0 8.600 9.810 0.000 0.220  
CERAMIC TILE FNSHER     BLD   33.600  0.000 2.0   1.5 2.0 6.950 8.020 0.000 0.540  
COMM. ELECT.            BLD   35.440 37.940 1.5   1.5 2.0 7.400 7.660 0.000 0.700  
ELECTRIC PWR EQMT OP    ALL   38.600 44.970 1.5   1.5 2.0 9.110 11.34 0.000 0.290  
ELECTRIC PWR GRNDMAN    ALL   30.110 44.970 1.5   1.5 2.0 7.120 8.850 0.000 0.230  
ELECTRIC PWR LINEMAN    ALL   38.600 44.970 1.5   1.5 2.0 9.110 11.34 0.000 0.290  
ELECTRICIAN             ALL   39.400 42.000 1.5   1.5 2.0 10.83 8.740 0.000 0.750  
ELEVATOR CONSTRUCTOR    BLD   44.930 50.550 2.0   2.0 2.0 9.525 8.210 2.700 0.000  
FENCE ERECTOR           ALL   30.700 32.200 1.5   1.5 2.0 7.950 8.430 0.000 0.500  
GLAZIER                 BLD   37.000 38.500 1.5   1.5 2.0 7.340 12.05 0.000 0.740  
HT/FROST INSULATOR      BLD   42.050 44.550 1.5   1.5 2.0 9.670 10.81 0.000 0.520  
IRON WORKER             ALL   40.250 42.250 2.0   2.0 2.0 9.950 14.74 0.000 0.300  
LABORER                 ALL   35.200 35.950 1.5   1.5 2.0 9.130 8.370 0.000 0.400  
LATHER                  ALL   40.770 42.770 1.5   1.5 2.0 9.840 9.790 0.000 0.490  
MACHINIST               BLD   40.530 42.530 1.5   1.5 2.0 7.000 7.670 0.650 0.000  
MARBLE FINISHERS        ALL   28.650  0.000 1.5   1.5 2.0 7.920 9.970 0.000 0.550  
MARBLE MASON            BLD   38.030 41.830 1.5   1.5 2.0 8.000 9.970 0.000 0.550  
MATERIAL TESTER I       ALL   25.200  0.000 1.5   1.5 2.0 9.130 8.370 0.000 0.400  
MATERIALS TESTER II     ALL   30.200  0.000 1.5   1.5 2.0 9.130 8.370 0.000 0.400  
MILLWRIGHT              ALL   40.770 42.770 1.5   1.5 2.0 9.840 9.790 0.000 0.490  
OPERATING ENGINEER      BLD 1 43.800 47.800 2.0   2.0 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      BLD 2 42.500 47.800 2.0   2.0 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      BLD 3 39.950 47.800 2.0   2.0 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      BLD 4 38.200 47.800 2.0   2.0 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      FLT 1 47.250 47.250 1.5   1.5 2.0 6.850 5.600 1.900 0.000  
OPERATING ENGINEER      FLT 2 45.750 47.250 1.5   1.5 2.0 6.850 5.600 1.900 0.000  
OPERATING ENGINEER      FLT 3 40.700 47.250 1.5   1.5 2.0 6.850 5.600 1.900 0.000  
OPERATING ENGINEER      FLT 4 33.850 47.250 1.5   1.5 2.0 6.850 5.600 1.900 0.000  
OPERATING ENGINEER      HWY 1 42.000 46.000 1.5   1.5 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      HWY 2 41.450 46.000 1.5   1.5 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      HWY 3 39.400 46.000 1.5   1.5 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      HWY 4 38.000 46.000 1.5   1.5 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      HWY 5 36.800 46.000 1.5   1.5 2.0 9.600 6.550 1.900 1.000  
ORNAMNTL IRON WORKER    ALL   39.050 41.300 2.0   2.0 2.0 7.950 13.19 0.000 0.500  
PAINTER                 ALL   38.000 42.750 1.5   1.5 1.5 8.350 9.400 0.000 0.670  
PAINTER SIGNS           BLD   30.820 34.600 1.5   1.5 1.5 2.600 2.470 0.000 0.000  
PILEDRIVER              ALL   40.770 42.770 1.5   1.5 2.0 9.840 9.790 0.000 0.490  
PIPEFITTER              BLD   43.150 46.150 1.5   1.5 2.0 7.660 9.550 0.000 1.570  
PLASTERER               BLD   38.100 40.390 1.5   1.5 2.0 7.500 8.440 0.000 0.400  
PLUMBER                 BLD   43.000 45.000 1.5   1.5 2.0 9.110 5.960 0.000 1.030  
ROOFER                  BLD   36.400 39.400 1.5   1.5 2.0 6.950 4.670 0.000 0.330  
SHEETMETAL WORKER       BLD   39.130 42.260 1.5   1.5 2.0 9.130 11.83 0.000 0.610  
SIGN HANGER             BLD   27.360 28.210 1.5   1.5 2.0 4.350 2.530 0.000 0.000  
SPRINKLER FITTER        BLD   40.500 42.500 1.5   1.5 2.0 8.500 6.850 0.000 0.500  
STEEL ERECTOR           ALL   40.250 42.250 2.0   2.0 2.0 9.950 14.74 0.000 0.300  
STONE MASON             BLD   38.030 41.830 1.5   1.5 2.0 8.000 9.970 0.000 0.550  
TERRAZZO FINISHER       BLD   35.150  0.000 1.5   1.5 2.0 6.950 10.57 0.000 0.380  
TERRAZZO MASON          BLD   39.010 42.010 1.5   1.5 2.0 6.950 11.91 0.000 0.510  
TILE MASON              BLD   40.490 44.490 2.0   1.5 2.0 6.950 9.730 0.000 0.610  
TRAFFIC SAFETY WRKR     HWY   24.300 25.900 1.5   1.5 2.0 3.780 1.875 0.000 0.000  
TRUCK DRIVER         E  ALL 1 30.700 31.350 1.5   1.5 2.0 6.750 5.450 0.000 0.150  
TRUCK DRIVER         E  ALL 2 30.950 31.350 1.5   1.5 2.0 6.750 5.450 0.000 0.150  
TRUCK DRIVER         E  ALL 3 31.150 31.350 1.5   1.5 2.0 6.750 5.450 0.000 0.150  



TRUCK DRIVER         E  ALL 4 31.350 31.350 1.5   1.5 2.0 6.750 5.450 0.000 0.150  
TRUCK DRIVER         W  ALL 1 32.550 33.100 1.5   1.5 2.0 6.500 4.350 0.000 0.000  
TRUCK DRIVER         W  ALL 2 32.700 33.100 1.5   1.5 2.0 6.500 4.350 0.000 0.000  
TRUCK DRIVER         W  ALL 3 32.900 33.100 1.5   1.5 2.0 6.500 4.350 0.000 0.000  
TRUCK DRIVER         W  ALL 4 33.100 33.100 1.5   1.5 2.0 6.500 4.350 0.000 0.000  
TUCKPOINTER             BLD   39.200 40.200 1.5   1.5 2.0 7.830 10.25 0.000 0.770  
 
Legend:   

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday. 

OSA (Overtime is required for every hour worked on Saturday) 

OSH (Overtime is required for every hour worked on Sunday and Holidays) 

H/W (Health & Welfare Insurance)  

Pensn (Pension)  

Vac (Vacation)  

Trng (Training)  
 

Explanations 
COOK COUNTY 
 
TRUCK DRIVERS (WEST) - That part of the county West of Barrington 
Road. 
 
The following list is considered as those days for which holiday rates 
of wages for work performed apply: New Years Day, Memorial/Decoration 
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day, 
Christmas Day. Generally, any of these holidays which fall on a Sunday 
is celebrated on the following  Monday.  This then makes work 
performed on that Monday payable at the appropriate overtime rate for 
holiday pay.  Common practice in a given local may alter certain days 
of celebration such as the day after  Thanksgiving for Veterans Day. 
If in doubt, please check with IDOL. 
 
EXPLANATION OF CLASSES 
 
ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous 
materials from any place in a building, including mechanical systems 
where those mechanical systems are to be removed.  This includes the 
removal of asbestos materials/mold and hazardous materials from 
ductwork or pipes in a building when the building is to be demolished 
at the time or at some close future date. 
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical 
systems, such as pipes,  ducts, and boilers, where the mechanical 
systems are to remain. 
 
CERAMIC TILE FINISHER 
 
The grouting, cleaning, and polishing of all classes of tile, whether 
for interior or exterior purposes, all burned, glazed or unglazed 
products; all composition materials, granite tiles, warning detectable 
tiles, cement tiles, epoxy composite materials, pavers, glass, 
mosaics, fiberglass, and all substitute materials, for tile made in 



tile-like units; all mixtures in tile like form of cement, metals, and 
other materials that are for and intended for use as a finished floor 
surface, stair treads, promenade roofs, walks, walls, ceilings, 
swimming pools, and all other places where tile is to form a finished 
interior or exterior.  The mixing of all setting mortars including but 
not limited to thin-set mortars, epoxies, wall mud, and any other 
sand and cement mixtures or adhesives when used in the preparation, 
installation, repair, or maintenance of tile and/or similar materials. 
The handling and unloading of all sand, cement, lime, tile, 
fixtures, equipment, adhesives, or any other materials to be used in 
the preparation, installation, repair, or maintenance of tile and/or 
similar materials.  Ceramic Tile Finishers shall fill all joints and 
voids regardless of method on all tile work, particularly and 
especially after installation of said tile work.  Application of any 
and all protective coverings to all types of tile installations 
including, but not be limited to, all soap compounds, paper products, 
tapes, and all polyethylene coverings, plywood, masonite, cardboard, 
and any new type of products that may be used to protect tile 
installations, Blastrac equipment, and all floor scarifying equipment 
used in preparing floors to receive tile.  The clean up and removal of 
all waste and materials.  All demolition of existing tile floors and 
walls to be re-tiled. 
 
COMMUNICATIONS ELECTRICIAN - Installation, operation, inspection, 
maintenance, repair and service of radio, television, recording, voice 
sound vision production and reproduction, telephone and telephone 
interconnect, facsimile, data apparatus, coaxial, fibre optic and 
wireless equipment, appliances and systems used for the transmission 
and reception of signals of any nature, business, domestic, 
commercial, education, entertainment, and residential purposes, 
including but not limited to, communication and telephone, electronic 
and sound equipment, fibre optic and data communication systems, and 
the performance of any task directly related to such installation or 
service whether at new or existing sites, such tasks to include the 
placing of wire and cable and electrical power conduit or other 
raceway work within the equipment room and pulling wire and/or cable 
through conduit and the installation of any incidental conduit, such 
that the employees covered hereby can complete any job in full. 
 
MARBLE FINISHER 
 
Loading and unloading trucks, distribution of all materials (all 
stone, sand, etc.), stocking of floors with material, performing all 
rigging for heavy work, the handling of all material that may be 
needed for the installation of such materials, building of 
scaffolding, polishing if needed, patching, waxing of material if 
damaged, pointing up, caulking, grouting and cleaning of marble, 
holding water on diamond or Carborundum blade or saw for setters 
cutting, use of tub saw or any other saw needed for preparation of 
material, drilling of holes for wires that anchor material set by 
setters, mixing up of molding plaster for installation of material, 
mixing up thin set for the installation of material, mixing up of sand 
to cement for the installation of material and such other work as may 
be required in helping a Marble Setter in the handling of all 
material in the erection or installation of interior marble, slate, 
travertine, art marble, serpentine, alberene stone, blue stone, 
granite and other stones (meaning as to stone any foreign or domestic 
materials as are specified and used in building interiors and 
exteriors and customarily known as stone in the trade), carrara, 
sanionyx, vitrolite and similar opaque glass and the laying of all 
marble tile, terrazzo tile, slate tile and precast tile, steps, risers 
treads, base, or any other materials that may be used as substitutes 
for any of the aforementioned materials and which are used on interior 



and exterior which are installed in a similar manner. 
 
MATERIAL TESTER I:  Hand coring and drilling for testing of materials; 
field inspection of uncured concrete and asphalt. 
 
MATERIAL TESTER II:  Field inspection of welds, structural steel, 
fireproofing, masonry, soil, facade, reinforcing steel, formwork, 
cured concrete, and concrete and asphalt batch plants; adjusting 
proportions of bituminous mixtures. 
 
TERRAZZO FINISHER 
 
The handling of sand, cement, marble chips, and all other materials 
that may be used by the Mosaic Terrazzo Mechanic, and the mixing, 
grinding, grouting, cleaning and sealing of all Marble, Mosaic, and 
Terrazzo work, floors, base, stairs, and wainscoting by hand or 
machine, and in addition, assisting and aiding Marble, Masonic, and 
Terrazzo Mechanics. 
 
OPERATING ENGINEERS - BUILDING 
 
Class 1.  Mechanic; Asphalt Plant; Asphalt Spreader; Autograde; 
Backhoes with Caisson attachment; Batch  Plant; Benoto; Boiler and 
Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back 
Hoe  Front End-loader Machine; Compressor and Throttle Valve; 
Concrete Breaker (Truck Mounted); Concrete  Conveyor; Concrete Paver; 
Concrete Placer; Concrete Placing Boom; Concrete Pump (Truck Mounted); 
Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and 
similar Type); Creter Crane; Crusher,  Stone, etc.; Derricks, All; 
Derricks, Traveling; Formless Curb and Gutter Machine; Grader, 
Elevating;  Grouting Machines; Highlift Shovels or Front Endloader 
2-1/4 yd. and over; Hoists, Elevators, outside type  rack and pinion 
and similar machines; Hoists, one, two and three Drum; Hoists, Two 
Tugger One Floor;  Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro 
Vac (and similar equipment); Locomotives, All;  Motor Patrol; Pile 
Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump 
Cretes Dual Ram;  Pump Cretes; Squeeze Cretes-screw Type Pumps; Raised 
and Blind Hole Drill; Roto Mill Grinder; Scoops -  Tractor Drawn; 
Slip-form Paver; Straddle Buggies; Tournapull; Tractor with Boom and 
Side Boom;  Trenching Machines. 
 
Class 2.  Boilers; Broom, All Power Propelled; Bulldozers; Concrete 
Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; Greaser 
Engineer; Highlift Shovels or Front Endloaders under 2-1/4 yd.; 
Hoists, Automatic; Hoists, inside Freight Elevators; Hoists,  Sewer 
Dragging Machine; Hoists, Tugger Single Drum; Laser Screed; Rock Drill 
self-propelled); Rock  Drill (truck mounted); Rollers, All; Steam 
Generators; Tractors, All; Tractor Drawn Vibratory Roller; Winch 
Trucks with "A" Frame. 
 
Class 3.  Air Compressor; Combination - Small Equipment Operator; 
Generators; Heaters, Mechanical;  Hoists, Inside Elevators - (Rheostat 
Manual Controlled); Hydraulic Power Units (Pile Driving, Extracting, 
and Drilling); Pumps, over 3" (1 to 3 not to exceed a total  of 300 
ft.); Pumps, Well Points; Welding  Machines (2 through 5); Winches, 4 
small Electric Drill Winches; Bobcat (up to and including 3/4 cu. 
yd.). 
 
Class 4.  Bobcats and/or other Skid Steer Loaders; Oilers; and Brick 
Forklift. 
 
OPERATING ENGINEERS - FLOATING 
 



Class 1.  Craft foreman (Master Mechanic), diver/wet tender, engineer 
(hydraulic dredge). 
 
Class 2.  Crane/backhoe operator, mechanic/welder, assistant engineer 
(hydraulic dredge), leverman  (hydraulic dredge), and diver tender. 
 
Class 3.  Deck equipment operator (machineryman), maintenance of crane 
(over 50 ton capacity) or backhoe  (96,000 pounds or more), 
tug/launch operator, loader, dozer and like equipment on barge, 
breakwater wall, 
slip/dock or scow, deck machinery, etc. 
 
Class 4.  Deck equipment operator machineryman/fireman), (4 equipment 
units or more) and crane  maintenance  50 ton capacity and under or 
backhoe weighing 96,000 pounds or less, assistant tug operator. 
 
 
OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION 
Class 1.  Craft Foreman; Asphalt Plant; Asphalt Heater and Planer 
Combination; Asphalt Heater Scarfire;  Asphalt Spreader; 
Autograder/GOMACO or other similar type machines; ABG Paver; Backhoes 
with  Caisson attachment; Ballast Regulator; Belt Loader; Caisson 
Rigs; Car Dumper; Central Redi-Mix Plant;  Combination Backhoe Front 
Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with 
attachments);  Concrete Breaker (Truck Mounted): Concrete Conveyor; 
Concrete Paver over 27E cu. ft.; Concrete Placer;  Concrete Tube 
Float; Cranes, all attachments; Cranes, Hammerhead, Linden, Peco & 
Machines of a like  nature; Crete Crane; Crusher, Stone, etc.; 
Derricks, All; Derrick Boats; Derricks, Traveling; Dowell machine with 
Air Compressor; Dredges; Field Mechanic-Welder; Formless Curb and 
Gutter Machine; Gradall and  Machines of a like nature; Grader, 
Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form 
Grader, Pull Grader, Subgrader; Guard Rail Post Driver Mounted; 
Hoists, One, Two and Three Drum;  Hydraulic Backhoes; Backhoes with 
shear attachments; Mucking Machine; Pile Drivers and Skid Rig; 
Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid 
Rig; Rock Drill - Truck Mounted;  Roto Mill Grinder; Slip-Form Paver; 
Soil Test Drill Rig (Truck Mounted); Straddle Buggies; Hydraulic 
Telescoping Form (Tunnel); Tractor Drawn Belt Loader (with attached 
pusher - two engineers); Tractor with  Boom; Tractaire with 
Attachments; Trenching Machine; Truck Mounted Concrete Pump with Boom; 
Raised  or Blind Hole; Drills (Tunnel Shaft); Underground Boring 
and/or Mining Machines; Wheel Excavator;  Widener (APSCO). 
 
Class 2.  Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; 
Bulldozers; Car Loader Trailing  Conveyors; Combination Backhoe Front 
Endloader Machine (less than 1 cu. yd. Backhoe Bucket or over or  with 
attachments); Compressor and Throttle Valve; Compressor, Common 
Receiver (3); Concrete Breaker  or Hydro Hammer; Concrete Grinding 
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu. 
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, 
Belting Machine and Sealing Machine;  Concrete Wheel Saw; Conveyor 
Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine - 
Concrete; Greaser Engineer; Highlift Shovels or Front Endloader; Hoist 
- Sewer Dragging Machine;  Hydraulic Boom Trucks (All Attachments); 
Hydro-Blaster; All Locomotives, Dinky; Pump Cretes; Squeeze 
Cretes-Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; 
Rotory Snow Plows; Rototiller,  Seaman, etc., self-propelled; Scoops - 
Tractor Drawn; Self-Propelled Compactor; Spreader - Chip - Stone, 
etc.; Scraper; Scraper - Prime Mover in Tandem (Regardless of Size); 
Tank Car Heater; Tractors, Push,  Pulling Sheeps Foot, Disc, 
Compactor, etc.; Tug Boats. 
 



Class 3.  Boilers; Brooms, All Power Propelled; Cement Supply Tender; 
Compressor, Common Receiver  (2); Concrete Mixer (Two Bag and Over); 
Conveyor, Portable; Farm-Type Tractors Used for Mowing,  Seeding, 
etc.; Fireman on Boilers; Forklift Trucks; Grouting Machine; Hoists, 
Automatic; Hoists, All  Elevators; Hoists, Tugger Single Drum; Jeep 
Diggers;  Pipe Jacking Machines; Post-Hole Digger; Power  Saw, 
Concrete Power Driven; Pug Mills; Rollers, other than asphalt; Seed 
and Straw Blower; Steam  Generators; Stump Machine; Winch Trucks with 
"A" Frame; Work Boats; Tamper - Form-Motor Driven. 
 
Class 4.  Air Compressor; Combination - Small Equipment Operator; 
Directional Boring Machine;  Generators; Heaters, Mechanical; 
Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Hydro- 
Blaster; Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not 
to exceed a total of 300 ft.); Pumps, Well  Points; Tractaire; 
Welding Machines (2 through 5); Winches, 4 Small Electric Drill 
Winches. 
 
Class 5.  Bobcats (all); Brick Forklifts, Oilers. 
 
 
TRAFFIC SAFETY 
 
Work associated with barricades, horses and drums used to reduce lane 
usage on  highway work, the installation and removal of temporary lane 
markings, and the installation and removal of  temporary road signs. 
 
TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST 
 
Class 1.  Two or three Axle Trucks.  A-frame Truck when used for 
transportation purposes; Air Compressors  and Welding Machines, 
including those pulled by cars, pick-up trucks and tractors; 
Ambulances; Batch Gate  Lockers; Batch Hopperman; Car and Truck 
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  Mechanics 
Helpers and Greasers; Oil Distributors 2-man operation; Pavement 
Breakers; Pole Trailer, up to  40 feet; Power Mower Tractors; 
Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man operation; 
Slurry Truck Conveyor Operation, 2 or 3 man; TEamsters Unskilled 
dumpman; and Truck Drivers hauling  warning lights, barricades, and 
portable toilets on the job site. 
 
Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards; 
Dumpsters, Track Trucks, Euclids, Hug  Bottom Dump Turnapulls or 
Turnatrailers when pulling other than self-loading equipment or 
similar  equipment under 16 cubic yards; Mixer Trucks under 7 yards; 
Ready-mix Plant Hopper Operator, and  Winch Trucks, 2 Axles. 
 
Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over; 
Dumpsters, Track Trucks, Euclids,  Hug Bottom Dump Turnatrailers or 
turnapulls when pulling other than self-loading equipment or similar 
equipment over 16 cubic yards; Explosives and/or Fission Material 
Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit; 
Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole 
and  Expandable Trailers hauling material over 50 feet long; Slurry 
trucks, 1-man operation; Winch trucks, 3  axles or more; 
Mechanic--Truck Welder and Truck Painter. 
 
Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted 
crane trucks with hoist and accessories;  Foreman; Master Mechanic; 
Self-loading equipment like P.B. and trucks with scoops on the front. 
 
Other Classifications of Work: 
 



For definitions of classifications not otherwise set out, the 
Department generally has on file such definitions  which are 
available.  If a task to be performed is not subject to one of the 
classifications of pay set out, the Department will  upon being 
contacted state which neighboring county has such a classification and 
provide such rate, such  rate being deemed to exist by reference in 
this document.  If no neighboring county rate applies  to the task, 
the Department shall undertake a special determination, such special 
determination being then  deemed to have existed under this 
determination.  If a project requires these, or any classification not 
listed,  please contact IDOL at 618/993-7271 for wage rates or 
clarifications. 
 
LANDSCAPING 
 
Landscaping work falls under the existing classifications for laborer, 
operating engineer and truck driver.   The work performed by 
landscape plantsman and landscape laborer is covered by the existing 
classification  of laborer.  The work performed by landscape operators 
(regardless of equipment used or its size) is covered  by the 
classifications of operating engineer.  The work performed by 
landscape truck drivers (regardless of  size of truck driven) is 
covered by the classifications of truck driver. 
 
  



Du Page County Prevailing Wage for July 2009 
Trade Name           RG TYP C Base   FRMAN *M-F>8 OSA OSH H/W   Pensn  Vac  Trng   
==================== == === = ====== ====== ===== === === ===== ===== ===== =====  
ASBESTOS ABT-GEN        ALL   35.200 35.700 1.5   1.5 2.0 9.130 8.370 0.000 0.400  
ASBESTOS ABT-MEC        BLD   29.930  0.000 1.5   1.5 2.0 9.170 9.260 0.000 0.320  
BOILERMAKER             BLD   41.230 44.940 2.0   2.0 2.0 6.720 8.940 0.000 0.350  
BRICK MASON             BLD   38.030 41.830 1.5   1.5 2.0 8.000 9.970 0.000 0.550  
CARPENTER               ALL   40.770 42.770 1.5   1.5 2.0 9.840 9.790 0.000 0.490  
CEMENT MASON            ALL   38.000 40.000 2.0   1.5 2.0 7.700 14.45 0.000 0.380  
CERAMIC TILE FNSHER     BLD   33.600  0.000 2.0   1.5 2.0 6.950 8.020 0.000 0.540  
COMMUNICATION TECH      BLD   32.000 34.100 1.5   1.5 2.0 7.400 11.19 0.500 0.480  
ELECTRIC PWR EQMT OP    ALL   31.790 40.830 1.5   1.5 2.0 4.750 8.900 0.000 0.240  
ELECTRIC PWR GRNDMAN    ALL   24.630 40.830 1.5   1.5 2.0 4.750 6.900 0.000 0.180  
ELECTRIC PWR LINEMAN    ALL   37.810 40.830 1.5   1.5 2.0 4.750 10.58 0.000 0.280  
ELECTRIC PWR TRK DRV    ALL   25.440 40.830 1.5   1.5 2.0 4.750 7.120 0.000 0.190  
ELECTRICIAN             BLD   34.250 37.680 1.5   1.5 2.0 8.300 13.15 3.770 0.510  
ELEVATOR CONSTRUCTOR    BLD   44.930 50.550 2.0   2.0 2.0 9.525 8.210 2.700 0.000  
FENCE ERECTOR        NE ALL   30.700 32.200 1.5   1.5 2.0 7.950 8.430 0.000 0.500  
FENCE ERECTOR        W  ALL   40.200 42.210 2.0   2.0 2.0 8.140 15.16 0.000 0.230  
GLAZIER                 BLD   37.000 38.500 1.5   1.5 2.0 7.340 12.05 0.000 0.740  
HT/FROST INSULATOR      BLD   42.050 44.550 1.5   1.5 2.0 9.670 10.81 0.000 0.520  
IRON WORKER          E  ALL   40.250 42.250 2.0   2.0 2.0 9.950 14.74 0.000 0.300  
IRON WORKER          W  ALL   40.200 42.210 2.0   2.0 2.0 8.140 15.16 0.000 0.230  
LABORER                 ALL   35.200 35.950 1.5   1.5 2.0 9.130 8.370 0.000 0.400  
LATHER                  ALL   40.770 42.770 1.5   1.5 2.0 9.840 9.790 0.000 0.490  
MACHINIST               BLD   40.530 42.530 1.5   1.5 2.0 7.000 7.670 0.650 0.000  
MARBLE FINISHERS        ALL   28.650  0.000 1.5   1.5 2.0 7.920 9.970 0.000 0.550  
MARBLE MASON            BLD   38.030 41.830 1.5   1.5 2.0 8.000 9.970 0.000 0.550  
MATERIAL TESTER I       ALL   25.200  0.000 1.5   1.5 2.0 9.130 8.370 0.000 0.400  
MATERIALS TESTER II     ALL   30.200  0.000 1.5   1.5 2.0 9.130 8.370 0.000 0.400  
MILLWRIGHT              ALL   40.770 42.770 1.5   1.5 2.0 9.840 9.790 0.000 0.490  
OPERATING ENGINEER      BLD 1 43.800 47.800 2.0   2.0 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      BLD 2 42.500 47.800 2.0   2.0 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      BLD 3 39.950 47.800 2.0   2.0 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      BLD 4 38.200 47.800 2.0   2.0 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      HWY 1 42.000 46.000 1.5   1.5 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      HWY 2 41.450 46.000 1.5   1.5 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      HWY 3 39.400 46.000 1.5   1.5 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      HWY 4 38.000 46.000 1.5   1.5 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      HWY 5 36.800 46.000 1.5   1.5 2.0 9.600 6.550 1.900 1.000  
ORNAMNTL IRON WORKER E  ALL   39.050 41.300 2.0   2.0 2.0 7.950 13.19 0.000 0.500  
ORNAMNTL IRON WORKER W  ALL   40.200 42.210 2.0   2.0 2.0 8.140 15.16 0.000 0.230  
PAINTER                 ALL   39.680 41.680 1.5   1.5 1.5 7.500 7.250 0.000 0.750  
PAINTER SIGNS           BLD   30.820 34.600 1.5   1.5 1.5 2.600 2.470 0.000 0.000  
PILEDRIVER              ALL   40.770 42.770 1.5   1.5 2.0 9.840 9.790 0.000 0.490  
PIPEFITTER              BLD   39.500 41.500 1.5   1.5 2.0 9.200 10.24 0.000 1.060  
PLASTERER               BLD   32.000 33.500 1.5   1.5 2.0 6.450 6.770 0.000 0.570  
PLUMBER                 BLD   39.500 41.500 1.5   1.5 2.0 9.200 10.24 0.000 1.060  
ROOFER                  BLD   36.400 39.400 1.5   1.5 2.0 6.950 4.670 0.000 0.330  
SHEETMETAL WORKER       BLD   41.660 43.660 1.5   1.5 2.0 8.210 10.66 0.000 0.780  
SPRINKLER FITTER        BLD   40.500 42.500 1.5   1.5 2.0 8.500 6.850 0.000 0.500  
STEEL ERECTOR        E  ALL   40.250 42.250 2.0   2.0 2.0 9.950 14.74 0.000 0.300  
STEEL ERECTOR        W  ALL   40.200 42.210 2.0   2.0 2.0 8.140 15.16 0.000 0.230  
STONE MASON             BLD   38.030 41.830 1.5   1.5 2.0 8.000 9.970 0.000 0.550  
TERRAZZO FINISHER       BLD   35.150  0.000 1.5   1.5 2.0 6.950 10.57 0.000 0.380  
TERRAZZO MASON          BLD   39.010 42.010 1.5   1.5 2.0 6.950 11.91 0.000 0.510  
TILE MASON              BLD   40.490 44.490 2.0   1.5 2.0 6.950 9.730 0.000 0.610  
TRAFFIC SAFETY WRKR     HWY   24.300 25.900 1.5   1.5 2.0 3.780 1.875 0.000 0.000  
TRUCK DRIVER            ALL 1 32.550 33.100 1.5   1.5 2.0 6.500 4.350 0.000 0.150  
TRUCK DRIVER            ALL 2 32.700 33.100 1.5   1.5 2.0 6.500 4.350 0.000 0.150  
TRUCK DRIVER            ALL 3 32.900 33.100 1.5   1.5 2.0 6.500 4.350 0.000 0.150  



TRUCK DRIVER            ALL 4 33.100 33.100 1.5   1.5 2.0 6.500 4.350 0.000 0.150  
TUCKPOINTER             BLD   39.200 40.200 1.5   1.5 2.0 7.830 10.25 0.000 0.770  
 
Legend:   

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday. 

OSA (Overtime is required for every hour worked on Saturday) 

OSH (Overtime is required for every hour worked on Sunday and Holidays) 

H/W (Health & Welfare Insurance)  

Pensn (Pension)  

Vac (Vacation)  

Trng (Training)  
 

Explanations 
DUPAGE COUNTY 
 
IRON WORKERS AND FENCE ERECTOR (WEST) - West of Route 53. 
 
The following list is considered as those days for which holiday rates 
of wages for work performed apply: New Years Day, Memorial/Decoration 
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day, 
Christmas Day. Generally, any of these holidays which fall  on a 
Sunday is celebrated on the following Monday.  This then makes work 
performed on that Monday payable at the appropriate overtime rate for 
holiday pay.   Common practice in a given local may alter certain days 
of celebration such as the day after Thanksgiving for Veterans Day. 
If in doubt, please check with IDOL. 
 
EXPLANATION OF CLASSES 
 
ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous 
materials from any place in a building, including mechanical systems 
where those mechanical systems are to be removed.  This includes the 
removal of asbestos materials/mold and hazardous materials from 
ductwork or pipes in a building when the building is to be demolished 
at the time or at some close future date. 
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical 
systems, such as pipes, ducts, and boilers, where the mechanical 
systems are to  remain. 
 
TRAFFIC SAFETY - work associated with barricades, horses and drums 
used to reduce lane usage on highway work, the installation and 
removal of temporary  lane markings, and the installation and removal 
of temporary road signs. 
 
CERAMIC TILE FINISHER 
 
The grouting, cleaning, and polishing of all classes of tile, whether 
for interior or exterior purposes, all burned, glazed or unglazed 
products; all composition materials, granite tiles, warning detectable 
tiles, cement tiles, epoxy composite materials, pavers, glass, 
mosaics, fiberglass, and all substitute materials, for tile made in 



tile-like units; all mixtures in tile like form of cement, metals, and 
other materials that are for and intended for use as a finished floor 
surface, stair treads, promenade roofs, walks, walls, ceilings, 
swimming pools, and all other places where tile is to form a finished 
interior or exterior.  The mixing of all setting mortars including but 
not limited to thin-set mortars, epoxies, wall mud, and any other 
sand and cement mixtures or adhesives when used in the preparation, 
installation, repair, or maintenance of tile and/or similar materials. 
The handling and unloading of all sand, cement, lime, tile, 
fixtures, equipment, adhesives, or any other materials to be used in 
the preparation, installation, repair, or maintenance of tile and/or 
similar materials.  Ceramic Tile Finishers shall fill all joints and 
voids regardless of method on all tile work, particularly and 
especially after installation of said tile work.  Application of any 
and all protective coverings to all types of tile installations 
including, but not be limited to, all soap compounds, paper products, 
tapes, and all polyethylene coverings, plywood, masonite, cardboard, 
and any new type of products that may be used to protect tile 
installations, Blastrac equipment, and all floor scarifying equipment 
used in preparing floors to receive tile.  The clean up and removal of 
all waste and materials.  All demolition of existing tile floors and 
walls to be re-tiled. 
 
COMMUNICATIONS TECHNICIAN 
 
Low voltage installation, maintenance and removal of telecommunication 
facilities (voice, sound, data and video) including telephone and 
data inside wire,  interconnect, terminal equipment, central offices, 
PABX, fiber optic cable and equipment, micro waves, V-SAT, bypass, 
CATV, WAN (wide area networks), LAN  (local area networks), and ISDN 
(integrated system digital network), pulling of wire in raceways, but 
not the installation of raceways. 
 
MARBLE FINISHER 
 
Loading and unloading trucks, distribution of all materials (all 
stone, sand, etc.), stocking of floors with material, performing all 
rigging for heavy work, the handling of all material that may be 
needed for the installation of such materials, building of 
scaffolding, polishing if needed, patching, waxing of material if 
damaged, pointing up, caulking, grouting and cleaning of marble, 
holding water on diamond or Carborundum blade or saw for setters 
cutting, use of tub saw or any other saw needed for preparation of 
material, drilling of holes for wires that anchor material set by 
setters, mixing up of molding plaster for installation of material, 
mixing up thin set for the installation of material, mixing up of sand 
to cement for the installation of material and such other work as may 
be required in helping a Marble Setter in the handling of all 
material in the erection or installation of interior marble, slate, 
travertine, art marble, serpentine, alberene stone, blue stone, 
granite and other stones (meaning as to stone any foreign or domestic 
materials as are specified and used in building interiors and 
exteriors and customarily known as stone in the trade), carrara, 
sanionyx, vitrolite and similar opaque glass and the laying of all 
marble tile, terrazzo tile, slate tile and precast tile, steps, risers 
treads, base, or any other materials that may be used as substitutes 
for any of the aforementioned materials and which are used on interior 
and exterior which are installed in a similar manner. 
 
MATERIAL TESTER I:  Hand coring and drilling for testing of materials; 
field inspection of uncured concrete and asphalt. 
 
MATERIAL TESTER II:  Field inspection of welds, structural steel, 



fireproofing, masonry, soil, facade, reinforcing steel, formwork, 
cured concrete, and concrete and asphalt batch plants; adjusting 
proportions of bituminous mixtures. 
 
TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION 
Class 1.  Two or three Axle Trucks.  A-frame Truck when used for 
transportation purposes; Air Compressors and Welding Machines, 
including those pulled by  cars, pick-up trucks and tractors; 
Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck 
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  Mechanics 
Helpers and Greasers; Oil Distributors 2-man operation; Pavement 
Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors; 
Self-propelled Chip  Spreader; Skipman; Slurry Trucks, 2-man 
operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters 
Unskilled dumpman; and Truck Drivers hauling  warning lights, 
barricades, and portable toilets on the job site. 
 
Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards; 
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or 
Turnatrailers when pulling  other than self-loading equipment or 
similar equipment under 16 cubic yards; Mixer Trucks under 7 yeards; 
Ready-mix Plant Hopper Operator, and Winch Trucks,  2 Axles. 
 
Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over; 
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or 
turnapulls when  pulling other than self-loading equipment or similar 
equipment over 16 cubic yards; Explosives and/or Fission Material 
Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit; 
Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole 
and Expandable Trailers hauling material over 50 feet long; Slurry 
trucks, 1-man operation; Winch trucks, 3 axles or more; 
Mechanic--Truck Welder and Truck Painter. 
 
Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted 
crane trucks with hoist and accessories; Foreman; Master Mechanic; 
Self-loading equipment  like P.B. and trucks with scoops on the front. 
 
 
OPERATING ENGINEERS - BUILDING 
 
Class 1.  Mechanic; Asphalt Plant; Asphalt Spreader; Autograde; 
Backhoes with Caisson attachment; Batch Plant; Benoto; Boiler and 
Throttle Valve; Caisson Rigs;  Central Redi-Mix Plant; Combination 
Back Hoe Front End-loader Machine; Compressor and Throttle Valve; 
Concrete Breaker (Truck Mounted); Concrete Conveyor;  Concrete Paver; 
Concrete Placer; Concrete Placing Boom; Concrete Pump (Truck Mounted); 
Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and 
similar Type); Creter Crane; Crusher, Stone, etc.; Derricks, All; 
Derricks, Traveling; Formless Curb and Gutter Machine; Grader, 
Elevating; Grouting Machines;  Highlift Shovels or Front Endloader 
2-1/4 yd. and over; Hoists, Elevators, outside type rack and pinion 
and similar machines; Hoists, one, two and three Drum;  Hoists, Two 
Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro Vac 
(and similar equipment); Locomotives, All; Motor Patrol; Pile Drivers 
and Skid  Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual 
Ram; Pump Cretes; Squeeze Cretes-screw Type Pumps; Raised and Blind 
Hole Drill; Roto Mill Grinder;  Scoops - Tractor Drawn; Slip-form 
Paver; Straddle Buggies; Tournapull; Tractor with Boom and Side Boom; 
Trenching Machines. 
 
Class 2.  Boilers; Broom, All Power Propelled; Bulldozers; Concrete 
Mixer (Two Bag and Over); Conveyor, Portable; Fortlist  Trucks; 
Greaser Engineer; Highlift Shovels or Front Endloaders under 2-1/4 



yd.; Hoists, Automatic; Hoists, inside Freight Elevators; Hoists, 
Sewer Dragging  Machine; Hoists, Tugger Single Drum; Laser Screed; 
Rock Drill (self-propelled); Rock Drill (truck mounted); Rollers, All; 
Steam Generators; Tractors, All; Tractor  Drawn Vibratory Roller; 
Winch Trucks with "A" Frame. 
 
Class 3.  Air Compressor; Combination - Small Equipment Operator; 
Generators; Heaters, Mechanical; Hoists, Inside Elevators - (Rheostat 
Manual Controlled);  Hydraulic Power Units (Pile Driving, Extracting, 
and Drilling); Pumps, over 3" (1 to 3 not to exceed a total  of 300 
ft.); Pumps, Well Points; Welding Machines (2  through 5); Winches, 4 
small Electric Drill Winches; Bobcat (up to and including 3/4 cu. 
yd.). 
Class 4.  Bobcats and/or other Skid Steer Loaders; Oilers; and Brick 
Forklift. 
 
 
OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION 
Class 1.  Craft Foreman; Asphalt Plant; Asphalt Heater and Planer 
Combination; Asphalt Heater Scarfire; Asphalt Spreader; 
Autograder/GOMACO or other similar  type machines; ABG Paver; Backhoes 
with Caisson attachment; Ballast Regulator; Belt Loader; Caisson 
Rigs; Car Dumper; Central Redi-Mix Plant; Combination  Backhoe Front 
Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with 
attachments); Concrete Breaker (Truck Mounted): Concrete Conveyor; 
Concrete  Paver over 27E cu. ft.; Concrete Placer; Concrete Tube 
Float; Cranes, all attachments; Cranes, Hammerhead, Linden, Peco & 
Machines of a like nature; Crete Crane;  Crusher, Stone, etc.; 
Derricks, All; Derrick Boats; Derricks, Traveling; Dowell machine with 
Air Compressor; Dredges; Field Mechanic-Welder; Formless Curb and 
Gutter Machine; Gradall and Machines of a like nature; Grader, 
Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form 
Grader, Pull Grader, Subgrader;  Guard Rail Post Driver Mounted; 
Hoists, One, Two and Three Drum; Hydraulic Backhoes; Backhoes with 
shear attachments; Mucking Machine; Pile Drivers and Skid  Rig; 
Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid 
Rig; Rock Drill - Truck Mounted; Roto Mill Grinder; Slip-Form Paver; 
Soil Test Drill Rig  (Truck Mounted); Straddle Buggies; Hydraulic 
Telescoping Form (Tunnel); Tractor Drawn Belt Loader (with attached 
pusher - two engineers); Tractor with Boom;  Tractaire with 
Attachments; Trenching Machine; Truck Mounted Concrete Pump with Boom; 
Raised or Blind Hole; Drills (Tunnel Shaft); Underground Boring 
and/or  Mining Machines; Wheel Excavator; Widener (APSCO). 
 
Class 2.  Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; 
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front 
Endloader Machine (less  than 1 cu. yd. Backhoe Bucket or over or with 
attachments); Compressor and Throttle Valve; Compressor, Common 
Receiver (3); Concrete Breaker or Hydro  Hammer; Concrete Grinding 
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu. 
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, 
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck 
Cars (Haglund or Similar Type); Drills, All; Finishing Machine - 
Concrete; Greaser  Engineer; Highlift Shovels or Front Endloader; 
Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All 
Attachments); Hydro-Blaster; All Locomotives, Dinky;  Pump Cretes; 
Squeeze Cretes-Screw Type Pumps, Gypsum Bulker and Pump; Roller, 
Asphalt; Rotory Snow Plows; Rototiller, Seaman, etc., self-propelled; 
Scoops -  Tractor Drawn; Self-Propelled Compactor; Spreader - Chip - 
Stone, etc.; Scraper; Scraper - Prime Mover in Tandem (Regardless of 
Size); Tank Car Heater;  Tractors, Push, Pulling Sheeps Foot, Disc, 
Compactor, etc.; Tug Boats. 
 



Class 3.  Boilers; Brooms, All Power Propelled; Cement Supply Tender; 
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over); 
Conveyor, Portable;  Farm-Type Tractors Used for Mowing, Seeding, 
etc.; Fireman on Boilers; Forklift Trucks; Grouting Machine; Hoists, 
Automatic; Hoists, All Elevators; Hoists, Tugger  Single Drum; Jeep 
Diggers;  Pipe Jacking Machines; Post-Hole Digger; Power Saw, Concrete 
Power Driven; Pug Mills; Rollers, other than asphalt; Seed and Straw 
Blower; Steam Generators; Stump Machine; Winch Trucks with "A" Frame; 
Work Boats; Tamper - Form-Motor Driven. 
 
Class 4.  Air Compressor; Combination - Small Equipment Operator; 
Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic 
Power Unit (Pile  Driving, Extracting, or Drilling); Hydro-Blaster; 
Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed 
a total of 300 ft.); Pumps, Well Points; Tractaire;  Welding Machines 
(2 through 5); Winches, 4 Small Electric Drill Winches. 
 
Class 5.  Bobcats (all); Brick Forklifts, Oilers. 
 
TERRAZZO FINISHER 
 
The handling of sand, cement, marble chips, and all other materials 
that may be used by the Mosaic Terrazzo Mechanic, and the mixing, 
grinding, grouting, cleaning and sealing of all Marble, Mosaic, and 
Terrazzo work, floors, base, stairs, and wainscoting by hand or 
machine, and in addition, assisting and aiding Marble, Masonic, and 
Terrazzo Mechanics. 
 
Other Classifications of Work: 
 
For definitions of classifications not otherwise set out, the 
Department generally has on file such definitions which are available. 
If a task to be performed is not subject to one of the 
classifications of pay set out, the Department will  upon being 
contacted state which neighboring county has such a classification and 
provide such rate, such rate being deemed to exist by reference in 
this  document.  If no neighboring county rate applies to the task, 
the Department shall undertake a special determination, such special 
determination  being then deemed to have existed under this 
determination.  If a project requires these, or any classification not 
listed, please contact IDOL at 618/993-7271 for  wage rates or 
clarifications. 
 
LANDSCAPING 
 
Landscaping work falls under the existing classifications for laborer, 
operating engineer and truck driver.  The work performed by landscape 
plantsman and  landscape laborer is covered by the existing 
classification of laborer.  The work performed by landscape operators 
(regardless of equipment used or its size) is  covered by the 
classifications of operating engineer.  The work performed by 
landscape truck drivers (regardless of size of truck driven) is 
covered by the  classifications of truck driver. 
 
  



Kane County Prevailing Wage for July 2009 
Trade Name           RG TYP C Base   FRMAN *M-F>8 OSA OSH H/W   Pensn  Vac  Trng   
==================== == === = ====== ====== ===== === === ===== ===== ===== =====  
ASBESTOS ABT-GEN        ALL   35.200 35.700 1.5   1.5 2.0 9.130 8.370 0.000 0.400  
ASBESTOS ABT-MEC        BLD   29.930  0.000 1.5   1.5 2.0 9.170 9.260 0.000 0.320  
BOILERMAKER             BLD   41.230 44.940 2.0   2.0 2.0 6.720 8.940 0.000 0.350  
BRICK MASON             BLD   38.030 41.830 1.5   1.5 2.0 8.000 9.970 0.000 0.550  
CARPENTER               ALL   40.770 42.770 1.5   1.5 2.0 9.840 9.800 0.000 0.490  
CEMENT MASON            ALL   41.550 43.550 2.0   1.5 2.0 7.900 10.81 0.000 0.150  
CERAMIC TILE FNSHER     BLD   33.600  0.000 2.0   1.5 2.0 6.950 8.020 0.000 0.540  
COMMUNICATION TECH   N  BLD   29.960 31.760 1.5   1.5 2.0 5.842 6.290 0.000 0.375  
COMMUNICATION TECH   S  BLD   33.360 35.460 1.5   1.5 2.0 9.090 8.670 0.000 0.670  
ELECTRIC PWR EQMT OP    ALL   31.790 40.830 1.5   1.5 2.0 4.750 8.900 0.000 0.240  
ELECTRIC PWR GRNDMAN    ALL   24.630 40.830 1.5   1.5 2.0 4.750 6.900 0.000 0.180  
ELECTRIC PWR LINEMAN    ALL   37.810 40.830 1.5   1.5 2.0 4.750 10.58 0.000 0.280  
ELECTRIC PWR TRK DRV    ALL   25.440 40.830 1.5   1.5 2.0 4.750 7.120 0.000 0.190  
ELECTRICIAN          N  ALL   40.470 44.510 1.5   1.5 2.0 9.920 9.300 0.000 0.500  
ELECTRICIAN          S  BLD   40.390 44.430 1.5   1.5 2.0 8.890 10.10 0.000 0.810  
ELEVATOR CONSTRUCTOR    BLD   44.930 50.550 2.0   2.0 2.0 9.525 8.210 2.700 0.000  
FENCE ERECTOR           ALL   40.200 42.210 2.0   2.0 2.0 8.140 15.16 0.000 0.230  
GLAZIER                 BLD   37.000 38.500 1.5   1.5 2.0 7.340 12.05 0.000 0.740  
HT/FROST INSULATOR      BLD   42.050 44.550 1.5   1.5 2.0 9.670 10.81 0.000 0.520  
IRON WORKER             ALL   40.200 42.210 2.0   2.0 2.0 8.140 15.16 0.000 0.230  
LABORER                 ALL   35.200 35.950 1.5   1.5 2.0 9.370 8.130 0.000 0.400  
LATHER                  ALL   40.770 42.770 1.5   1.5 2.0 9.840 9.800 0.000 0.490  
MACHINIST               BLD   40.530 42.530 1.5   1.5 2.0 7.000 7.670 0.650 0.000  
MARBLE FINISHERS        ALL   28.650  0.000 1.5   1.5 2.0 7.920 9.970 0.000 0.550  
MARBLE MASON            BLD   38.030 41.830 1.5   1.5 2.0 8.000 9.970 0.000 0.550  
MATERIAL TESTER I       ALL   25.200  0.000 1.5   1.5 2.0 9.370 8.130 0.000 0.400  
MATERIALS TESTER II     ALL   30.200  0.000 1.5   1.5 2.0 9.370 8.130 0.000 0.400  
MILLWRIGHT              ALL   40.770 42.770 1.5   1.5 2.0 9.840 9.800 0.000 0.490  
OPERATING ENGINEER      BLD 1 43.800 47.800 2.0   2.0 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      BLD 2 42.500 47.800 2.0   2.0 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      BLD 3 39.950 47.800 2.0   2.0 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      BLD 4 38.200 47.800 2.0   2.0 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      HWY 1 42.000 46.000 1.5   1.5 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      HWY 2 41.450 46.000 1.5   1.5 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      HWY 3 39.400 46.000 1.5   1.5 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      HWY 4 38.000 46.000 1.5   1.5 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      HWY 5 36.800 46.000 1.5   1.5 2.0 9.600 6.550 1.900 1.000  
ORNAMNTL IRON WORKER    ALL   40.200 42.210 2.0   2.0 2.0 8.140 15.16 0.000 0.230  
PAINTER                 ALL   39.680 41.680 1.5   1.5 1.5 7.500 7.250 0.000 0.750  
PAINTER SIGNS           BLD   30.820 34.600 1.5   1.5 1.5 2.600 2.470 0.000 0.000  
PILEDRIVER              ALL   40.770 42.770 1.5   1.5 2.0 9.840 9.800 0.000 0.490  
PIPEFITTER              BLD   39.500 41.500 1.5   1.5 2.0 9.200 10.24 0.000 1.060  
PLASTERER               BLD   38.100 40.390 1.5   1.5 2.0 7.500 8.440 0.000 0.400  
PLUMBER                 BLD   39.500 41.500 1.5   1.5 2.0 9.200 10.24 0.000 1.060  
ROOFER                  BLD   36.400 39.400 1.5   1.5 2.0 6.950 4.670 0.000 0.330  
SHEETMETAL WORKER       BLD   41.660 43.660 1.5   1.5 2.0 8.210 10.66 0.000 0.780  
SIGN HANGER             BLD   26.070 27.570 1.5   1.5 2.0 3.800 3.550 0.000 0.000  
SPRINKLER FITTER        BLD   40.500 42.500 1.5   1.5 2.0 8.500 6.850 0.000 0.500  
STEEL ERECTOR           ALL   40.200 42.210 2.0   2.0 2.0 8.140 15.16 0.000 0.230  
STONE MASON             BLD   38.030 41.830 1.5   1.5 2.0 8.000 9.970 0.000 0.550  
TERRAZZO FINISHER       BLD   35.150  0.000 1.5   1.5 2.0 6.950 10.57 0.000 0.380  
TERRAZZO MASON          BLD   39.010 42.010 1.5   1.5 2.0 6.950 11.91 0.000 0.510  
TILE MASON              BLD   40.490 44.490 2.0   1.5 2.0 6.950 9.730 0.000 0.610  
TRAFFIC SAFETY WRKR     HWY   24.300 25.900 1.5   1.5 2.0 3.780 1.875 0.000 0.000  
TRUCK DRIVER            ALL 1 32.550 33.100 1.5   1.5 2.0 6.500 4.350 0.000 0.150  
TRUCK DRIVER            ALL 2 32.700 33.100 1.5   1.5 2.0 6.500 4.350 0.000 0.150  
TRUCK DRIVER            ALL 3 32.900 33.100 1.5   1.5 2.0 6.500 4.350 0.000 0.150  
TRUCK DRIVER            ALL 4 33.100 33.100 1.5   1.5 2.0 6.500 4.350 0.000 0.150  



TUCKPOINTER             BLD   39.200 40.200 1.5   1.5 2.0 7.830 10.25 0.000 0.770  
 
Legend:   

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday. 

OSA (Overtime is required for every hour worked on Saturday) 

OSH (Overtime is required for every hour worked on Sunday and Holidays) 

H/W (Health & Welfare Insurance)  

Pensn (Pension)  

Vac (Vacation)  

Trng (Training)  
 

Explanations 
KANE COUNTY 
 
ELECTRICIANS AND COMMUNICATIONS TECHNICIAN (NORTH) - Townships of 
Burlington, Campton, Dundee, Elgin, Hampshire, Plato, Rutland, St. 
Charles (except the West half of Sec. 26, all of Secs. 27, 33,  and 
34, South half of Sec. 28, West half of Sec. 35), Virgil and Valley 
View CCC and Elgin Mental Health Center. 
 
 
The following list is considered as those days for which holiday rates 
of wages for work performed apply: New Years Day, Memorial/Decoration 
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day, 
Christmas Day. Generally, any of these holidays which fall  on a 
Sunday is celebrated on the following Monday.  This then makes work 
performed on that Monday payable at the appropriate overtime rate for 
holiday pay.   Common practice in a given local may alter certain days 
of celebration such as the day after Thanksgiving for Veterans Day. 
If in doubt, please check with IDOL. 
 
 
EXPLANATION OF CLASSES 
 
ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous 
materials from any place in a building, including mechanical systems 
where those mechanical systems are to be removed.  This includes the 
removal of asbestos materials/mold and hazardous materials from 
ductwork or pipes in a building when the building is to be demolished 
at the time or at some close future date. 
 
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical 
systems, such as pipes, ducts, and boilers, where the mechanical 
systems are to  remain. 
 
CERAMIC TILE FINISHER 
 
The grouting, cleaning, and polishing of all classes of tile, whether 
for interior or exterior purposes, all burned, glazed or unglazed 
products; all composition materials, granite tiles, warning detectable 
tiles, cement tiles, epoxy composite materials, pavers, glass, 



mosaics, fiberglass, and all substitute materials, for tile made in 
tile-like units; all mixtures in tile like form of cement, metals, and 
other materials that are for and intended for use as a finished floor 
surface, stair treads, promenade roofs, walks, walls, ceilings, 
swimming pools, and all other places where tile is to form a finished 
interior or exterior.  The mixing of all setting mortars including but 
not limited to thin-set mortars, epoxies, wall mud, and any other 
sand and cement mixtures or adhesives when used in the preparation, 
installation, repair, or maintenance of tile and/or similar materials. 
The handling and unloading of all sand, cement, lime, tile, 
fixtures, equipment, adhesives, or any other materials to be used in 
the preparation, installation, repair, or maintenance of tile and/or 
similar materials.  Ceramic Tile Finishers shall fill all joints and 
voids regardless of method on all tile work, particularly and 
especially after installation of said tile work.  Application of any 
and all protective coverings to all types of tile installations 
including, but not be limited to, all soap compounds, paper products, 
tapes, and all polyethylene coverings, plywood, masonite, cardboard, 
and any new type of products that may be used to protect tile 
installations, Blastrac equipment, and all floor scarifying equipment 
used in preparing floors to receive tile.  The clean up and removal of 
all waste and materials.  All demolition of existing tile floors and 
walls to be re-tiled. 
 
COMMUNICATIONS TECHNICIAN 
 
Construction, installation, maintenance and removal of 
telecommunication facilities (voice, sound, data and video), 
telephone, security systems, fire alarm  systems that are a component 
of a multiplex system and share a common cable, and data inside wire, 
interconnect, terminal equipment, central offices, PABX  and 
equipment, micro waves, V-SAT, bypass, CATV, WAN (wide area network), 
LAN (local area networks), and ISDN (integrated system digital 
network), pulling of  wire in raceways, but not the installation of 
raceways. 
 
MARBLE FINISHER 
 
Loading and unloading trucks, distribution of all materials (all 
stone, sand, etc.), stocking of floors with material, performing all 
rigging for heavy work, the handling of all material that may be 
needed for the installation of such materials, building of 
scaffolding, polishing if needed, patching, waxing of material if 
damaged, pointing up, caulking, grouting and cleaning of marble, 
holding water on diamond or Carborundum blade or saw for setters 
cutting, use of tub saw or any other saw needed for preparation of 
material, drilling of holes for wires that anchor material set by 
setters, mixing up of molding plaster for installation of material, 
mixing up thin set for the installation of material, mixing up of sand 
to cement for the installation of material and such other work as may 
be required in helping a Marble Setter in the handling of all 
material in the erection or installation of interior marble, slate, 
travertine, art marble, serpentine, alberene stone, blue stone, 
granite and other stones (meaning as to stone any foreign or domestic 
materials as are specified and used in building interiors and 
exteriors and customarily known as stone in the trade), carrara, 
sanionyx, vitrolite and similar opaque glass and the laying of all 
marble tile, terrazzo tile, slate tile and precast tile, steps, risers 
treads, base, or any other materials that may be used as substitutes 
for any of the aforementioned materials and which are used on interior 
and exterior which are installed in a similar manner. 
 
MATERIAL TESTER I:  Hand coring and drilling for testing of materials; 



field inspection of uncured concrete and asphalt. 
 
MATERIAL TESTER II:  Field inspection of welds, structural steel, 
fireproofing, masonry, soil, facade, reinforcing steel, formwork, 
cured concrete, and concrete and asphalt batch plants; adjusting 
proportions of bituminous mixtures. 
 
TRAFFIC SAFETY - work associated with barricades, horses and drums 
used to reduce lane usage on highway work, the installation and 
removal of temporary  lane markings, and the installation and removal 
of temporary road signs. 
 
TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION 
Class 1.  Two or three Axle Trucks.  A-frame Truck when used for 
transportation purposes; Air Compressors and Welding Machines, 
including those pulled by  cars, pick-up trucks and tractors; 
Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck 
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  Mechanics 
Helpers and Greasers; Oil Distributors 2-man operation; Pavement 
Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors; 
Self-propelled Chip  Spreader; Skipman; Slurry Trucks, 2-man 
operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; 
Unskilled dumpman; and Truck Drivers hauling  warning lights, 
barricades, and portable toilets on the job site. 
 
Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards; 
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or 
Turnatrailers when pulling  other than self-loading equipment or 
similar equipment under 16 cubic yards; Mixer Trucks under 7 yeards; 
Ready-mix Plant Hopper Operator, and Winch Trucks,  2 Axles. 
 
Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over; 
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or 
turnapulls when  pulling other than self-loading equipment or similar 
equipment over 16 cubic yards; Explosives and/or Fission Material 
Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit; 
Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole 
and Expandable Trailers hauling material over 50 feet long; Slurry 
trucks, 1-man operation; Winch trucks, 3 axles or more; 
Mechanic--Truck Welder and Truck Painter. 
 
Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted 
crane trucks with hoist and accessories; Foreman; Master Mechanic; 
Self-loading equipment  like P.B. and trucks with scoops on the front. 
 
OPERATING ENGINEERS - BUILDING 
 
Class 1.  Mechanic; Asphalt Plant; Asphalt Spreader; Autograde; 
Backhoes with Caisson attachment; Batch Plant; Benoto; Boiler and 
Throttle Valve; Caisson Rigs;  Central Redi-Mix Plant; Combination 
Back Hoe Front End-loader Machine; Compressor and Throttle Valve; 
Concrete Breaker (Truck Mounted); Concrete Conveyor;  Concrete Paver; 
Concrete Placer; Concrete Placing Boom; Concrete Pump (Truck Mounted); 
Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and 
similar Type); Creter Crane; Crusher, Stone, etc.; Derricks, All; 
Derricks, Traveling; Formless Curb and Gutter Machine; Grader, 
Elevating; Grouting Machines;  Highlift Shovels or Front Endloader 
2-1/4 yd. and over; Hoists, Elevators, outside type rack and pinion 
and similar machines; Hoists, one, two and three Drum;  Hoists, Two 
Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro Vac 
(and similar equipment); Locomotives, All; Motor Patrol; Pile Drivers 
and Skid  Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual 
Ram; Pump Cretes; Squeeze Cretes-screw Type Pumps; Raised and Blind 



Hole Drill; Roto Mill Grinder;  Scoops - Tractor Drawn; Slip-form 
Paver; Straddle Buggies; Tournapull; Tractor with Boom and Side Boom; 
Trenching Machines. 
 
Class 2.  Boilers; Broom, All Power Propelled; Bulldozers; Concrete 
Mixer (Two Bag and Over); Conveyor, Portable; Forklift  Trucks; 
Greaser Engineer; Highlift Shovels or Front Endloaders under 2-1/4 
yd.; Hoists, Automatic; Hoists, inside Freight Elevators; Hoists, 
Sewer Dragging  Machine; Hoists, Tugger Single Drum; Laser Screed; 
Rock Drill (self-propelled); Rock Drill (truck mounted); Rollers, All; 
Steam Generators; Tractors, All; Tractor  Drawn Vibratory Roller; 
Winch Trucks with "A" Frame. 
 
Class 3.  Air Compressor; Combination - Small Equipment Operator; 
Generators; Heaters, Mechanical; Hoists, Inside Elevators - (Rheostat 
Manual Controlled);  Hydraulic Power Units (Pile Driving, Extracting, 
and Drilling); Pumps, over 3" (1 to 3 not to exceed a total  of 300 
ft.); Pumps, Well Points; Welding Machines (2  through 5); Winches, 4 
small Electric Drill Winches; Bobcat (up to and including 3/4 cu. 
yd.). 
 
Class 4.  Bobcats and/or other Skid Steer Loaders; Oilers; and Brick 
Forklift. 
 
 
OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION 
Class 1.  Craft Foreman; Asphalt Plant; Asphalt Heater and Planer 
Combination; Asphalt Heater Scarfire; Asphalt Spreader; 
Autograder/GOMACO or other similar  type machines; ABG Paver; Backhoes 
with Caisson attachment; Ballast Regulator; Belt Loader; Caisson 
Rigs; Car Dumper; Central Redi-Mix Plant; Combination  Backhoe Front 
Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with 
attachments); Concrete Breaker (Truck Mounted): Concrete Conveyor; 
Concrete  Paver over 27E cu. ft.; Concrete Placer; Concrete Tube 
Float; Cranes, all attachments; Cranes, Hammerhead, Linden, Peco & 
Machines of a like nature; Crete Crane;  Crusher, Stone, etc.; 
Derricks, All; Derrick Boats; Derricks, Traveling; Dowell machine with 
Air Compressor; Dredges; Field Mechanic-Welder; Formless Curb and 
Gutter Machine; Gradall and Machines of a like nature; Grader, 
Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form 
Grader, Pull Grader, Subgrader;  Guard Rail Post Driver Mounted; 
Hoists, One, Two and Three Drum; Hydraulic Backhoes; Backhoes with 
shear attachments; Mucking Machine; Pile Drivers and Skid  Rig; 
Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid 
Rig; Rock Drill - Truck Mounted; Roto Mill Grinder; Slip-Form Paver; 
Soil Test Drill Rig  (Truck Mounted); Straddle Buggies; Hydraulic 
Telescoping Form (Tunnel); Tractor Drawn Belt Loader (with attached 
pusher - two engineers); Tractor with Boom;  Tractaire with 
Attachments; Trenching Machine; Truck Mounted Concrete Pump with Boom; 
Raised or Blind Hole; Drills (Tunnel Shaft); Underground Boring 
and/or  Mining Machines; Wheel Excavator; Widener (APSCO). 
 
Class 2.  Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; 
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front 
Endloader Machine (less  than 1 cu. yd. Backhoe Bucket or over or with 
attachments); Compressor and Throttle Valve; Compressor, Common 
Receiver (3); Concrete Breaker or Hydro  Hammer; Concrete Grinding 
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu. 
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, 
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck 
Cars (Haglund or Similar Type); Drills, All; Finishing Machine - 
Concrete; Greaser  Engineer; Highlift Shovels or Front Endloader; 
Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All 



Attachments); Hydro-Blaster; All Locomotives, Dinky;  Pump Cretes; 
Squeeze Cretes-Screw Type Pumps, Gypsum Bulker and Pump; Roller, 
Asphalt; Rotory Snow Plows; Rototiller, Seaman, etc., self-propelled; 
Scoops -  Tractor Drawn; Self-Propelled Compactor; Spreader - Chip - 
Stone, etc.; Scraper; Scraper - Prime Mover in Tandem (Regardless of 
Size); Tank Car Heater;  Tractors, Push, Pulling Sheeps Foot, Disc, 
Compactor, etc.; Tug Boats. 
 
Class 3.  Boilers; Brooms, All Power Propelled; Cement Supply Tender; 
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over); 
Conveyor, Portable;  Farm-Type Tractors Used for Mowing, Seeding, 
etc.; Fireman on Boilers; Forklift Trucks; Grouting Machine; Hoists, 
Automatic; Hoists, All Elevators; Hoists, Tugger  Single Drum; Jeep 
Diggers;  Pipe Jacking Machines; Post-Hole Digger; Power Saw, Concrete 
Power Driven; Pug Mills; Rollers, other than asphalt; Seed and Straw 
Blower; Steam Generators; Stump Machine; Winch Trucks with "A" Frame; 
Work Boats; Tamper - Form-Motor Driven. 
 
Class 4.  Air Compressor; Combination - Small Equipment Operator; 
Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic 
Power Unit (Pile  Driving, Extracting, or Drilling); Hydro-Blaster; 
Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed 
a total of 300 ft.); Pumps, Well Points; Tractaire;  Welding Machines 
(2 through 5); Winches, 4 Small Electric Drill Winches. 
 
Class 5.  Bobcats (all); Brick Forklifts; Oilers. 
 
TERRAZZO FINISHER 
 
The handling of sand, cement, marble chips, and all other materials 
that may be used by the Mosaic Terrazzo Mechanic, and the mixing, 
grinding, grouting, cleaning and sealing of all Marble, Mosaic, and 
Terrazzo work, floors, base, stairs, and wainscoting by hand or 
machine, and in addition, assisting and aiding Marble, Masonic, and 
Terrazzo Mechanics. 
 
Other Classifications of Work: 
 
For definitions of classifications not otherwise set out, the 
Department generally has on file such definitions which are available. 
If a task to be performed is not subject to one of the 
classifications of pay set out, the Department will  upon being 
contacted state which neighboring county has such a classification and 
provide such rate, such rate being deemed to exist by reference in 
this  document.  If no neighboring county rate applies to the task, 
the Department shall undertake a special determination, such special 
determination  being then deemed to have existed under this 
determination.  If a project requires these, or any classification not 
listed, please contact IDOL at 618/993-7271 for  wage rates or 
clarifications. 
 
LANDSCAPING 
 
Landscaping work falls under the existing classifications for laborer, 
operating engineer and truck driver.  The work performed by landscape 
plantsman and  landscape laborer is covered by the existing 
classification of laborer.  The work performed by landscape operators 
(regardless of equipment used or its size) is  covered by the 
classifications of operating engineer.  The work performed by 
landscape truck drivers (regardless of size of truck driven) is 
covered by the  classifications of truck driver. 
 



Lake County Prevailing Wage for July 2009 
Trade Name           RG TYP C Base   FRMAN *M-F>8 OSA OSH H/W   Pensn  Vac  Trng   
==================== == === = ====== ====== ===== === === ===== ===== ===== =====  
ASBESTOS ABT-GEN        ALL   35.200 35.700 1.5   1.5 2.0 9.130 8.370 0.000 0.400  
ASBESTOS ABT-MEC        BLD   29.930  0.000 1.5   1.5 2.0 9.170 9.260 0.000 0.320  
BOILERMAKER             BLD   41.230 44.940 2.0   2.0 2.0 6.720 8.940 0.000 0.350  
BRICK MASON             BLD   38.030 41.830 1.5   1.5 2.0 8.000 9.970 0.000 0.550  
CARPENTER               ALL   40.770 42.770 1.5   1.5 2.0 9.840 9.790 0.000 0.490  
CEMENT MASON            ALL   40.300 42.300 2.0   1.5 2.0 8.900 11.08 0.000 0.150  
CERAMIC TILE FNSHER     BLD   33.600  0.000 2.0   1.5 2.0 6.950 8.020 0.000 0.540  
COMMUNICATION TECH      BLD   32.270 34.370 1.5   1.5 2.0 9.040 8.720 1.290 0.470  
ELECTRIC PWR EQMT OP    ALL   31.790 40.830 1.5   1.5 2.0 4.750 8.900 0.000 0.240  
ELECTRIC PWR GRNDMAN    ALL   24.630 40.830 1.5   1.5 2.0 4.750 6.900 0.000 0.180  
ELECTRIC PWR LINEMAN    ALL   37.810 40.830 1.5   1.5 2.0 4.750 10.58 0.000 0.280  
ELECTRIC PWR TRK DRV    ALL   25.440 40.830 1.5   1.5 2.0 4.750 7.120 0.000 0.190  
ELECTRICIAN             BLD   37.540 41.290 1.5   1.5 2.0 10.51 11.26 1.500 0.530  
ELEVATOR CONSTRUCTOR    BLD   44.930 50.550 2.0   2.0 2.0 9.525 8.210 2.700 0.000  
FENCE ERECTOR           ALL   30.700 32.200 1.5   1.5 2.0 7.950 8.430 0.000 0.500  
GLAZIER                 BLD   37.000 38.500 1.5   1.5 2.0 7.340 12.05 0.000 0.740  
HT/FROST INSULATOR      BLD   42.050 44.550 1.5   1.5 2.0 9.670 10.81 0.000 0.520  
IRON WORKER             ALL   40.250 42.250 2.0   2.0 2.0 9.950 14.74 0.000 0.300  
LABORER                 ALL   35.200 35.950 1.5   1.5 2.0 9.130 8.370 0.000 0.400  
LATHER                  ALL   40.770 42.770 1.5   1.5 2.0 9.840 9.790 0.000 0.490  
MACHINIST               BLD   40.530 42.530 1.5   1.5 2.0 7.000 7.670 0.650 0.000  
MARBLE FINISHERS        ALL   28.650  0.000 1.5   1.5 2.0 7.920 9.970 0.000 0.550  
MARBLE MASON            BLD   38.030 41.830 1.5   1.5 2.0 8.000 9.970 0.000 0.550  
MATERIAL TESTER I       ALL   25.200  0.000 1.5   1.5 2.0 9.130 8.370 0.000 0.400  
MATERIALS TESTER II     ALL   30.200  0.000 1.5   1.5 2.0 9.130 8.370 0.000 0.400  
MILLWRIGHT              ALL   40.770 42.770 1.5   1.5 2.0 9.840 9.790 0.000 0.490  
OPERATING ENGINEER      BLD 1 43.800 47.800 2.0   2.0 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      BLD 2 42.500 47.800 2.0   2.0 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      BLD 3 39.950 47.800 2.0   2.0 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      BLD 4 38.200 47.800 2.0   2.0 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      FLT 1 47.250 47.250 1.5   1.5 2.0 6.850 5.600 1.900 0.000  
OPERATING ENGINEER      FLT 2 45.750 47.250 1.5   1.5 2.0 6.850 5.600 1.900 0.000  
OPERATING ENGINEER      FLT 3 40.700 47.250 1.5   1.5 2.0 6.850 5.600 1.900 0.000  
OPERATING ENGINEER      FLT 4 33.850 47.250 1.5   1.5 2.0 6.850 5.600 1.900 0.000  
OPERATING ENGINEER      HWY 1 42.000 46.000 1.5   1.5 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      HWY 2 41.450 46.000 1.5   1.5 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      HWY 3 39.400 46.000 1.5   1.5 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      HWY 4 38.000 46.000 1.5   1.5 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      HWY 5 36.800 46.000 1.5   1.5 2.0 9.600 6.550 1.900 1.000  
ORNAMNTL IRON WORKER    ALL   39.050 41.300 2.0   2.0 2.0 7.950 13.19 0.000 0.500  
PAINTER                 ALL   38.000 42.750 1.5   1.5 1.5 8.350 9.400 0.000 0.670  
PAINTER SIGNS           BLD   30.820 34.600 1.5   1.5 1.5 2.600 2.470 0.000 0.000  
PILEDRIVER              ALL   40.770 42.770 1.5   1.5 2.0 9.840 9.790 0.000 0.490  
PIPEFITTER              BLD   43.150 46.150 1.5   1.5 2.0 7.660 9.550 0.000 1.570  
PLASTERER               BLD   36.840 39.050 2.0   1.5 2.0 8.250 10.33 0.000 0.150  
PLUMBER                 BLD   39.500 41.500 1.5   1.5 2.0 9.040 8.250 0.000 0.400  
ROOFER                  BLD   36.400 39.400 1.5   1.5 2.0 6.950 4.670 0.000 0.330  
SHEETMETAL WORKER       BLD   39.130 42.260 1.5   1.5 2.0 9.130 11.83 0.000 0.610  
SIGN HANGER             BLD   27.360 28.210 1.5   1.5 2.0 4.350 2.530 0.000 0.000  
SPRINKLER FITTER        BLD   40.500 42.500 1.5   1.5 2.0 8.500 6.850 0.000 0.500  
STEEL ERECTOR           ALL   40.250 42.250 2.0   2.0 2.0 9.950 14.74 0.000 0.300  
STONE MASON             BLD   38.030 41.830 1.5   1.5 2.0 8.000 9.970 0.000 0.550  
TERRAZZO FINISHER       BLD   35.150  0.000 1.5   1.5 2.0 6.950 10.57 0.000 0.380  
TERRAZZO MASON          BLD   39.010 42.010 1.5   1.5 2.0 6.950 11.91 0.000 0.510  
TILE MASON              BLD   40.490 44.490 2.0   1.5 2.0 6.950 9.730 0.000 0.610  
TRAFFIC SAFETY WRKR     HWY   24.300 25.900 1.5   1.5 2.0 3.780 1.875 0.000 0.000  
TRUCK DRIVER            ALL 1 32.200 32.750 1.5   1.5 2.0 5.700 5.500 0.000 0.150  
TRUCK DRIVER            ALL 2 32.350 32.750 1.5   1.5 2.0 5.700 5.500 0.000 0.150  



TRUCK DRIVER            ALL 3 32.550 32.750 1.5   1.5 2.0 5.700 5.500 0.000 0.150  
TRUCK DRIVER            ALL 4 32.750 32.750 1.5   1.5 2.0 5.700 5.500 0.000 0.150  
TUCKPOINTER             BLD   39.200 40.200 1.5   1.5 2.0 7.830 10.25 0.000 0.770  
 
Legend:   

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday. 

OSA (Overtime is required for every hour worked on Saturday) 

OSH (Overtime is required for every hour worked on Sunday and Holidays) 

H/W (Health & Welfare Insurance)  

Pensn (Pension)  

Vac (Vacation)  

Trng (Training)  
 

Explanations 
LAKE COUNTY 
 
The following list is considered as those days for which holiday rates 
of wages for work performed apply: New Years Day, Memorial/Decoration 
Day, Fourth of July, Day, Veterans Day, Thanksgiving Day, Christmas 
Day.  Generally, any of these holidays which fall on a  Sunday is 
celebrated on the following Monday.  This then makes work performed on 
that Monday payable at the appropriate overtime rate for holiday pay. 
Common practice in a given local may alter certain days of 
celebration such as the day after Thanksgiving for Veterans Day.  If 
in doubt, please check with IDOL. 
 
 
EXPLANATION OF CLASSES 
 
ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous 
materials from any place in a building, including mechanical systems 
where those mechanical systems are to be removed.  This includes the 
removal of asbestos materials/mold and hazardous materials from 
ductwork or pipes in a building when the building is to be demolished 
at the time or at some close future date. 
 
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical 
systems, such as pipes, ducts, and boilers, where the mechanical 
systems are to  remain. 
 
CERAMIC TILE FINISHER 
 
The grouting, cleaning, and polishing of all classes of tile, whether 
for interior or exterior purposes, all burned, glazed or unglazed 
products; all composition materials, granite tiles, warning detectable 
tiles, cement tiles, epoxy composite materials, pavers, glass, 
mosaics, fiberglass, and all substitute materials, for tile made in 
tile-like units; all mixtures in tile like form of cement, metals, and 
other materials that are for and intended for use as a finished floor 
surface, stair treads, promenade roofs, walks, walls, ceilings, 
swimming pools, and all other places where tile is to form a finished 



interior or exterior.  The mixing of all setting mortars including but 
not limited to thin-set mortars, epoxies, wall mud, and any other 
sand and cement mixtures or adhesives when used in the preparation, 
installation, repair, or maintenance of tile and/or similar materials. 
The handling and unloading of all sand, cement, lime, tile, 
fixtures, equipment, adhesives, or any other materials to be used in 
the preparation, installation, repair, or maintenance of tile and/or 
similar materials.  Ceramic Tile Finishers shall fill all joints and 
voids regardless of method on all tile work, particularly and 
especially after installation of said tile work.  Application of any 
and all protective coverings to all types of tile installations 
including, but not be limited to, all soap compounds, paper products, 
tapes, and all polyethylene coverings, plywood, masonite, cardboard, 
and any new type of products that may be used to protect tile 
installations, Blastrac equipment, and all floor scarifying equipment 
used in preparing floors to receive tile.  The clean up and removal of 
all waste and materials.  All demolition of existing tile floors and 
walls to be re-tiled. 
 
COMMUNICATION TECHNICIAN 
 
Low voltage construction, installation, maintenance and removal of 
telecommunication facilities (voice, sound, data and video) including 
outside plant,  telephone, security systems and data inside wire, 
interconnect, terminal equipment, central offices, PABX, fiber optic 
cable and equipment, micro waves, V-SAT,  bypass, CATV, WAN (wide area 
network), LAN (local area networks), and ISDN (integrated system 
digital network), pulling of wire in raceways, but not the 
installation of raceways. 
MARBLE FINISHER 
 
Loading and unloading trucks, distribution of all materials (all 
stone, sand, etc.), stocking of floors with material, performing all 
rigging for heavy work, the handling of all material that may be 
needed for the installation of such materials, building of 
scaffolding, polishing if needed, patching, waxing of material if 
damaged, pointing up, caulking, grouting and cleaning of marble, 
holding water on diamond or Carborundum blade or saw for setters 
cutting, use of tub saw or any other saw needed for preparation of 
material, drilling of holes for wires that anchor material set by 
setters, mixing up of molding plaster for installation of material, 
mixing up thin set for the installation of material, mixing up of sand 
to cement for the installation of material and such other work as may 
be required in helping a Marble Setter in the handling of all 
material in the erection or installation of interior marble, slate, 
travertine, art marble, serpentine, alberene stone, blue stone, 
granite and other stones (meaning as to stone any foreign or domestic 
materials as are specified and used in building interiors and 
exteriors and customarily known as stone in the trade), carrara, 
sanionyx, vitrolite and similar opaque glass and the laying of all 
marble tile, terrazzo tile, slate tile and precast tile, steps, risers 
treads, base, or any other materials that may be used as substitutes 
for any of the aforementioned materials and which are used on interior 
and exterior which are installed in a similar manner. 
 
MATERIAL TESTER I:  Hand coring and drilling for testing of materials; 
field inspection of uncured concrete and asphalt. 
 
MATERIAL TESTER II:  Field inspection of welds, structural steel, 
fireproofing, masonry, soil, facade, reinforcing steel, formwork, 
cured concrete, and concrete and asphalt batch plants; adjusting 
proportions of bituminous mixtures. 
 



TRAFFIC SAFETY - work associated with barricades, horses and drums 
used to reduce lane usage on highway work, the installation and 
removal of temporary  lane markings, and the installation and removal 
of temporary road signs. 
 
TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION 
Class 1.  Two or three Axle Trucks.  A-frame Truck when used for 
transportation purposes; Air Compressors and Welding Machines, 
including those pulled by  cars, pick-up trucks and tractors; 
Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck 
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  Mechanics 
Helpers and Greasers; Oil Distributors 2-man operation; Pavement 
Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors; 
Self-propelled Chip  Spreader; Skipman; Slurry Trucks, 2-man 
operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; 
Unskilled dumpman; and Truck Drivers hauling  warning lights, 
barricades, and portable toilets on the job site. 
 
Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards; 
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or 
Turnatrailers when pulling  other than self-loading equipment or 
similar equipment under 16 cubic yards; Mixer Trucks under 7 yards; 
Ready-mix Plant Hopper Operator, and Winch Trucks, 2  Axles. 
 
Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over; 
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or 
turnapulls when  pulling other than self-loading equipment or similar 
equipment over 16 cubic yards; Explosives and/or Fission Material 
Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit; 
Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole 
and Expandable Trailers hauling material over 50 feet long; Slurry 
trucks, 1-man operation; Winch trucks, 3 axles or more; 
Mechanic--Truck Welder and Truck Painter. 
 
Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted 
crane trucks with hoist and accessories; Foreman; Master Mechanic; 
Self-loading equipment  like P.B. and trucks with scoops on the front. 
 
OPERATING ENGINEERS - BUILDING 
 
Class 1.  Mechanic; Asphalt Plant; Asphalt Spreader; Autograde; 
Backhoes with Caisson attachment; Batch Plant; Benoto; Boiler and 
Throttle Valve; Caisson Rigs;  Central Redi-Mix Plant; Combination 
Back Hoe Front End-loader Machine; Compressor and Throttle Valve; 
Concrete Breaker (Truck Mounted); Concrete Conveyor;  Concrete Paver; 
Concrete Placer; Concrete Placing Boom; Concrete Pump (Truck Mounted); 
Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and 
similar Type); Creter Crane; Crusher, Stone, etc.; Derricks, All; 
Derricks, Traveling; Formless Curb and Gutter Machine; Grader, 
Elevating; Grouting Machines;  Highlift Shovels or Front Endloader 
2-1/4 yd. and over; Hoists, Elevators, outside type rack and pinion 
and similar machines; Hoists, one, two and three Drum;  Hoists, Two 
Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro Vac 
(and similar equipment); Locomotives, All; Motor Patrol; Pile Drivers 
and Skid  Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual 
Ram; Pump Cretes; Squeeze Cretes-screw Type Pumps; Raised and Blind 
Hole Drill; Roto Mill Grinder;  Scoops - Tractor Drawn; Slip-form 
Paver; Straddle Buggies; Tournapull; Tractor with Boom and Side Boom; 
Trenching Machines. 
 
Class 2.  Boilers; Broom, All Power Propelled; Bulldozers; Concrete 
Mixer (Two Bag and Over); Conveyor, Portable; Forklift  Trucks; 
Greaser Engineer; Highlift Shovels or Front Endloaders under 2-1/4 



yd.; Hoists, Automatic; Hoists, inside Freight Elevators; Hoists, 
Sewer Dragging  Machine; Hoists, Tugger Single Drum; Laser Screed; 
Rock Drill (self-propelled); Rock Drill (truck mounted); Rollers, All; 
Steam Generators; Tractors, All; Tractor  Drawn Vibratory Roller; 
Winch Trucks with "A" Frame. 
 
Class 3.  Air Compressor; Combination - Small Equipment Operator; 
Generators; Heaters, Mechanical; Hoists, Inside Elevators - (Rheostat 
Manual Controlled);  Hydraulic Power Units (Pile Driving, Extracting, 
and Drilling); Pumps, over 3" (1 to 3 not to exceed a total  of 300 
ft.); Pumps, Well Points; Welding Machines (2  through 5); Winches, 4 
small Electric Drill Winches; Bobcat (up to and including 3/4 cu. 
yd.). 
 
Class 4.  Bobcats and/or other Skid Steer Loaders; Oilers; and Brick 
Forklift. 
 
OPERATING ENGINEERS - FLOATING 
 
Class 1.  Craft foreman (Master Mechanic), diver/wet tender, engineer 
(hydraulic dredge). 
 
Class 2.  Crane/backhoe operator, mechanic/welder, assistant engineer 
(hydraulic dredge), leverman (hydraulic dredge), and diver tender. 
 
Class 3.  Deck equipment operator (machineryman), maintenance of crane 
(over 50 ton capacity) or backhoe (96,000 pounds or more), tug/launch 
operator,  loader, dozer and like equipment on barge, breakwater 
wall, slip/dock or scow, deck machinery, etc. 
 
Class 4.  Deck equipment operator (machineryman/fireman), (4 equipment 
units or more) and crane maintenance  50 ton capacity and under or 
backhoe weighing  96,000 pounds or less, assistant tug operator. 
OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION 
Class 1.  Craft Foreman; Asphalt Plant; Asphalt Heater and Planer 
Combination; Asphalt Heater Scarfire; Asphalt Spreader; 
Autograder/GOMACO or other similar  type machines; ABG Paver; Backhoes 
with Caisson attachment; Ballast Regulator; Belt Loader; Caisson 
Rigs; Car Dumper; Central Redi-Mix Plant; Combination  Backhoe Front 
Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with 
attachments); Concrete Breaker (Truck Mounted): Concrete Conveyor; 
Concrete  Paver over 27E cu. ft.; Concrete Placer; Concrete Tube 
Float; Cranes, all attachments; Cranes, Hammerhead, Linden, Peco & 
Machines of a like nature; Crete Crane;  Crusher, Stone, etc.; 
Derricks, All; Derrick Boats; Derricks, Traveling; Dowell machine with 
Air Compressor; Dredges; Field Mechanic-Welder; Formless Curb and 
Gutter Machine; Gradall and Machines of a like nature; Grader, 
Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form 
Grader, Pull Grader, Subgrader;  Guard Rail Post Driver Mounted; 
Hoists, One, Two and Three Drum; Hydraulic Backhoes; Backhoes with 
shear attachments; Mucking Machine; Pile Drivers and Skid  Rig; 
Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid 
Rig; Rock Drill - Truck Mounted; Roto Mill Grinder; Slip-Form Paver; 
Soil Test Drill Rig  (Truck Mounted); Straddle Buggies; Hydraulic 
Telescoping Form (Tunnel); Tractor Drawn Belt Loader (with attached 
pusher - two engineers); Tractor with Boom;  Tractaire with 
Attachments; Trenching Machine; Truck Mounted Concrete Pump with Boom; 
Raised or Blind Hole; Drills (Tunnel Shaft); Underground Boring 
and/or  Mining Machines; Wheel Excavator; Widener (APSCO). 
 
Class 2.  Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; 
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front 
Endloader Machine (less  than 1 cu. yd. Backhoe Bucket or over or with 



attachments); Compressor and Throttle Valve; Compressor, Common 
Receiver (3); Concrete Breaker or Hydro  Hammer; Concrete Grinding 
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu. 
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, 
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck 
Cars (Haglund or Similar Type); Drills, All; Finishing Machine - 
Concrete; Greaser  Engineer; Highlift Shovels or Front Endloader; 
Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All 
Attachments); Hydro-Blaster; All Locomotives, Dinky;  Pump Cretes; 
Squeeze Cretes-Screw Type Pumps, Gypsum Bulker and Pump; Roller, 
Asphalt; Rotory Snow Plows; Rototiller, Seaman, etc., self-propelled; 
Scoops -  Tractor Drawn; Self-Propelled Compactor; Spreader - Chip - 
Stone, etc.; Scraper; Scraper - Prime Mover in Tandem (Regardless of 
Size); Tank Car Heater;  Tractors, Push, Pulling Sheeps Foot, Disc, 
Compactor, etc.; Tug Boats. 
 
Class 3.  Boilers; Brooms, All Power Propelled; Cement Supply Tender; 
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over); 
Conveyor, Portable;  Farm-Type Tractors Used for Mowing, Seeding, 
etc.; Fireman on Boilers; Forklift Trucks; Grouting Machine; Hoists, 
Automatic; Hoists, All Elevators; Hoists, Tugger  Single Drum; Jeep 
Diggers;  Pipe Jacking Machines; Post-Hole Digger; Power Saw, Concrete 
Power Driven; Pug Mills; Rollers, other than asphalt; Seed and Straw 
Blower; Steam Generators; Stump Machine; Winch Trucks with "A" Frame; 
Work Boats; Tamper - Form-Motor Driven. 
 
Class 4.  Air Compressor; Combination - Small Equipment Operator; 
Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic 
Power Unit (Pile  Driving, Extracting, or Drilling); Hydro-Blaster; 
Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed 
a total of 300 ft.); Pumps, Well Points; Tractaire;  Welding Machines 
(2 through 5); Winches, 4 Small Electric Drill Winches. 
 
Class 5.  Bobcats (all); Brick Forklifts; Oilers. 
 
TERRAZZO FINISHER 
 
The handling of sand, cement, marble chips, and all other materials 
that may be used by the Mosaic Terrazzo Mechanic, and the mixing, 
grinding, grouting, cleaning and sealing of all Marble, Mosaic, and 
Terrazzo work, floors, base, stairs, and wainscoting by hand or 
machine, and in addition, assisting and aiding Marble, Masonic, and 
Terrazzo Mechanics. 
 
Other Classifications of Work: 
 
For definitions of classifications not otherwise set out, the 
Department generally has on file such definitions which are available. 
If a task to be performed is not subject to one of the 
classifications of pay set out, the Department will  upon being 
contacted state which neighboring county has such a classification and 
provide such rate, such rate being deemed to exist by reference in 
this  document.  If no neighboring county rate applies to the task, 
the Department shall undertake a special determination, such special 
determination  being then deemed to have existed under this 
determination.  If a project requires these, or any classification not 
listed, please contact IDOL at 618/993-7271 for  wage rates or 
clarifications. 
 
LANDSCAPING 
 
Landscaping work falls under the existing classifications for laborer, 
operating engineer and truck driver.  The work performed by landscape 



plantsman and  landscape laborer is covered by the existing 
classification of laborer.  The work performed by landscape operators 
(regardless of equipment used or its size) is  covered by the 
classifications of operating engineer.  The work performed by 
landscape truck drivers (regardless of size of truck driven) is 
covered by the  classifications of truck driver. 
 
  



Mchenry County Prevailing Wage for July 2009 
Trade Name           RG TYP C Base   FRMAN *M-F>8 OSA OSH H/W   Pensn  Vac  Trng   
==================== == === = ====== ====== ===== === === ===== ===== ===== =====  
ASBESTOS ABT-GEN        ALL   35.200 35.700 1.5   1.5 2.0 9.130 8.370 0.000 0.400  
ASBESTOS ABT-MEC        BLD   29.930  0.000 1.5   1.5 2.0 9.170 9.260 0.000 0.320  
BOILERMAKER             BLD   41.230 44.940 2.0   2.0 2.0 6.720 8.940 0.000 0.350  
BRICK MASON             BLD   38.030 41.830 1.5   1.5 2.0 8.000 9.970 0.000 0.550  
CARPENTER               ALL   40.770 42.770 1.5   1.5 2.0 9.840 9.800 0.000 0.490  
CEMENT MASON            ALL   41.550 43.550 2.0   1.5 2.0 7.900 10.81 0.000 0.150  
CERAMIC TILE FNSHER     BLD   33.600  0.000 2.0   1.5 2.0 6.950 8.020 0.000 0.540  
COMMUNICATION TECH      BLD   29.960 31.760 1.5   1.5 2.0 5.842 6.290 0.000 0.375  
ELECTRIC PWR EQMT OP    ALL   31.790 40.830 1.5   1.5 2.0 4.750 8.900 0.000 0.240  
ELECTRIC PWR GRNDMAN    ALL   24.630 40.830 1.5   1.5 2.0 4.750 6.900 0.000 0.180  
ELECTRIC PWR LINEMAN    ALL   37.810 40.830 1.5   1.5 2.0 4.750 10.58 0.000 0.280  
ELECTRIC PWR TRK DRV    ALL   25.440 40.830 1.5   1.5 2.0 4.750 7.120 0.000 0.190  
ELECTRICIAN             ALL   40.470 44.510 1.5   1.5 2.0 9.920 9.300 0.000 0.500  
ELEVATOR CONSTRUCTOR    BLD   44.930 50.550 2.0   2.0 2.0 9.525 8.210 2.700 0.000  
FENCE ERECTOR        E  ALL   30.700 32.200 1.5   1.5 2.0 7.950 8.430 0.000 0.500  
FENCE ERECTOR        S  ALL   40.200 42.210 2.0   2.0 2.0 8.140 15.16 0.000 0.230  
GLAZIER                 BLD   37.000 38.500 1.5   1.5 2.0 7.340 12.05 0.000 0.740  
HT/FROST INSULATOR      BLD   42.050 44.550 1.5   1.5 2.0 9.670 10.81 0.000 0.520  
IRON WORKER          E  ALL   40.250 42.250 2.0   2.0 2.0 9.950 14.74 0.000 0.300  
IRON WORKER          S  ALL   40.200 42.210 2.0   2.0 2.0 8.140 15.16 0.000 0.230  
IRON WORKER          W  ALL   35.000 36.750 2.0   2.0 2.0 7.700 18.76 0.000 1.200  
LABORER                 ALL   35.200 35.950 1.5   1.5 2.0 9.370 8.130 0.000 0.400  
LATHER                  ALL   40.770 42.770 1.5   1.5 2.0 9.840 9.800 0.000 0.490  
MACHINIST               BLD   40.530 42.530 1.5   1.5 2.0 7.000 7.670 0.650 0.000  
MARBLE FINISHERS        ALL   28.650  0.000 1.5   1.5 2.0 7.920 9.970 0.000 0.550  
MARBLE MASON            BLD   38.030 41.830 1.5   1.5 2.0 8.000 9.970 0.000 0.550  
MATERIAL TESTER I       ALL   25.200  0.000 1.5   1.5 2.0 9.370 8.130 0.000 0.400  
MATERIALS TESTER II     ALL   30.200  0.000 1.5   1.5 2.0 9.370 8.130 0.000 0.400  
MILLWRIGHT              ALL   40.770 42.770 1.5   1.5 2.0 9.840 9.800 0.000 0.490  
OPERATING ENGINEER      BLD 1 43.800 47.800 2.0   2.0 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      BLD 2 42.500 47.800 2.0   2.0 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      BLD 3 39.950 47.800 2.0   2.0 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      BLD 4 38.200 47.800 2.0   2.0 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      HWY 1 42.000 46.000 1.5   1.5 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      HWY 2 41.450 46.000 1.5   1.5 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      HWY 3 39.400 46.000 1.5   1.5 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      HWY 4 38.000 46.000 1.5   1.5 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      HWY 5 36.800 46.000 1.5   1.5 2.0 9.600 6.550 1.900 1.000  
ORNAMNTL IRON WORKER E  ALL   39.050 41.300 2.0   2.0 2.0 7.950 13.19 0.000 0.500  
ORNAMNTL IRON WORKER S  ALL   40.200 42.210 2.0   2.0 2.0 8.140 15.16 0.000 0.230  
PAINTER                 ALL   39.680 41.680 1.5   1.5 1.5 7.500 7.250 0.000 0.750  
PAINTER SIGNS           BLD   30.820 34.600 1.5   1.5 1.5 2.600 2.470 0.000 0.000  
PILEDRIVER              ALL   40.770 42.770 1.5   1.5 2.0 9.840 9.800 0.000 0.490  
PIPEFITTER              BLD   43.150 46.150 1.5   1.5 2.0 7.660 9.550 0.000 1.570  
PLASTERER               BLD   38.100 40.390 1.5   1.5 2.0 7.500 8.440 0.000 0.400  
PLUMBER                 BLD   39.500 41.500 1.5   1.5 2.0 9.040 8.250 0.000 0.400  
ROOFER                  BLD   36.400 39.400 1.5   1.5 2.0 6.950 4.670 0.000 0.330  
SHEETMETAL WORKER       BLD   41.660 43.660 1.5   1.5 2.0 8.210 10.66 0.000 0.780  
SIGN HANGER             BLD   26.070 27.570 1.5   1.5 2.0 3.800 3.550 0.000 0.000  
SPRINKLER FITTER        BLD   40.500 42.500 1.5   1.5 2.0 8.500 6.850 0.000 0.500  
STEEL ERECTOR        E  ALL   40.250 42.250 2.0   2.0 2.0 9.950 14.74 0.000 0.300  
STEEL ERECTOR        S  ALL   40.200 42.210 2.0   2.0 2.0 8.140 15.16 0.000 0.230  
STONE MASON             BLD   38.030 41.830 1.5   1.5 2.0 8.000 9.970 0.000 0.550  
TERRAZZO FINISHER       BLD   35.150  0.000 1.5   1.5 2.0 6.950 10.57 0.000 0.380  
TERRAZZO MASON          BLD   39.010 42.010 1.5   1.5 2.0 6.950 11.91 0.000 0.510  
TILE MASON              BLD   40.490 44.490 2.0   1.5 2.0 6.950 9.730 0.000 0.610  
TRAFFIC SAFETY WRKR     HWY   24.300 25.900 1.5   1.5 2.0 3.780 1.875 0.000 0.000  
TRUCK DRIVER            ALL 1 32.200 32.750 1.5   1.5 2.0 5.700 5.500 0.000 0.150  



TRUCK DRIVER            ALL 2 32.350 32.750 1.5   1.5 2.0 5.700 5.500 0.000 0.150  
TRUCK DRIVER            ALL 3 32.550 32.750 1.5   1.5 2.0 5.700 5.500 0.000 0.150  
TRUCK DRIVER            ALL 4 32.750 32.750 1.5   1.5 2.0 5.700 5.500 0.000 0.150  
TUCKPOINTER             BLD   39.200 40.200 1.5   1.5 2.0 7.830 10.25 0.000 0.770  
 
Legend:   

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday. 

OSA (Overtime is required for every hour worked on Saturday) 

OSH (Overtime is required for every hour worked on Sunday and Holidays) 

H/W (Health & Welfare Insurance)  

Pensn (Pension)  

Vac (Vacation)  

Trng (Training)  
 

Explanations 
MCHENRY COUNTY 
 
FENCE ERECTOR (EAST) - That part of the county East and Northeast of a 
line following Route 31 North to Route 14, northwest to Route 47 
north to the Wisconsin State Line. 
 
IRONWORKERS (EAST) - That part of the county East of Rts. 47 and 14. 
 
IRONWORKERS (SOUTH) - That part of the county South of Route 14 and 
East of Route 47. 
 
IRONWORKERS (WEST) - That part of the county West of Route 47. 
 
The following list is considered as those days for which holiday rates 
of wages for work performed apply: New Years Day, Memorial/Decoration 
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day, 
Christmas Day. Generally, any of these holidays which fall  on a 
Sunday is celebrated on the following Monday.  This then makes work 
performed on that Monday payable at the appropriate overtime rate for 
holiday pay.   Common practice in a given local may alter certain days 
of celebration such as the day after Thanksgiving for Veterans Day. 
If in doubt, please check with IDOL. 
 
 
EXPLANATION OF CLASSES 
 
ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous 
materials from any place in a building, including mechanical systems 
where those mechanical systems are to be removed.  This includes the 
removal of asbestos materials/mold and hazardous materials from 
ductwork or pipes in a building when the building is to be demolished 
at the time or at some close future date. 
 
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical 
systems, such as pipes, ducts, and boilers, where the mechanical 
systems are to  remain. 



 
CERAMIC TILE FINISHER 
 
The grouting, cleaning, and polishing of all classes of tile, whether 
for interior or exterior purposes, all burned, glazed or unglazed 
products; all composition materials, granite tiles, warning detectable 
tiles, cement tiles, epoxy composite materials, pavers, glass, 
mosaics, fiberglass, and all substitute materials, for tile made in 
tile-like units; all mixtures in tile like form of cement, metals, and 
other materials that are for and intended for use as a finished floor 
surface, stair treads, promenade roofs, walks, walls, ceilings, 
swimming pools, and all other places where tile is to form a finished 
interior or exterior.  The mixing of all setting mortars including but 
not limited to thin-set mortars, epoxies, wall mud, and any other 
sand and cement mixtures or adhesives when used in the preparation, 
installation, repair, or maintenance of tile and/or similar materials. 
The handling and unloading of all sand, cement, lime, tile, 
fixtures, equipment, adhesives, or any other materials to be used in 
the preparation, installation, repair, or maintenance of tile and/or 
similar materials.  Ceramic Tile Finishers shall fill all joints and 
voids regardless of method on all tile work, particularly and 
especially after installation of said tile work.  Application of any 
and all protective coverings to all types of tile installations 
including, but not be limited to, all soap compounds, paper products, 
tapes, and all polyethylene coverings, plywood, masonite, cardboard, 
and any new type of products that may be used to protect tile 
installations, Blastrac equipment, and all floor scarifying equipment 
used in preparing floors to receive tile.  The clean up and removal of 
all waste and materials.  All demolition of existing tile floors and 
walls to be re-tiled. 
 
COMMUNICATIONS TECHNICIAN 
 
Construction, installation, maintenance and removal of 
telecommunication facilities (voice, sound, data and video), 
telephone, security systems, fire alarm  systems that are a component 
of a multiplex system and share a common cable, and data inside wire, 
interconnect, terminal equipment, central offices, PABX  and 
equipment, micro waves, V-SAT, bypass, CATV, WAN (wide area network), 
LAN (local area networks), and ISDN (integrated system digital 
network), pulling of  wire in raceways, but not the installation of 
raceways. 
 
MARBLE FINISHER 
 
Loading and unloading trucks, distribution of all materials (all 
stone, sand, etc.), stocking of floors with material, performing all 
rigging for heavy work, the handling of all material that may be 
needed for the installation of such materials, building of 
scaffolding, polishing if needed, patching, waxing of material if 
damaged, pointing up, caulking, grouting and cleaning of marble, 
holding water on diamond or Carborundum blade or saw for setters 
cutting, use of tub saw or any other saw needed for preparation of 
material, drilling of holes for wires that anchor material set by 
setters, mixing up of molding plaster for installation of material, 
mixing up thin set for the installation of material, mixing up of sand 
to cement for the installation of material and such other work as may 
be required in helping a Marble Setter in the handling of all 
material in the erection or installation of interior marble, slate, 
travertine, art marble, serpentine, alberene stone, blue stone, 
granite and other stones (meaning as to stone any foreign or domestic 
materials as are specified and used in building interiors and 
exteriors and customarily known as stone in the trade), carrara, 



sanionyx, vitrolite and similar opaque glass and the laying of all 
marble tile, terrazzo tile, slate tile and precast tile, steps, risers 
treads, base, or any other materials that may be used as substitutes 
for any of the aforementioned materials and which are used on interior 
and exterior which are installed in a similar manner. 
 
MATERIAL TESTER I:  Hand coring and drilling for testing of materials; 
field inspection of uncured concrete and asphalt. 
 
MATERIAL TESTER II:  Field inspection of welds, structural steel, 
fireproofing, masonry, soil, facade, reinforcing steel, formwork, 
cured concrete, and concrete and asphalt batch plants; adjusting 
proportions of bituminous mixtures. 
 
TRAFFIC SAFETY - work associated with barricades, horses and drums 
used to reduce lane usage on highway work, the installation and 
removal of temporary  lane markings, and the installation and removal 
of temporary road signs. 
 
TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION 
Class 1.  Two or three Axle Trucks.  A-frame Truck when used for 
transportation purposes; Air Compressors and Welding Machines, 
including those pulled by  cars, pick-up trucks and tractors; 
Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck 
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  Mechanics 
Helpers and Greasers; Oil Distributors 2-man operation; Pavement 
Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors; 
Self-propelled Chip  Spreader; Skipman; Slurry Trucks, 2-man 
operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; 
Unskilled dumpman; and Truck Drivers hauling  warning lights, 
barricades, and portable toilets on the job site. 
 
Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards; 
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or 
Turnatrailers when pulling  other than self-loading equipment or 
similar equipment under 16 cubic yards; Mixer Trucks under 7 yeards; 
Ready-mix Plant Hopper Operator, and Winch Trucks,  2 Axles. 
 
Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over; 
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or 
turnapulls when  pulling other than self-loading equipment or similar 
equipment over 16 cubic yards; Explosives and/or Fission Material 
Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit; 
Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole 
and Expandable Trailers hauling material over 50 feet long; Slurry 
trucks, 1-man operation; Winch trucks, 3 axles or more; 
Mechanic--Truck Welder and Truck Painter. 
 
Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted 
crane trucks with hoist and accessories; Foreman; Master Mechanic; 
Self-loading equipment  like P.B. and trucks with scoops on the front. 
 
OPERATING ENGINEERS - BUILDING 
 
Class 1.  Mechanic; Asphalt Plant; Asphalt Spreader; Autograde; 
Backhoes with Caisson attachment; Batch Plant; Benoto; Boiler and 
Throttle Valve; Caisson Rigs;  Central Redi-Mix Plant; Combination 
Back Hoe Front End-loader Machine; Compressor and Throttle Valve; 
Concrete Breaker (Truck Mounted); Concrete Conveyor;  Concrete Paver; 
Concrete Placer; Concrete Placing Boom; Concrete Pump (Truck Mounted); 
Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and 
similar Type); Creter Crane; Crusher, Stone, etc.; Derricks, All; 
Derricks, Traveling; Formless Curb and Gutter Machine; Grader, 



Elevating; Grouting Machines;  Highlift Shovels or Front Endloader 
2-1/4 yd. and over; Hoists, Elevators, outside type rack and pinion 
and similar machines; Hoists, one, two and three Drum;  Hoists, Two 
Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro Vac 
(and similar equipment); Locomotives, All; Motor Patrol; Pile Drivers 
and Skid  Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual 
Ram; Pump Cretes; Squeeze Cretes-screw Type Pumps; Raised and Blind 
Hole Drill; Roto Mill Grinder;  Scoops - Tractor Drawn; Slip-form 
Paver; Straddle Buggies; Tournapull; Tractor with Boom and Side Boom; 
Trenching Machines. 
 
Class 2.  Boilers; Broom, All Power Propelled; Bulldozers; Concrete 
Mixer (Two Bag and Over); Conveyor, Portable; Forklift  Trucks; 
Greaser Engineer; Highlift Shovels or Front Endloaders under 2-1/4 
yd.; Hoists, Automatic; Hoists, inside Freight Elevators; Hoists, 
Sewer Dragging  Machine; Hoists, Tugger Single Drum; Laser Screed; 
Rock Drill (self-propelled); Rock Drill (truck mounted); Rollers, All; 
Steam Generators; Tractors, All; Tractor  Drawn Vibratory Roller; 
Winch Trucks with "A" Frame. 
 
Class 3.  Air Compressor; Combination - Small Equipment Operator; 
Generators; Heaters, Mechanical; Hoists, Inside Elevators - (Rheostat 
Manual Controlled);  Hydraulic Power Units (Pile Driving, Extracting, 
and Drilling); Pumps, over 3" (1 to 3 not to exceed a total  of 300 
ft.); Pumps, Well Points; Welding Machines (2  through 5); Winches, 4 
small Electric Drill Winches; Bobcat (up to and including 3/4 cu. 
yd.). 
 
Class 4.  Bobcats and/or other Skid Steer Loaders; Oilers; and Brick 
Forklift. 
 
 
OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION 
Class 1.  Craft Foreman; Asphalt Plant; Asphalt Heater and Planer 
Combination; Asphalt Heater Scarfire; Asphalt Spreader; 
Autograder/GOMACO or other similar  type machines; ABG Paver; Backhoes 
with Caisson attachment; Ballast Regulator; Belt Loader; Caisson 
Rigs; Car Dumper; Central Redi-Mix Plant; Combination  Backhoe Front 
Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with 
attachments); Concrete Breaker (Truck Mounted): Concrete Conveyor; 
Concrete  Paver over 27E cu. ft.; Concrete Placer; Concrete Tube 
Float; Cranes, all attachments; Cranes, Hammerhead, Linden, Peco & 
Machines of a like nature; Crete Crane;  Crusher, Stone, etc.; 
Derricks, All; Derrick Boats; Derricks, Traveling; Dowell machine with 
Air Compressor; Dredges; Field Mechanic-Welder; Formless Curb and 
Gutter Machine; Gradall and Machines of a like nature; Grader, 
Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form 
Grader, Pull Grader, Subgrader;  Guard Rail Post Driver Mounted; 
Hoists, One, Two and Three Drum; Hydraulic Backhoes; Backhoes with 
shear attachments; Mucking Machine; Pile Drivers and Skid  Rig; 
Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid 
Rig; Rock Drill - Truck Mounted; Roto Mill Grinder; Slip-Form Paver; 
Soil Test Drill Rig  (Truck Mounted); Straddle Buggies; Hydraulic 
Telescoping Form (Tunnel); Tractor Drawn Belt Loader (with attached 
pusher - two engineers); Tractor with Boom;  Tractaire with 
Attachments; Trenching Machine; Truck Mounted Concrete Pump with Boom; 
Raised or Blind Hole; Drills (Tunnel Shaft); Underground Boring 
and/or  Mining Machines; Wheel Excavator; Widener (APSCO). 
 
Class 2.  Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; 
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front 
Endloader Machine (less  than 1 cu. yd. Backhoe Bucket or over or with 
attachments); Compressor and Throttle Valve; Compressor, Common 



Receiver (3); Concrete Breaker or Hydro  Hammer; Concrete Grinding 
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu. 
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, 
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck 
Cars (Haglund or Similar Type); Drills, All; Finishing Machine - 
Concrete; Greaser  Engineer; Highlift Shovels or Front Endloader; 
Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All 
Attachments); Hydro-Blaster; All Locomotives, Dinky;  Pump Cretes; 
Squeeze Cretes-Screw Type Pumps, Gypsum Bulker and Pump; Roller, 
Asphalt; Rotory Snow Plows; Rototiller, Seaman, etc., self-propelled; 
Scoops -  Tractor Drawn; Self-Propelled Compactor; Spreader - Chip - 
Stone, etc.; Scraper; Scraper - Prime Mover in Tandem (Regardless of 
Size); Tank Car Heater;  Tractors, Push, Pulling Sheeps Foot, Disc, 
Compactor, etc.; Tug Boats. 
 
Class 3.  Boilers; Brooms, All Power Propelled; Cement Supply Tender; 
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over); 
Conveyor, Portable;  Farm-Type Tractors Used for Mowing, Seeding, 
etc.; Fireman on Boilers; Forklift Trucks; Grouting Machine; Hoists, 
Automatic; Hoists, All Elevators; Hoists, Tugger  Single Drum; Jeep 
Diggers;  Pipe Jacking Machines; Post-Hole Digger; Power Saw, Concrete 
Power Driven; Pug Mills; Rollers, other than asphalt; Seed and Straw 
Blower; Steam Generators; Stump Machine; Winch Trucks with "A" Frame; 
Work Boats; Tamper - Form-Motor Driven. 
 
Class 4.  Air Compressor; Combination - Small Equipment Operator; 
Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic 
Power Unit (Pile  Driving, Extracting, or Drilling); Hydro-Blaster; 
Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed 
a total of 300 ft.); Pumps, Well Points; Tractaire;  Welding Machines 
(2 through 5); Winches, 4 Small Electric Drill Winches. 
 
Class 5.  Bobcats (all); Brick Forklifts; Oilers. 
 
TERRAZZO FINISHER 
 
The handling of sand, cement, marble chips, and all other materials 
that may be used by the Mosaic Terrazzo Mechanic, and the mixing, 
grinding, grouting, cleaning and sealing of all Marble, Mosaic, and 
Terrazzo work, floors, base, stairs, and wainscoting by hand or 
machine, and in addition, assisting and aiding Marble, Masonic, and 
Terrazzo Mechanics. 
 
Other Classifications of Work: 
 
For definitions of classifications not otherwise set out, the 
Department generally has on file such definitions which are available. 
If a task to be performed is not subject to one of the 
classifications of pay set out, the Department will  upon being 
contacted state which neighboring county has such a classification and 
provide such rate, such rate being deemed to exist by reference in 
this  document.  If no neighboring county rate applies to the task, 
the Department shall undertake a special determination, such special 
determination  being then deemed to have existed under this 
determination.  If a project requires these, or any classification not 
listed, please contact IDOL at 618/993-7271 for  wage rates or 
clarifications. 
 
LANDSCAPING 
 
Landscaping work falls under the existing classifications for laborer, 
operating engineer and truck driver.  The work performed by landscape 
plantsman and  landscape laborer is covered by the existing 



classification of laborer.  The work performed by landscape operators 
(regardless of equipment used or its size) is  covered by the 
classifications of operating engineer.  The work performed by 
landscape truck drivers (regardless of size of truck driven) is 
covered by the  classifications of truck driver. 
 
  



Will County Prevailing Wage for July 2009 
Trade Name           RG TYP C Base   FRMAN *M-F>8 OSA OSH H/W   Pensn  Vac  Trng   
==================== == === = ====== ====== ===== === === ===== ===== ===== =====  
ASBESTOS ABT-GEN        ALL   35.200 35.700 1.5   1.5 2.0 9.130 8.370 0.000 0.400  
ASBESTOS ABT-MEC        BLD   29.930  0.000 1.5   1.5 2.0 9.170 9.260 0.000 0.320  
BOILERMAKER             BLD   41.230 44.940 2.0   2.0 2.0 6.720 8.940 0.000 0.350  
BRICK MASON             BLD   38.030 41.830 1.5   1.5 2.0 8.000 9.970 0.000 0.550  
CARPENTER               ALL   40.770 44.850 1.5   1.5 2.0 8.590 13.36 0.000 0.490  
CEMENT MASON            ALL   41.000 43.000 2.0   2.0 2.0 7.900 11.48 0.000 0.150  
CERAMIC TILE FNSHER     BLD   33.600  0.000 2.0   1.5 2.0 6.950 8.020 0.000 0.540  
COMMUNICATION TECH      BLD   32.200 33.700 1.5   1.5 2.0 9.670 9.670 0.000 0.320  
ELECTRIC PWR EQMT OP    ALL   38.600 44.970 1.5   1.5 2.0 9.110 11.34 0.000 0.290  
ELECTRIC PWR GRNDMAN    ALL   30.110 44.970 1.5   1.5 2.0 7.120 8.850 0.000 0.230  
ELECTRIC PWR LINEMAN    ALL   38.600 44.970 1.5   1.5 2.0 9.110 11.34 0.000 0.290  
ELECTRICIAN             BLD   39.000 42.510 1.5   1.5 2.0 10.42 13.66 0.000 0.390  
ELEVATOR CONSTRUCTOR    BLD   44.930 50.550 2.0   2.0 2.0 9.525 8.210 2.700 0.000  
GLAZIER                 BLD   37.000 38.500 1.5   1.5 2.0 7.340 12.05 0.000 0.740  
HT/FROST INSULATOR      BLD   42.050 44.550 1.5   1.5 2.0 9.670 10.81 0.000 0.520  
IRON WORKER             ALL   38.000 39.000 2.0   2.0 2.0 8.140 17.52 0.000 0.600  
LABORER                 ALL   35.200 35.950 1.5   1.5 2.0 9.130 8.370 0.000 0.400  
LATHER                  ALL   40.770 44.850 1.5   1.5 2.0 8.590 13.36 0.000 0.490  
MACHINIST               BLD   40.530 42.530 1.5   1.5 2.0 7.000 7.670 0.650 0.000  
MARBLE FINISHERS        ALL   28.650  0.000 1.5   1.5 2.0 7.920 9.970 0.000 0.550  
MARBLE MASON            BLD   38.030 41.830 1.5   1.5 2.0 8.000 9.970 0.000 0.550  
MATERIAL TESTER I       ALL   25.200  0.000 1.5   1.5 2.0 9.130 8.370 0.000 0.400  
MATERIALS TESTER II     ALL   30.200  0.000 1.5   1.5 2.0 9.130 8.370 0.000 0.400  
MILLWRIGHT              ALL   40.770 44.850 1.5   1.5 2.0 8.590 13.36 0.000 0.490  
OPERATING ENGINEER      BLD 1 43.800 47.800 2.0   2.0 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      BLD 2 42.500 47.800 2.0   2.0 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      BLD 3 39.950 47.800 2.0   2.0 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      BLD 4 38.200 47.800 2.0   2.0 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      FLT 1 47.250 47.250 1.5   1.5 2.0 6.850 5.600 1.900 0.000  
OPERATING ENGINEER      FLT 2 45.750 47.250 1.5   1.5 2.0 6.850 5.600 1.900 0.000  
OPERATING ENGINEER      FLT 3 40.700 47.250 1.5   1.5 2.0 6.850 5.600 1.900 0.000  
OPERATING ENGINEER      FLT 4 33.850 47.250 1.5   1.5 2.0 6.850 5.600 1.900 0.000  
OPERATING ENGINEER      HWY 1 42.000 46.000 1.5   1.5 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      HWY 2 41.450 46.000 1.5   1.5 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      HWY 3 39.400 46.000 1.5   1.5 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      HWY 4 38.000 46.000 1.5   1.5 2.0 9.600 6.550 1.900 1.000  
OPERATING ENGINEER      HWY 5 36.800 46.000 1.5   1.5 2.0 9.600 6.550 1.900 1.000  
PAINTER                 ALL   36.900 41.510 1.5   1.5 2.0 7.350 8.400 0.000 0.470  
PAINTER SIGNS           BLD   30.820 34.600 1.5   1.5 1.5 2.600 2.470 0.000 0.000  
PILEDRIVER              ALL   40.770 44.850 1.5   1.5 2.0 8.590 13.36 0.000 0.490  
PIPEFITTER              BLD   43.150 46.150 1.5   1.5 2.0 7.660 9.550 0.000 1.570  
PLASTERER               BLD   38.100 40.390 1.5   1.5 2.0 7.500 8.440 0.000 0.400  
PLUMBER                 BLD   42.000 44.000 1.5   1.5 2.0 8.500 9.000 0.000 1.010  
ROOFER                  BLD   36.400 39.400 1.5   1.5 2.0 6.950 4.670 0.000 0.330  
SHEETMETAL WORKER       BLD   41.660 43.660 1.5   1.5 2.0 8.210 10.66 0.000 0.780  
SPRINKLER FITTER        BLD   40.500 42.500 1.5   1.5 2.0 8.500 6.850 0.000 0.500  
STONE MASON             BLD   38.030 41.830 1.5   1.5 2.0 8.000 9.970 0.000 0.550  
TERRAZZO FINISHER       BLD   35.150  0.000 1.5   1.5 2.0 6.950 10.57 0.000 0.380  
TERRAZZO MASON          BLD   39.010 42.010 1.5   1.5 2.0 6.950 11.91 0.000 0.510  
TILE MASON              BLD   40.490 44.490 2.0   1.5 2.0 6.950 9.730 0.000 0.610  
TRAFFIC SAFETY WRKR     HWY   24.300 25.900 1.5   1.5 2.0 3.780 1.875 0.000 0.000  
TRUCK DRIVER            ALL 1 35.650 36.200 1.5   1.5 2.0 6.250 4.275 0.000 0.250  
TRUCK DRIVER            ALL 2 35.800 36.200 1.5   1.5 2.0 6.250 4.275 0.000 0.250  
TRUCK DRIVER            ALL 3 36.000 36.200 1.5   1.5 2.0 6.250 4.275 0.000 0.250  
TRUCK DRIVER            ALL 4 36.200 36.200 1.5   1.5 2.0 6.250 4.275 0.000 0.250  
TUCKPOINTER             BLD   39.200 40.200 1.5   1.5 2.0 7.830 10.25 0.000 0.770  
 
Legend:   



M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday. 

OSA (Overtime is required for every hour worked on Saturday) 

OSH (Overtime is required for every hour worked on Sunday and Holidays) 

H/W (Health & Welfare Insurance)  

Pensn (Pension)  

Vac (Vacation)  

Trng (Training)  
 

Explanations 
WILL COUNTY 
 
IRONWORKERS (SOUTH) - That part of the county South of a diagonal line 
through Braidwood and Goodenow. 
 
The following list is considered as those days for which holiday rates 
of wages for work performed apply: New Years Day, Memorial/Decoration 
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day, 
Christmas Day. Generally, any of these holidays which fall  on a 
Sunday is celebrated on the following Monday.  This then makes work 
performed on that Monday payable at the appropriate overtime rate for 
holiday pay.   Common practice in a given local may alter certain days 
of celebration such as the day after Thanksgiving for Veterans Day. 
If in doubt, please check with IDOL. 
 
EXPLANATION OF CLASSES 
 
ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous 
materials from any place in a building, including mechanical systems 
where those mechanical systems are to be removed.  This includes the 
removal of asbestos materials/mold and hazardous materials from 
ductwork or pipes in a building when the building is to be demolished 
at the time or at some close future date. 
 
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical 
systems, such as pipes, ducts, and boilers, where the mechanical 
systems are to  remain. 
 
CERAMIC TILE FINISHER 
 
The grouting, cleaning, and polishing of all classes of tile, whether 
for interior or exterior purposes, all burned, glazed or unglazed 
products; all composition materials, granite tiles, warning detectable 
tiles, cement tiles, epoxy composite materials, pavers, glass, 
mosaics, fiberglass, and all substitute materials, for tile made in 
tile-like units; all mixtures in tile like form of cement, metals, and 
other materials that are for and intended for use as a finished floor 
surface, stair treads, promenade roofs, walks, walls, ceilings, 
swimming pools, and all other places where tile is to form a finished 
interior or exterior.  The mixing of all setting mortars including but 
not limited to thin-set mortars, epoxies, wall mud, and any other 
sand and cement mixtures or adhesives when used in the preparation, 



installation, repair, or maintenance of tile and/or similar materials. 
The handling and unloading of all sand, cement, lime, tile, 
fixtures, equipment, adhesives, or any other materials to be used in 
the preparation, installation, repair, or maintenance of tile and/or 
similar materials.  Ceramic Tile Finishers shall fill all joints and 
voids regardless of method on all tile work, particularly and 
especially after installation of said tile work.  Application of any 
and all protective coverings to all types of tile installations 
including, but not be limited to, all soap compounds, paper products, 
tapes, and all polyethylene coverings, plywood, masonite, cardboard, 
and any new type of products that may be used to protect tile 
installations, Blastrac equipment, and all floor scarifying equipment 
used in preparing floors to receive tile.  The clean up and removal of 
all waste and materials.  All demolition of existing tile floors and 
walls to be re-tiled. 
 
COMMUNICATIONS TECHNICIAN 
 
Installation, operation, inspection, maintenance, repair and service 
of radio, television, recording, voice, sound and vision production 
and reproduction,  telephone and telephone interconnect, facsimile, 
equipment and appliances used for domestic, commercial, educational 
and entertainment purposes, pulling of  wire through conduit but not 
the installation of conduit. 
 
MARBLE FINISHER 
 
Loading and unloading trucks, distribution of all materials (all 
stone, sand, etc.), stocking of floors with material, performing all 
rigging for heavy work, the handling of all material that may be 
needed for the installation of such materials, building of 
scaffolding, polishing if needed, patching, waxing of material if 
damaged, pointing up, caulking, grouting and cleaning of marble, 
holding water on diamond or Carborundum blade or saw for setters 
cutting, use of tub saw or any other saw needed for preparation of 
material, drilling of holes for wires that anchor material set by 
setters, mixing up of molding plaster for installation of material, 
mixing up thin set for the installation of material, mixing up of sand 
to cement for the installation of material and such other work as may 
be required in helping a Marble Setter in the handling of all 
material in the erection or installation of interior marble, slate, 
travertine, art marble, serpentine, alberene stone, blue stone, 
granite and other stones (meaning as to stone any foreign or domestic 
materials as are specified and used in building interiors and 
exteriors and customarily known as stone in the trade), carrara, 
sanionyx, vitrolite and similar opaque glass and the laying of all 
marble tile, terrazzo tile, slate tile and precast tile, steps, risers 
treads, base, or any other materials that may be used as substitutes 
for any of the aforementioned materials and which are used on interior 
and exterior which are installed in a similar manner. 
 
MATERIAL TESTER I:  Hand coring and drilling for testing of materials; 
field inspection of uncured concrete and asphalt. 
 
MATERIAL TESTER II:  Field inspection of welds, structural steel, 
fireproofing, masonry, soil, facade, reinforcing steel, formwork, 
cured concrete, and concrete and asphalt batch plants; adjusting 
proportions of bituminous mixtures. 
 
TRAFFIC SAFETY - work associated with barricades, horses and drums 
used to reduce lane usage on highway work, the installation and 
removal of temporary  lane markings, and the installation and removal 
of temporary road signs. 



 
TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION 
Class 1.  Two or three Axle Trucks.  A-frame Truck when used for 
transportation purposes; Air Compressors and Welding Machines, 
including those pulled by  cars, pick-up trucks and tractors; 
Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck 
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  Mechanics 
Helpers and Greasers; Oil Distributors 2-man operation; Pavement 
Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors; 
Self-propelled Chip  Spreader; Skipman; Slurry Trucks, 2-man 
operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; 
Unskilled dumpman; and Truck Drivers hauling  warning lights, 
barricades, and portable toilets on the job site. 
 
Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards; 
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or 
Turnatrailers when pulling  other than self-loading equipment or 
similar equipment under 16 cubic yards; Mixer Trucks under 7 yeards; 
Ready-mix Plant Hopper Operator, and Winch Trucks,  2 Axles. 
 
Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over; 
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or 
turnapulls when  pulling other than self-loading equipment or similar 
equipment over 16 cubic yards; Explosives and/or Fission Material 
Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit; 
Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole 
and Expandable Trailers hauling material over 50 feet long; Slurry 
trucks, 1-man operation; Winch trucks, 3 axles or more; 
Mechanic--Truck Welder and Truck Painter. 
 
Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted 
crane trucks with hoist and accessories; Foreman; Master Mechanic; 
Self-loading equipment  like P.B. and trucks with scoops on the front. 
 
OPERATING ENGINEERS - BUILDING 
 
Class 1.  Mechanic; Asphalt Plant; Asphalt Spreader; Autograde; 
Backhoes with Caisson attachment; Batch Plant; Benoto; Boiler and 
Throttle Valve; Caisson Rigs;  Central Redi-Mix Plant; Combination 
Back Hoe Front End-loader Machine; Compressor and Throttle Valve; 
Concrete Breaker (Truck Mounted); Concrete Conveyor;  Concrete Paver; 
Concrete Placer; Concrete Placing Boom; Concrete Pump (Truck Mounted); 
Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and 
similar Type); Creter Crane; Crusher, Stone, etc.; Derricks, All; 
Derricks, Traveling; Formless Curb and Gutter Machine; Grader, 
Elevating; Grouting Machines;  Highlift Shovels or Front Endloader 
2-1/4 yd. and over; Hoists, Elevators, outside type rack and pinion 
and similar machines; Hoists, one, two and three Drum;  Hoists, Two 
Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro Vac 
(and similar equipment); Locomotives, All; Motor Patrol; Pile Drivers 
and Skid  Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual 
Ram; Pump Cretes; Squeeze Cretes-screw Type Pumps; Raised and Blind 
Hole Drill; Roto Mill Grinder;  Scoops - Tractor Drawn; Slip-form 
Paver; Straddle Buggies; Tournapull; Tractor with Boom and Side Boom; 
Trenching Machines. 
 
Class 2.  Boilers; Broom, All Power Propelled; Bulldozers; Concrete 
Mixer (Two Bag and Over); Conveyor, Portable; Forklist  Trucks; 
Greaser Engineer; Highlift Shovels or Front Endloaders under 2-1/4 
yd.; Hoists, Automatic; Hoists, inside Freight Elevators; Hoists, 
Sewer Dragging  Machine; Hoists, Tugger Single Drum; Laser Screed; 
Rock Drill (self-propelled); Rock Drill (truck mounted); Rollers, All; 
Steam Generators; Tractors, All; Tractor  Drawn Vibratory Roller; 



Winch Trucks with "A" Frame. 
 
Class 3.  Air Compressor; Combination - Small Equipment Operator; 
Generators; Heaters, Mechanical; Hoists, Inside Elevators - (Rheostat 
Manual Controlled);  Hydraulic Power Units (Pile Driving, Extracting, 
and Drilling); Pumps, over 3" (1 to 3 not to exceed a total  of 300 
ft.); Pumps, Well Points; Welding Machines (2  through 5); Winches, 4 
small Electric Drill Winches; Bobcat (up to and including 3/4 cu. 
yd.). 
 
Class 4.  Bobcats and/or other Skid Steer Loaders; Oilers; and Brick 
Forklift. 
 
OPERATING ENGINEERS - FLOATING 
 
Class 1.  Craft foreman (Master Mechanic), diver/wet tender, engineer 
(hydraulic dredge). 
 
Class 2.  Crane/backhoe operator, mechanic/welder, assistant engineer 
(hydraulic dredge), leverman (hydraulic dredge), and diver tender. 
 
Class 3.  Deck equipment operator (machineryman), maintenance of crane 
(over 50 ton capacity) or backhoe (96,000 pounds or more), tug/launch 
operator,  loader, dozer and like equipment on barge, breakwater 
wall, slip/dock or scow, deck machinery, etc. 
 
Class 4.  Deck equipment operator (machineryman/fireman), (4 equipment 
units or more) and crane maintenance  50 ton capacity and under or 
backhoe weighing  96,000 pounds or less, assistant tug operator. 
 
OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION 
Class 1.  Craft Foreman; Asphalt Plant; Asphalt Heater and Planer 
Combination; Asphalt Heater Scarfire; Asphalt Spreader; 
Autograder/GOMACO or other similar  type machines; ABG Paver; Backhoes 
with Caisson attachment; Ballast Regulator; Belt Loader; Caisson 
Rigs; Car Dumper; Central Redi-Mix Plant; Combination  Backhoe Front 
Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with 
attachments); Concrete Breaker (Truck Mounted): Concrete Conveyor; 
Concrete  Paver over 27E cu. ft.; Concrete Placer; Concrete Tube 
Float; Cranes, all attachments; Cranes, Hammerhead, Linden, Peco & 
Machines of a like nature; Crete Crane;  Crusher, Stone, etc.; 
Derricks, All; Derrick Boats; Derricks, Traveling; Dowell machine with 
Air Compressor; Dredges; Field Mechanic-Welder; Formless Curb and 
Gutter Machine; Gradall and Machines of a like nature; Grader, 
Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form 
Grader, Pull Grader, Subgrader;  Guard Rail Post Driver Mounted; 
Hoists, One, Two and Three Drum; Hydraulic Backhoes; Backhoes with 
shear attachments; Mucking Machine; Pile Drivers and Skid  Rig; 
Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid 
Rig; Rock Drill - Truck Mounted; Roto Mill Grinder; Slip-Form Paver; 
Soil Test Drill Rig  (Truck Mounted); Straddle Buggies; Hydraulic 
Telescoping Form (Tunnel); Tractor Drawn Belt Loader (with attached 
pusher - two engineers); Tractor with Boom;  Tractaire with 
Attachments; Trenching Machine; Truck Mounted Concrete Pump with Boom; 
Raised or Blind Hole; Drills (Tunnel Shaft); Underground Boring 
and/or  Mining Machines; Wheel Excavator; Widener (APSCO). 
 
Class 2.  Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; 
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front 
Endloader Machine (less  than 1 cu. yd. Backhoe Bucket or over or with 
attachments); Compressor and Throttle Valve; Compressor, Common 
Receiver (3); Concrete Breaker or Hydro  Hammer; Concrete Grinding 
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu. 



ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, 
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck 
Cars (Haglund or Similar Type); Drills, All; Finishing Machine - 
Concrete; Greaser  Engineer; Highlift Shovels or Front Endloader; 
Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All 
Attachments); Hydro-Blaster; All Locomotives, Dinky;  Pump Cretes; 
Squeeze Cretes-Screw Type Pumps, Gypsum Bulker and Pump; Roller, 
Asphalt; Rotory Snow Plows; Rototiller, Seaman, etc., self-propelled; 
Scoops -  Tractor Drawn; Self-Propelled Compactor; Spreader - Chip - 
Stone, etc.; Scraper; Scraper - Prime Mover in Tandem (Regardless of 
Size); Tank Car Heater;  Tractors, Push, Pulling Sheeps Foot, Disc, 
Compactor, etc.; Tug Boats. 
 
Class 3.  Boilers; Brooms, All Power Propelled; Cement Supply Tender; 
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over); 
Conveyor, Portable;  Farm-Type Tractors Used for Mowing, Seeding, 
etc.; Fireman on Boilers; Forklift Trucks; Grouting Machine; Hoists, 
Automatic; Hoists, All Elevators; Hoists, Tugger  Single Drum; Jeep 
Diggers;  Pipe Jacking Machines; Post-Hole Digger; Power Saw, Concrete 
Power Driven; Pug Mills; Rollers, other than asphalt; Seed and Straw 
Blower; Steam Generators; Stump Machine; Winch Trucks with "A" Frame; 
Work Boats; Tamper - Form-Motor Driven. 
 
Class 4.  Air Compressor; Combination - Small Equipment Operator; 
Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic 
Power Unit (Pile  Driving, Extracting, or Drilling); Hydro-Blaster; 
Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed 
a total of 300 ft.); Pumps, Well Points; Tractaire;  Welding Machines 
(2 through 5); Winches, 4 Small Electric Drill Winches. 
 
Class 5.  Bobcats (all); Brick Forklifts; Oilers. 
 
TERRAZZO FINISHER 
 
The handling of sand, cement, marble chips, and all other materials 
that may be used by the Mosaic Terrazzo Mechanic, and the mixing, 
grinding, grouting, cleaning and sealing of all Marble, Mosaic, and 
Terrazzo work, floors, base, stairs, and wainscoting by hand or 
machine, and in addition, assisting and aiding Marble, Masonic, and 
Terrazzo Mechanics. 
 
Other Classifications of Work: 
 
For definitions of classifications not otherwise set out, the 
Department generally has on file such definitions which are available. 
If a task to be performed is not subject to one of the 
classifications of pay set out, the Department will  upon being 
contacted state which neighboring county has such a classification and 
provide such rate, such rate being deemed to exist by reference in 
this  document.  If no neighboring county rate applies to the task, 
the Department shall undertake a special determination, such special 
determination  being then deemed to have existed under this 
determination.  If a project requires these, or any classification not 
listed, please contact IDOL at 618/993-7271 for  wage rates or 
clarifications. 
 
LANDSCAPING 
 
Landscaping work falls under the existing classifications for laborer, 
operating engineer and truck driver.  The work performed by landscape 
plantsman and  landscape laborer is covered by the existing 
classification of laborer.  The work performed by landscape operators 
(regardless of equipment used or its size) is  covered by the 



classifications of operating engineer.  The work performed by 
landscape truck drivers (regardless of size of truck driven) is 
covered by the  classifications of truck driver. 
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