
 
July 23, 2009 
 
SUBJECT:  Various Routes 
  Section 2009-041I 
  Various Counties 
  Contract No. 60G47 
  Item No. 132, July 31, 2009 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Replaced the Schedule of Prices. 
2. Revised pages 11 - 13 & 15 - 20 of the Special Provisions. 
3. Revised sheets 3, 4 & 5 of the Plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

Charles Ingersoll, Chief 
Bureau of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Diane O'Keefe, Region 1, District 1; Bill Frey; Estimates 
 
 
TBW:MS:jc 



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
7/23/2009

60G47
State Job # - C-91-478-09
PPS NBR - 0-01616-1000 Project Number Route
County Name - VARIOUS- - VARIOUS
Code - 0 -  - * REVISED : JULY 22, 2009
District - 1 -  - 
Section Number - 2009-041I 5

5
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X0323141 SUPPLEMENTAL SWEEPING MILE 1,430.000

X0326643 LITTER PICKING MILE 2,145.000

X0329915 FULL EXP CLEAN CYCLE EACH 12.000

X0330600 FULL ARTERIAL CLN CY EACH 3.000

X0414200 SIGN CLEANING CYCLE EACH 1.000
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701.19 - Method of Measurement:  Revise this Article to read: 
 
“Traffic Control and Protection will not be measured for payment.” 
 
701.20 - Basis of Payment:  Revise this Article to read: 
 
"(a)  Traffic Control and Protection will not be paid for as separate items, but the costs 

shall be considered as included in the contract unit prices for the cleaning items 
involved and no additional compensation will be allowed. 

 
(b) Should the Engineer require additional signs, flaggers, barricades or other traffic 

control devices over and above those specified, they will be paid for according to 
Article 109.04. 

 
When the contractor requests a change in the traffic control, any additional flaggers 
will be at the contractor’s expense. 

 
(c) Traffic control and protection required for Supplemental Sweeping authorized for 

Expressway and Inner City Expressway Night Cleaning Only locations shall be paid 
for separately in accordance with Article 109.04.” 

 
 

KEEPING THE EXPRESSWAYS OPEN TO TRAFFIC 
 
1. GENERAL 
The Contractor shall not park any equipment or vehicles unnecessarily on the shoulder.  
Whenever work is in progress adjacent to the traveled way, the Contractor shall provide 
necessary traffic control signs to warn the public and protect the work site as required herein or 
as provided in the Standards.  The Contractor shall remove all equipment from the shoulder 
and median after working hours every day of the week.  Also, the contractor's personnel shall 
be prohibited from crossing the roadway and all pedestrian movements on the Freeway will be 
limited to barricaded areas. 
 
The Contractor shall request and gain approval from the Illinois Department of Transportation’s’ 
Expressway Traffic Operations Engineer (847-705-4151 or 4155) twenty-four (24) hours in 
advance of all daily lane, ramp and shoulder closures and seventy-two (72) hours in advance of 
all permanent closures on all Freeways and/or Expressways in District One. 
 
All lane closures shall be removed during adverse weather conditions such as rain, snow 
and/or fog and as determined by the Engineer. The contractor shall implement this contract 
requirement without Department instruction. 
 
Additional lane and shoulder closure hour restrictions may have to be imposed to facilitate the 
flow of traffic to and from major sporting events and/or other events.  Major construction 
projects may also require additional restrictions on some expressways. 
 
All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the 
starting hours listed below. Also, these signs should be taken down within one-half (1/2) hour 
after the closure is removed. 
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The Contractor will be required to cooperate with all other contractors when erecting lane 
closures on the expressway.  All lane closures within one (1) mile of each other in one direction 
of the expressway shall be on the same side of the pavement and any lane closure within a half 
(1/2) mile of each other should be connected.  The maximum length of any lane closure on the 
project and combined with any adjacent projects shall be five (5) miles.  Gaps between 
successive permanent lane closures shall be no less than two (2) miles in length. 
 
Private vehicles shall not be parked in the work zone.  Contractor’s equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking 
of equipment and/or vehicles on State right-of-way will only be permitted at the locations 
approved by the Engineer. 
 
2.  EXPRESSWAY NIGHT CLEANING 
One lane closures, shoulder closures and partial ramp closures shall only be permitted 
between 9:00 PM and 5:00 AM on the following expressways: 
 

1. Kennedy (I-90/94 & I-190), Entire Limits 
2. Eisenhower (I-290), Austin Blvd. to 25th Ave. left hand side only and from 25th Ave. to IL. 

83 entire limits except the eastbound collector-distributor lanes and all ramps at the U.S. 
12/20/45 (Mannheim Rd.) interchange and to Roosevelt Rd.  on its extension. 

3. Dan Ryan (I-90/94), Entire Limits 
4. Bishop Ford (I-94), Cottage Grove Ave. to 103rd St. northbound left hand side only. 

 
The Contractor is required to erect stationary left lane closures in order to sweep the following 
locations: 

 
1. Kennedy (I-90/94), I-290 to East River Rd. 
2. Eisenhower (I-290), Austin Blvd. to IL 83 
3. Bishop Ford (I-94), Cottage Grove Ave. to 103rd St. northbound left hand side only 
4. Dan Ryan (I-90/94), a.)  I-290 to 31st St.; 

  b.)  Local Lanes 31st St. to 67th St. 
 
The maximum length of all stationary left lane closures shall be 5 miles. Truck Mounted 
Attenuator Follow Vehicle Protection shall be provided for any personnel working inside the 
stationary left lane closure. 
 
3.  EXPRESSWAY DAY CLEANING 
One lane closures, shoulder closures and partial ramp closures shall only be permitted 
between 9:00 AM and 1:00 PM for all outbound traffic and 10:00 AM and 2:00PM for all 
inbound traffic on Monday through Friday, and between 5:00 AM and 2:30 PM on Saturday and 
Sunday on the following expressways: 
 

1. Edens (I-94 & US 41), Montrose Ave. to 700 Lineal feet north of IL 137 
2. I-290 Extension/IL 53, IL 83 to Lake-Cook Rd. 
3. Elgin-O’Hare, Entire Limits 
4. Stevenson Entire Limits 
5. I 55, Entire Limits 
6. I-57, Entire Limits 
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7. Bishop Ford (I-94 & IL 394), Entire Limits except northbound left hand side from Cottage 
Grove Ave. to 103rd St.  

8. Kingery (I-80/94), IL 394 to State Line 
9. I-80, I-294 to DuPage River 
10. Eisenhower (I-290), Wells to Austin in its entirety, Austin to 25th St. right hand side and 

all ramps, the collector-distributor system and ramps at the U.S 12/20/45 (Mannheim 
Rd.) interchange and to Roosevelt road on its extension and Lower Wacker Drive from 
Lake St. to the Eisenhower Expressway. 

 
Shoulder closures and partial ramp closures will only be permitted between 9:00 AM and 3:00 
PM on Monday through Friday, and between 7:00 AM and 3:00 PM on Saturday and Sunday 
for the purpose LITTER PICKING only on the following expressway: 
    1.  All expressways covered in this contract for the entire limits covered in the contract. (see 

Expressway Cleaning section for locations) 
 

 
NIGHTTIME WORK ZONE LIGHTING (DISTRICT ONE) 
Effective:  November 1, 2008     Revised:  May 22, 2009 
 
Description.  This work shall consist of furnishing, installing, maintaining, moving, and removing 
lighting for nighttime work zones.  Nighttime shall be defined as occurring shortly before sunset 
until after sunrise. 
 
Materials.  The lighting shall consist of mobile and/or stationary lighting systems as required 
herein for the specific type of construction.  Mobile lighting systems shall consist of luminaires 
attached to construction equipment or moveable carts.  Stationary lighting systems shall consist 
of roadway luminaires mounted on temporary poles or trailer mounted light towers at fixed 
locations.  Some lighting systems, such as balloon lights, may be adapted to both mobile and 
stationary applications. 
 
Equipment.  The Contractor shall furnish an illuminance meter for use by the Engineer.  The 
meter shall have a digital display calibrated to NIST standards, shall be cosine and color 
corrected, and shall have an accuracy of ± five percent.  The sensor shall have a level indicator 
to ensure measurements are taken in a horizontal plane. 
 

CONSTRUCTION REQUIREMENTS 
 
General.  At the preconstruction conference, the Contractor shall submit the type(s) of lighting 
system to be used and the locations of all devices. 
 
Before nighttime construction may begin, the lighting system shall be demonstrated as being 
operational. 
 
Nighttime Flagging.  The requirements for nighttime flagging shall be according to Article 701.13 
of the Standard Specifications and the glare control requirements contained herein. 
 
Lighting System Design.  The lighting system shall be designed to meet the following. 
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(d) Sweeping.  The required lighting level shall be mounted on the sweeping train vehicles 
during the sweeping operations.  Headlights may be operated in the work zone. 
 

(e) Layout, Testing, and Inspection.  The required lighting level shall be provided for each 
active area of construction layout, material testing, and inspection.  The work area shall 
be defined as 15 ft (7.6 m) in front and back of the individual(s) performing the tasks. 
 

Nighttime Work Zone Lighting will not be paid for as a separate item, but the cost shall be 
considered as included in the contract unit prices for the construction items involved, and no 
additional compensation will be allowed. 
 
 
EXPRESSWAY CLEANING 
 
1. LOCATION: Full cleaning cycles shall be performed on the following expressways: 
 
 EISENHOWER EXPRESSWAY 

 EDENS EXPRESSWAY 

 DAN RYAN EXPRESSWAY 

 BISHOP FORD/KINGERY EXPRESSWAY 

 KENNEDY EXPRESSWAY 

 STEVENSON EXPRESSWAY 

 I 290 EXTENSION/ ELGIN O'HARE EXPRESSWAY 

 I 55 EXPRESSWAY 

 I 57 EXPRESSWAY 

 I 80 EXPRESSWAY 

 
The areas of work on each expressway are all parts of the expressway.  Areas to be 
cleaned are those with hard surfaces and will include stabilized surfaces under guardrail, 
ramps, curbs, gutters, medians (striped, raised, corrugated, barrier), gores, stabilized 
shoulders, wheel guards, bridge decks, bridge medians, bridge sidewalks, walkways 
underneath bridges and traveled lanes as required.  Rubbish shall be removed from all 
stabilized surface areas and under any guardrail. 

 
Located in the plans are typical cross sections of the expressways showing, in general, the 
areas which are to be cleaned. 

 
2. LIMITS OF CLEANING:  The limits of each expressway to be cleaned with the Full 

Cleaning Cycle, of the expressway specified, shall include all entrance and exit ramps up 
to the crossroads and all accident investigation sites and are specified as follows: 
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Day Cleaning Only: 
 

Bishop Ford/Kingery Expressway  
Interstate 94 from Cottage Grove Avenue to the Indiana State line excluding northbound 
left hand side from Cottage Grove Avenue to 103rd St., Illinois 394 from Interstate 94 to the 
Cook-Will County line, the entire Stony Island Avenue - 103rd Street Interchange.   
Interstate 80 from Interstate 94 to Interstate 294 and all accident investigation sites. 
 
Stevenson Expressway 
Interstate 55 (Stevenson Expressway) from Lake Shore Dr. to the Cook – DuPage county 
line, including First Avenue, from 43rd Street to Archer Avenue and all accident 
investigation sites. 
 
Eisenhower Expressway 
Interstate 290 and its appurtenances from Wells St. to Austin Blvd. in its entirety, from 
Austin Blvd. to 25th Ave. right hand side and all ramps, the eastbound collector-distributor 
lane and ramps at the U.S. 12/20/45 (Mannheim Rd.) interchange and to Roosevelt Rd. on 
its extension and Lower Wacker Rd. from Lake St. to the Eisenhower Expressway.  
 
I 290 Extension/ Elgin-O'Hare Expressway 
I-290 extension from Illinois 83 to Northwest Tollway, Illinois 53 from Northwest Tollway to 
Lake Cook Road including I-355 from I-290 to Army Trail Road and the Elgin-O'Hare 
Expressway from the east side of the bridge over I-290 to U.S. Route 20. 

 
I 55 Expressway 
Interstate 55 from Cook - DuPage county line. to I-80, including all ramps to and from 
Illinois Route 53.  Also included are the ramps and collector-distributor lanes at the Route 
83 Interchange; and the ramps to and from Joliet Road from I-55 to east of the N.B. 
Tollway bridge and the Ramps from NB I-55 to NB Tollway and from SB Tollway to NB     
I-55 (Limits of cleaning on these Ramps are from I-55 to the first median crossover North 
of Joliet Rd.) and all accident investigation sites. 

 
I 57 Expressway 
Interstate 57 from Halsted Street to Steger Road including the entire I 57 – I 80 
Interchange and all accident investigation sites. 

 
I 80 Expressway 
Interstate 80 from Tri-State Tollway/ Interstate 294 to the DuPage River (West of Interstate 
55). 
 
Night Cleaning Only: 

 
Eisenhower Expressway 
Interstate 290 from Austin Blvd. to 25th Ave. left hand side only and from 25th Ave to Illinois 
83 including the ramps in its entirety except the eastbound collector-distributor lanes at the 
U.S. 12/20/45 Interchange and to Roosevelt Road on its extension.  
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Kennedy Expressway 
Interstate 90/94 from Taylor Street to Interstate 90/94 junction at Edens Expressway, 
Interstate 90 from Interstate 90/94 junction at Edens Expressway to Interstate 90/190, 
Interstate 190 from Interstate 90/190 junction to the east limits of O'Hare International 
Airport, Interstate 90 from the Interstate 90/190 junction to the tollway turnaround, the Ohio 
Street Feeder, from Orleans Street to Interstate 90/94 and all accident investigation sites 
located along Interstate 90/94 and all accident investigation sites. 
. 
Dan Ryan Expressway 
Interstate 94 from Taylor Street to Cottage Grove Avenue, Interstate 57 from Interstate 94 
to Halsted Street, Franklin Street connector from 22nd Street to Interstate 94 and all 
accident investigation sites. 

 
 Bishop Ford Expressway 

Interstate 94 from Cottage Grove Ave. to 103rd St. northbound left hand side only. 
 
3. DEFINITIONS: 
 
 A. Full Expressway Cleaning Cycle:  Complete cleaning of all contract areas within the 

limits of all the expressways specified herein, including debris and rubbish which has 
accumulated over the winter season, shall be considered an Full Expressway Cleaning 
Cycle.  Mechanical and/or hand sweeping will be required to remove debris from winter 
accumulation. 

 
4. SCHEDULE OF CLEANING:  The First Full Expressway Cleaning Cycle shall be 

completed before starting work on any subsequent Full Expressway Cleaning Cycles.  Full 
Expressway Cleaning Cycles shall start in close conformity with the schedule of starting 
dates shown in the plans. 

 
5. SEQUENCE OF WORK:  The Contractor shall submit at the preconstruction meeting, a 

sequence of work (by expressway) for the First Full Expressway Cleaning Cycle.  The 
sequence of work shall be approved by the Engineer prior to commencing operations.  It is 
required that the First Full Expressway Cleaning Cycle be completed to the satisfaction of 
the Engineer before commencing any subsequent Full Expressway Cleaning Cycle.  The 
Contractor may be required to alter the sequence of work at any time throughout the 
duration of the contract upon instruction from the Engineer. 
 

6. CLEANING CYCLE ADJUSTMENT BASIS: 
 

The total shoulder and curb miles for a complete Full Expressway Cleaning Cycle and a is 
estimated to be approximately 1429.8 miles and is the basis to be used in computations 
when a cleaning cycle cannot be completed due to unforeseen highway operational 
reasons. 
 

The total shoulder and curb miles for each individual Expressway Cleaning Cycle is 
estimated as follows: 
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• Eisenhower Expressway approximately 154.5 miles 
• Edens Expressway approximately 122.6 miles 
• Dan Ryan Expressway approximately 136.0 miles 
• Bishop Ford/Kingery Expressway approximately 143.2 miles 
• Kennedy Expressway approximately 145.6 miles 
• Stevenson Expressway approximately 110.2 miles 
• I 290 Extension/ Elgin O’Hare Expressway approximately 169.2 miles 
• I 55 Expressway approximately 183.3 miles 
• I 57 Expressway approximately 143.5 miles 
• I 80 Expressway approximately 184.4 miles 
 
 
LITTER PICKING 
Effective: 05/18/2009 
 
Description. 
This work consists of removal of any and all debris regardless of surface type out to a line 
parallel with the right of way for the roadway or ramp to a point ten (10) feet beyond the edge of 
any type of stabilizing surface (pavement, hard shoulder, stone shoulder or turf), or ten (10) feet 
behind any curb, gutter or guardrail from along the contract Expressway location limits.  
 
Basis of Payment. 
This work will be paid for at the contract unit price per MILE for LITTER PICKING 
 
 
KEEPING THE ARTERIALS OPEN TO TRAFFIC 
 
1. GENERAL 
 
The Contractor shall not park any equipment or vehicles unnecessarily on the shoulder.  
Whenever work is in progress adjacent to the traveled way, the Contractor shall provide 
necessary traffic control signs to warn the public and protect the work site as required herein or 
as provided in the Standards.  The Contractor shall remove all equipment from the shoulder 
and median after working hours every day of the week.  Also, the contractor's personnel shall 
be prohibited from crossing the roadway and all pedestrian movements on the Freeway will be 
limited to barricaded areas. 
 
The Contractor shall request and gain approval from the Illinois Department of Transportation’s’ 
Arterial Traffic Operations Engineer (847-705-4170) twenty-four (24) hours in advance of all 
lane, ramp and shoulder closures and seventy-two (72) hours in advance of all permanent 
closures on all Arterials in District One. 
 
All lane closures shall be removed during adverse weather conditions such as rain, snow 
and/or fog and as determined by the Engineer. The Contractor shall implement this contract 
requirement without Departmental instruction. 
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Additional lane and shoulder closure hour restrictions may have to be imposed to facilitate the 
flow of traffic to and from major sporting events and/or other events.  Major construction 
projects may also require additional restrictions on some expressways. 
 
All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the 
starting hours listed below. Also, these signs should be taken down within one-half (1/2) hour 
after the closure is removed. 
 
Private vehicles shall not be parked in the work zone.  Contractor’s equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking 
of equipment and/or vehicles on State right-of-way will only be permitted at the locations 
approved by the Engineer. 
 
2. ARTERIAL CLEANING 
 
One lane closures and shoulder closures shall NOT be permitted between 6:00 AM to 8:00 AM 
and 4:00 PM to 6:00 PM on Arterial Highways. 
 
 
ARTERIAL HIGHWAY CLEANING 
 
1. LOCATION AND LIMITS OF CLEANING:  The limits of each arterial to be cleaned with the 

Full Arterial Cleaning Cycles shall be the portions of the arterials as specified in these 
special provisions (Arterial Highways to be cleaned) and as indicated in the plans. Areas to 
be cleaned are those with hard surfaces, including stabilized surfaces under guardrail and 
(10) feet beyond the guardrail or to the State right-of-way whichever is shorter, islands 
(including thermoplastic striped and painted), turn bays, ramps, roadway crossovers, 
medians (striped, raised, corrugated, barrier and painted), curbs, gutters, gores (including 
thermoplastic striped and painted), stabilized shoulders, wheel guards, bridge decks, 
bridge medians, bridge sidewalks, walkways underneath bridges and traveled lanes as 
required including all ramps and interchanges.  Corrugated medians shall require hand 
laboring. Sidewalks that are not on or underneath bridges are not to be cleaned under the 
terms of this contract. 

 
The Contractor's attention is called to the fact that the limits shown do not necessarily 
reflect continuous cleaning operations.  Those portions with guardrail (regardless of 
surface type), paved shoulders, aggregate shoulders, medians, islands, including painted 
and striped, or curb and gutter are to be cleaned as evidenced by the entire route limits.  
These are numbered by Team Section and are shown on the location maps in the plans. 

 
2. DEFINITIONS: 
 
 A. Full Arterial Cleaning Cycle:  Complete cleaning of all contract areas within the limits of 

all the arterial highways specified herein, including debris and rubbish which has 
accumulated over the winter season, shall be considered an Full Arterial Cleaning 
Cycle.  Mechanical and/or hand sweeping will be required to remove debris from winter 
accumulation. 
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3. SCHEDULE OF CLEANING:  The First Full Arterial Cleaning Cycle shall be completed 
before starting work on any subsequent Full Arterial Cleaning Cycle.  Full Arterial Cleaning 
Cycles shall start in close conformity with the schedule of starting dates shown in the 
plans. 

 
4. SEQUENCE OF WORK:  The Contractor shall submit at the preconstruction meeting, a 

sequence of work for the First Full Arterial Cleaning Cycle.  The sequence of work shall be 
approved by the Engineer prior to commencing operations.  It is required that the First Full 
Arterial Cleaning Cycle be completed to the satisfaction of the Engineer before 
commencing any subsequent Arterial Cleaning Cycle begins. The Contractor may be 
required to alter the sequence of work at any time throughout the duration of the contract 
upon instruction from the Engineer. 

 
5. PARKING:  Parking is permitted along various routes within certain municipalities.  It will 

be the Contractor's responsibility to ascertain these locations and to provide no parking 
signs as may be required to prohibit parking during the cleaning period.  Enforcement 
assistance shall be solicited from the municipalities by the Contractor.  The temporary no 
parking signs shall be approved by the Engineer prior to use.  The Contractor shall remove 
the temporary no parking signs promptly after completing sweeping operations.  
Furnishing, installing and removing temporary no parking signs will not be paid for as 
separate items, but the costs shall be considered as included in the contract unit price for 
the cleaning cycle involved, and no additional compensation will be allowed. 
 

6. CLEANING CYCLE ADJUSTMENT BASIS:  The total curb miles for a complete Full 
Arterial Cleaning Cycle is estimated to be approximately 2,624.3 miles and is the basis to 
be used in computations when a cleaning cycle cannot be completed due to unforeseen 
highway operational reasons. 
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