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GENERAi NOTES 

1. ALL CONSTRUCTION SHALL BE DONE IN ACCORDANCE WITH THE DETAILS IN 

THE PLANS, THE SPECIAL PROVISIONS INCLUDED IN THE CONTRACT 
DOCUMENTS, AND THE FOLLOWING STATE OF ILLINOIS SPECIFICATIONS: "THE 

STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION" 
(REFERRED TO AS THE "STANDARD SPECIFICATIONS") ADOPTED APRIL 1, 2016, 

THE "SUPPLEMENTAL SPECIFICATIONS AND RECURRING SPECIAL PROVISIONS" 

ADOPTED JANUARY 1, 2020, THE "MANUAL OF UNIFORM TRAFFIC CONTROL 
DEVICES FOR STREETS AND HIGHWAYS", THE "MANUAL OF TEST PROCEDURES 

FOR MATERIALS", AND THE "STANDARD SPECIFICATIONS FOR WATER AND 

SEWER MAIN CONSTRUCTION IN ILLINOIS". ANY REFERENCE TO "STANDARDS" 

THROUGHOUT THE PLANS OR SPECIAL PROVISIONS SHALL BE INTERPRETED AS 
THE LATEST !DOT STANDARD. 

2. THE CONTRACTOR SHALL NOTIFY THE ENGINEER, !DOT DISTRICT 1 TRAFFIC 

CONTROL SUPERVISOR AT KALPANA.KANNAN-HOSADURGA@ILLINOIS.GOV, AND 

THE LAKE COUNTY FOREST PRESERVE DISTRICT (847) 968-3277 72 HOURS 
PRIOR TO THE COMMENCEMENT OF WORK. 

3. NO WORK SHALL COMMENCE UNTIL TRAFFIC CONTROL REQUIREMENTS ARE 

MET TO THE SATISFACTION OF THE ENGINEER. 

4. WHERE SECTION OR SUBSECTION MONUMENTS ARE ENCOUNTERED, THE 

ENGINEER SHALL BE NOTIFIED BEFORE SUCH MONUMENTS ARE REMOVED. 

THE CONTRACTOR SHALL CAREFULLY PRESERVE ALL PROPERTY MARKERS AND 

MONUMENTS UNTIL THE LAKE COUNTY FOREST PRESERVE DISTRICT, AN 

AUTHORIZED SURVEYOR, OR ANY AGENT HAS WITNESSED OR OTHERWISE 
REFERENCED EACH LOCATION. 

5. THE CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND CONDITIONS 
AFFECTING THEIR WORK WITH THE ACTUAL CONDITIONS AT THE JOB SITE. IF 

THERE ARE ANY DISCREPANCIES FROM WHAT IS SHOWN ON THE 
CONSTRUCTION PLANS, HE MUST IMMEDIATELY REPORT THEM TO THE 

ENGINEER BEFORE DOING ANY WORK, OTHERWISE THE CONTRACTOR 

ASSUMES FULL RESPONSIBILITY. IN THE EVENT OF DISAGREEMENT BETWEEN 

THE CONSTRUCTION PLANS, STANDARD SPECIFICATIONS AND/OR DETAILS, THE 

CONTRACTOR SHALL SECURE WRITTEN INSTRUCTIONS FROM THE ENGINEER 
PRIOR TO PROCEEDING WITH ANY PART OF THE WORK AFFECTED BY 

OMISSIONS OR DISCREPANCIES. FAILING TO SECURE SUCH INSTRUCTION, THE 
CONTRACTOR WILL BE CONSIDERED TO HAVE PROCEEDED AT HIS OWN RISK 

AND EXPENSE. IN THE EVENT OF ANY DOUBT OR QUESTION ARISING WITH 

RESPECT TO THE TRUE MEANING OF THE CONSTRUCTION PLANS OR 

SPECIFICATIONS, THE DECISION OF THE ENGINEER IN COORDINATION WITH 

THE OWNER SHALL BE FINAL AND CONCLUSIVE. 

6. ALL DIMENSIONS, INCLUDING RADII, ARE GIVEN TO THE EDGE OF PAVEMENT 
UNLESS OTHERWISE NOTED. 

7. THE CONTRACTOR SHALL KEEP A SET OF "APPROVED" CONSTRUCTION PLANS 
ON THE JOB SITE, AND SHALL MAINTAIN (AS INDICATED HEREIN AND 

ELSEWHERE WITHIN THESE CONSTRUCTION NOTES, SPECIFICATIONS, AND 

PLANS) LEGIBLE RECORD ON SAID PLANS OF ANY FIELD TILE ENCOUNTERED, 
ANY MODIFICATIONS/ALTERATIONS TO ALIGNMENT AND/OR TO PLANS AND 

SPECIFICATIONS OF PROPOSED IMPROVEMENTS, ETC. UPON COMPLETION OF 
THE CONTRACTORS' WORK, SAID PLANS AND INFORMATION SHALL BE 

PROVIDED TO THE ENGINEER. 

8. LOCATION, SIZE AND SHAPE OF ALL HAUL ROADS, STAGING AREAS, BORROW 

AREAS AND CONSTRUCTION ROUTES SHALL BE DETERMINED IN FIELD AS 

COORDINATED WITH THE ENGINEER PRIOR TO THE START OF 

CONSTRUCTION. 

9. WHEN REMOVING PAVEMENT OR ANY OTHER STRUCTURE, THE CONTRACTOR 
SHALL TAKE EVERY PRECAUTION NECESSARY TO ENSURE THAT THERE WILL 

BE NO DAMAGE TO UNDERGROUND PUBLIC OR PRIVATE UTILITIES. UNDER NO 

CIRCUMSTANCES WILL THE USE OF A FROST BALL CONCRETE BREAKER BE 

ALLOWED. 

10. THE THICKENSSES OF HOT-MIX ASPHALT MIXTURES SHOWN ON THE PLANS 
ARE NOMINAL. DEVIATIONS MAY OCCUR DUE TO IRREGULARITIES IN THE 

BINDER OR BASE UPON WHICH THE HOT-MIX ASPHALT MATERIALS ARE 

PLACED. 

11. ALL TEMPORARY CONSTRUCTION FENCE LOCATIONS SHALL BE COORDINATED 

WITH THE ENGINEER PRIOR TO THE START OF CONSTRUCTION. 

12. THE PROPOSED LINES AND GRADES SHOWN ON THE CONSTRUCTION PLANS 

REPRESENT FINISHED GRADE ELEVATIONS. LINE AND GRADE STAKES ARE THE 
RESPONSIBILITY OF THE CONTRACTOR. 

13. DURING CONSTRUCTION OPERATIONS THE CONTRACTOR SHALL ENSURE 
POSITIVE SITE DRAINAGE AT THE CONCLUSION OF EACH DAY. SITE DRAINAGE 
MAY BE ACHIEVED BY DITCHING, PUMPING OR OTHER ACCEPTABLE METHOD. 

14. SUBGRADE SHALL BE PREPARED PER SPECIFICATIONS AND COMPACTED TO A 
MINIMUM OF NINETY-FIVE PERCENT (95%) BASED ON STANDARD PROCTOR IN 

ACCORDANCE WITH ASTM D-698 AND THE STANDARD SPECIFICATIONS. 

15. ALL PROOF ROLLING AND FIELD TESTING SHALL BE DONE IN THE PRESENCE 

OF THE ENGINEER. 

16. WHEN PROOF ROLLING OF SUBGRADE REVEALS UNSTABLE AREAS OR 

UNSUITABLE SOIL IS ENCOUNTERED IT SHALL BE UNDERCUT, AND REMOVED 
AS DIRECTED BY THE SOILS ENGINEER. IF THE SOILS ENGINEER IS REQUIRED 

TO RETEST AN AREA MORE THAN ONE TIME IT WILL BE AT THE 
CONTRACTOR'S EXPENSE. 
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