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1 COVER SHEET 11 DRAINAGE STRUCTURE DETAILS-DROP MANHOLE 195 PREFORMED JOINT STRIP SEAL
2 -3 INDEX OF SHEETS 12 STORM SEWER CONNECTION DETAIL, CONC. GUTTER DETAIL 196 DRAINAGE SYSTEM
4 GENERAL NOTES, LIST OF STATE STANDARDS, COMMITMENTS 13 PRECAST REINFORCED CONCRETE FLAT SLAB TOP-10’ DIAMETER 197 BAR SPLICER (COUPLER) DETAILS
5 -12A | SUMMARY OF QUANTITIES 113A PRECAST REINFORCED CONCRETE FLAT SLAB TOP-8‘ DIAMETER 198 FRAMING PLAN
13 EXISTING TYPICAL SECTIONS - US 4t 113B113C | DRAINAGE DETAILS 199 GIRDER ELEVATION
14 - 16 | PROPOSED TYPICAL SECTIONS - US 41 114 116A | DRAINAGE SCHEDULE 200- 202 | FRAMING DETAILS I
17 EXISTING AND PROPOSED TYPICAL SECTIONS - IL 132 117 - 120 { PAVEMENT MARKING & LANDSCAPING 203 FIXED BEARING
18 - 19 | EXISTING AND PROPOSED TYPICAL SECTIONS - SIDESTREETS, TEMP. PAVEMENT | 120A LANDSCAPING DETAILS 204 FLOATING BEARINGS
20 SCHEDULE OF QUANTITIES - REMOVAL QUANTITIES 121 PROPOSED SIGNING LEGEND 205 ANCHOR BOLT DETAILS FOR BEARINGS
21 21A SCHEDULE OF QUANTITIES - PROPOSED QUANTITIES 122 - 126 | PROPOSED SIGNING PLAN 206 NORTH ABUTMENT
22 - 23 | ALIGNMENT, TIES AND BENCHMARKS 127 - 128 | PROPOSED SIGNING SCHEDULE 207-208A | NORTH ABUTMENT DETAILS
24 NOT USED 129 - 131 | SIGN PANEL DETAILS 209 SOUTH ABUTMENT .
25 - 43 | PLAT OF HIGHWAYS 132 - 133 | BREAK-AWAY WIDE FLANGE STEEL SIGN POST DETAILS 210 -211A | SOUTH ABUTMENT DETAILS
44 - 47 | EXISTING CONDITIONS AND REMOVAL PLANS 134 - 138 | CANTILEVER SIGN STRUCTURE DETAILS 212 PIER 1
48 - 55 | PROPOSED PLAN AND PROFILES 139 NOT USED 213 PIER 1 DETAILS
56 - 57 | PROFILES - US 41 NORTHBOUND 140 - 142 | CANTILEVER SIGN STRUCTURE DETAILS 214 PIER 2
58 - 60 | PROFILES - RAMPS 142A4142C | CANTILEVER SIGN STRUCTURE DETAILS 215 PIER 2 DETAILS
60A60B INTERSECTION JOINTING PLAN 143 TRAFFIC SIGNAL REMOVAL PLAN 216 - 217 | NORTH BRIDGE APPROACH PAVEMENT
61 CONCRETE BARRIER SPECIAL, 32" HEIGHT DETAIL 144 - 145 | TRAFFIC SIGNAL INSTALLATICN PLAN 218 - 219 | SOUTH BRIDGE APPROACH PAVEMENT
62 INTERSECTION DETAILS 146 CABLE PLAN 220~ 235 | BORING LOGSS
63 - 64 | SIDESTREET DETAILS 147 SCHEDULE OF QUANTITIES 236 WALL J GENERAL PLAN AND ELEVATION
65 DRIVEWAY DETAILS 148 SEQUENCE OF OPERATION 237- 241 | WALL J PLAN AND ELEVATION
65A RAMP D DETAILS 148A EMERGENCY VEHICLE SEQUENCE OF OPERATION 242- 243 | WALL J DETAILS
66 TRAFFIC CONTROL STAGING, GENERAL NOTES & SIGN SCHEDULE 149 NOT USED 244 RUSTICATION FINESH
67 TRAFFIC CONTROL STAGING, DETOUR SIGNING 150 PROPOSED LIGHTING GENERAL NOTES AND LEGEND 245 CHAIN LINK FENCE, 42 ATTACHED TO STRUCTURE (SPECIAL)
68 - 69 | TRAFFIC CONTROL STAGING - TYPICAL SECTIONS 151 ELECTRICAL DETAILS 246~ 250 | BORING LOGS
69A TRAFFIC CONTROL STAGING - TEMP. PAVEMENT ALIGNMENT STAGE 1 152 COMBINED SERVICE DISCONNECT PEDESTAL 251 WALL K GENERAL PLAN
698 TRAFFIC CONTROL STAGING - TEMP. PAVEMENT ALIGNMENT STAGE 2 153 - 154 | LIGHTING CONTROLLER 1 WIRING DIAGRAM 252~ 254 | WALL K PLAN AND ELEVATION
69C TRAFFIC CONTROL STAGING PLANS- PRESTAGE, IL 132 - GREENLEAF - 155 ~ 160A| PROPOSED ROADWAY LIGHTING PLAN 255- 256 | WALL K SECTIONS AND DETAILS
70 TRAFFIC CONTROL STAGING PLANS- PRESTAGE, IL 132 161 - 164 | LIGHTING DEMOLITION PLAN 257 WALL K TIE BACK AND DEADMAN DETAILS
71 - 73 | TRAFFIC CONTROL STAGING PLANS- STAGE 1, US 41 165 - 168 | TEMPORARY ROADWAY LIGHTING PLAN 258- 259 | WALL K ANCHORAGE SLAB AND PARAPET
74 - 75 | TRAFFIC CONTROL STAGING PLANS- STAGE 1, IL 132 169 NOT USED 260 WALL K MISCELLANEOUS DETAILS
76 - 78 | TRAFFIC CONTROL STAGING PLANS- STAGE 1A, US 41 170 OVERALL GENERAL PLAN 261 WALL K RUSTICATION DETAILS
79 TRAFFIC CONTROL STAGING PLANS- STAGE 1A, IL 132 17 BRIDGE GENERAL PLAN & ELEVATION, STA 533+64.76 262- 265 | BORING LOGS
80 TRAFFIC CONTROL STAGING PLANS- STAGE 1B, IL 132 172 GENERAL NOTES, INDEX OF SHEETS AND BILL OF MATERIAL 266 WALL L GENERAL PLAN
81 - 83 | TRAFFIC CONTROL STAGING PLANS- STAGE 2, US 41 173 - 174 | STAGE CONSTRUCTION 267~ 263 { WALL L PLAN AND ELEVATION
84 - 85 | TRAFFIC CONTROL STAGING PLANS- STAGE 2, IL 132 175 TEMPORARY CONCRETE BARRIER FOR STAGE CONSTRUCTION 270- 271 | WALL L SECTIONS AND DETAILS
86 - 88 | TRAFFIC CONTROL STAGING PLANS- STAGE 2A, US 41 176 TOP OF SLAB ELEVATIONS LAYOUT 272 WALL L TIE BACK AND DEADMAN DETAILS
89 TRAFFIC CONTROL STAGING PLANS- STAGE 2A, IL 132 177 - 183 | TOP OF SLAB ELEVATIONS 273- 274 | WALL L ANCHORAGE SLAB AND PARAPET
90 - 90A| EROSION CONTROL GENERAL NOTES 184 TOP OF NORTH APPROACH SLAB ELEVATIONS 275 WALL L MISCELLANEOUS DETAILS
91 - 92 | EROSION CONTROL, US 41 185 TOP OF SOUTH APPROACH SLAB ELEVATIONS 276 WALL L RUSTICATION DETAILS
93 - 94 | EROSION CONTROL, GREENLEAF/IL 132 186 - 188 | SUPERSTRUCTURE SPAN 277- 281 | BORING LOGS
95 - 98 | EXISTING DRAINAGE AND REMOVAL PLAN 189 - 192 | SUPERSTRUCTURE DETAILS 282 WALL M GENERAL PLAN AND ELEVATION
99 - 107 | DRAINAGE AND UTILITY PLAN AND SEWER PROFILES 193 DRAINAGE SCUPPER, DS-11 283- 287 | WALL M PLAN AND ELEVATION
108 - 110 | PROPOSED DRAINAGE PROFILES-RAMPS 194 MODULAR EXPANSION JOINT DETAILS 288 WALL M REINFORCEMENT DETAILS
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