



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

July 15, 2008

SUBJECT: Various Routes  
Section 2008-046 RS  
Lake County  
Contract No. 60E95  
Item No. 75, August 1, 2008 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 1 of the Schedule of Prices.
2. Revised sheets 3, 5, 16, 17 & 18 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm  
Interim Bureau Chief  
Bureau of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger P.E." with a small "P.E." to the right.

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: Diane O'Keefe, Region 1, District 1; Mike Renner; Estimates

TBW:MS:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 SCHEDULE OF PRICES  
 CONTRACT  
 NUMBER - 60E95

State Job # - C-91-549-08  
 PPS NBR - 1-77953-0110  
 County Name - LAKE - -  
 Code - 97 - -  
 District - 1 - -  
 Section Number - 2008-046RS

Project Number

Route  
 VARIOUS

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price	
X0322256	TEMP INFO SIGNING	SQ FT	669.000					
40600200	BIT MATLS PR CT	TON	22.000					
40600300	AGG PR CT	TON	107.000					
40600400	MIX CR JTS FLANGWYS	TON	160.000					
40600982	HMA SURF REM BUTT JT	SQ YD	1,193.000					
* 40603340	HMA SC "D" N70	TON	5,712.000					
* 44000157	HMA SURF REM 2	SQ YD	50,992.000					
67000400	ENGR FIELD OFFICE A	CAL MO	3.000					
67100100	MOBILIZATION	L SUM	1.000					
70300100	SHORT-TERM PAVT MKING	FOOT	16,228.000					
70301000	WORK ZONE PAVT MK REM	SQ FT	5,410.000					
* 78000200	THPL PVT MK LINE 4	FOOT	228,661.000					
78100100	RAISED REFL PAVT MKR	EACH	1,014.000					
78300200	RAISED REF PVT MK REM	EACH	1,014.000					
			* REVISED : JULY 15, 2008					