CONTRACT NO. 78034

A1 secTioN CoUNTY | JOTAL SHEET
873 |  107BR-1 FRANKLIN 73 5
[sTA. 0 STA.
FED. ROAD DIST. NG, EXLUNOIS FED. AID PROJECT
EARTHWORK SCHEDULE PAVEMENT MARKING SCHEDULE
SUITABLE SUITABLE SHORT-TERM PAINT TEMP
SUITABLE EARTH IN?;;E’;%E INCIDENTAL EXC. E:fgﬁNEMIfEYT Egi{mgg" LOCATION DESCRIPTION PAVEMENT PAVEMENT PAVEMENT
LOCATION EARTH EXCAVATION | L o N MATERTAL i WASTE U OR MARKING MARKING - LINE | MARKING - LINE
EXCAVATION |ADJUSTED FOR MATERIAL ADJUSTED FOR SHORTACE (1 @ 7 7
(WIDENING) SHRINKAGE SHRINKAGE FOOT FOOT FOOT
STA TOST I35 10 10837605 CENTERLING] SKIF-DAGH YELLOW CENTERLING ie o0 160
CU YD CU YD CI YD TUYD I cU VD STA 1058+88.5 TO 1062+03.5. LT SOLTD WHITE CDGE LINE 305 315
NE GUADRANT CUTS & FILLS 55 71 73 02 STA 1058+686.5 T0 10624035, KT SOLID WHITE EDGE LINE 315 315
NW_OUADRANT CUTS & FILLS 5 5% 70 ET NS
ST QUADRANT CUTS & FILLS 10.5 79 ~ 9.4 1.5
SW_QUADRANT CUTS & FILLS 8.5 6 9l 2.7 TOTALS 180 790 790
(D INCLUDES 3 ADDITIONAL APPLICATIONS FROM STA 1059+03 TO STA 1061498
TOTALS 400 30:0 298 *0.2 PAVEMENT MABKER REMOVAL SCHEDULE WORK ZONE AND PAVEMENT MARKING REMOVAL SCHEDULE
NOTES:
1. EXCAVATION USED AS EMBANKMENT = (SUITABLE EARTH EXCAVATION + SUITABLE INCIDENTAL EXCAVATION)*0.75 RRPM PAVEMENT VL,OAT/K ZONTE PAVEMENT
LOCATION " LOCATION EMEN MARKING
REMOVAL MARKING MARKING REMOVAL
EROSION CONTROL SCHEDULE o DESCRIPTION REMOVAL
059577 L SqFT ST
PERIMETER TEMPORARY 1061+34 I CENTERLINE SHORT-TERM 5 7
EROSION CONTROL - EDCELINE TEMPORARY 210
LOCATION EROSION SEEDING N CENTERLINE TEMPORARY 54
BARRIER STA (058+93.5 TO [661596.5, KT EDGELINE 102
(2 APPLICATIONS) STAT1050 1935 TO TOR0E0S 5 1T EDGELING 37
S STA 1060%87.2 TO 1061498.5, LT EDGELIN 37
FOOT N
NE QUADRANT s 5 TOTAL 2
NW QUADRANT :
SE QUADRANT a5 5 TOTALS 318 - 220
SW_OUADRANT - 7 g
T ) BASE COURSE SCHEDULE HMA SURF REMOVAL SCHEDULE
) B PCC BASE BUTT
SPECIAL
BASE COURSE JOINT
LOCATION COURSE | WIDENING LOCATION
TOTALS 580 20 13 10" _ SO Y5 SO0
053503 110
SQ YD SQ YD 1061+98 110
NE OUADRANT = P WEST ASPROACH =
NW_QUADRANT 75 45 EAST APPROACH 2
SE OUADRANT 2.5 45
SEEDING SCHEDULE SW_OUADRANT 1.5 H
180
LOCATION SEEDING, | SEEDING, | NITROGEN |PHOSPHORUS | POTASSIUM | ACRIEULILRAL - i cn, Totas] 18 ¢ ToTALS | 220 7
CLASS 2A | CLASS 7 | FERTILIZER | FERTILIZER | FERTILIZER | | “EC bl | METHOD 2
NUTRIENT | NUTRIENT | NUTRIENT
ACRE ACRE POUND POUND TON
NE QUADRANT 0.025 5.026 .05 > 0.05 GUARDRAIL SCHEDULE
NW_QUADRANT 0.025 0.025 275 5E 0.05
SE_QUADRANT 0.025 0.025 535 25 0.05
SW QUADRANT 0,025 0.025 2.25 225 0.05 TRAFFIC REMOVE
BARRIER TEMP TRAFFIC | o\ ooy | BARRIER | TERMINAL STEEL 5
TOTALS 0.1 0.1 9 9 9 0.2 0.1 LOCATION TERMINAL, |  SPBRG, BARRIER | o WALL MARKER RAILING RE-ERECT
TYPE 1 TYPE A | TERMINAL, | “TUSC"0" | MARKERS, | DIRECT PR S et
(SPECIAL) TYPE 6A TYPE B APPLIED TYPE 1
TANGENT
REMOVAL SCHEDULE GUARDRAIL REMOVAL SCHEDULE - EACH FOOT EACH EACH EACH EACH FOOT EACH
- n - N o o A .
STRUCTURE NO. 023-0040 ~ MW - i - 1 i
LOCATION PAVEMENT LOCATION FooT STRUCTURE N0, 025-0040 — SE 1 5 1 i T
REMOVAL STRUCTURE _NO. 028-0040 - W i ]
SQ YD STRCT T 0260040~ NE 73 STRUCTURE NO. 028-0040 — PRIDGE 7 T
NE_QUACRANT n p STRUCTURE NO. 028-0040 — NW 51
INW QUADRANT 35T STRUCT 0.028-0040_—_SE 51 TOTALS 2 315 4 4 4 2 167 !
SE QUADRANT 4.5 STRUCT. 0.028-0040 — W 77
SW QUADRANT 5
TOTAL 190
TOTAL 18 PAVING SCHEDULE
BITUMINOUS LEVELING HMA
EGATE
LOCATION MATERIALS (:;%i COAT) BINDER SURFACE COURSE, SHO:'!SERS
(PRIME COAT) (MACHINE MIX “C”, N9O
METHOD), N9O
GALLON TON TON TON TON
WEST APPROACH a5 1 EM P 5 SCHEDULES OF QUANTITIES
E S C ! EAST_APPROACH 49 31 91 19 FAP RTE 873 ([[_ 1492
CONSULTANTS, INC SLCTION JOTBR-]
7 - TOTALS 94 2 56 175 34
DESIGNED BY: | __DAJ | 02/08 FRANKLIN COUNTY
DRAWN BY: CJ/HAS | 02708
CHECKED BY: MTD 03/08
APPROVED BY: RDP 04/08




