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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m. 
August 1, 2025 prevailing time at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 78B40 
  Various Counties 
  Section D9 ELECTRICAL REPAIR FY 26-1 
  Various Routes 
  District 9 Construction Funds 
  
 Electrical repair and/or maintenance on various routes throughout District 9. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Gia Biagi,  
 Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2022, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in 
effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of  Various Routes, Section D9 Electrical Repair FY26-1, Various Counties, Contract 
No. 78B40, and in case of conflict with any part or parts of said Specifications, the said Special 
Provisions shall take precedence and shall govern. 
 

Various Routes 
Section D9 Electrical Repair FY26-1 

Various Counties 
Contract No. 78B40 

 
 

LOCATION OF IMPROVEMENT 
 
Services will be performed within the geographical boundaries of District 9 which includes the 
following counties:  Alexander, Franklin, Gallatin, Hamilton, Hardin, Jackson, Jefferson, Johnson, 
Massac, Perry, Pope, Pulaski, Saline, Union, White, and Williamson. 
 
 
DESCRIPTION OF WORK 
 
Work shall consist of repairing or replacing damaged electrical traffic control devices, repairing 
highway lighting outages, traffic signal re-lamping and cleaning, replacing loop detectors, 
modernizing existing electrical facilities, adding new facilities and providing electrical services that 
are requested at locations described in a department work order issued in compliance with this 
contract. 
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TRAFFIC CONTROL PLAN 
 
During the entire construction period, the road shall be kept open to traffic as follows: 
 

(a) The highway shall be kept open to at least one lane of traffic at all times, and to two lanes 
of traffic to the greatest extent possible. 

(b) Access to all public roads and private entrances shall be maintained during all stages of 
the work. 

(c) Traffic may only be reduced to less than two lanes at the following locations at the 
indicated times. Limts are from the District Signficant Location Map and limits should be 
verified.  Failure to have the workers and equipment out of the work zone by 7:00 a.m. will 
result in the Contractor being charged $1,000 for each hour over beginning at 7:01 a.m. 

 
Interstate 64 between the Jefferson County/Washington County line to the I-64/I-57 northern split 
in Jefferson County 

Monday thru Thursday 7pm – 7am 
Friday 9pm - 7am 
Sunday 9pm – 7am 
Outside summer period (Memorial Day – Labor Day) and holidays as per 107.09 standard 
lane closures allowed from 7am to noon during peak hours but no workers or equipment can 
be present. 

 
Interstate 57 between the I-64/I-57 northern split in Jefferson County to the I-57/I-24 Interchange 
in Williamson County 

Monday thru Thursday  
NB 7pm – 7am 
SB 8pm - 7am 

 
Illinois Route 13 between New Era Road (Carbondale) in Jackson County to IL 37 (Marion) in 
Williamson County 

Monday thru Friday 7pm – 7am 
 
Illinois Route 15 Between Davidson Avenue and 10th Street (Mt. Vernon) in Jefferson County 

Monday thru Friday 7pm to 7am 
 
Interstate 24 between US 45 and the Ohio River Bridge in Massac County 

Monday thru Friday 7pm – 7am 
Outside summer period (Memorial Day – Labor Day) and holidays as per 107.09 standard 
lane closures allowed from 7am to noon during peak hours but no workers or equipment can 
be present. 

 
The Contractor shall utilize the proper traffic control and protection procedures required by 
applicable highway standards to properly protect its workmen and the motoring public, when  
work is being performed on or near the roadway.  Traffic control and protection will not be paid 
for separately but shall be included in applicable pay items listed in this contract.  
 
Night time work zone lighting will not be paid for separately but shall be included in the applicable 
pay items listed in this contract.  The refectorized temporary pavement marking tape requirement 
shown on Standards 7010401 and 701422 shall be waived for this contract.  
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The traffic control standard recommended is based on the Department’s estimate of the nature of 
work, duration and equipment required to perform the repairs.  Any deviation must remain in 
compliance to the Standard Specifications for Road and Bridge Construction, Standard 
Specifications for Traffic control Items and the Manual on Uniform Traffic Control Devices, most 
recent edition and prior approval by the Department is required.  Any highway standards required 
to properly perform the duties required by this contract not listed above shall be paid for in 
accordance with Article 109.04(b)(4) of the Standard Specifications. 
 
STATUS OF UTILITIES TO BE ADJUSTED 
 

NO UTILITIES TO BE ADJUSTED 
 
The above represents the best information of the Department and is only included for the 
convenience of the bidder. The applicable provisions of Sections 102, 103, and Articles 105.07 
and 107.20 of the Standard Specifications for Road and Bridge Construction shall apply. 
 
If any utility adjustment or removal has not been completed when required by the Contractor's 
operation, the Contractor should notify the Engineer in writing.  A request for an extension of time 
will be considered to the extent the Contractor's operations were affected. 
 
Utility adjustments or relocations should not be required by this project.  The Illinois Underground 
Utility Facilities Damage Prevention Act requires persons excavating to contact the one call 
system (J.U.L.I.E 800-892-0123 or 811) before digging.  
 
 
COMPLETION DATE 
 
The Contractor shall schedule his/her operations in order to complete all work orders issued, 
including all clean-up work and open all roadways to traffic on or before the term of the contract 
expires. 
 
 
TERM OF CONTRACT 
 
The term of this contract shall start on date of contract execution and end 365 calendar days later. 
 
 
TERMINATION FOR CAUSE 
 
The State may terminate this contract, in whole or in part, immediately upon notice to the 
Contractor if it is determined that the actions, or failure to act, of the Contractor, its agents, 
employees or subcontractors have caused or reasonably could cause jeopardy to health, safety 
or property.  If Contractor fails to perform to the State’s satisfaction any material requirement of 
this contract or is in violation of a material provision of this contract, the State shall provide written 
notice to the Contractor requesting that the breach or noncompliance be remedied within the 
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period of time specified in the State’s written notice.  If the breach or noncompliance is not 
remedied by that date, the State may either immediately terminate the contract without additional 
written notice or, enforce the terms and conditions of the contract, and in either event seek any 
available legal or equitable remedies and damages. 
 
 
TERMINATION FOR CONVENIENCE 
 
Following 30 days written notice, the State may terminate this contract in whole or in part without 
the payment of any penalty or incurring any further obligation to the Contractor.  Following any 
such termination for convenience, the Contractor shall be entitled to compensation upon 
submission of invoices and proof of claim for services provided under the contract up to and 
including the date of termination. 
 
 
WORK ORDERS 
 
No work of any kind is to be performed by the Contractor, unless a work order authorizing the 
work has been issued by the Engineer.  Requests for emergency service calls may be initiated, 
by the Department, with a telephone call, faxed message, or email and followed by a written work 
order authorizing the work.  The work order shall show the date and time issuance, type of facility, 
location and a description of the service required or the problem reported, and pay item(s).  The 
work order will indicate a department district contact and telephone number for the Contractor to 
contract with any questions regarding the work order. 
 
If at the time of service being performed, additional work of a minor nature (not to exceed $500) 
appears to be needed, the Contractor shall proceed with that work.  If it appears that the additional 
work could result in a substantial addition or change to the current work order, the Contractor shall 
contact the Department’s district contact before proceeding with the additional work. 
 
The date and time the Contractor’s work crew arrives at the location on the work order and the 
date and time the requested work is completed shall be noted on the Contractors billing invoice 
submitted to the Department for payment.  If the work is not completed on the first trip, the 
Contractor shall record on the invoice the arrival and departure dates and times for all subsequent 
work crews until the work order is completed. 
 
The Contractor shall advise the Department’s district contact upon arrival and departure of the 
site of all service calls and provide the status of work.  The Contractor will be provided with an 
after hour’s telephone number for the Department’s district contact. 
 
 
QUANTITIES 
 
The quantities specified in this contract indicate the estimated amount of work required for the 
duration of this contract.  This is merely an estimate to allow contractors to establish unit prices 
and permit the Department to determine the low bidder.  It shall be understood that the unit prices 
of this contract shall prevail throughout the period of this contract regardless of the quantity. 
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PARTS AND MATERIALS 
 
Parts and materials supplied by the Contractor, which have a retail value under $25.00 per unit, 
shall be considered included in the contract, and no additional compensation is allowed. 
 
If parts and materials are required to complete a work order and are not already considered 
included within an existing contract pay item, then the Contractor shall receive the actual cost for 
parts and materials supplied (including transportation charges paid by the Contractor). To this 
actual cost, a maximum of 15% will be added for invoice amounts up to $2,500, 10% for invoice 
amounts from $2,500 to $5,000 and 5% for invoice amounts greater than $5,000. The cost of all 
parts and materials shall be itemized on the invoice for each work order. The actual billing invoices 
from the suppliers of items greater than $25.00 for any single unit must be submitted as 
documentation of parts and materials costs. 
 
When such parts and materials are furnished by the Contractor, the material shall be of the best 
grade of its respective kind for the intended purpose. The Contractor is expected to make a good 
faith effort to purchase the parts and materials supplied by them at the lowest possible price. The 
transportation of the parts and materials to the location on the work order by the Contractor shall 
be considered included with the contract, and no additional compensation shall be paid (except 
for when a special piece of equipment is required to properly transport the items). All materials 
provided by the Contractor shall be new, unless otherwise stipulated, and in accordance with the 
standards specified. 
 
The Department may request to the Contractor in writing to order parts and materials not to be 
installed by the Contractor. These parts and materials will be used by the Department in the repair 
and/or maintenance completed by the Department work force. 
 
Parts and materials may be furnished by the Department when available and practical, unless 
otherwise specified by this contract. The transportation of department supplied parts and 
materials to the location on the work order by the Contractor shall be considered included with 
the contract, and no additional compensation shall be paid (except for when a special piece of 
equipment is required to properly transport the items). The Department, at its discretion, may 
expedite the repair of an installation. The Department reserves the right to deliver parts, materials, 
and equipment directly to the Contractor’s shop or to the jobsite. 
 
 
WARRANTIES FOR SUPPLIES AND SERVICES 
 
Contractor warrants that the supplies furnished under this contract (a) will conform to the State’s 
manufacturing standards, specifications, drawings, samples or descriptions furnished by the 
State, including but not limited to all specifications attached as exhibits hereto, (b) will be 
merchantable, of good quality and workmanship, free from defects for a period of twelve months 
or longer if specified in the writing, and fit and sufficient for the intended use (c) will comply with 
all federal and state laws, regulations and ordinances pertaining to the manufacturing, packing, 
labeling, sale and delivery of the supplies (d) will be of good title and be free and clear of all liens 
and encumbrances and (e) will not infringe any patent, copyright or other intellectual property 
rights of any third party.  Contractor agrees to reimburse the State for any losses, costs, damages 
or expenses, including without limitations, reasonable attorney’s fees and expenses, arising from 
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failure of the supplies to meet such warranties.  Contractor shall insure that all manufacturers’ 
warranties are transferred to the State and shall provide a copy of the warranty.  These warranties 
shall be in addition to all other warranties, express, implied or statutory, and shall survive the 
State’s payment, acceptance, inspection or failure to inspect the supplies. 
 
 
CONTRACTOR REQUIREMENTS 
 
The Contractor shall be available to respond to calls for service at all times, to include Saturdays, 
Sundays and holidays, to correct any malfunction of equipment or affect any temporary 
emergency repair to damaged equipment resulting from any cause. 
 
The Contractor shall designate at least two responsible representatives of its organization of 
whom the Department may issue work orders and instructions.  The Contractor shall provide 
necessary information (names and telephone numbers) of these representatives.  One of these 
representatives shall be available at all times. 
 
When the Contractor dispatches only one person to perform the work, that person will be an 
International Brotherhood of Electrical Workers journeyman, tradesman or equivalent.  When the 
job requires more than one person, an apprentice or aid may accompany the journeyman. 
 
The Contractor shall report the existence of any defective equipment, controls, and/or accessories 
which may require replacement or repairing.  This information shall be given to the Department 
representative and shall include the location of the defective item and the impact on the project. 
 
The Contractor will be required to perform the specified work with his/her own workforce.  
Subcontracting of work will not be allowed without prior approval from the Department.  The 
Contractor must provide justification for subcontracting work when requesting approval.  In the 
event subcontracting of work is approved, the Contractor will submit actual invoices and receipts 
or bills from the sub-contractor documenting the cost for labor, materials, supplies and 
components. 
 
 
EQUIPMENT 
 
The Contractor shall submit unit costs for equipment to be used in the execution of this contract. 
If the Department authorizes the Contractor to use a piece of machinery or equipment that does 
not have a contract unit price and is not considered incidental to the contract, payment shall be 
made in accordance with Article 109.04(b)(4) of the Standard Specifications. 
 
All Contractor work crews shall be equipped with a cellular telephone to facilitate communications 
with work crews and to verify operating conditions of essential electrical facilities. If more than 
one vehicle is being used for a work order, only the crew leader will be required to be equipped 
with a cellular telephone. The Contractor shall provide the Department with the cellular telephone 
number being used in the execution of each work order. The Department reserves the rights to 
use the cellular telephone to contact a Contractor's work crew for their location and to request a 
report on the status of a work order. All costs associated with this requirement shall be included 
in the contract. 
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The time allowed for the equipment pay item included in this contract shall be the actual time the 
equipment is onsite at the work location (while work is underway). Equipment usage will be 
measured to the nearest 0.25 hour for each piece of equipment approved for use on the applicable 
work order. Equipment rates include (but are not limited to) the cost of fuel, oil, lubrication, 
supplies, small tools, necessary attachments, repairs, overhaul and maintenance of any kind, 
depreciation, storage, overhead, profits, insurance, and all incidentals. 
 
This work will be paid for at the contract unit price per HOUR for PICK-UP TRUCK; TRUCK 
CRANE, BUCKET TRUCK FOR HIGHWAY LIGHTING; POLE TRAILER; or FLATBED 
TRAILER., BUCKET TRUCK (LENGTH LESS THAN 35 FEET) AND BUCKET TRUCK (LENGTH 
35 TO 65 FEET). 
 
 
JOURNEYMAN ELECTRICIAN 
 
This unit shall be eligible for payment only when labor is performed onsite at appropriate work 
locations. Labor will be measured to the nearest 0.25 hour for each journeyman electrician 
approved for use on the applicable work order. Labor rates for journeyman electrician shall be 
inclusive of (but not limited to) all regular and premium time, insurance, benefits, overheard, and 
profit. 
 
The journeyman electrician shall furnish all labor, tools, equipment, and other incidentals 
necessary or convenient to the successful completion of work orders and the carrying out of all 
duties and obligations imposed by the contract. Also, the journeyman electrician shall be required 
to carry a cellular telephone to facilitate communications with work crews and to verify operation 
conditions of essential intelligent transportations system facilities. The Department reserves the 
rights to use the cellular telephone to contact the journeyman electrician for his or her location 
and to request a report on the status of a work order. No additional compensation for cellular 
telephone expenses will be allowed. 
 
This work will be paid for at the contract unit price per HOUR for JOURNEYMAN ELECTRICIAN. 
 
 
APPRENTICE ELECTRICIAN 
 
This unit shall be eligible for payment only when labor is performed onsite at appropriate work 
locations. Labor will be measured to the nearest 0.25 hour for each apprentice electrician 
approved for use on the applicable work order. Labor rates for apprentice electrician shall be 
inclusive of (but not limited to) all regular and premium time, insurance, benefits, overheard, and 
profit. 
 
Apprentice electricians utilized as part of this contract must follow the criteria listed below: 
 

1. All apprentice electricians shall work within the guidelines of the apprentice program. 
2. Apprentice electricians may only be utilized for routine maintenance tasks included, but not 

limited to, traffic camera lens cleaning, filter cleaning and/or replacement, light post 
inspection and repair, and other various duties associated with routine maintenance. 3. 
Apprentice electricians will be allowed to respond to emergency calls to assist a 
journeyman electrician when needed. 
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4. Apprentice electricians must be directly supervised at all times by a qualified vendor 
representative. 

5. The Department reserves the right to limit the number of apprentices used in execution of 
this contract. 

6. The Department reserves the right to restrict work performed for this contract by apprentice 
electricians. 

 
The apprentice electrician shall furnish all labor, tools, equipment, and other incidentals necessary 
or convenient to the successful completion of work orders and the carrying out of all duties and 
obligations imposed by the contract unless already provided by the journeyman electrician. 
 
This work will be paid for at the contract unit price per HOUR for APPRENTICE ELECTRICIAN. 
 
 
LABOR 
 
This unit shall be eligible for payment only when labor is performed onsite at appropriate work 
locations. Labor will be measured to the nearest 0.25 hour for each person other than journeyman 
electrician or apprentice electrician (normally a laborer) approved for use on the applicable work 
order on items other than routine work items. Labor rates shall be inclusive of (but not limited to) 
all regular and premium time, insurance, benefits, overheard, and profit. 
 
The laborer shall furnish all labor, tools, equipment. and other incidentals necessary or convenient 
to the successful completion of work orders and the carrying out of all duties and obligations 
imposed by the contract. Also, the laborer shall be required to carry a cellular telephone to 
facilitate communications with work crews. The Department reserves the rights to use the cellular 
telephone to contact the laborer for his or her location and to request a report on the status of a 
work order. No additional compensation for cellular telephone expenses will be allowed. 
 
This work will be paid for at the contract unit price per HOUR for LABOR. 
 
 
ARROWBOARDS AND ATTENUATORS 
 
The arrowboards shall meet the requirements of Articles 701.15(i) and 1106.02. The attenuators 
shall meet the requirements of Articles 701.15(h) and 1106.02. 
 
The time allowed shall be the actual time the arrowboard or attenuator is in use at the work 
locations. Labor will be measured to the nearest 0.25 hour for each arrowboard and/or attenuator 
approved for use on the applicable work order. 
 
This work will be paid for at the contract unit price per HOUR for ARROWBOARD (TRAILER 
MOUNTED) or ATTENUATOR, CRASH (TRUCK MOUNTED). 
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ROUTINE WORK ITEMS 
 
The following are considered routine work items and are detailed as described in their sections: 
Repair Highway Light Pole Knockdown, Replace Highway Light Pole Breakaway Device, 
Couplings; Replace Highway Light Pole Breakaway Device, Transformer Base; and Replace 
Traffic Signal Post Base Assembly. 
 
 
REPAIR HIGHWAY LIGHT POLE KNOCKDOWN 
 
This work consists of repairing a highway light pole knockdown at a location designated in a work 
order. This routine pay item shall be used to compensate the Contractor for all costs associated, 
except for the cost of all the parts and materials required to complete the work item. The unit price 
shall be inclusive of labor, equipment, transportation of workers and materials, and temporary 
traffic control required to properly complete the work item. This pay item shall include all travel 
expenses involved in completing the repair. 
 
The Contractor shall respond within the specified time, as detailed in the Response Times 
provision, to clear the electrical circuit, install a Uni-Safe box to isolate the electrical cables, and 
remove any knockdown debris from the roadway and shoulder. Knockdown poles shall not be left 
on the roadway right of way while the Contractor is awaiting parts to complete the repair. If the 
initial knockdown callout is at night, on a weekend, or on a holiday, the Contractor may wait until 
the next working day to clear the pole from the right of way. 
 
The parts and materials required to complete the repair shall be charged as detailed in the Parts 
and Materials provision. The required parts and materials shall be itemized on the Contractor’s 
invoice. If a part is provided by the Department, the Contractor shall note this on the invoice. The 
Contractor shall not be eligible for any travel time reimbursement. 
 
The Contractor is expected to complete the repair within five working days. The Contractor shall 
be responsible for notifying the Department if the requested knockdown repair cannot be 
completed within the allotted time. 
 
This pay item shall be used for the repair of all highway light pole related knockdowns, including 
poles mounted on a foundation, median wall, or bridge parapet, and lighting controllers and 
service installations. 
 
This work will be paid for at the contract unit price per EACH for REPAIR HIGHWAY LIGHT POLE 
KNOCKDOWN. 
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REPLACE HIGHWAY LIGHT POLE BREAKAWAY DEVICE, COUPLINGS 
 
This work shall consist of the replacement of a highway light pole breakaway device, couplings at 
a location designated in a work order. This routine pay item shall be used to compensate the 
Contractor for all costs associated, except for the cost of all the parts and materials required to 
complete the work item. The unit price shall be inclusive of labor, equipment, transportation of 
workers and materials, and temporary traffic control required to properly complete the work item. 
This pay item shall include all travel expenses involved in completing the repair. 
 
The parts and materials required to complete the repair shall be charged as detailed in the Parts 
and Materials provision. The required parts and materials shall be itemized on the Contractor’s 
billing invoice. If a part is provided by the Department, the Contractor shall note this on the invoice. 
 
This work shall consist of the removal and disposal of the existing breakaway and complete 
replacement in accordance with Section 838 of the Standard Specifications. 
 
This work will be paid for at the contract unit price per EACH for REPLACE HIGHWAY LIGHT 
POLE BREAKAWAY DEVICE, COUPLING. 
 
 
REPLACE HIGHWAY LIGHT POLE BREAKAWAY DEVICE, TRANSFORMER BASE 
 
This work shall consist of the replacement of a highway light pole breakaway device, transformer 
base at a location designated in a work order. This routine pay item shall be used to compensate 
the Contractor for all costs associated, except for the cost of all the parts and materials required 
to complete the work item. The unit price shall be inclusive of labor, equipment, transportation of 
workers and materials, and temporary traffic control required to properly complete the work item. 
This pay item shall include all travel expenses involved in completing the repair. 
 
The parts and materials required to complete the repair shall be charged as detailed in the Parts 
and Materials provision. The required parts and materials shall be itemized on the Contractor’s 
billing invoice. If a part is provided by the Department, the Contractor shall note this on the invoice. 
 
This work shall consist of the removal and disposal of the existing breakaway and complete 
replacement in accordance with Section 838 of the Standard Specifications. 
 
This work will be paid for at the contract unit price per EACH for REPLACE HIGHWAY LIGHT 
POLE BREAKAWAY DEVICE, TRANSFORMER BASE. 
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REPLACE TRAFFIC SIGNAL POST BASE ASSEMBLY 
 
This work shall consist of the replacement of a traffic signal post base assembly at a location 
designated in a work order. This routine pay item shall be used to compensate the Contractor for 
all costs associated, except for the cost of all the parts and materials required to complete the 
work item. The unit price shall be inclusive of labor, equipment, transportation of workers and 
materials, and temporary traffic control required to properly complete the work item. This pay item 
shall include all travel expenses involved in completing the repair. 
 
The parts and materials required to complete the repair shall be charged as detailed in the Parts 
and Materials provision. The required parts and materials shall be itemized on the Contractor’s 
billing invoice. If a part is provided by the Department, the Contractor shall note this on the invoice. 
 
This work shall consist of the removal and disposal of the existing base assembly and complete 
replacement in accordance with Section 875 of the Standard Specifications. 
 
This work will be paid for at the contract unit price per EACH for REPLACE TRAFFIC SIGNAL 
POST BASE ASSEMBLY. 
 
 
KNOCKDOWN DEBRIS 
 
The debris from damaged traffic signals, flashing beacons, and highway light poles shall remain 
the property of the Department. The Contractor shall transport knockdown debris to the 
Department’s facility in Carbondale. This debris can be delivered after each knockdown repair or 
held at the Contractor’s shop and delivered periodically to the Department’s facility. The 
Contractor should notify the Department when knockdown debris is to be delivered, so personnel 
will be available to direct unloading. 
 
Concrete rubble, broken glass, and other material of this type shall be disposed of by the 
Contractor at an approved site off of the state right of way. 
 
This requirement shall be considered included in this contract, and no additional compensation 
shall be allowed. 
 
 
KNOCKDOWN DOCUMENTATION 
 
The Contractor shall provide the Department with photographs of all onsite knockdown debris to 
document the damage for third party claims. The photographs may be Polaroid-type instant 
pictures or digital images and should have the number of views necessary to properly detail the 
motorist caused damage. Three or more photographs are required for adequate documentation. 
Pole numbers or other identifying information should be included in the photographs as much as 
possible. The costs incurred by the Contractor to have the cameras and film available to their 
work crews to provide this documentation to the Department shall be considered included in the 
routine work item to repair the knockdown, and no additional compensation shall be allowed. 
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ANCHOR BOLT REPAIRS 
 
Repairs to broken anchor bolts shall be made using rod couplings. The concrete around the 
broken anchor bolt shall be core drilled and removed to the depth necessary to accommodate the 
rod coupling. After the coupling is installed, the foundation shall be repaired with a suitable cement 
grout mixture. Anchor bolts shall not be welded. This work will be paid for as stated in the Parts 
and Materials provision. 
 
 
TEST EQUIPMENT 
 
The Contractor shall provide all of his or her own testing instruments, as required, to service the 
electrical facilities of the Department. The Contractor will be provided a copy of the procedure to 
be used to determine the integrity of inductive loop detectors. This procedure requires the 
Contractor to have proper electronic instruments to test the resistance, inductance, resistance to 
ground, and quality factor of a loop and lead-in circuit as per Article 801.13 of the Standard 
Specification. 
 
When testing ITS equipment, the Contractor shall use the established procedures as defined by 
the manufacturer or standard practice to determine the integrity of equipment. The Department 
shall be provided with the testing procedures used upon request. 
 
All required test equipment shall be considered included in the contract, and no additional 
compensation will be allowed. 
 
 
SMALL TOOLS 
 
Individual pieces of equipment not listed in the Department’s Schedule of Average Annual 
Equipment Ownership Expense booklet and having a replacement value of $1,000.00 or less shall 
be considered to be tools or small equipment, and no payment will be made for their use on this 
contract. 
 
 
CONTROLLER SERVICE LOGS 
 
Entries in service logs in traffic signal controller cabinets are to be made by the Contractor at the 
time any controller related servicing is performed. The date and time entered in the service log 
shall document when the serviceman arrived to begin work in the controller cabinet. 
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TRAFFIC SIGNS 
 
When repairing a damaged traffic signal, flashing beacon, or highway lighting standard, the 
Contractor shall reinstall any traffic signs that were attached to the standard. If these signs are 
damaged to the extent they cannot be reused, the Contractor shall immediately notify the 
Department so that replacement signs can be installed. 
 
 
NUMBERING SYSTEM 
 
The Contractor shall maintain the Department’s traffic signal and highway lighting numbering 
systems on all knockdowns. These numbers are to be used on all reports, correspondence, and 
billing invoices. 
 
 
WAIVER OF LIEN 
 
The Department may, at its discretion, require Waivers of Lien for materials or authorized 
subcontracted work prior to payment for any goods or services. 
 
 
PROTECTIVE GEAR AND CLOTHING 
 
The Contractor shall be responsible for providing their workmen any necessary protective gear or 
clothing which may be required in the execution of a work order. Such gear or clothing could 
include, but not be limited to, dust masks, breathing apparatus, electrically insulated gloves, 
protective gloves, and clothing for chemicals, etc. The cost to provide protective gear or clothing 
shall not be paid for separately but shall be considered included in this contract. 
 
 
CONFINED SPACE ENTRY 
 
The enclosed areas of bridge structures and pylons are considered to be confined spaces. The 
Contractor shall comply with all OSHA requirements relative to confined space entry. An oxygen 
deficient, toxic, explosive, or flammable atmosphere may exist within this confined space. 
Atmosphere testing shall be conducted prior to entry and continuously while employees are 
working within a confined space. The Contractor shall inform the Department of who will serve as 
the rescue responder in an emergency and what system will be used to notify the responder that 
an emergency exists. Compliance with this provision shall be considered included in this contract, 
and no additional compensation will be allowed. 
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INVOICES 
 
The amount shown on each invoice shall be in accordance with the rates established in the 
Summary of Quantities section. Any invoices/bills issued by the Contractor to the Department 
pursuant to this contract shall be sent to the following address: 
 

Illinois Department of Transportation District 9 / Bureau of Administration  
Attn: Heath Barone. 
 P.O. Box 100  
Carbondale, IL  62901. 

 
Separate billing invoices shall be submitted by the Contractor for each individual work order. The 
Department will provide the Contractor a computer software database that shall be used by the 
Contractor to prepare the billing invoices. 
 
By the 5th working day of each month, the Contractor shall submit the actual invoice, or an 
accurate estimate of cost for the work order, for services performed or assigned during the 
preceding month. The Contractor shall submit an invoice for each work order within two weeks 
after completion of the work. 
 
The Contractor shall submit two copies of each invoice. All invoices shall contain the location of 
service, work order number, date work occurred, and, if applicable, a detail of the amount and 
cost of labor, equipment, and materials (either Department or Contractor supplied) utilized to 
complete the requested service, a description of the service performed, and the total cost of the 
work. For invoices requiring itemization, a subtotal for labor, equipment, and materials shall be 
shown. A copy of the work order shall accompany each invoice. 
 
When apprentice electricians perform work for this contract, the Contractor shall submit the 
apprentice electricians on the job training hours and the corresponding work order(s) with the 
invoice(s). 
 
Final payment will not be made until all services are completed and accepted by the Department. 
 
For routine work items, the invoice shall also include the unit price for the routine work item, plus 
detailed information about any deficiencies which were found and corrected while performing the 
routine work item, and a listing and price for parts used other than those required by the routine 
work item description. 
 
For non-routine work (regular work orders), labor and equipment usage shall be billed to the 
nearest quarter hour. 
 
The Contractor shall also attach a copy of the invoice showing their cost for any parts or materials 
with a unit cost of $25.00 or more. See the Parts and Materials provision of this contract for the 
definition of incidental parts and materials. 
 
The Department shares the maintenance responsibilities of some traffic signal installations in this 
service area with municipalities. The Contractor shall send all invoices to the Department first. 
The Department will pay its share of the invoice and forward it to the respective municipality. The 
remaining portion of the invoice will then be paid to the Contractor by the municipality. 
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SCHEDULE OF WORK 
 
Any work performed on state premises shall be done during the hours designated by the State 
and performed in a manner that does not interfere with the State and its personnel. 
 
 
WARRANTIES FOR SUPPLIES AND SERVICES 
 
Contractor warrants that the supplies furnished under this contract (a) will conform to the State’s 
manufacturing standards, specifications, drawing, samples, or descriptions furnished by the 
State, including but not limited to all specifications attached as exhibits hereto, (b) will be 
merchantable, of good quality and workmanship, free from defects for a period of 12 months or 
longer if specified in writing, and fit and sufficient for the intended use (c) will comply with all 
federal and state laws, regulations, and ordinances pertaining to the manufacturing, packing, 
labeling, sale, and delivery of the supplies (d) will be of good title and be free and clear of all liens 
and encumbrances and (e) will not infringe any patent, copyright, or other intellectual property 
rights of any third party. Contractor agrees to reimburse the State for any losses, costs, damages, 
or expenses, including without limitations reasonable attorney’s fees and expenses, arising from 
failure of the supplies to meet such warranties. Contractor shall ensure that all manufacturers’ 
warranties are transferred to the State and shall provide a copy of the warranty. These warranties 
shall be in addition to all other warranties (express, implied, or statutory) and shall survive the 
State’s payment, acceptance, inspection, or failure to inspect the supplies. 
 
Contractor warrants that all services will be performed in a good and professional manner to 
industry standards by trained and competent personnel. Contractor shall monitor performances 
of each individual and shall reassign immediately any individual who is not performing to 
professional standards, who is not efficient or effective in performing the work of the contract, who 
is disruptive or not respectful of others in the workplace, or who in any way violates the contract 
or state policies. 
 
 
EXPENSES 
 
Unless otherwise agreed upon and stated herein, this contract does not allow for reimbursement 
of any expense incurred by the Contractor, including but not limited to telephone or other 
communications device, postage, copying, travel, transportation, lodging, food, and per diem. 
 
 
TAX 
 
Contractor shall not bill for any taxes unless accompanied by proof the State is subject to the tax. 
If necessary, Contractor may request the applicable agency’s Illinois tax exemption number and 
federal tax exemption information. 
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PAYMENT TERMS AND CONDITIONS 
 
By submitting an invoice, Contractor certifies that the supplies or services provided meet all 
requirements of the contract and the amount billed and expenses incurred are as allowed in the 
contract. Invoices for services performed and expenses incurred through June 30 of any year 
must be submitted to the State no later than July 31 of that year; otherwise, the Contractor may 
have to seek payment through the Illinois Court of Claims (30 ILCS 105/25). All invoices are 
subject to statutory offset (30 ILCS 210). 
 
Payments, including late payment charges, will be paid in accordance with the State “Prompt 
Payment Act” (30 ILCS 540) and rules (74 III. Adm. Code 900) when applicable. Payments 
delayed at the beginning of the State’s fiscal year (July and August payments) because of the 
appropriation process shall not be considered a breach.   
 
 
FAILURE TO MEET RESPONSE TIME 
 
Should the Contractor fail to respond and/or complete a work order on time, or such extended 
time as may have been allowed by the Department, a monetary deduction will be applied to 
monies due or that may become due to the Contractor.  The value of the monetary deduction will 
be as follows: 
 
For Level 1 (Emergency Service Calls:) 
 

 *  After applicable response time expires 
 
For Level 2 (Priority Non-Emergency Service Calls) and Level 3 (Routine Work Items:) 
 
  $75.00 per day per work order 
 
For the purpose of calculating the Level 2 and Level 3 monetary deduction, a day shall be any (or 
portion of) excluding the following: 

 
(a) When adverse weather at the field work site prevents work on the controlling item of a 

work order. 
(b) When job conditions at the field work site due to recent weather conditions prevent work 

on the controlling item of a work order. 
(c) When work on the controlling item has been suspended by an act or omission by the 

Department or Engineer. 
 
  

Work Order Amount Monetary Deduction for Each 15 Minutes* 
From $0 to $500 $25 

From $501 to $1000 $50 
From $1001 and over $100 
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CONTROL OF WORK 
 
The Department will conduct frequent inspections of the respective systems and installations to 
determine if the servicing is being performed by the Contractor promptly and satisfactory, and in 
the manner specified in the contract. 
 
The Contractor shall at all times provide a force of qualified personnel sufficient, in the opinion of 
the Department, to perform the work and specialized operations required and described herein. 
A working knowledge will be required in basic electrical circuits, solid state circuits, D.C. 
applications, field testing equipment, and local/national electrical codes. The Department shall be 
the sole judge as to the qualifications and credentials of the Contractor's personnel. 
 
The Department reserves the right to require the Contractor to remove any employee from his/her 
assignment on the job site based upon conduct, carelessness, insubordination, incompetence, 
inefficiency, or any other conditions deemed to be contrary to the best interest of the State of 
Illinois. 
 
The Department reserves the right to place maximum or minimum limits on the work force and/or 
equipment utilized by the Contractor to execute a work order. The Contractor’s employees shall 
be prepared to cooperate with such inspections and shall provide whatever information is 
requested concerning the work in progress. 
 
 
CONTRACTOR’S REPRESENTATIVE 
 
The Contractor shall designate a service representative to serve as the key contact person for 
the Department in the execution of this contract.  The service representative shall monitor the 
daily activities of the contract and be available to discuss and respond to any problems that may 
arise.  The services of this person shall be included in the contract and no additional compensation 
shall be allowed. 
 
 
ELECTRONIC MAIL AND FACSIMILE MACHINE 
 
The Contractor shall have electronic mail receiving and sending capabilities and a fax machine 
available. The Department will utilize these communication mediums to reduce errors in 
communications and to send/receive work orders, receive daily contract work activity sheets, 
various drawings and estimate sheets as needed.  This requirement shall be included in the 
contract and no additional compensation shall be allowed. 
 
  



VARIOUS ROUTES 
SECTION D9 ELECTRICAL REPAIR FY26-1 

VARIOUS COUNTIES 
CONTRACT NO. 78B40 

 

 
18 

 
CONTRACTOR RESPONSIBILTY 
 
When repairing a damaged highway lighting standard, the Contractor shall reinstall any existing 
pole identification signs which were attached to the standard.  If these signs were damaged to the 
extent they cannot be reused, the Contractor shall immediately notify the Department so that 
replacement sign can be installed.  This requirement shall be considered included with this 
contract and no additional compensation shall be allowed. 
 
The Contractor shall be solely responsible for any damage to existing structures or to the right-
of-way resulting from the operation of his equipment or employees while making repairs.  The 
Contractor  shall, at his/her own expense, restore any damage to a condition equal to that existing 
before the damage was done as directed by the department district contact. 
 
 
UNDERGROUND FACILITIES 
 
Before starting work at a repair site requiring excavation, the Contractor shall contact J.U.L.I.E. at 
phone number 1-800-892-0123 to facilitate the location of underground utilities.  The Contractor 
shall also locate department lighting circuits, traffic signals, and other electrical facilities in areas 
of excavation and protect them. 
 
Any damage to the underground facilities, caused by the Contractor shall be repaired to the 
satisfaction of the Department at the Contractor's expense, including temporary repairs which may 
be required to keep the facility operational while material is being obtained to make permanent 
repairs.  Splicing of electric cable will not be allowed.  Electric cable shall be replaced from pole 
to pole or controller. 
 
 
BORROW AREAS, USE AREAS, AND/OR WASTE AREAS 
Effective:  November, 2009 
 
In addition to the provisions contained in Article 107.22 of the Standard Specifications, any 
required submittal(s) to the District office shall require four copies sent for processing.  All copies 
of pictures submitted shall be in color. 
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TRAFFIC SIGNAL LOCATIONS 
 
For information only.  Locations are subject to change. 
 
COUNTY TOWN MARKED_ROUTE SIDE_ROAD 

Alexander Cario US 51/ILL 3 ILL 37 
Franklin West City ILL 14 Central Ave/S Central Ave 
Franklin West City ILL 14 I 57SB TO ILL 14/ILL 14 TO I 57SB 
Franklin West City ILL 14 I 57NB TO ILL 14/ILL 14 TO I 57NB 
Franklin West City ILL 14 N Du Quoin St/S Du Quoin St 
Franklin Benton ILL 34 N McLeansboro St/S McLeansboro St 
Franklin West Frankfort ILL 149 I 57SB TO ILL 149/ILL49 TO I-57SB 
Franklin West Frankfort ILL 149 I-57NB TO ILL49/ ILL 149 TO I 57NB 
Franklin West Frankfort ILL 149 ILL 37 
Franklin West Frankfort ILL 149 N Emma St/S Emma St 
Franklin West Frankfort ILL 149 N Jefferson St/S Jefferson St 
Franklin Benton ILL 37 Petroff Rd/E Illinois St 
Franklin Benton ILL 37 ILL 14 
Franklin West Frankfort ILL 37 W. St Louis St 

Hamilton McLeansboro ILL 242 ILL 142 
Hamilton McLeansboro ILL 142 Main St 
Jackson Murphysboro ILL 127/ILL 13 Industrial Park Rd 
Jackson Murphysboro ILL13/ILL 127/ILL 149-N ILL 149/6th St 
Jackson Carbondale US 51 SB (University Ave) W Oak St 
Jackson Carbondale US 51 SB (University Ave) W College St 
Jackson Carbondale US 51 SB (University Ave) W Mill St 
Jackson Carbondale US 51 (S Illinois Ave) E Grand Ave 
Jackson Carbondale US 51 (S Illinois Ave) Lincoln Dr 
Jackson Carbondale US 51 (S Illinois Ave) E Pleasant Hill Rd/W Pleasant Hill Rd 
Jackson Carbondale US 51 S Illinois Ave 
Jackson Carbondale US 51 Old US 51/S Illinois Ave 
Jackson Carbondale US 51 NB (S Illinois Ave) Mill St/W Mill St 
Jackson Carbondale US 51 NB (S Illinois Ave) E College St/W College St 
Jackson Carbondale US 51 NB (N Illinois Ave) Oak St/W Oak St 
Jackson Murphysboro ILL 13 14th St 
Jackson Murphysboro ILL 13 13th St 
Jackson Murphysboro ILL 13 11th St 
Jackson Murphysboro ILL 127/ILL 149 ILL 149 
Jackson Murphysboro ILL13/ILL 127/ILL 149-S ILL 149/Walnut St 
Jackson Murphysboro ILL 13 N Williams St/S Williams St 
Jackson Murphysboro ILL 13 Watson Rd 
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Jackson Murphysboro ILL 13 Country Club Rd/Murdale Gardens Rd 
Jackson Carbondale ILL 13 W Striegel Rd 
Jackson Carbondale ILL 13 W Murphysboro Rd/New Era Rd 
Jackson Carbondale ILL 13 N Emerald Ln/W Sycamore St 
Jackson Carbondale ILL 13 N Glenview Dr 
Jackson Carbondale ILL 13 EB (Walnut St) S Oakland Ave 
Jackson Carbondale ILL 13 EB (Walnut St) S Poplar St 
Jackson Carbondale ILL 13 EB (Walnut St) US 51 SB (University Ave) 
Jackson Carbondale ILL 13 EB (Walnut St) US 51 NB (S Illinois Ave) 
Jackson Carbondale ILL 13 EB (Walnut St) S Washington St 
Jackson Carbondale ILL 13 EB (Walnut St) S Wall St 
Jackson Carbondale ILL 13 EB (Walnut St) S Lewis Ln 
Jackson Carbondale ILL 13 E Mckinney Ave 
Jackson Carbondale ILL 13 N Giant City Rd 
Jackson Carbondale ILL 13 N Reed Station Rd/S Reed Station Rd 
Jackson Carbondale ILL 13 WB (Main St) N Lewis Ln/S Lewis Ln 
Jackson Carbondale ILL 13 WB (Main St) N Wall St/S Wall St 
Jackson Carbondale ILL 13 WB (Main St) N Marion St/S Marion St 
Jackson Carbondale ILL 13 WB (Main St) N Washington St/S Washington St 
Jackson Carbondale ILL 13 WB (Main St) US 51 NB (N Illinois Ave/S Illinois Ave) 
Jackson Carbondale ILL 13 WB (Main St) US 51 SB (University Ave) 
Jackson Carbondale ILL 13 WB (Main St) N Poplar St/S Poplar St 
Jackson Carbondale ILL 13 WB (Main St) N Oakland Ave/S Oakland Ave 
Jackson Murphysboro ILL 149 20th St 
Jackson Carbondale Old ILL 13 N Giant City Rd/S Giant City Rd 

Jefferson Mt Vernon ILL 15 Shilo Rd/CR-950 E 
Jefferson Mt Vernon ILL 15 Davidson Ave 
Jefferson Mt Vernon ILL 15 45th-Wells Bypass/Potomac Blvd 

Jefferson Mt Vernon ILL 15 
I-57 SB to IL 15 Ramp/IL to I-57 SB 

Ramp 

Jefferson Mt Vernon ILL 15 
I-57 NB to IL 15 Ramp/IL to I-57 NB 

Ramp 
Jefferson Mt Vernon ILL 15 44th St 
Jefferson Mt Vernon ILL 15 42nd St 
Jefferson Mt Vernon ILL 15 W Crownview 
Jefferson Mt Vernon ILL 15 34th St/S 34th St 
Jefferson Mt Vernon ILL 15 30th St 
Jefferson Mt Vernon ILL 15 N 27th St 
Jefferson Mt Vernon ILL 15 E S 12th St 
Jefferson Mt Vernon ILL 15 E ILL 37/S 10th St 
Jefferson Mt Vernon ILL 15 E S 9th St 
Jefferson Mt Vernon ILL 15 W N 9th St/S 9th St 
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Jefferson Mt Vernon ILL 15 W ILL 37/N 10th St 
Jefferson Mt Vernon ILL 15 W N 12th St/S 12th St 
Jefferson Mt Vernon ILL 142 Continental Tire Entrance 
Jefferson Mt Vernon ILL 37 Gaskins Ave/Oakland Ave 
Jefferson Mt Vernon ILL 37 Jordan Ave 
Jefferson Mt Vernon ILL 37 Newby Ave 
Jefferson Mt Vernon ILL 37 Pekins Ave 
Jefferson Mt Vernon ILL 37 ILL 142/ILL 148 
Jefferson Mt Vernon ILL 37 Harrison St 
Massac Metropolis US 45 5th St/Ferry St 
Massac Metropolis US 45 E 12th St 
Massac Metropolis US 45 Devers Rd 
Massac Metropolis US 45 I 24EB TO US 45/US 45 TO I 24EB 
Massac Metropolis US 45 I 24WB TO US 45/US 45 TO I 24WB 
Massac Metropolis US 45 Market St 
Perry DuQuoin US 51 Poplar St/E Poplar St 
Perry DuQuoin US 51 Grant Way 
Perry DuQuoin US 51 Howelman Drive/South Entrance 
Saline Harrisburg US 45/ILL 34 W Sloan St 
Saline Harrisburg US 45/ILL 34 ILL 145 
Saline Harrisburg ILL 13 Old ILL 13 
Saline Harrisburg ILL 13 ILL 34 
Saline Harrisburg ILL 13/ILL 34 US 45 
Saline Harrisburg US 45 Small St 
Saline Harrisburg US 45 Seright St 
Saline Harrisburg US 45/ILL 34 Poplar St 
Saline Eldorado ILL 142 US 45 
Saline Harrisburg Old ILL 13 Old ILL 34/Old ILL 13 Poplar St 
Union Anna ILL 146 E Jefferson St/W Jefferson St 
Union Anna ILL 146 E Davie St/W Davie St 
Union Anna ILL 146 Springfield Ave 
Union Anna ILL 146 US 51 
Union Anna ILL 146 Leigh Dr 
White Carmi ILL 1/ILL 14 Walnut St 
White Carmi ILL 1/ILL 14 Staley St 
White Carmi ILL 1/ILL 14 Main Cross St 
White Carmi ILL 1/ILL 14 First St/Church St 
White Carmi ILL 1 5th St/Plum St 
White Carmi ILL 1 April Ave/Fairground Rd 
White Carmi ILL 1 Industrial Ave 
White Carmi ILL 1 ILL 14 
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Williamson Marion Old 13/W Main St W Main St to I57 SB Ramp 
Williamson Marion Old 13/W Main St W Main St to I-57 NB Ramp 
Williamson Carterville ILL 13 Spillway Rd 
Williamson Carterville ILL 13 Greenbriar Rd 
Williamson Carterville ILL 13 Division St 
Williamson Marion ILL 13 ILL 148 
Williamson Marion ILL 13 Terminal Dr 
Williamson Marion ILL 13 N Pentecost Dr 
Williamson Marion ILL 13 Bainbridge Trail/Redco Dr 
Williamson Marion ILL 13 Skyline Dr 
Williamson Marion ILL 13 N Sinclair Dr 
Williamson Marion ILL 13 Walton Way/Williamson Co Parkway 
Williamson Marion ILL 13 Halfway Rd 
Williamson Marion ILL 13 I-57 Interchange 
Williamson Marion ILL 13 Carbon St/N Carbon St 
Williamson Marion ILL 13 Russell St 
Williamson Marion ILL 13 ILL 37/N Court St 
Williamson Marion ILL 13 State St/Spillertown Rd 
Williamson Marion ILL 13 Fair St/N Fair St 
Williamson - ILL 13 ILL 166/Pittsburg Rd 
Williamson Herrin ILL 148 Park Ave/E. Herrin St 
Williamson Herrin ILL 148 Madison St 
Williamson Herrin ILL 148 Monroe St 
Williamson Herrin ILL 148 Cherry St 
Williamson Herrin ILL 148 W Harrison St/E Harrison St 
Williamson Herrin ILL 148 W Maple St/E Lyerla Dr 
Williamson Herrin ILL 148 W Poplar St/E Poplar St 
Williamson Herrin ILL 148 Stotlar St/E Stotlar St 
Williamson Herrin ILL 148 W Clark Trail/E Clark Trail 
Williamson Energy ILL 148 College St 
Williamson Energy ILL 148 Carterville Blacktop/McCree Rd 
Williamson Marion ILL 148 Old 13/W Main St 
Williamson Johnston City ILL 37 Broadway Blvd 
Williamson Marion ILL 37 W Boulevard St 
Williamson Marion ILL 37 Old 13/W Main St 
Williamson Marion ILL 37 W Boyton St/W Hendrickson St 
Jefferson Mt Vernon Veterans - Local 34th St 

Williamson Marion Main St - Local Carbon St 
Williamson Marion Main St - Local Russell St 
Williamson Marion Main St - Local Halfway Rd 
Williamson Marion Halfway Rd - Local 17th St 
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Williamson Marion Williamson Co Parkway - Local 17th St 
Jackson Carbondale Grand Ave Carbondale -Local Wall St 
Jackson Carbondale Grand Ave Carbondale -Local Giant City Rd 
Jackson Carbondale Mill St - Carbondale - Local Wall St  
 
 
HIGHWAY LIGHTING LOCATIONS 
 
For information only.  Locations are subject to change. 
 

ALEXANDER LOCATION DESCRIPTION TYPE 
US 51-60-62 S. OF CAIRO 250W HPS MULTI MT STEEL 45' TENON 

US 51/IL 3 @ IL 37 N. OF CAIRO 250W HPS MULTI MT ALUM 43' TENON 
IL 3 @ I-57 N. OF CAIRO 250W HPS MULTI MT ALUM 43' TENON 

IL 3 @ IL 146 CAPE "T" 250W HPS MULTI MT STEEL 45' TENON 
IL 3 REST AREA S. OF MCCLURE 250W HPS HORZ MT METAL POLE 

FRANKLIN LOCATION DESCRIPTION TYPE 
IL 149 @ I-57 (EAST SIDE) W.F. PUMPHOUSE 250W HPS MULTI MT STEEL 45' TENON 

IL 37 @ ST. LOUIS ST. W.F. LIGHTS METAL POLES 

IL 14 @ I-57 (WEST SIDE) WEST CITY 250W HPS MULTI MT STEEL 45' TENON 

IL 37 @ PETROFF RD. BENTON LIGHTS METAL POLES 

IL 14 WEST CITY, W. OF 
MAINT. YARD 250W HPS MULTI MT STEEL 45' TENON 

NB I-57 REST AREA N. OF BENTON 400W HPS TOWER MT TOWER 80' 
NB I-57 REST AREA N. OF BENTON 250W HPS MULTI MT STEEL 45' TENON 
SB I-57 REST AREA REND LAKE 250W HPS MULTI MT STEEL 45' TENON 
SB I-57 REST AREA REND LAKE 250W HPS MULTI MT STEEL 45' TENON 

IL 154 @ I-57 (WEST SIDE) REND LAKE 250W HPS MULTI MT STEEL 45' TENON 
IL 154 @ I-57 (EAST SIDE) REND LAKE 250W HPS MULTI MT STEEL 45' TENON 

IL 154 @ IL 37 REND LAKE 250W HPS MULTI MT STEEL 45' TENON 
IL 14 @ IL 184 MULKEYTOWN LIGHT ON MAST ARM WOOD POLE  

GALLATIN LOCATION DESCRIPTION TYPE 

IL 13 @ IL 142 (ALL WAY STOP) 
EQUALITY 250W HPS MULTI MT STEEL 45' TENON 

IL 1 @ IL 13 (ALL WAY STOP) 
JUNCTION 250W HPS HORZ MT ALUM 46'/15' MAST 

ARM 
HAMILTON LOCATION DESCRIPTION TYPE 

IL 142 @ GOLF COURSE 
RD. MCLEANSBORO LIGHTS ON MAST ARM METAL POLES W/ 

MAST ARM 
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HARDIN LOCATION DESCRIPTION TYPE 

IL 146 @ IL 34 
HUMMS WYE, 

SHELTERVILLE 
BLKTOP 

LIGHTS ON MAST ARM WOOD POLE 

IL 146 @ IL 1 N. OF CAVE-IN-
ROCK LIGHTS ON MAST ARM WOOD POLE 

IL 146 @ IL 34 ROSICALRE SPUR LIGHT WOOD POLE 

JACKSON LOCATION DESCRIPTION TYPE 
IL 3 @ IL 149 W. OF GRIMSBY 250W HPS MULTI MT STEEL 45' TENON 

IL 13/127 @ IL 149 MURPHYSBORO LIGHTS METAL POLES 

IL 127 @ IL 149 (5TH ST.) MURPHYSBORO 250W HPS MULTI MT COMB MASTARM 
TENON 

IL 13/127 @ 149 (6TH ST.) MURPHYSBORO 250W HPS MULTI MT STEEL 45' TENON 

IL 13/127 @ AVA ROAD 
G'PA JOHNS 

M'BORO 
(BUSSINESS 13) 

250W HPS MULTI MT STEEL 45' TENON 

IL 13/127 @ IL 4 N. OF 
MURPHYSBORO 250W HPS MULTI MT STEEL 45' TENON 

IL 13 
M`BORO (WILLIAMS 
ST. - IL 149/13/127 

INT.) 
LIGHTS METAL POLE 

BUSINESS HIGHWAY 13 
@ AVA RD. MURPHYSBORO LIGHTS METAL POLE 

IL 13/127 @ INDUSTRIAL 
PARK RD. MURPHYSBORO LIGHTS METAL POLE 

IL 13 @ LAKE RD. W. OF 
CARBONDALE 250W HPS MULTI MT STEEL 45' TENON 

IL 13 @ WOOD RD. W. OF 
CARBONDALE 250W HPS MULTI MT STEEL 45' TENON 

IL 13 @ AIRPORT RD. W. OF 
CARBONDALE 250W HPS MULTI MT ALUM 45' TENON 

OLD 13 @ SHOEMAKER 
DR. & 5TH ST. M'BORO BRDIGE 250W HPS MULTI MT STEEL 45' TENON 

OLD 13 @ WILLIAMS ST. E. OF 
MURPHYSBORO 250W HPS MULTI MT STEEL 45' TENON 

IL 127 @ OLD 13 E. OF 
MURPHYSBORO LIGHT ON MAST ARM 

WOOD POLE 
OLD 13 @ LAKE RD. 

(BEGINNING) 
E. OF 

MURPHYSBORO 250W HPS MULTI MT STEEL 45' TENON 

IL 13 @ REED STATION 
RD. CARBONDALE LIGHTS ON MAST ARM METAL POLES 
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JEFFERSON LOCATION DESCRIPTION TYPE 

I-57 @ EXIT 103 DIX 250W HPS HORZ MT WOOD POLE 

I-57 @ EXIT 103 DIX 400W HPS TOWER MT TOWER 80' 
I-57 @ I-64 N. TRI-LEVEL 

S.B. MT. VERNON 

LIGHTS ON MAST ARM METAL POLE W/ 
MAST ARM 

I-57 @ I-64 N. TRI-LEVEL 
N.B. MT. VERNON 

I-57 @ I-64 VETERANS 
EXIT MT. VERNON 

I-57 @ I-64 EXIT 95 MT. VERNON 

I-57 @ I-64 S. TRI-LEVEL 
S.B. MT. VERNON 250W HPS HORZ MT STEEL 45' TENON 

I-57 @ I-64 S. TRI-LEVEL 
NB/EB MT. VERNON 250W HPS HORZ MT STEEL 45' TENON 

I-57 @ I-64 S. TRI-LEVEL 
WB/NB MT. VERNON 250W HPS HORZ MT STEEL 45' TENON 

IL 142 @ MAIN ST. BELLE RIVE 250W HPS MULTI MT STEEL 45' TENON 

WB I-64 REST AREA E. OF MT. VERNON 250W HPS HORZ MT STEEL 45' TENON 

WB I-64 REST AREA E. OF MT. VERNON 400W HPS TOWER MT TOWER 80' 

EB I-64 REST AREA E. OF MT. VERNON 250W HPS HORZ MT STEEL 45' TENON 

EB I-64 REST AREA E. OF MT. VERNON 400W HPS TOWER MT TOWER 80' 

I-64 @ IL 37 EXIT 80 MT. VERNON 250W HPS HORZ MT STEEL 45' TENON 
I-64 @ IL 37 EXIT 80 MT. VERNON 400W HPS TOWER MT TOWER 80' 

I-64 @ EXIT 69 WOODLAWN 250W HPS MULTI MT STEEL 45' TENON 
I-57 @ EXIT 83 INA 400W HPS TOWER MT TOWER 80' 
I-64 @ EXIT 89 BELLE RIVE 250W HPS MULTI MT STEEL 45' TENON 

JOHNSON LOCATION DESCRIPTION TYPE 

I-24 @ IL 146 WEST VIENNA 250W HPS MULTI MT STEEL 45' TENON 

I-24 @ IL 146 EAST VIENNA 250W HPS MULTI MT STEEL 45' TENON 

I-24 @ US 45 VIENNA 250W HPS MULTI MT STEEL 45' TENON 

US 45 @ IL 166 NEW BURNSIDE LIGHT ON MAST ARM WOOD POLE 

I-24 @ TUNNEL HILL RD. TUNNEL HILL ROAD 
AND I-24 EXIT LIGHTS METAL POLES 

I-57 @ GOREVILLE RD.  GOREVILLE RD. 
AND I-57 EXIT LIGHTS METAL POLES 

  



VARIOUS ROUTES 
SECTION D9 ELECTRICAL REPAIR FY26-1 

VARIOUS COUNTIES 
CONTRACT NO. 78B40 

 

 
26 

MASSAC LOCATION DESCRIPTION TYPE 

I-24 @ US 45 EAST METROPOLIS 250W HPS HORZ MT ALUM 46'/15' MAST 
ARM 

I-24 REST AREA MASSAC CO R.A. 400W HPS TOWER MT TOWER 110' 

I-24 REST AREA MASSAC CO R.A. 250W HPS MULTI MT STEEL 45' TENON 

IL 145 @ Country Club Rd. METROPOLIS 250W HPS MULTI MT STEEL 45' TENON 
US 45 @ IL 169 E. OF KARNAK LIGHT ON MAST ARM WOOD POLE 

US 45 @ DEVERS RD. METROPOLIS LIGHTS METAL POLE 
US 45 @ FERRY ST. METROPOLIS LIGHTS METAL POLE 
US 45 @ 12TH ST. METROPOLIS LIGHTS METAL POLE 

PERRY LOCATION DESCRIPTION TYPE 

US 51 @ IL 154 N. OF SUNFIELD 
(ALL WAY STOP) 250W HPS MULTI MT ALUM 45' TENON 

IL 150 @ IL 154 N. OF CUTLER 250W HPS MULTI MT WOOD POLE  

IL 13/127 @ IL 152 PYATT CUTLER 
ROAD 250W HPS MULTI MT STEEL 45' TENON 

POPE LOCATION DESCRIPTION TYPE 
IL 145 @ 146 DIXON SPRINGS LIGHTS ON MAST ARM WOOD POLE 

PULASKI LOCATION DESCRIPTION TYPE 
I-57 @ SHAWNEE 

COLLEGE RD. ULLIN 400W HPS TOWER MT TOWER 80' 

I-57 @ SHAWNEE 
COLLEGE RD. ULLIN 400W HPS TOWER MT TOWER 90' 

I-57 @ SHAWNEE 
COLLEGE RD. ULLIN 400W HPS TOWER MT TOWER 100' 

I-57 @ MOUNDS RD. MOUNDS 400W HPS TOWER MT TOWER 80' 
I-57 @ MOUNDS RD. MOUNDS 400W HPS TOWER MT TOWER 90' 
OLD 51 @ SHAWNEE 

COLLEGE RD. ULLIN 250W-HPS WOOD POLE 

IL 37 @ OLMSTED DAM 
RD. 

N. OF OLMSTEAD 
ON IL-37 250W HPS MULTI MT STEEL 45' TENON 
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SALINE LOCATION DESCRIPTION TYPE 
US 45 @ WASSON RD. W. OF ELDORADO 250W HPS MULTI MT ALUM 45' TENON 

IL 142 @ US 45 ELDORADO LIGHTS METAL POLE 

IL 145 @ IL 34 MITCHELLSVILLE SERVICED BY SEI-COOP SERVICED BY SEI-
COOP 

US 45 @ IL 34/145 HARRISBURG SERVICED BY CIPS SERVICED BY CIPS 
IL 13/34 @ US 45(E. 

Bypass) HARRISBURG 250W HPS MULTI MT COMB MAST ARM 
TENON 

IL 13 @ IL 34( W. Bypass) HARRISBURG 250W HPS MULTI MT COMB MAST ARM 
TENON 

IL 13 @ OLD IL 13 
(POPLAR ST.) S. OF HARRISBURG LIGHTS METAL POLE 

IL 13 @ LOVERS LANE N. OF HARRISBURG LIGHTS ON MAST ARM WOOD POLE 
IL 13 @ OLD IL 13 

(POPLAR ST.) N. OF HARRISBURG LIGHTS METAL POLE 

IL 13 @ GRANGER ST. HARRISBURG LIGHTS METAL POLE 
IL 13 @ CARRIER MILLS 

RD. 
IL 13 @ CARRIER 

MILLS RD. LIGHTS WOOD POLE 

UNION LOCATION DESCRIPTION TYPE 

US 51 @ IL 146 ANNA LIGHTS METAL POLE W/ 
STOP LIGHT 

IL 146 @ LEIGH DR. ANNA LIGHTS METAL POLES 
IL 146 @ SPRINGFIELD 

AVE. ANNA LIGHTS METAL POLE 

NB I-57 REST AREA E. OF ANNA (ON I-
57) 250W HPS MULTI MT STEEL 45' TENON 

NB I-57 REST AREA E. OF ANNA (ON I-
57) 400W HPS TOWER MT TOWER 80' 

SB I-57 REST AREA E. OF ANNA (ON I-
57) 250W HPS MULTI MT STEEL 45' TENON 

SB I-57 REST AREA E. OF ANNA (ON I-
57) 400W HPS TOWER MT TOWER 80' 

I-57 @ LICK CREEK LICK CREEK 250W HPS MULTI MT STEEL 45' TENON 
I-57 @ IL 146 E. OF ANNA 250W HPS MULTI MT TOWER 80' 

I-57 @ DONGOLA RD. DONGOLA 250W HPS MULTI MT STEEL 45' TENON 
US 51 @ OLD 51 DONGOLA 250W HPS MULTI MT NEED PLANS 

US 51 MEETS I-57 SOUTH DONGOLA LIGHTS METAL POLE 
IL 146 @ IL 127 W. OF JONESBORO 250W HPS MULTI MT WOOD POLE 

US 51 @ LOW. COBDEN 
RD. E. OF COBDEN LIGHTS WOOD POLE 

US 51 @ UP. COBDEN RD. E. OF COBDEN LIGHTS WOOD POLE 
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WHITE LOCATION DESCRIPTION TYPE 
IL 1 @ US 45 NORRIS CITY 250W HPS HORZ MT STEEL 45' TENON 

I-64 @ EXIT 117 BURNT PRARIE 250W HPS MULTI MT STEEL 45' TENON 
I-64 @ EXIT 130 GRAYVILLE 250W HPS HORZ MT STEEL 45' TENON 
I-64 @ EXIT 130 GRAYVILLE 400W HPS TOWER MT TOWER 80' 

I-64 REST AREA GRAYVILLE 250W HPS HORZ MT STEEL 45' TENON 

I-64 REST AREA GRAYVILLE 400W HPS TOWER MT TOWER 80' 

IL 1 @ CROSSVILLE 
WEIGH ST. CROSSVILLE 250W HPS HORZ MT WOOD POLE 

US 45 @ IL 141 SOUTH OF NORRIS 
CITY LIGHTS WOOD POLE 

IL 141 @ EPWORTH RD. EAST OF NEW 
HAVEN LIGHTS ON MAST ARM WOOD POLE 

WILLIAMSON LOCATION DESCRIPTION TYPE 

I-57 @ I-24 WEST 
N. OF PULLEYS 
MILL (I 57/I 24 

INTERCHANGE) 
400W HPS TOWER MT TOWER 80' 

I-57 @ I-24 WEST 
N. OF PULLEYS 
MILL (I 57/I 24 

INTERCHANGE) 
400W HPS TOWER MT TOWER 90' 

I-57 @ I-24 EAST 
N. OF PULLEYS 
MILL (I 57/I 24 

INTERCHANGE) 
400W HPS TOWER MT TOWER 80' 

I-57 @ I-24 EAST 
N. OF PULLEYS 
MILL (I 57/I 24 

INTERCHANGE) 
400W HPS TOWER MT TOWER 90' 

I-57 @ IL 148 
N. OF PULLEYS 

MILL (I 57 EXIT TO IL 
148) 

400W HPS TOWER MT TOWER 80' 

I-57 @ IL 148 
N. OF PULLEYS 

MILL (I 57 EXIT TO IL 
148) 

400W HPS TOWER MT TOWER 90' 

NB I-57 WEIGH STATION S. OF MARION 250W HPS MULTI MT STEEL 45' TENON 
NB I-57 WEIGH STATION S. OF MARION 400W HPS TOWER MT TOWER 80' 
SB I-57 WEIGH STATION S. OF MARION 250W HPS MULTI MT STEEL 45' TENON 
SB I-57 WEIGH STATION S. OF MARION 400W HPS TOWER MT TOWER 80' 

I-57 @ OLD 13 EAST NB EXIT 53 MARION 

LIGHTS ON MAST ARM METAL POLE W/ 
MAST ARM 

I-57 @ OLD 13 WEST SB EXIT 53 MARION 
I-57 @ OLD 13 EXIT 53 MARION 
I-57 @ IL. 13 EXIT 54 MARION 

I-57 @ THE HILL EXIT 54A MARION 
I-57 @ JOHNSTON CITY 

RD. 
JOHNSTON CITY 

(INTERSTATE EXIT) 250W HPS MULTI MT STEEL 45' TENON 

IL. 37 @ JOHNSTON CITY 
RD. JOHNSTON CITY 250W HPS MULTI MT COMB MAST ARM 

TENON 
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IL 13 @ SPILLWAY RD. E. OF CARBONDALE 250W HPS MULTI MT COMB MAST ARM 
TENON 

IL 13 @ CAMBRIA RD. 
CAMBRIA RD. 

(CRAB ORCHARD 
LAKE) 

150W HPS HORZ MT ALUM 36'/15' MAST 
ARM 

IL 13 @ GREENBRIAR RD. GREENBRIAR RD. 250W HPS HORZ MT ALUM 46'/15' MAST 
ARM 

IL 13 @ CAMPGROUND 
RD. 

CRAB ORCHARD 
LAKE 250W HPS HORZ MT ALUM 46'/15' MAST 

ARM 
IL 13 @ DIVISION ST. CARTERVILLE 250W HPS MULTI MT STEEL 45' TENON 
IL 13 @ WOLFCREEK CRAINVILLE 250W HPS MULTI MT STEEL 45' TENON 

IL 13 @ BRIGGS RD. 
WEST OF IL 148 @ 

IL 13 
INTERSECTION 

250W HPS MULTI MT STEEL 45' TENON 

IL 13 @ IL 148 SOUTH OF ENERGY 250W HPS MULTI MT COMB MAST ARM 
TENON 

IL 13 @ TERMINAL DR. WILL. CO. AIRPORT 250W HPS MULTI MT COMB MAST ARM 
TENON 

IL 13 @ IL 37 MARION 250W HPS MULTI MT COMB MAST ARM 
TENON 

IL 13 @ OLD 13 (MAIN ST.) E. OF MARION 150W HPS HORZ MT ALUM 36'/15' MAST 
ARM 

IL 13 @ IL 166 E. OF MARION 250W HPS MULTI MT STEEL 45' TENON 
IL 13 @ CRAB ORCHARD 

RD. CRAB ORCHARD 250W HPS MULTI MT WOOD POLE 

IL 37 @ STOTLAR RD. WHITEASH 250W HPS MULTI MT STEEL 45' TENON 

OLD 13 @ IL 148 W. OF MARION 250W HPS MULTI MT COMB MAST ARM 
TENON 

IL 148 @ GRASSY RD. S. OF OLD 13 250W HPS HORZ MT  WOOD POLE 

IL 148 @ EDEN PARK RD. 
S. OF ENERGY 

(BOTH ENDS OF 
RD.) 

LIGHTS WOOD POLE 

CAMBRIA RD. @ HERRIN 
RD. BLAIRSVILLE 250W HPS MULTI MT STEEL 45' TENON 

IL 149 @ CAMBRIA RD. HURST LIGHT ON MAST ARM WOOD POLE 

IL 37 @ IL 148 N. OF PULLEYS 
MILL, S. OF MARION LIGHTS 

METAL POLE 

IL 37 @ LAKE OF EGYPT 
RD. 

N. OF PULLEYS 
MILL, SOUTH OF 

MARION 
250W HPS MULTI MT STEEL 45' TENON 

IL 148 @ GRAND AVE. ENERGY LIGHTS METAL POLE 
IL 13 @ PAULTON RD. CRAB ORCHARD LIGHTS ON MAST ARM WOOD POLE 

IL 13 @ PENTECOST RD. MARION LIGHT METAL POLE 

IL 13 TERMINAL DR LIGHTS METAL POLE 

IL 13 WOLF CREEK CRAINVILLE 250 W HPS MULTI MT STEEL 45' TENON 
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FLASHING BEACON LOCATIONS 
 
For information only.  Locations are subject to change. 
 

ALEXANDER LOCATION DESCRIPTION TYPE 

IL 3 @ IL 146 CAPE "T" FLASHING BEACON 2 RED, 2 YELLOW 

IL 3 @ IL 127 ALL WAY STOP  FLASHING BEACON RED  
IL 127 @ ULLIN RD. W. OF ULLIN FLASHING BEACON RED  

FRANKLIN LOCATION DESCRIPTION TYPE 

IL 154 @ IL 37 REND LAKE FLASHING BEACON 1 RED, 2 YELLOW 

IL 14 @ IL 184 MULKEYTOWN FLASHING BEACON YELLOW 
IL 148 @ IL 154 SESSER "T" FLASHING BEACON RED 

IL 148 @ VALIER RD. VALIER FLASHING BEACON RED  
IL 148 @ OVERHEAD BR. 

RD. S. OF VALIER FLASHING BEACON YELLOW 

IL 149 @ PERSHING-
ORIENT RD. W. OF W.F. FLASHING BEACON RED  

IL 149 @ PERSHING-
ORIENT RD. W. OF W.F. FLASHING BEACON YELLOW 

IL 149 E. OF W.F.  NEAR 
RADIO TOWER FLASHING BEACON YELLOW 

IL 34 @ THOMPSONVILLE 
RD. THOMPSONVILLE FLASHING BEACON RED   

IL 149 @ IL 34 THOMPSONVILLE FLASHING BEACON RED 
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CEMENT, FINELY DIVIDED MINERALS, ADMIXTURES; CONCRETE, AND MORTAR (BDE) 
 
Effective:  January 1, 2025 
 
Revise the first paragraph of Article 285.05 of the Standard Specifications to read: 
 

“ 285.05 Fabric Formed Concrete Revetment Mat.  The grout shall consist of a mixture of 
cement, fine aggregate, and water so proportioned and mixed as to provide a pumpable slurry.  
Fly ash or ground granulated blast furnace (GGBF) slag, and concrete admixtures may be used 
at the option of the Contractor.  The grout shall have an air content of not less than 6.0 percent 
nor more than 9.0 percent of the volume of the grout.  The mix shall obtain a compressive strength 
of 2500 psi (17,000 kPa) at 28 days according to Article 1020.09.” 
 
Revise Article 302.02 of the Standard Specifications to read: 
 

“ 302.02 Materials.  Materials shall be according to the following. 
 
 Item Article/Section 

(a) Cement  ................................................................................................................... 1001 
(b) Water  ...................................................................................................................... 1002 
(c) Hydrated Lime .................................................................................................... 1012.01 
(d) By-Product, Hydrated Lime  ................................................................................ 1012.02 
(e) By-Product, Non-Hydrated Lime  ........................................................................ 1012.03 
(f) Lime Slurry  ......................................................................................................... 1012.04 
(g) Fly Ash  .................................................................................................................... 1010 
(h) Soil for Soil Modification (Note 1)  ....................................................................... 1009.01 
(i) Bituminous Materials (Note 2)  ................................................................................. 1032 

 
Note 1.  This soil requirement only applies when modifying with lime (slurry or dry). 
 
Note 2.  The bituminous materials used for curing shall be emulsified asphalt RS-2, CRS-
2, HFE 90, or HFE 150; rapid curing liquid asphalt RC-70; or medium curing liquid asphalt 
MC-70 or MC-250.” 

 
Revise Article 312.07(c) of the Standard Specifications to read: 
 

“ (c) Cement  .................................................................................................................... 1001” 
 
Add Article 312.07(i) of the Standard Specifications to read: 

 
“ (i) Ground Granulated Blast Furnace (GGBF) Slag  ...................................................... 1010” 

 
Revise the first paragraph of Article 312.09 of the Standard Specifications to read: 
 

“ 312.09 Proportioning and Mix Design.  At least 60 days prior to start of placing CAM II, the 
Contractor shall submit samples of materials to be used in the work for proportioning and testing.  
The mixture shall contain a minimum of 200 lb (120 kg) of cement per cubic yard (cubic meter).  
Cement may be replaced with fly ash or ground granulated blast furnace (GGBF) slag according 
to Article 1020.05(c)(1) or 1020.05(c)(2), respectively, however the minimum cement content in 
the mixture shall be 170 lbs/cu yd (101 kg/cu m).  Blends of coarse and fine aggregates will be 
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permitted, provided the volume of fine aggregate does not exceed the volume of coarse 
aggregate.  The Engineer will determine the proportions of materials for the mixture according to 
the “Portland Cement Concrete Level III Technician Course” manual.  However, the Contractor 
may substitute their own mix design.  Article 1020.05(a) shall apply, and a Level III PCC 
Technician shall develop the mix design.” 
 
Revise Article 352.02 of the Standard Specifications to read: 
 

“ 352.02 Materials.  Materials shall be according to the following. 
 

 Item  Article/Section 
(a) Cement (Note 1)  ....................................................................................................... 1001 
(b) Soil for Soil-Cement Base Course  ....................................................................... 1009.03 
(c) Water ........................................................................................................................ 1002 
(d) Bituminous Materials (Note 2)  .................................................................................. 1032 
 

Note 1.  Bulk cement may be used for the traveling mixing plant method if the equipment 
for handling, weighing, and spreading the cement is approved by the Engineer. 

 
Note 2.  The bituminous materials used for curing shall be emulsified asphalt RS-2, CRS-2, 
HFE 90, or HFE 150; rapid curing liquid asphalt RC-70; or medium curing liquid asphalt 
MC-70 or MC-250.” 

 
Revise Article 404.02 of the Standard Specifications to read: 

 
“ 404.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fine Aggregate  .................................................................................................... 1003.08 
(d) Bituminous Material (Tack Coat)  .......................................................................... 1032.06 
(e) Emulsified Asphalts (Note 1) (Note 2)  .................................................................. 1032.06 
(f) Fiber Modified Joint Sealer  .................................................................................. 1050.05 
(g) Additives (Note 3) 

 
Note 1.  When used for slurry seal, the emulsified asphalt shall be CQS-1h according to 
Article 1032.06(b). 
 
Note 2.  When used for micro-surfacing, the emulsified asphalt shall be CQS-1hP 
according to Article 1032.06(e). 
 
Note 3.  Additives may be added to the emulsion mix or any of the component materials 
to provide the control of the quick-traffic properties.  They shall be included as part of the 
mix design and be compatible with the other components of the mix. 

 
Revise the last sentence of the fourth paragraph of Article 404.08 of the Standard Specifications 
to read: 

 
“When approved by the Engineer, the sealant may be dusted with fine sand, cement, or 

mineral filler to prevent tracking.” 
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Revise Note 2 of Article 516.02 of the Standard Specifications to read: 

 
“ Note 2.  The sand-cement grout mix shall be according to Section 1020 and shall be a 1:1 
blend of sand and cement comprised of a Type I, IL, or II cement at 185 lb/cu yd 
(110 kg/cu m).  The maximum water cement ratio shall be sufficient to provide a flowable 
mixture with a typical slump of 10 in. (250 mm).” 

 
Revise Note 2 of Article 543.02 of the Standard Specifications to read: 

 
“ Note 2.  The grout mixture shall be 6.50 hundredweight/cu yd (385 kg/cu m) of cement 
plus fine aggregate and water.  Fly ash or ground granulated blast furnace (GGBF) slag 
may replace a maximum of 5.25 hundredweight/cu yd (310 kg/cu m) of the cement.  The 
water/cement ratio, according to Article 1020.06, shall not exceed 0.60.  An air-entraining 
admixture shall be used to produce an air content, according to Article 1020.08, of not less 
than 6.0 percent nor more than 9.0 percent of the volume of the grout.  The Contractor 
shall have the option to use a water-reducing or high range water-reducing admixture.” 

 
Revise Article 583.01 of the Standard Specifications to read: 
 

“ 583.01 Description.  This work shall consist of placing cement mortar along precast, 
prestressed concrete bridge deck beams as required for fairing out any unevenness between 
adjacent deck beams prior to placing of waterproofing membrane and surfacing.” 

 
Revise Article 583.02(a) of the Standard Specifications to read: 

 
“ (a) Cement  .................................................................................................................... 1001” 
 

Revise the first paragraph of Article 583.03 of the Standard Specifications to read: 
 
“ 583.03 General.  This work shall only be performed when the air temperature is 

45 °F (7 °C) and rising.  The mixture for cement mortar shall consist of three parts sand to one 
part cement by volume.  The amount of water shall be no more than that necessary to produce a 
workable, plastic mortar.” 
 
Revise Note 2/ in Article 1003.01(b) of the Standard Specifications to read: 

. 
“ 2/ Applies only to sand.  Sand exceeding the colorimetric test standard of 11 (Illinois 

Modified AASHTO T 21) will be checked for mortar making properties according to 
Illinois Modified ASTM C 87 and shall develop a compressive strength at the age of 
14 days when using Type I, IL, or II cement of not less than 95 percent of the 
comparable standard. 

 
Revise the second sentence of Article 1003.02(e)(1) of the Standard Specifications to read: 

 
“ The test will be performed with Type I, IL, or II portland cement having a total 
equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.” 

 
Revise the first sentence of the second paragraph of Article 1003.02(e)(3) of the Standard 
Specifications to read: 
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“ The ASTM C 1293 test shall be performed with Type I, IL, or II portland cement having 
a total equivalent alkali content (Na2O + 0.658K2O) of 0.80 percent or greater.” 

 
Revise the second sentence of Article 1004.02(g)(1) of the Standard Specifications to read: 

 
“ The test will be performed with Type I, IL, or II portland cement having a total 
equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.” 

 
Revise Article 1017.01 of the Standard Specifications to read: 
 

“ 1017.01 Requirements.  The mortar shall be high-strength according to ASTM C 387 and 
shall have a minimum 80.0 percent relative dynamic modulus of elasticity when tested by the 
Department according to Illinois Modified AASHTO T 161 or AASHTO T 161 when tested by an 
independent lab.  The high-strength mortar shall have a water-soluble chloride ion content of less 
than 0.40 lb/cu yd (0.24 kg/cu m).  The test shall be performed according to ASTM C 1218, and 
the high-strength mortar shall have an age of 28 to 42 days at the time of test.  The ASTM C 1218 
test shall be performed by an independent lab a minimum of once every five years, and the test 
results shall be provided to the Department.  Mixing of the high-strength mortar shall be according 
to the manufacturer’s specifications.  The Department will maintain a qualified product list.” 
 
Revise the fourth sentence of Article 1018.01 of the Standard Specifications to read: 
 

“ The ASTM C 1218 test shall be performed by an independent lab a minimum of once every 
five years, and the test results shall be provided to the Department.” 

 
Revise Article 1019.02 of the Standard Specifications to read: 
 

“ 1019.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fine Aggregate for Controlled Low-Strength Material (CLSM) .............................. 1003.06 
(d) Fly Ash  ..................................................................................................................... 1010 
(e) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(f) Admixtures (Note 1) 
 

Note 1.  The air-entraining admixture may be in powder or liquid form.  Prior to approval, 
a CLSM air-entraining admixture will be evaluated by the Department.  The admixture 
shall be able to meet the air content requirements of Mix 2.  The Department will maintain 
a qualified product list.” 

 
Revise Article 1019.05 of the Standard Specifications to read: 
 

“ 1019.05 Department Mix Design.  The Department mix design shall be Mix 1, 2, or 3 and 
shall be proportioned to yield approximately one cubic yard (cubic meter). 
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Mix 1 

Cement 50 lb (30 kg) 
Fly Ash – Class C or F, and/or GGBF Slag 125 lb (74 kg) 
Fine Aggregate – Saturated Surface Dry 2900 lb (1720 kg) 
Water 50-65 gal (248-322 L) 
Air Content No air is entrained 

 
Mix 2 

Cement 125 lb (74 kg) 
Fine Aggregate – Saturated Surface Dry 2500 lb (1483 kg) 
Water 35-50 gal (173-248 L) 
Air Content 15-25 % 

 
Mix 3 

Cement 40 lb (24 kg) 
Fly Ash – Class C or F, and/or GGBF Slag 125 lb (74 kg) 
Fine Aggregate – Saturated Surface Dry 2500 lb (1483 kg) 
Water 35-50 gal (179-248 L) 
Air Content 15-25 %” 

 
Revise Article 1020.04, Table 1, Note (8) of the Standard Specifications to read: 
 

“ (8) In addition to the Type III portland cement, 100 lb/cu yd of ground granulated 
blast-furnace slag and 50 lb/cu yd of microsilica (silica fume) shall be used.  For 
an air temperature greater than 85 ºF, the Type III portland cement may be 
replaced with Type I, IL, or II portland cement.” 

 
Revise Article 1020.04, Table 1 (Metric), Note (8) of the Standard Specifications to read: 
 

“ (8) In addition to the Type III portland cement, 60 kg/cu m of ground granulated blast-
furnace slag and 30 kg/cu m of microsilica (silica fume) shall be used.  For an air 
temperature greater than 30 ºC, the Type III portland cement may be replaced 
with Type I, IL, or II portland cement.” 

 
Revise the second paragraph of Article 1020.05(a) of the Standard Specifications to read: 
 

“ For a mix design using a portland-pozzolan cement, portland blast-furnace slag cement, 
portland-limestone cement, or replacing portland cement with finely divided minerals per 
Articles 1020.05(c) and 1020.05(d), the Contractor may submit a mix design with a 
minimum portland cement content less than 400 lbs/cu yd (237 kg/cu m), but not less than 
375 lbs/cu yd (222 kg/cu m), if the mix design is shown to have a minimum relative 
dynamic modulus of elasticity of 80 percent determined according to AASHTO T 161.  
Testing shall be performed by an independent laboratory accredited by AASHTO 
re:source for Portland Cement Concrete.” 

 
Revise the first sentence of the first paragraph of Article 1020.05(b) of the Standard Specifications 
to read: 
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“ Corrosion inhibitors and concrete admixtures shall be according to the qualified product 
lists.” 

 
Delete the fourth and fifth sentences of the second paragraph of Article 1020.05(b) of the Standard 
Specifications. 
 
Revise the third sentence of the second paragraph of Article 1020.05(b)(5) of the Standard 
Specifications to read: 
 

“ The qualified product lists of concrete admixtures shall not apply.” 
 
Revise second paragraph of Article 1020.05(b)(10) of the Standard Specifications to read: 
 

“ When calcium nitrite is used, it shall be added at the rate of 4 gal/cu yd (20 L/cu m) 
and shall be added to the mix immediately after all compatible admixtures have been 
introduced to the batch.  Other corrosion inhibitors shall be added per the 
manufacturer’s specifications.” 

 
Delete the third paragraph of Article 1020.05(b)(10) of the Standard Specifications. 
 
Revise Article 1020.15(b)(1)c. of the Standard Specifications to read: 
 

“ c. The minimum portland cement content in the mixture shall be 375 lbs/cu yd 
(222 kg/cu m).  When the total of organic processing additions, inorganic 
processing additions, and limestone addition exceed 5.0 percent in the cement, 
the minimum portland cement content in the mixture shall be 400 lbs/cu yd 
(237 kg/cu m).  For a drilled shaft, foundation, footing, or substructure, the 
minimum portland cement may be reduced to as low as 330 lbs/cu yd 
(196 kg/cu m) if the concrete has adequate freeze/thaw durability.  The Contractor 
shall provide freeze/thaw test results according to AASHTO T 161, and the relative 
dynamic modulus of elasticity of the mix design shall be a minimum of 80 percent.  
Testing shall be performed by an independent laboratory accredited by AASHTO 
re:source for Portland Cement Concrete.  Freeze/thaw testing will not be required 
for concrete that will not be exposed to freezing and thawing conditions as 
determined by the Engineer.” 

 
Revise Article 1021.01 of the Standard Specifications to read: 
 

“ 1021.01 General.  Admixtures shall be furnished in liquid or powder form ready for use.  The 
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such 
containers or tanks as are acceptable to the Engineer.  Delivery shall be accompanied by a ticket 
which clearly identifies the manufacturer, the date of manufacture, and trade name of the material.  
Containers shall be readily identifiable as to manufacturer, the date of manufacture, and trade 
name of the material they contain. 
 

Concrete admixtures shall be on one of the Department’s qualified product lists.  Unless 
otherwise noted, admixtures shall have successfully completed and remain current with the 
AASHTO Product Eval and Audit Concrete Admixture (CADD) testing program.  For admixture 
submittals to the Department; the product brand name, manufacturer name, admixture type or 
types, an electronic link to the product’s technical data sheet, and the NTPEP testing number 
which contains an electronic link to all test data shall be provided.  In addition, a letter shall be 
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submitted certifying that no changes have been made in the formulation of the material since the 
most current round of tests conducted by AASHTO Product Eval and Audit.  After 28 days of 
testing by AASHTO Product Eval and Audit, air-entraining admixtures may be provisionally 
approved and used on Departmental projects.  For all other admixtures, unless otherwise noted, 
the time period after which provisionally approved status may be earned is 6 months. 

 
The manufacturer shall include the following in the submittal to the AASHTO Product Eval and 

Audit CADD testing program:  the manufacturing range for specific gravity, the midpoint and 
manufacturing range for residue by oven drying, and manufacturing range of pH.  The submittal 
shall also include an infrared spectrophotometer trace no more than five years old.   

 
For air-entraining admixtures according to Article 1021.02, the specific gravity allowable 

manufacturing range established by the manufacturer shall be according to AASHTO M 194.  For 
residue by oven drying and pH, the allowable manufacturing range and test methods shall be 
according to AASHTO M 194. 

 
For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, 1021.07, and 

1021.08, the pH allowable manufacturing range established by the manufacturer shall be 
according to ASTM E 70.  For specific gravity and residue by oven drying, the allowable 
manufacturing range and test methods shall be according to AASHTO M 194. 

 
All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent 

chloride by weight (mass) as determined by an appropriate test method.  To verify the test result, 
the Department will use Illinois Modified AASHTO T 260, Procedure A, Method 1. 

 
Prior to final approval of an admixture, the Engineer reserves the right to request a sample for 

testing.  The test and reference concrete mixtures tested by the Engineer will contain a cement 
content of 5.65 cwt/cu yd (335 kg/cu m).  For freeze-thaw testing, the Department will perform the 
test according to Illinois Modified AASHTO T 161.  The flexural strength test will be performed 
according to AASHTO T 177.  If the Engineer decides to test the admixture, the manufacturer 
shall submit AASHTO T 197 water content and set time test results on the standard cement used 
by the Department.  The manufacturer may select their lab or an independent lab to perform this 
testing.  The laboratory is not required to be accredited by AASHTO. 

 
Random field samples may be taken by the Department to verify an admixture meets 

specification.  A split sample will be provided to the manufacturer if requested.  Admixtures that 
do not meet specification requirements or an allowable manufacturing range established by the 
manufacturer shall be replaced with new material.” 
 
Revise Article 1021.03 of the Standard Specifications to read: 
 

“ 1021.03 Retarding and Water-Reducing Admixtures.  The admixture shall be according to 
the following. 
 

(a) Retarding admixtures shall be according to AASHTO M 194, Type B (retarding) or Type 
D (water-reducing and retarding). 

 
(b) Water-reducing admixtures shall be according to AASHTO M 194, Type A. 

 
(c) High range water-reducing admixtures shall be according to AASHTO M 194, Type F (high 

range water-reducing) or Type G (high range water-reducing and retarding).” 
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Revise Article 1021.05 of the Standard Specifications to read: 
 

“ 1021.05 Self-Consolidating Admixtures.  Self-consolidating admixture systems shall 
consist of either a high range water-reducing admixture only or a high range water-reducing 
admixture combined with a separate viscosity modifying admixture.  The one or two component 
admixture system shall be capable of producing a concrete that can flow around reinforcement 
and consolidate under its own weight without additional effort and without segregation. 
 

High range water-reducing admixtures shall be according to AASHTO M 194, Type F. 
 
Viscosity modifying admixtures shall be according to AASHTO M 194, Type S (specific 

performance).” 
 

Revise Article 1021.06 of the Standard Specifications to read: 
 

“ 1021.06 Rheology-Controlling Admixture.  Rheology-controlling admixtures shall be 
capable of producing a concrete mixture with a lower yield stress that will consolidate easier for 
slipform applications used by the Contractor.  Rheology-controlling admixtures shall be according 
to AASHTO M 194, Type S (specific performance).” 

 
Revise Article 1021.07 of the Standard Specifications to read: 

 
“ 1021.07 Corrosion Inhibitor.  The corrosion inhibitor shall be according to one of the 

following. 
 

(a) Calcium Nitrite.  Corrosion inhibitors shall contain a minimum 30 percent calcium nitrite by 
weight (mass) of solution and shall comply with either the requirements of AASHTO 
M 194, Type C (accelerating) or the requirements of ASTM C 1582.  The corrosion 
inhibiting performance requirements of ASTM C 1582 shall not apply. 

 
(b) Other Materials.  The corrosion inhibitor shall be according to ASTM C 1582. 

 
For submittals requiring testing according to ASTM M 194, Type C (accelerating), the 

admixture shall meet the requirements of the AASHTO Product Eval and Audit CADD testing 
program according to Article 1021.01. 
 

For submittals requiring testing according to ASTM C 1582, a report prepared by an 
independent laboratory accredited by AASHTO re:source for portland cement concrete shall be 
provided.  The report shall show the results of physical tests conducted no more than five years 
prior to the time of submittal, according to applicable specifications.  However, ASTM G 109 test 
information specified in ASTM C 1582 is not required to be from an independent accredited lab.  
All other information in ASTM C 1582 shall be from an independent accredited lab.  Test data and 
other information required to be submitted to AASHTO Product Eval and Audit according to 
Article 1021.01, shall instead be submitted directly to the Department.” 
 
Add Article 1021.08 of the Standard Specifications as follows: 
 

“ 1021.08 Other Specific Performance Admixtures.  Other specific performance admixtures 
shall, at a minimum, be according to AASHTO M 194, Type S (specific performance).  The 
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Department also reserves the right to require other testing, as determined by the Engineer, to 
show evidence of specific performance characteristics. 
 

Initial testing according to AASHTO M 194 may be conducted under the AASHTO Product 
Eval and Audit CADD testing program according to Article 1021.01, or by an independent 
laboratory accredited by AASHTO re:source for Portland Cement Concrete.  In either case, test 
data and other information required to be submitted to AASHTO Product Eval and Audit according 
to Article 1021.01, shall also be submitted directly to the Department.  The independent 
accredited lab report shall show the results of physical tests conducted no more than five years 
prior to the time of submittal, according to applicable specifications.” 
 
Revise Article 1024.01 of the Standard Specifications to read: 
 

“ 1024.01 Requirements for Grout.  The grout shall be proportioned by dry volume, 
thoroughly mixed, and shall have a minimum temperature of 50 °F (10 °C).  Water shall not exceed 
the minimum needed for placement and finishing. 

 
Materials for the grout shall be according to the following. 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fine Aggregate  .................................................................................................... 1003.02 
(d) Fly Ash  ..................................................................................................................... 1010 
(e) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(f) Concrete Admixtures  ............................................................................................... 1021” 
 

Revise Note 1 of Article 1024.02 of the Standard Specifications to read: 
 

“ Note 1.  Nonshrink grout shall be according to Illinois Modified ASTM C 1107. 
 
The nonshrink grout shall have a water-soluble chloride ion content of less than 0.40 lb/cu yd 
(0.24 kg/cu m).  The test shall be performed according to ASTM C 1218, and the grout shall 
have an age of 28 to 42 days at the time of test.  The ASTM C 1218 test shall be performed 
by an independent lab a minimum of once every five years, and the test results shall be 
provided to the Department.  Mixing of the nonshrink grout shall be according to the 
manufacturer’s specifications.  The Department will maintain a qualified product list.” 

 
Revise Article 1029.02 of the Standard Specifications to read: 
 

“ 1029.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement ...................................................................................................................... 1001 
(b) Fly Ash ...................................................................................................................... 1010 
(c) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(d) Water......................................................................................................................... 1002 
(e) Fine Aggregate .......................................................................................................... 1003 
(f) Concrete Admixtures ................................................................................................. 1021 
(g) Foaming Agent (Note 1) 
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Note 1.  The manufacturer shall submit infrared spectrophotometer trace and test results 
indicating the foaming agent meets the requirements of ASTM C 869 in order to be on the 
Department’s qualified product list.  Submitted data/results shall not be more than five 
years old.” 

 
Revise the second paragraph of Article 1103.03(a)(4) the Standard Specifications to read: 
 

“ The dispenser system shall provide a visual indication that the liquid admixture is 
actually entering the batch, such as via a transparent or translucent section of tubing 
or by independent check with an integrated secondary metering device.  If approved 
by the Engineer, an alternate indicator may be used for admixtures dosed at rates of 
25 oz/cwt (1630 mL/100 kg) or greater, such as accelerating admixtures, corrosion 
inhibitors, and viscosity modifying admixtures.” 

 
Revise the first two sections of Check Sheet #11 of the Supplemental Specifications and 
Recurring Special Provisions to read: 

 
“ Description.  This work shall consist of filling voids beneath rigid and composite pavements 

with cement grout. 
 
Materials.  Materials shall be according to the following Articles of Division 1000 - Materials of 

the Standard Specifications: 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fly Ash  ..................................................................................................................... 1010 
(d) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(e) Admixtures  ............................................................................................................... 1021 
(f) Packaged Rapid Hardening Mortar or Concrete  ...................................................... 1018” 
 

Revise the third paragraph of Materials Note 2 of Check Sheet #28 of the Supplemental 
Specifications and Recurring Special Provisions to read: 

 
“ The Department will maintain a qualified product list of synthetic fibers, which will include 
the minimum required dosage rate.  For the minimum required fiber dosage rate based on 
the Illinois Modified ASTM C 1609 test, a report prepared by an independent laboratory 
accredited by AASHTO re:source for Portland Cement Concrete shall be provided.  The 
report shall show results of tests conducted no more than five years prior to the time of 
submittal.” 
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017      Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or damages 
sustained by the Contractor from conflicts with facilities not meeting the above definition; 
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the 
work or a documentable reduction in the rate of progress exceeding the limits set herein.  
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a 
utility in an unanticipated location will be paid according to the provisions of this Article 
governing minor and major delays or reduced rate of production which are defined as 
follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated location 
decreases by more than 25 percent and lasts longer than seven calendar days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be made 
as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for according 

to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum 
remaining hours in the work shift required by the prevailing practice in the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned equipment 
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or 
another job and the cost to re-mobilize, whichever is less.  Rental equipment may be 
paid for longer than two weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job is 
the most economical course to follow and in the public interest. 
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(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent threshold 
for that portion of the delay in excess of seven calendar days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, representatives, 

officers, agents, or employees; delay by the Department in making the site available; 
or delay in furnishing any items required to be furnished to the Contractor by the 
Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment in 

time required for the work will be made according to Section 108.  Any adjustment in the 
costs to be paid will be made for direct labor, direct materials, direct equipment, direct 
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.  
Adjustments in costs will not be made for interest charges, loss of anticipated profit, 
undocumented loss of efficiency, home office overhead and unabsorbed overhead other 
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and 
other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, escalated 
labor costs, extended project overhead, and extended traffic control will be allowed when such 
costs result from a delay meeting the criteria in the following table. 
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Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum two 
week extension of contract time, according to 
Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite overhead 

and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to the 
delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
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Upon payment for a contract delay under this provision, the Contractor shall assign 

subrogation rights to the Department for the Department’s efforts of recovery from any other party 
for monies paid by the Department as a result of any claim under this provision.  The Contractor 
shall fully cooperate with the Department in its efforts to recover from another party any money 
paid to the Contractor for delay damages under this provision.” 
 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000     Revised:  January 2, 2025 
 
1. OVERVIEW AND GENERAL OBLIGATION.  The Department of Transportation, as a recipient 

of federal financial assistance, is required to take all necessary and reasonable steps to 
ensure nondiscrimination in the award and administration of contracts.  Consequently, the 
federal regulatory provisions of 49 CFR Part 26 apply to this contract concerning the utilization 
of disadvantaged business enterprises.  For the purposes of this Special Provision, a 
disadvantaged business enterprise (DBE) means a business certified in accordance with the 
requirements of 49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) 
DBE Directory.  Award of the contract is conditioned on meeting the requirements of 49 CFR 
Part 26, and failure by the Contractor to carry out the requirements of Part 26 is a material 
breach of the contract and may result in the termination of the contract or such other remedies 
as the Department deems appropriate. 

 
2. CONTRACTOR ASSURANCE.  All assurances set forth in FHWA 1273 are hereby 

incorporated by reference and will be physically attached to the final contract and all 
subcontracts. 

 
3. CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  The Department has 

determined the work of this contract has subcontracting opportunities that may be suitable for 
performance by DBE companies and that, in the absence of unlawful discrimination and in an 
arena of fair and open competition, DBE companies can be expected to perform _0.00__% of 
the work.  This percentage is set as the DBE participation goal for this contract.  Consequently, 
in addition to the other award criteria established for this contract, the Department will only 
award this contract to a bidder who makes a good faith effort to meet this goal of DBE 
participation in the performance of the work in accordance with the requirements of 
49 CFR 26.53 and SBE Memorandum No. 24-02.   

 
4. IDENTIFICATION OF CERTIFIED DBE.  Information about certified DBE Contractors can be 

found in the Illinois UCP Directory.  Bidders can obtain additional information and assistance 
with identifying DBE-certified companies at the Department’s website or by contacting the 
Department’s Bureau of Small Business Enterprises at (217) 785-4611. 

 
5. BIDDING PROCEDURES.  Compliance with this Special Provision and SBE Policy 

Memorandum 24-02 is a material bidding requirement. The following shall be included with 
the bid. 

 
(a) DBE Utilization Plan (form SBE 2026) documenting enough DBE participation has been 

obtained to meet the goal, or a good faith effort has been made to meet the goal even 
though the efforts did not succeed in obtaining enough DBE participation to meet the goal. 
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(b) Applicable DBE Participation Statement (form SBE 2023, 2024, and/or 2025) for each 

DBE firm the bidder has committed to perform the work to achieve the contract goal. 
 
The required forms and documentation shall be submitted as a single .pdf file using the 
“Integrated Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
 
The Department will not accept a bid if it does not meet the bidding procedures set forth herein 
and the bid will be declared non-responsive.  A bidder declared non-responsive for failure to 
meet the bidding procedures will not give rise to an administrative reconsideration.  In the 
event the bid is declared non-responsive, the Department may elect to cause the forfeiture of 
the penal sum of the bidder’s proposal guaranty and may deny authorization to bid the project 
if re-advertised for bids.   

 
6. UTILZATION PLAN EVALUATION.  The contract will not be awarded until the Utilization Plan 

is approved.  All information submitted by the bidder must be complete, accurate, and 
adequately document the bidder has committed to DBE participation sufficient to meet the 
goal, or that the bidder has made good faith efforts to do so, in the event the bidder cannot 
meet the goal, in order for the Department to commit to the performance of the contract by 
the bidder.   
 
The Utilization Plan will be approved by the Department if the Utilization Plan documents 
sufficient commercially useful DBE work to meet the contract goal or the Department 
determines, based  upon the documentation submitted, that the bidder has made a good faith 
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A and the requirements 
of SBE 2026.   
 
If the Department determines that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan of that determination 
in accordance with SBE Policy Memorandum 24-02.     

 
7. CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work the bidder 

commits to have performed by the specified DBEs and paid for upon satisfactory completion.  
The Department is only able to count toward the achievement of the overall goal and the 
contract goal the value of payments made for the work actually performed by DBE firms.  In 
addition, a DBE must perform a commercially useful function on the contract to be counted.  
A commercially useful function is generally performed when the DBE is responsible for the 
work and is carrying out its responsibilities by actually performing, managing, and supervising 
the work involved.  The Department and Contractor are governed by the provisions of 49 CFR 
Part 26.55(c) on questions of commercially useful functions as it affects the work.  Specific 
guidelines for counting goal credit are provided in 49 CFR Part 26.55.  In evaluating Utilization 
Plans for award the Department will count goal credit as set forth in Part 26 and in accordance 
with SBE Policy Memorandum 24-02.    

 
8. CONTRACT COMPLIANCE.  The Contractor must utilize the specific DBEs listed to 

perform the work and supply the materials for which each DBE is listed in the Contractor’s 
approved Utilization Plan, unless the Contractor obtains the Department’s written consent to 
terminate the DBE or any portion of its work.  The DBE Utilization Plan approved by SBE is a 
condition-of-award, and any deviation to that Utilization Plan, the work set forth therein to be 
performed by DBE firms, or the DBE firms specified to perform that work, must be approved, 
in writing, by the Department in accordance with federal regulatory requirements.  Deviation 
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from the DBE Utilization Plan condition-of-award without such written approval is a violation 
of the contract and may result in termination of the contract or such other remedy the 
Department deems appropriate. The following administrative procedures and remedies 
govern the compliance by the Contractor with the contractual obligations established by the 
Utilization Plan.  
 
(a) NOTICE OF DBE PERFORMANCE.  The Contractor shall provide the Engineer with at 

least three days advance notice of when all DBE firms are expected to perform the work 
committed under the Contractor’s Utilization Plan.   

 
(b) SUBCONTRACT.  If awarded the contract, the Contractor is required to enter into written 

subcontracts with all DBE firms indicated in the approved Utilization Plan and must provide 
copies of fully executed DBE subcontracts to the Department upon request.  
Subcontractors shall ensure that all lower tier subcontracts or agreements with DBEs to 
supply labor or materials be performed in accordance with this Special Provision. 
 

(c) PAYMENT TO DBE FIRMS.  The Department is prohibited by federal regulations from 
crediting the participation of a DBE included in the Utilization Plan toward either the 
contract goal or the Department’s overall goal until the amount to be applied toward the 
goal has been paid to the DBE.  The Contractor shall document and report all payments 
for work performed by DBE certified firms in accordance with Article 109.11 of the 
Standard Specifications.  All records of payment for work performed by DBE certified firms 
shall be made available to the Department upon request.   
 

(d) FINAL PAYMENT.  After the performance of the final item of work or trucking, or delivery 
of material by a DBE and final payment to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement (form 
SBE 2115) to the Engineer.  If the Contractor does not have the full amount of work 
indicated in the Utilization Plan performed by the DBE companies indicated in the 
Utilization Plan and after good faith efforts are reviewed, the Department may deduct from 
contract payments to the Contractor the amount of the goal not achieved as liquidated and 
ascertained damages.   
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
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ILLINOIS WORKS APPRENTICESHIP INITIATIVE – STATE FUNDED CONTRACTS (BDE) 
Effective:  June 2, 2021      Revised:  April 2, 2024 
 
Illinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.).  For contracts having an awarded 
contract value of $500,000 or more, the Contractor shall comply with the Illinois Works 
Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative rules.  The 
goal of the Illinois Apprenticeship Works Initiative is that apprentices will perform either 10% of 
the total labor hours actually worked in each prevailing wage classification or 10% of the estimated 
labor hours in each prevailing wage classification, whichever is less.  Of this goal, at least 50% of 
the labor hours of each prevailing wage classification performed by apprentices shall be 
performed by graduates of the Illinois Works Pre-Apprenticeship Program, the Illinois Climate 
Works Pre-Apprenticeship Program, or the Highway Construction Careers Training Program.   
 
The Contractor may seek from the Department of Commerce and Economic Opportunity (DCEO) 
a waiver or reduction of this goal in certain circumstances pursuant to 30 ILCS 559/20-20(b).  The 
Contractor shall ensure compliance during the term of the contract and will be required to report 
on and certify its compliance.  An apprentice use plan, apprentice hours, and a compliance 
certification shall be submitted to the Engineer on forms provided by the Department and/or 
DCEO. 
 
 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
Effective:  January 1, 2024      Revised:  April 1, 2024 
 
Revise the first paragraph of Article 669.04 of the Standard Specifications to read: 
 

“ 669.04 Regulated Substances Monitoring.  Regulated substances monitoring includes 
environmental observation and field screening during regulated substances management 
activities.  The excavated soil and groundwater within the work areas shall be managed as either 
uncontaminated soil, hazardous waste, special waste, or non-special waste.   

 
As part of the regulated substances monitoring, the monitoring personnel shall perform and 

document the applicable duties listed on form BDE 2732 “Regulated Substances Monitoring Daily 
Record (RSMDR)”.” 

 
Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard 
Specifications to read: 
 

“ The Contractor shall coordinate waste disposal approvals with the disposal facility and provide 
the specific analytical testing requirements of that facility.  The Contractor shall make all 
arrangements for collection, transportation, and analysis of landfill acceptance testing.” 
 
Revise the last paragraph of Article 669.05 of the Standard Specifications to read: 
 

“ The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the 
requirements of 35 Ill. Admin. Code Parts 810-814 or Part 1100, respectively.  The Department 
will review and approve or reject the facility proposed by the Contractor based upon information 
provided in BDE 2730.  The Contractor shall verify whether the selected facility is compliant with 
those applicable standards as mandated by their permit and whether the facility is presently, has 
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previously been, or has never been, on the United States Environmental Protection Agency (U.S. 
EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List of 
Violating Facilities.  The use of a Contractor selected facility shall in no manner delay the 
construction schedule or alter the Contractor's responsibilities as set forth.” 
 
Revise the first paragraph of Article 669.07 of the Standard Specifications to read: 
 

“ 669.07 Temporary Staging.  Soil classified according to Articles 669.05(a)(2), (b)(1), or (c) 
may be temporarily staged at the Contractor’s option.  All other soil classified according to 
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of 
without temporary staging to the greatest extent practicable.  If circumstances beyond the 
Contractor’s control require temporary staging of these latter materials, the Contractor shall 
request approval from the Engineer in writing. 

 
Topsoil for re-use as final cover which has been field screened and found not to exhibit PID 

readings over daily background readings as documented on the BDE 2732, visual staining or 
odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)(4), (b)(1), or (c) may be 
temporarily staged at the Contractor’s option.”   
 
Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard 
Specifications. 
 

“ The sampling and testing of effluent water derived from dewatering discharges for priority 
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic 
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per 
each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS 
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER 
ANALYSIS using EPA Methods 6010B and 7471A.  This price shall include transporting the 
sample from the job site to the laboratory.” 
 
Revise the first sentence of the eight paragraph of Article 669.11 of the Standard Specifications 
to read: 
 

“ Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3), 
(a)(4), (a)(5), (a)(6), or (b)(2) to be managed and disposed of, if required and approved by the 
Engineer, will be paid according to Article 109.04.” 
 
 
 
SHORT TERM AND TEMPORARY PAVEMENT MARKINGS (BDE) 
Effective:  April 1, 2024      Revised:  April 2, 2024 
 
Revise Article 701.02(d) of the Standard Specifications to read: 
 

“(d) Pavement Marking Tapes (Note 3)  ..................................................................... 1095.06” 
 
Add the following Note to the end of Article 701.02 of the Standard Specifications: 
 

“ Note 3.  White or yellow pavement marking tape that is to remain in place longer than 
14 days shall be Type IV tape.” 
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Revise Article 703.02(c) of the Standard Specifications to read: 
 

“(c) Pavement Marking Tapes (Note 1)  ..................................................................... 1095.06” 
 
Add the following Note to the end of Article 703.02 of the Standard Specifications: 
 

“ Note 1.  White or yellow pavement marking tape that is to remain in place longer than 
14 days shall be Type IV tape.” 

 
Revise Article 1095.06 of the Standard Specifications to read: 
 

“1095.06 Pavement Marking Tapes.  Type I white or yellow marking tape shall consist of 
glass spheres embedded into a binder on a foil backing that is precoated with a pressure sensitive 
adhesive.  The spheres shall be of uniform gradation and distributed evenly over the surface of 
the tape. 

 
Type IV tape shall consist of white or yellow tape with wet reflective media incorporated to 

provide immediate and continuing retroreflection in wet and dry conditions.  The wet retroreflective 
media shall be bonded to a durable polyurethane surface.  The patterned surface shall have 
approximately 40 ± 10 percent of the surface area raised and presenting a near vertical face to 
traffic from any direction.  The channels between the raised areas shall be substantially free of 
exposed reflective elements or particles. 

 
Blackout tape shall consist of a matte black, non-reflective, patterned surface that is precoated 

with a pressure sensitive adhesive.   
 
(a) Color.  The white and yellow markings shall meet the following requirements for daylight 

reflectance and color, when tested, using a color spectrophotometer with 45 degrees 
circumferential/zero degree geometry, illuminant D65, and two degree observer angle.  The 
color instrument shall measure the visible spectrum from 380 to 720 nm with a wavelength 
measurement interval and spectral bandpass of 10 nm.  

 
Color Daylight Reflectance %Y 

White 65 min. 
Yellow * 36 - 59 

  
*Shall match Aerospace Material Specification Standard 595 33538 (Orange Yellow) and 
the chromaticity limits as follows.  

 
x 0.490 0.475 0.485 0.530 
y 0.470 0.438 0.425 0.456 

 
(b) Retroreflectivity.  The white and yellow markings shall be retroreflective.  Reflective values 

measured in accordance with the photometric testing procedure of ASTM D 4061 shall not 
be less than those listed in the table below.  The coefficient of retroreflected luminance, 
RL, shall be expressed as average millicandelas/footcandle/sq ft (millicandelas/lux/sq m), 
measured on a 3.0 x 0.5 ft (900 mm x 150 mm) panel at 86 degree entrance angle. 
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Coefficient of Retroreflected Luminance, RL, Dry 
Type I Type IV 

Observation 
Angle White Yellow Observation 

Angle White Yellow 

0.2° 2700 2400 0.2° 1300 1200 
0.5° 2250 2000 0.5° 1100 1000 

 
Wet retroreflectance shall be measured for Type IV under wet conditions according to 
ASTM E 2177 and meet the following. 

 
Wet Retroreflectance, Initial RL 
Color RL 1.05/88.76 

White 300 
Yellow 200 

 
(c) Skid Resistance. The surface of Type IV and blackout markings shall provide a minimum 

skid resistance of 45 BPN when tested according to ASTM E 303. 
 

(d) Application.  The pavement marking tape shall have a precoated pressure sensitive 
adhesive and shall require no activation procedures.  Test pieces of the tape shall be 
applied according to the manufacturer's instructions and tested according to ASTM 
D 1000, Method A, except that a stiff, short bristle roller brush and heavy hand pressure 
will be substituted for the weighted rubber roller in applying the test pieces to the metal 
test panel.  Material tested as directed above shall show a minimum adhesion value of 
750 g/in. (30 g/mm) width at the temperatures specified in ASTM D 1000.  The adhesive 
shall be resistant to oils, acids, solvents, and water, and shall not leave objectionable 
stains or residue after removal.  The material shall be flexible and conformable to the 
texture of the pavement. 

 
(e) Durability.  Type IV and blackout tape shall be capable of performing for the duration of a 

normal construction season and shall then be capable of being removed intact or in large 
sections at pavement temperatures above 40 °F (4 °C) either manually or with a roll-up 
device without the use of sandblasting, solvents, or grinding.  The Contractor shall provide 
a manufacturer’s certification that the material meets the requirements for being removed 
after the following minimum traffic exposure based on transverse test decks with rolling 
traffic. 

 
(1) Time in place - 400 days 
(2) ADT per lane - 9,000 (28 percent trucks) 
(3) Axle hits - 10,000,000 minimum 

 
Samples of the material applied to standard specimen plates will be measured for 
thickness and tested for durability in accordance with ASTM D 4060, using a CS-17 wheel 
and 1000-gram load, and shall meet the following criteria showing no significant change 
in color after being tested for the number of cycles indicated. 
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Test Type I Type IV Blackout 

Minimum Initial Thickness,  
mils (mm) 20 (0.51) 65 (1.65) 1/ 

20 (0.51) 2/ 
65 (1.65) 1/ 
20 (0.51) 2/ 

Durability (cycles) 5,000 1,500 1,500 
 

1/ Measured at the thickest point of the patterned surface. 
 
2/ Measured at the thinnest point of the patterned surface.  
 
The pavement marking tape, when applied according to the manufacturer's recommended 
procedures, shall be weather resistant and shall show no appreciable fading, lifting, or 
shrinkage during the useful life of the marking.  The tape, as applied, shall be of good 
appearance, free of cracks, and edges shall be true, straight, and unbroken. 

 
(f) Sampling and Inspection.   
 

(1) Sample.  Prior to approval and use of Type IV pavement marking tape, the 
manufacturer shall submit a notarized certification from an independent laboratory, 
together with the results of all tests, stating that the material meets the requirements 
as set forth herein.  The independent laboratory test report shall state the lot tested, 
the manufacturer’s name, and the date of manufacture. 

 
After initial approval by the Department, samples and certification by the manufacturer 
shall be submitted for each subsequent batch of Type IV tape used.  The manufacturer 
shall submit a certification stating that the material meets the requirements as set forth 
herein and is essentially identical to the material sent for qualification.  The certification 
shall state the lot tested, the manufacturer’s name, and the date of manufacture. 

 
(2) Inspection.  The Contractor shall provide a manufacturer’s certification to the Engineer 

stating the material meets all requirements of this specification.  All material samples 
for acceptance tests shall be taken or witnessed by a representative of the Bureau of 
Materials and shall be submitted to the Engineer of Materials, 126 East Ash Street, 
Springfield, Illinois 62704-4766 at least 30 days in advance of the pavement marking 
operations.” 

 
 
 
SPEED DISPLAY TRAILER (BDE) 
Effective:  April 2, 2014     Revised:  January 1, 2022 
 
Revise the last paragraph of Article 701.11 of the Standard Specifications to read: 
 

“ When not being utilized to inform and direct traffic, sign trailers, speed display trailers, arrow 
boards, and portable changeable message boards shall be treated as nonoperating equipment.” 
 
Add the following to Article 701.15 of the Standard Specifications: 
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“ (m) Speed Display Trailer.  A speed display trailer is used to enhance safety of the traveling 
public and workers in work zones by alerting drivers of their speed, thus deterring them 
from driving above the posted work zone speed limit.” 
 

Add the following to Article 701.20 of the Standard Specifications: 
 

“ (k) When speed display trailers are shown on the Standard, this work will not be paid for 
separately but shall be considered as included in the cost of the Standard. 

 
For all other speed display trailers, this work will be paid for at the contract unit price per 
calendar month or fraction thereof for each trailer as SPEED DISPLAY TRAILER.” 
 

Add the following to Article 1106.02 of the Standard Specifications: 
 

“ (o) Speed Display Trailer.  The speed display trailer shall consist of a LED speed indicator 
display with self-contained, one-direction radar mounted on an orange see-through trailer.  
The height of the display and radar shall be such that it will function and be visible when 
located behind concrete barrier. 
 
The speed measurement shall be by radar and provide a minimum detection distance of 
1000 ft (300 m).  The radar shall have an accuracy of ±1 mile per hour. 
 
The speed indicator display shall face approaching traffic and shall have a sign legend of 
“YOUR SPEED” immediately above or below the speed display.  The sign letters shall be 
between 5 and 8 in. (125 and 200 mm) in height.  The digital speed display shall show two 
digits (00 to 99) in mph.  The color of the changeable message legend shall be a yellow 
legend on a black background.  The minimum height of the numerals shall be 18 in. 
(450 mm), and the nominal legibility distance shall be at least 750 ft (250 m). 
 
The speed indicator display shall be equipped with a violation alert that flashes the 
displayed detected speed when the work zone posted speed limit is exceeded.  The speed 
indicator shall have a maximum speed cutoff.  On roadway facilities with a normal posted 
speed limit greater than or equal to 45 mph, the detected speeds of vehicles traveling 
more than 25 mph over the work zone speed limit shall not be displayed.  On facilities with 
normal posted speed limit of less than 45 mph, the detected speeds of vehicles traveling 
more than 15 mph over the work zone speeds limit shall not be displayed.  On any 
roadway facility if detected speeds are less than 25 mph, they shall not be displayed.  The 
display shall include automatic dimming for nighttime operation. 
 
The speed indicator measurement and display functions shall be equipped with the power 
supply capable of providing 24 hours of uninterrupted service.” 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
 
 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor starting 
work.  The amount paid shall be at the following percentage of the amount of the subcontract 
reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 
$80,000 to less than $100,000 12% 

$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 
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SUBMISSION OF BIDDERS LIST INFORMATION (BDE) 
Effective:  January 2, 2025      Revised:  March 2, 2025 
 
In accordance with 49 CFR 26.11(c) all DBE and non-DBEs who bid as prime contractors and 
subcontractors shall provide bidders list information, including all DBE and non-DBE firms from 
whom the bidder has received a quote or bid to work as a subcontractor, whether or not the bidder 
has relied upon that bid in placing its bid as the prime contractor.   

 
The bidders list information shall be submitted with the bid using the link provided within the 
“Integrated Contractor Exchange (iCX)” application of the Department’s “EBids System”.   
 
 
 
SUBMISSION OF PAYROLL RECORDS (BDE) 
 
Effective:  April 1, 2021      Revised:  November 2, 2023 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

The payroll records shall include the worker’s name, social security number, last known 
address, telephone number, email address, classification(s) of work actually performed, hourly 
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total, 
deductions made, and actual wages paid.   
 

The Contractor and each subcontractor shall submit certified payroll records to the 
Department each week from the start to the completion of their respective work, except that full 
social security numbers, last known addresses, telephone numbers, and email addresses shall 
not be included on weekly submittals.  Instead, the payrolls need only include an identification 
number for each employee (e.g., the last four digits of the employee’s social security number).  
The submittals shall be made using LCPtracker Pro software.  The software is web-based and 
can be accessed at https://lcptracker.com/.  When there has been no activity during a work week, 
a payroll record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or 
“Complete”) selected.” 
 
STATE CONTRACTS.  Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 

“ 3. Submission of Payroll Records.  The Contractor and each subcontractor shall, no later 
than the 15th day of each calendar month, file a certified payroll for the immediately 
preceding month to the Illinois Department of Labor (IDOL) through the Illinois Prevailing 
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130).  The portal 
can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx.  Payrolls shall be submitted in the 
format prescribed by the IDOL. 

https://lcptracker.com/
https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
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In addition to filing certified payroll(s) with the IDOL, the Contractor and each 
subcontractor shall certify and submit payroll records to the Department each week from 
the start to the completion of their respective work, except that full social security numbers 
shall not be included on weekly submittals.  Instead, the payrolls shall include an 
identification number for each employee (e.g., the last four digits of the employee’s social 
security number).  In addition, starting and ending times of work each day may be omitted 
from the payroll records submitted.  The submittals shall be made using LCPtracker Pro 
software.  The software is web-based and can be accessed at https://lcptracker.com/.  
When there has been no activity during a work week, a payroll record shall still be 
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.” 

 
 
 
SURVEYING SERVICES (BDE) 
Effective:  April 1, 2025 
 
Delete the fourth paragraph of Article 667.04 of the Standard Specifications. 
 
Delete Section 668 of the Standard Specifications. 
 
 
 
VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) 
Effective:  November 1, 2021      Revised:  November 1, 2022 
 
Add the following paragraph after the first paragraph of Article 701.08 of the Standard 
Specifications: 
 

“ The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating, 
or flashing, amber or amber-and-white, warning lights which are visible from all directions.  In 
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or 
equipment is engaged in construction operations.” 
 
 
 
WEEKLY DBE TRUCKING REPORTS (BDE) 
Effective:  June 2, 2012      Revised:  January 2, 2025 
 
The following applies to all Disadvantaged Business Enterprise (DBE) trucks on the project, 
whether they are utilized for DBE goal credit or not. 
 

The Contractor shall notify the Engineer at least three days prior to DBE trucking activity. 
 
The Contractor shall submit a weekly report of DBE trucks hired by the Contractor or 
subcontractors (i.e. not owned by the Contractor or subcontractors) to the Engineer on 
Department form “SBE 723” within ten business days following the reporting period.  The 

https://lcptracker.com/
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reporting period shall be Sunday through Saturday for each week reportable trucking activities 
occur. 
 

Any costs associated with providing weekly DBE trucking reports shall be considered as included 
in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
 
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020      Revised: January 1, 2025 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness 
standards, the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility 
letter for each Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 
device used on the contract.  The self-certification or letter shall provide information for the set-
up and use of the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices 
shall meet crashworthiness standards for their respective categories.  The categories are as 
follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices shall be 
MASH compliant. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices shall be MASH compliant.   
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Category 3 includes devices that are expected to cause significant velocity changes or other 
potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350, may be used on contracts let before December 31, 2029.  Category 3 devices 
shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as sign supports, speed 

feedback displays, arrow boards, changeable message signs, temporary traffic signals, and area 
lighting supports.  It is preferable for Category 4 devices manufactured after December 31, 2019 
to be MASH-16 compliant; however, there are currently no crash tested devices in this category, 
so it remains exempt from the NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH compliant is available, an NCHRP 350 

compliant device may be used, even if manufactured after December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 

 
 
 



 

 
 
 
 
 
 

REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 

 
The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring 

Special Provisions.  The rates have been ascertained and certified by the 

Illinois Department of Labor for the locality in which the work is to be performed 

and for each craft or type of work or mechanic needed to execute the work of 

the Contract.  As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) 

and Check Sheet #5 of the Contract, not less than the rates of wages 

ascertained by the Illinois Department of Labor and as revised during the 

performance of a Contract shall be paid to all laborers, workers and mechanics 

performing work under the Contract.  Post the scale of wages in a prominent 

and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  Current 

wage rate information shall be obtained by visiting the Illinois Department of 

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814.  It is the responsibility of the contractor to review the rates applicable to 

the work of the contract at regular intervals in order to insure the timely payment 

of current rates.  Provision of this information to the contractor by means of the 

Illinois Department of Labor web site satisfies the notification of revisions by 

the Department to the contractor pursuant to the Act, and the contractor agrees 

that no additional notice is required.  The contractor shall notify each of its 

subcontractors of the revised rates of wages. 

 

http://www.state.il.us/agency/idol/
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